
  

 
 

JOLIET JUNIOR COLLEGE 

ILLINOIS COMMUNITY COLLEGE DISTRICT #525 

 

(Business & Auxiliary Services) 

1215 Houbolt Road                 

Joliet, Illinois 60431-8938 
 

INSTRUCTIONS TO BIDDERS 
 

Sealed proposals are invited for REPLACE EXTERIOR GLAZING REBID pursuant to specifications.   

 

PROPOSALS: 

Proposals will be received and publicly read aloud by the Joliet Junior College District #525, Joliet, 

Will County, Illinois, at the place, date and time hereinafter designated.  You are invited to be present 

if you so desire. 

 

PLACE: Joliet Junior College District #525 

Office of Facility Services 

L-BUILDING Room #L1005 

1215 Houbolt Road   

Joliet, IL 60431-8938 

 

DATE:  APRIL 16, 2015 

 

FAXES ARE NOT ACCEPTABLE 
TIME:   9:00 AM 

 

Proposals received after this time will not be accepted. 

 

Proposals must be made in accordance with the instructions contained herein.  They shall be 

submitted on the forms provided on the College’s website in a sealed envelope addressed to the 

Director of Business & Auxiliary Services, L-Building Room L1005, plainly marked, with the 

Bidder's Name and Address and the notation: 

 

BID:  REPLACE EXTERIOR GLAZING REBID 

 

PRE-BID MEETING: 

A mandatory pre-bid meeting will be held on April 7, 2015 at 9:00 am.  The meeting will be at the 

Main Campus, L Building, Room L1005, 1215 Houbolt Road, Joliet, IL.  Bidders who do not attend 

the mandatory pre-bid meeting will have their bid returned unopened. 
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DELIVERY:   

All prices must be quoted F.O.B., Joliet Junior College, 1215 Houbolt Road, Joliet, IL 60431 unless 

otherwise noted. 

 

TAX EXEMPTION: 
Joliet Junior College District #525 is exempt from Federal, State, and Municipal taxes. 

 

SIGNATURE ON BIDS: 

Joliet Junior College District #525 requires the signature on bid documents to be that of an authorized 

representative of said company. 

 

Each bidder, by making his bid, represents that he has read and understands the bidding 

documents and that these instructions to bidders are a part of the specifications. 

 

BIDDING PROCEDURES: 

1. No bid shall be modified, withdrawn, or cancelled for sixty (60) days after the bid opening 

date without the consent of the College Board of Trustees. 

 

2. Changes or corrections may be made in the bid documents after they have been issued and 

before bids are received.  In such case, a written addendum describing the change or 

correction will be issued by the College to all bidders of record.  Such addendum shall take 

precedence over that portion of the documents concerned, and shall become part of the bid 

documents.  Except in unusual cases, addendum will be issued to reach the bidders at least 

five (5) days prior to date established for receipt of bids. 

 

3. Each bidder shall carefully examine all bid documents and all addenda thereto, and shall 

thoroughly familiarize themselves with the detailed requirements thereof prior to submitting a 

proposal.  Should a bidder find discrepancies or ambiguities in, or omissions from documents, 

or should they be in doubt as to their meaning, they shall, at once, and in any event, not later 

than ten (10) days prior to bid due date, notify the College who will, if necessary, send written 

addendum to all bidders.  The college will not be responsible for any oral instructions.  All 

inquiries shall be directed to the Director of Business & Auxiliary Services.  After bids are 

received, no allowance will be made for oversight by bidder. 

 

SUBSTITUTIONS: 

1. Each bidder represents that his bid is based upon the materials and equipment described in the 

bidding documents. 

 

2. Any dealer bidding an equal product must specify brand name, model number, and supply 

specifications of product.  The Board shall be the sole judge of whether an article shall be 

deemed to be equal. 

 

3. A bidder's failure to meet the minimum specifications as listed may result in disqualification 

of his bid. 

 

REJECTION OF BIDS: 

The bidder acknowledges the right of the College Board to reject any or all proposals and to waive 

informality or irregularity in any proposal received and to award each item to different bidders or all 

items to a single bidder.  In addition, the bidder recognizes the right of the College Board to reject a 

proposal if the proposal is in any way incomplete or irregular.  The College Board may also award, at 

B15003-R2

2



  

its discretion, only certain items quoted on.  The College Board also reserves the right to reject the 

proposal of a Bidder who has previously failed to perform properly or complete on time contracts of a 

similar nature or a bid of a Bidder when investigation shows that Bidder is not in a position to 

perform the contract. 

 

ACKNOWLEDGEMENT OF ADDENDA: 

Signature of company official on original document shall be construed as acknowledgement of 

receipt of any and all addenda pertaining to this specific proposal.  Identification by number of 

addenda and date issued should be noted on all proposals submitted.  

 

FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA ON PROPOSAL SUBMITTED 

MAY RESULT IN DISQUALIFICATION OF PROPOSAL.  

 

Bidders who obtain a copy of the bid from our web site are responsible for checking back on 

the site for any addenda issued. 

 

CLERICAL ERRORS: 

If applicable, all errors in price extensions will be corrected by Joliet Junior College and totals for 

award determination corrected accordingly, unless the bidder specifies that no change be made in the 

total submitted.  In this case, all incorrect price extensions will be noted at "lot", and award 

determination made on the basis of total price submitted. 

 

SAMPLES: 

Bidder may be required to furnish samples upon request and without charge to the College. 

 

BID SECURITY: 

A certified check or bank draft or bid bond, made payable to Joliet Junior College District #525, Will 

County, Illinois, MUST be submitted with the bid in the amount of ten (10) percent of the 

minimum contract award amount of $100,000.  The bid security will be forfeited by the successful 

bidder in the event of the bidders failure to enter into a contract.  Checks or drafts of unsuccessful 

bidders will be returned as soon as practicable after opening and checking the bids. 

 

PAYMENTS: 

 Certified Payroll 

1. With each pay application, contractors shall submit certified payroll in a  format acceptable to 

Junior College District #525. 

 

Partial Lien Waivers 

 1. The contractors’ partial lien waiver, for the full amount of the payment, shall accompany the 

first payment application.  Each subsequent payment application shall be accompanied by the 

contractor's partial waiver, and by partial waivers from all subcontractors and suppliers who 

were included in the immediately preceding payment application, to the extent of that 

payment. 

 2. Lien waivers from the Contractor and all subcontractors and suppliers shall accompany the 

first payment application when the amount of payment exceeds 50 percent of the total 

contract sum. 

 

Final Lien Waivers: The contractor's request for final payment shall include: 

 1. The contractor's final lien waiver in the full amount of the contract. 

 2. Final lien waivers in the full amount of their contracts from all subcontractors and suppliers 
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for which final lien waivers have not previously been submitted. 

 

INSURANCE: 
The successful bidder will be required to furnish a certificate of insurance in the following amounts: 

  

 The insurance coverage required here-in-under shall be the minimum amounts maintained by the 

Contractor and Subcontractors until all Work is completed and accepted by the Owner.  

 

 The Contractor will purchase and maintain “all risks” Builder’s Risk property insurance subject only 

to such exclusions as have been specifically approved by the Owner in writing.   

 

A.  Workers Compensation 

 

 1. State: Statutory 

 2. Applicable Federal:  Statutory 

 3. Employer’s Liability: 

  a. $1,000,000 per Accident 

  b. $1,000,000 Occupational Disease 

 

B. Commercial Comprehensive Liability 

 

 1. Each Occurrence: $2,000,000 

 2. Products/Completed Operations Aggregate:  $2,000,000 

 3. Personal/Advertising Injury: $2,000,000 

 4. General Aggregate:  $2,000,000 

 5. Policy shall include:  $2,000,000 

  a. Premises:  Operations 

  b. Independent Contractors Liability 

  c.  Products and Completed Operations:  Maintained for minimum of one year  

  after date of final Certificate for Payment, in full amount of the limits   

  specified above. 

  d. Contractual Liability 

  e. Coverage for explosion (x), collapse (c), and underground (u). 

 6. The Commercial Comprehensive Liability policy shall include a contractual liability  

  endorsement insuring the indemnity required by the contract.  The indemnities shall  

 be named as additional insured on the Contractor’s Commercial Comprehensive  

 Liability policy using Form CG 20 10 or its equivalent and shall name Joliet Junior  

 College, its Board of Trustees, officers, employees and agents as additional   

 insured’s at a minimum.  The Contractor hereby agrees to effectuate the naming of  

 such additional insured’s as unrestricted additional insured’s on the Contractor’s  

 policy.   The additional insured endorsement shall provide the following: 

  a.  That the coverage afforded the additional insurance will be primary   

  insurance for the additional insurance with respect to claims arising out   

  of operations performed by or on behalf of the Contractor.  

  b. That the policy shall contain a thirty (30) day notice of cancellation prior   

 to the effective date thereof. 

  c. That the additional insureds have other insurance which is applicable to   

  the loss, such other insurance will be on an excess or contingent basis. 

  d. That the amount of the company’s liability under the insurance policy will   

  not be reduced by the existence of such other insurance. 
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  e. That the additional insureds will not be given less than thirty (30) days   

  prior written notice of any cancellation thereof. 

  f.  That the Contractor agrees to indemnify the College for any applicable   

  deductibles. 

  g. That the insurance policy from an A.M. Best rated “secured” Illinois State   

  licensed insurer. 

  h.  The Contractor shall provide the College with a copy of its insurance   

  policy or in the alternative and subject to the College’s agreement, an   

  excerpt of a page from the actual policy evidencing the additional    

  insureds as provided for herein. 

  i. Contactor acknowledges that failure to obtain such insurance on behalf   

  of the College constitutes a material breach of the contract and subjects   

  Contractor to liability for damages, indemnification and all other legal   

  remedies available to College.  The Contractor is to provide the College   

  at all times with a certificate of insurance, evidencing the above    

  requirements have been met.  The failure of the College to object to the   

  contents of the certificate or the absence of it shall not be deemed a   

  waiver of any and all rights held by the College. 

  j. That enclosed is a copy of the endorsement providing additional    

  insured’s status and that the Contractor will furnish a Certificate of   

  insurance evidencing the foregoing provisions. 

  k. Please include clause below in the policy: 

   It is agreed that Joliet Junior College, its Board of Trustees, officers,   

  employees, agents and (Architect/Engineer Name) are additional    

  insureds on the policy. 

 

C. Business Auto Liability (including owned, non-owned and hired vehicles). 

 

 1. Bodily injury 

  a. $1,000,000 per person 

  b. $2,000,000 per accident 

 2. Property damage:  $1,000,000       OR 

 3. Combined Single limit:  $1,000,000 

 

D. Umbrella 

 

 1. Umbrella Excess Liability:  $4,000,000 

 2. If the Contractor’s Workers Compensation, Commercial General Liability and  

 Business Auto policies do not have these minimum limits, an Umbrella policy  

 written by an insurance company acceptable to the Owner may be used to meet the  

 minimum limits required. 

   

All such policies of insurance shall be written by companies approved by the College and Certificates 

of Insurance shall be furnished to the College.  The College shall be listed as an additional insured 

under such policies.  Each policy shall require at least 30 days notice to the College in the event of 

cancellation. The contractor agrees to indemnify, defend, and hold harmless the College from and 

against all suits or claims, which may be based upon any injury to or death of any person or persons 

or damage to property, which may occur or which may be alleged to have occurred in the course of 

the performance of this Agreement by the Contractor, whether such sum claim shall be made by an 

employee of the Contractor, by a third person or their representatives, or whether or not it shall be 
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claimed that the said injury, death, or damage or cause through a negligence act or omission of the 

Contractor; and the all charges of attorneys and all costs and other expenses arising there from or 

incurred in connection therewith; and if any judgment shall be rendered against the College in any 

such action or actions, the Contractor, at its own expense, shall satisfy and discharge the same. 

 

PERFORMANCE BONDS: 

The successful bidder on this proposal must furnish a performance bond and a labor and material 

payment bond made out to Junior College District #525, prepared on an approved form, as security 

for the faithful performance of their contract, within ten (10) days of their notification that their bid 

has been accepted.  The surety thereon must be such surety company or companies as are authorized 

and licensed to transact business in the State of Illinois and have an A-XIV best rating.  Attorneys in 

fact who sign bid bonds must file with each bond a certified copy of their power of attorney to sign 

said bonds.  The performance bond is an amount equal to one hundred and ten percent (110%) of the 

contract sum.  Such bonds shall be in force from the date of signing of the contract until one year 

after issuing of final certificate of payment.  The cost of the bonds shall be included in the bidder’s 

proposal. 

 

LAWS AND ORDINANCES: 

In execution of the work, the Contractor shall comply with applicable state and local laws, ordinances 

and regulation, the rules and regulations of the Board of Fire Underwriters, and OSHA standards. 

 

 

SEX OFFENDER REGISTRATION REQUIREMENT NOTIFICATION: 
 

Illinois Compiled Statutes (730 ILCS 150/2) requires that any person who is required by law to 

register as a sex offender and who is either a student or an employee at an institution of higher 

education, must also register with the police department of the institution they are employed by or 

attending.  For purposes of this act, a student or employee is defined as anyone working at or 

attending the institution for a period of five (5) days or an aggregate period of more than thirty (30) 

days during a calendar year.  This includes persons operating as or employed by an outside contractor 

at the institution.  Anyone meeting the above requirements is required to register at the Campus 

Police Department located in G1013, within five (5) days of enrolling or becoming employed.  

Persons failing to register are subject to criminal prosecution. 

 

 

DAMAGE AND NEGLIGENCE: 

 The Contractor agrees to indemnify and save harmless the College and employees from and against 

all loss, including costs and attorney’s fees, by reasons or liability imposed by law upon the College 

for damages because of bodily injury, including death at any time resulting therefrom, sustained by 

any person or persons or on account of damage to property including loss of use thereof as provided 

in the General Conditions and Supplementary Conditions. 

 

 College shall not be responsible for damages, delays, or failure to perform on its part resulting from 

acts or occurrences of force majeure. “Force majeure” means any (a) act of God, landslide, lightning, 

earthquake, hurricane, tornado, blizzard, floods and other adverse and inclement weather conditions; 

(b) fire, explosion, flood, acts of a public enemy, war, blockade, insurrection, riot or civil 

disturbance; (c) labor dispute, strike, work slow down, picketing, primary boycotts, secondary 

boycotts or boycotts of any kind and nature, or work stoppages; (d) any law, order, regulation 

ordinance, or requirement of any government or legal body or any representative of any such 

government or legal body; (e) inability to secure necessary materials, equipment, parts or other 
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components of the project as a result of transportation difficulties, fuel or energy shortages, or acts or 

omission of any common carriers; or (f) any other similar cause or similar event beyond the 

reasonable control of College. 

 

INVESTIGATION OF BIDDERS: 

 The College will make any necessary investigation to determine the ability of the bidder to fulfill the 

proposal requirements.  Joliet Junior College reserves the right to reject any proposal if it is 

determined that the bidder is not properly qualified to carry out the obligation of the contract. 

 

APPRENTICESHIP AND TRAINING PROGRAMS: 

 The bidder and all bidder’s subcontractors must participate in applicable apprenticeship and training 

programs approved by and registered with the United States Department of Labor Bureau of 

Apprenticeship and Training. The apprenticeship and training programs(s) must be in the same trade 

in which the firm shall be performing work on behalf of the College under the Contract. This 

provision shall not apply to federally funded construction projects if, in the opinion of College, such 

application would jeopardize the receipt or use of federal funds in support of such project. 

 

 A STATEMENT TO THE ABOVE EFFECT HAS BEEN ADDED TO THE BID FORM. 

BIDDERS MUST BE A MEMBER OF AN APPROVED APPRENTICESHIP PROGRAM 

PRIOR TO BID OPENING ON THE PROJECT. FAILURE TO LIST REQUIRED 

INFORMATION MAY RESULT IN DISQUALIFICATION OF BID”.   

 

 

SUBCONTRACTORS: 

 Bidders must state on the proposal form all subcontractors he intends to use for this project.  Failure 

to do so may be cause for rejection of bid. 

 

PREVAILING WAGE RATE: 
 The successful bidder must pay not less than the prevailing hourly wage rate determined by the 

Illinois Department of Labor for the county where the contract is executed and the craft or type of 

worker needed to execute the contract.  See the prevailing wage scale attached.  

 

 If, during the course of work under this contract, the Department of Labor revises the prevailing rate 

hourly wages to be paid under this contract for any trade or occupation, Owner, will notify Contractor 

and each Subcontractor of the changes in the prevailing rate of hourly wages.  Contractor shall have 

the sole responsibility and duty to ensure that the revised prevailing rate of hourly wages is paid by 

contractor and all Subcontractors to each worker to whom a revised rate is applicable.  Revisions to 

the prevailing wage as set forth above shall not result in an increase in the Contract Sum. 

 

 In compliance with the Office of the Attorney General the following is also required of all bidders: 

 

 Payment of Prevailing Wage: 

 The Act requires that all laborers, workers and mechanics employed by or on behalf of a 

public body in the construction of public works be paid the general prevailing rate of hourly 

wages (including allotments for training and approved apprenticeship programs, health and 

welfare, insurance, vacation and pension benefits) for work of a similar character in the 

locality in which the work is performed.  See 820 ILCS 103/3.  The Act contains all relevant 

definitions, including those for the terms “public body”, “public works” and “general 

prevailing rate of hourly wages”, which will assist you in the understanding its requirements 

and your responsibilities.  See 820 ILCS 130/2.   
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 The Illinois Department of Labor publishes the current prevailing wage rate. See 

http://www.state.il.us/agency/idol/rates/rates.htm. The rate is revised regularly and such 

revision takes effect immediately.   

 

 Specifications and Contractual Language: 

 Public bodies must insert a provision or stipulation requiring the payment of the prevailing 

wage rate into every public works resolution or ordinance, call for bids, project specification 

and contract.  See 820 ILCS 130/4(a). 

 Contractors and subcontractors must insert a provision or stipulation regarding the payment of 

the prevailing wage rate into every public works project and bid specification, subcontract, 

and contractor’s bond.  See 820 ILCS 130/4(b), (c). 

 Contractors or construction managers who have been awarded public works contracts must 

post the relevant prevailing wage rate(s) at a location on the project site that is easily 

accessible by workers.  See 820 ILCS 130/4(f).  

  

 Record-Keeping Responsibilities: 

 All contractors and subcontractors must create and keep for at least three years, records of all 

laborers, mechanics, and other workers employed by them on a public works project.  See 820 

ILCS 130/5(a) (1).   

 These records must include each worker’s name, address, telephone number (if available), 

social security number, classification(s), hourly wages paid in each pay period, number of 

hours worked each day, and the starting and ending times of each work day.  Each contractor 

and subcontractor is required to make these records available for inspection by the public 

body’s agents or Illinois Department of Labor officials at a reasonable time and place upon 

seven business days notice.  See 820 ILCS 130/5(a) (1), (b).  

 

 Certified Payroll Records: 

 A contractor or subcontractor participating in a public works project must also submit a 

Certified Payroll the public body every month.  This Certified Payroll must consist of a 

complete copy of the records required to be kept under Section 5(a)(1) of the Act, discussed 

above (with the exception of daily work starting and ending times).   See 820 ILCS 

130/5(a)(2).  

 The monthly Certified Payroll shall also include a statement signed by the contractor or 

subcontractor submitting that: (1) the records re true and accurate; (2) the hourly rate paid to 

each worker is not less than the general prevailing wage rate required; and (3) the contractor 

or subcontractor is aware that filing a Certified Payroll that he or she knows to be false in a 

class B misdemeanor.  See 820 ILCS 130/5(a)(2).   

 The Act requires that a public body shall keep all Certified Payrolls submitted pursuant to the 

Act for at least three years.  See 820 ILCS 130/5(a)(2).  The retention of these monthly 

Certified Payroll submissions for three years by public bodies is crucial to the State of 

Illinois’ efforts to enforce the Act and will be of particular interest to the Attorney General’s 

office in the coming months. 

 

 Failure to comply with the Act’s Requirements: 

 No public works project may be instituted unless the provisions of the Act have been met.  

The Illinois Department of Labor is empowered to sue for injunctive relief against the 

awarding of any public works contract, or continuation of work under any such contract, if it 

is not in compliance with the Act’s prerequisites.  Contracts that are not in compliance with 

the Act’s prerequisites are void as against public policy.  See 820 ILCS 103/11. 
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Please note that this is not a complete list of all relevant requirements and prerequisites under 

the Act. All contractors and subcontractors rendering services under this contract must 

comply with all requirements of the Act, including but not limited to, all wage, notice and 

record keeping duties. For a full understanding of all of the Act’s requirements and 

prerequisites, as well as the text of the Act and all related regulations, please see the Illinois 

Department of Labor’s website at www.state.il.us/agency/idol/laws/Law130.htm.  

 

BLACKOUT PERIOD: 

After the College has advertised for bids, no pre-bid vendor shall contact any College officer(s) or 

employee(s) involved in the solicitation process, except for interpretation of bid specifications, 

clarification of bid submission requirements or any information pertaining to pre-bid conferences.  

Such bidders or sub-bidders making such request shall be made in writing at least seven (7) days 

prior to the date for receipt of bids.  No vendor shall visit or contact any College officers or 

employees until after the bids are awarded, except in those instances when site inspection is a 

prerequisite for the submission of a bid.  During the black-out period, any such visitation, solicitation 

or sales call by any representative of a prospective vendor in violation of this provision may cause the 

disqualification of such bidder’s response. 

 

OTHER: 
 This contract is subject to and governed by the rules and regulations of the Illinois Human Rights 

Act.  The Customer reserves the right to request additional information after your proposal has been 

submitted. 

 

BID QUANTITIES: 

The College Board will reserve the right to increase or decrease, within reasonable limits, such 

quantities as need requires and at the unit price stated. 

 

BID AWARDS:   

The successful contractor, and/or any contractor shall not proceed on this bid until it receives a 

purchase order from the college.  Failure to comply is the risk of that contractor. 

 

TERMINATION OF FUNDING: 

JJC’s contractual obligations will be subject to termination and cancellation without penalty, 

accelerated payment, or other recoupment mechanism as provided herein in any fiscal year for which 

the Illinois General Assembly or other legally applicable funding source fails to make an 

appropriation to make payments under the terms of this Contract.  In the event of termination for lack 

of appropriation, the Vendor shall be paid for services performed under this Contract up to the 

effective date of termination.  JJC shall give notice of such termination for funding as soon as 

practicable after JJC becomes aware of the failure of funding.   

 

CHANGES TO CONTRACT AFTER BID AWARD: 

There shall be no deviations from any work without a written change order.  All change orders must 

be approved by the Director of Business & Auxiliary Services or Vice President of Administrative 

Services as well as executed by the successful contractor. 

 

If a change order or aggregate of change orders are 10% or more of the contract price, and such 

change orders are not approved, in writing, by either the Director of Business & Auxiliary Services or 

Vice President of Administrative Services, the successful contractor shall not be entitled to any type 

of compensation for services or materials provided. 
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GENERAL: 
Joliet Junior College is committed to a policy of non-discrimination on the basis of sex, handicap, 

race, color, and national or ethnic origin in the admission, employment, educational programs, and 

activities it operates.  Inquiries should be addressed to the Director of Human Resources. 

 

The contractor (or vendor) shall agree to save and hold harmless the Joliet Junior College District 

#525, the members of its College Board, its agents, servants and employees, from any and all actions 

or causes of action, or claim for damages, including the expense of defending suit, arising or growing 

out of the performance of, or failure to perform its contract. 
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________________________________________ 

 

 

 

  Janice Reedus 

         Director of Business & Auxiliary Services 

                         

JOLIET JUNIOR COLLEGE 

ILLINOIS COMMUNITY COLLEGE DISTRICT #525 

(Business & Auxiliary Services) 

 1215 Houbolt Road 

 Joliet, Illinois 60431-8938 

 Telephone: (815) 280-6640 

 Fax: (815) 280-6631 
 
 INFORMATION PERTAINING TO OUR BIDS CAN BE FOUND AT THE FOLLOWING WEBSITE:            

 http://www.jjc.edu/info/purchasing 
 

 
                           QUESTIONS PERTAINING TO OUR BIDS CAN BE EMAILED TO: 

                                                                     purchasing@jjc.edu 
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GLAZING 088000 - 1 

SECTION 088000 - GLAZING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes: 

1. Glass for fixed windows and glazed curtain walls. 

2. Glazing gaskets. 

3. Glazing sealants and accessories. 

1.3 DEFINITIONS 

A. Glass Manufacturers: Firms that produce primary glass, fabricated glass, or both, as defined in 

referenced glazing publications. 

B. Glass Thicknesses: Indicated by thickness designations in millimeters according to 

ASTM C 1036. 

C. IBC: International Building Code. 

D. Interspace: Space between lites of an insulating-glass unit. 

1.4 COORDINATION 

A. Coordinate glazing channel dimensions to provide necessary bite on glass, minimum edge and 

face clearances, and adequate sealant thicknesses, with reasonable tolerances. 

1.5 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1. Review and finalize construction schedule and verify availability of materials, Installer's 

personnel, equipment, and facilities needed to make progress and avoid delays. 

2. Review temporary protection requirements for glazing during and after installation. 
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GLAZING 088000 - 2 

1.6 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Glass Samples: For each type of glass product other than clear monolithic vision glass; 12 

inches square. 

1.7 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For manufacturers of insulating-glass units with sputter-coated, low-E 

coatings. 

B. Sample Warranties: For special warranties. 

1.8 QUALITY ASSURANCE 

A. Manufacturer Qualifications for Insulating-Glass Units with Sputter-Coated, Low-E Coatings: 

A qualified insulating-glass manufacturer who is approved and certified by coated-glass 

manufacturer. 

B. Installer Qualifications: A qualified installer who employs glass installers for this Project who 

are certified under the National Glass Association's Certified Glass Installer Program. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Protect glazing materials according to manufacturer's written instructions. Prevent damage to 

glass and glazing materials from condensation, temperature changes, direct exposure to sun, or 

other causes. 

B. Comply with insulating-glass manufacturer's written instructions for venting and sealing units to 

avoid hermetic seal ruptures due to altitude change. 

1.10 FIELD CONDITIONS 

A. Environmental Limitations: Do not proceed with glazing when ambient and substrate 

temperature conditions are outside limits permitted by glazing material manufacturers and when 

glazing channel substrates are wet from rain, frost, condensation, or other causes. 

1. Do not install glazing sealants when ambient and substrate temperature conditions are 

outside limits permitted by sealant manufacturer or are below 40 deg F. 

1.11 WARRANTY 

A. Manufacturer's Special Warranty for Insulating Glass: Manufacturer agrees to replace 

insulating-glass units that deteriorate within specified warranty period. Deterioration of 

insulating glass is defined as failure of hermetic seal under normal use that is not attributed to 

glass breakage or to maintaining and cleaning insulating glass contrary to manufacturer's written 
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GLAZING 088000 - 3 

instructions. Evidence of failure is the obstruction of vision by dust, moisture, or film on interior 

surfaces of glass. 

1. Warranty Period:  10 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Source Limitations for Glass: Obtain from single source from single manufacturer for each 

glass type. 

B. Source Limitations for Glazing Accessories: Obtain from single source from single 

manufacturer for each product and installation method. 

2.2 PERFORMANCE REQUIREMENTS 

A. General: Installed glazing systems shall withstand normal thermal movement and wind and 

impact loads (where applicable) without failure, including loss or glass breakage attributable to 

the following: defective manufacture, fabrication, or installation; failure of sealants or gaskets to 

remain watertight and airtight; deterioration of glazing materials; or other defects in 

construction. 

B. Safety Glazing: Where safety glazing is indicated, provide glazing that complies with 

16 CFR 1201, Category II. 

2.3 GLASS PRODUCTS, GENERAL 

A. Glazing Publications: Comply with published recommendations of glass product manufacturers 

and organizations below unless more stringent requirements are indicated. See these 

publications for glazing terms not otherwise defined in this Section or in referenced standards. 

1. GANA Publications: "Glazing Manual." 

2. IGMA Publication for Insulating Glass: SIGMA TM-3000, "North American Glazing 

Guidelines for Sealed Insulating Glass Units for Commercial and Residential Use." 

B. Safety Glazing Labeling: Where safety glazing is indicated, permanently mark glazing with 

certification label of the SGCC or another certification agency acceptable to authorities having 

jurisdiction. Label shall indicate manufacturer's name, type of glass, thickness, and safety 

glazing standard with which glass complies. 

C. Insulating-Glass Certification Program: Permanently marked either on spacers or on at least one 

component lite of units with appropriate certification label of IgCC. 

D. Thickness: Where glass thickness is indicated, it is a minimum. Provide glass that complies with 

performance requirements and is not less than the thickness indicated. 

1. Minimum Glass Thickness for Exterior Lites:  6 mm. 
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GLAZING 088000 - 4 

2. Thickness of Tinted Glass: Provide same thickness for each tint color indicated 

throughout Project. 

2.4 GLASS PRODUCTS 

A. Clear Annealed Float Glass: ASTM C 1036, Type I, Class 1 (clear), Quality-Q3. 

B. Tinted Annealed Float Glass: ASTM C 1036, Type I, Class 2 (tinted), Quality-Q3. 

C. Fully Tempered Float Glass: ASTM C 1048, Kind FT (fully tempered), Condition A (uncoated) 

unless otherwise indicated, Type I, Class 1 (clear) or Class 2 (tinted) as indicated, Quality-Q3. 

1. Fabrication Process: By horizontal (roller-hearth) process with roll-wave distortion 

parallel to bottom edge of glass as installed unless otherwise indicated. 

2.5 INSULATING GLASS 

A. Insulating-Glass Units: Factory-assembled units consisting of sealed lites of glass separated by a 

dehydrated interspace, qualified according to ASTM E 2190. 

1. Sealing System: Dual seal, with manufacturer's standard primary and secondary sealants. 

2. Spacer:  Aluminum with mill or clear anodic finish. 

3. Desiccant: Molecular sieve or silica gel, or a blend of both. 

2.6 GLAZING SEALANTS 

A. General: 

1. Compatibility: Compatible with one another and with other materials they contact, 

including glass products, seals of insulating-glass units, and glazing channel substrates, 

under conditions of service and application, as demonstrated by sealant manufacturer 

based on testing and field experience. 

2. Suitability: Comply with sealant and glass manufacturers' written instructions for 

selecting glazing sealants suitable for applications indicated and for conditions existing at 

time of installation. 

3. Colors of Exposed Glazing Sealants:  As selected by Architect from manufacturer's full 

range. 

B. Glazing Sealant: Neutral-curing silicone glazing sealant complying with ASTM C 920, Type S, 

Grade NS, Class 100/50, Use NT. 

2.7 GLAZING GASKETS 

A. Lock Strip Gaskets:  Neoprene extrusions in size and shape indicated, fabricated into frames 

with molded corner units, weep holes, and zipper lock strips, complying with ASTM C 542, 

black. 
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GLAZING 088000 - 5 

B. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following companies. 

1. Lock Strip Gaskets: Stanlock Div., Griffith Rubber Mills. 

2. Or Approved Equal. 

2.8 MISCELLANEOUS GLAZING MATERIALS 

A. General: Provide products of material, size, and shape complying with referenced glazing 

standard, with requirements of manufacturers of glass and other glazing materials for 

application indicated, and with a proven record of compatibility with surfaces contacted in 

installation. 

B. Cleaners, Primers, and Sealers: Types recommended by sealant or gasket manufacturer. 

C. Setting Blocks: Elastomeric material with a Shore, Type A durometer hardness of 85, plus or 

minus 5. 

D. Spacers: Elastomeric blocks or continuous extrusions of hardness required by glass 

manufacturer to maintain glass lites in place for installation indicated. 

E. Edge Blocks: Elastomeric material of hardness needed to limit glass lateral movement (side 

walking). 

2.9 FABRICATION OF GLAZING UNITS 

A. Fabricate glazing units in sizes required to fit openings indicated for Project, with edge and face 

clearances, edge and surface conditions, and bite complying with written instructions of product 

manufacturer and referenced glazing publications, to comply with system performance 

requirements. 

1. Allow for thermal movements from ambient and surface temperature changes acting on 

glass framing members and glazing components. 

a. Temperature Change:  120 deg F, ambient; 180 deg F, material surfaces. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine framing, glazing channels, and stops, with Installer present, for compliance with the 

following: 

1. Manufacturing and installation tolerances, including those for size, squareness, and 

offsets at corners. 

2. Presence and functioning of weep systems. 

3. Minimum required face and edge clearances. 

4. Effective sealing between joints of glass-framing members. 
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GLAZING 088000 - 6 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean glazing channels and other framing members receiving glass immediately before glazing. 

Remove coatings not firmly bonded to substrates. 

B. Examine glazing units to locate exterior and interior surfaces. Label or mark units as needed so 

that exterior and interior surfaces are readily identifiable. Do not use materials that leave visible 

marks in the completed Work. 

3.3 GLAZING, GENERAL 

A. Comply with combined written instructions of manufacturers of glass, sealants, gaskets, and 

other glazing materials, unless more stringent requirements are indicated, including those in 

referenced glazing publications. 

B. Protect glass edges from damage during handling and installation. Remove damaged glass from 

Project site and legally dispose of off Project site. Damaged glass includes glass with edge 

damage or other imperfections that, when installed, could weaken glass, impair performance, or 

impair appearance. 

C. Install setting blocks in sill rabbets, sized and located to comply with referenced glazing 

publications, unless otherwise required by glass manufacturer. Set blocks in thin course of 

compatible sealant suitable for heel bead. 

D. Do not exceed edge pressures stipulated by glass manufacturers for installing glass lites. 

E. Provide spacers for glass lites where length plus width is larger than 50 inches. 

1. Locate spacers directly opposite each other on both inside and outside faces of glass. 

Install correct size and spacing to preserve required face clearances, unless gaskets and 

glazing tapes are used that have demonstrated ability to maintain required face clearances 

and to comply with system performance requirements. 

2. Provide 1/8-inch minimum bite of spacers on glass and use thickness equal to sealant 

width. With glazing tape, use thickness slightly less than final compressed thickness of 

tape. 

F. Provide edge blocking where indicated or needed to prevent glass lites from moving sideways 

in glazing channel, as recommended in writing by glass manufacturer and according to 

requirements in referenced glazing publications. 

G. Set glass lites in each series with uniform pattern, draw, bow, and similar characteristics. 

H. Set glass lites with proper orientation so that coatings face exterior or interior as specified. 

I. Where wedge-shaped gaskets are driven into one side of channel to pressurize sealant or gasket 

on opposite side, provide adequate anchorage so gasket cannot walk out when installation is 

subjected to movement. 
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GLAZING 088000 - 7 

J. Square cut wedge-shaped gaskets at corners and install gaskets in a manner recommended by 

gasket manufacturer to prevent corners from pulling away; seal corner joints and butt joints with 

sealant recommended by gasket manufacturer. 

3.4 LOCK STRIP GASKET GLAZING 

A. Comply with ASTM C 716 and gasket manufacturer's printed recommendations.  Provide 

supplementary wet seal and weep system unless otherwise indicated. 

3.5 CLEANING AND PROTECTION 

A. Immediately after installation remove nonpermanent labels and clean surfaces. 

B. Protect glass from contact with contaminating substances resulting from construction 

operations. Examine glass surfaces adjacent to or below exterior concrete and other masonry 

surfaces at frequent intervals during construction, but not less than once a month, for buildup of 

dirt, scum, alkaline deposits, or stains. 

1. If, despite such protection, contaminating substances do come into contact with glass, 

remove substances immediately as recommended in writing by glass manufacturer. 

Remove and replace glass that cannot be cleaned without damage to coatings. 

C. Remove and replace glass that is damaged during construction period. 

D. Wash glass on both exposed surfaces not more than four days before date scheduled for 

inspections that establish date of Substantial Completion. Wash glass as recommended in 

writing by glass manufacturer. 

3.6 INSULATING GLASS SCHEDULE 

A. Glass Type (All): Low-E-coated, tinted insulating glass. 

1. Overall Unit Thickness:  1 inch. 

2. Minimum Thickness of Each Glass Lite:  6 mm. 

3. Outdoor Lite: Tinted fully tempered float glass. 

4. Tint Color:  Bronze, verify in field and match existing. 

5. Interspace Content:  Air. 

6. Indoor Lite: Clear fully tempered float glass. 

7. Low-E Coating:  Sputtered on third surface. 

8. Safety glazing required. 

END OF SECTION 088000 
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CONTRACT AGREEMENT 

 

Purchase Order#:  XXXXXX    Account #:  XXX-XXX-XXX.XXX 

Date:  XXXXXX 

Project:   XXXXX 

Between: 

Joliet Junior College       Contractor 
1215 Houbolt Road    AND   Address 
Joliet, Illinois  60431       Address 
 

In the amount of $           xxxxxxxxxxxxxxxxxxxxxxx and 00/100 

       

ARTICLE 1 
 

THE WORK 
1.1 The Trade Contractor and JJC agree that the materials and equipment to be furnished and the 
work to be done by the Trade Contractor are as follows: 
 
 
 
 
The Contract Sum includes, but is not limited to the following: 

 110% Performance  and payment bond to  Joliet Junior College, Illinois Community College  District  

No. 525 

 Insurance in accordance with Schedule "A" Insurance Requirements.   

The Contract Sum excludes the following: 

 All sales, consumer, use and other similar taxes on equipment and materials incorporated into the 

work for this project.  Tax Exempt No E9992-4773-06  for Joliet Junior College, Illinois Community 

College District No. 525 

1 .2 The Trade Contractor shall be held accountable for the following Project related responsibilities:  

furnish all labor and supervision; furnish, supply and install all equipment, material supplies, tools, scaffolding, 

hoisting, transportation, unloading and handling; do all things required to complete the work described above 

on the Project all in accordance with the drawings, documents and specifications prepared by the 

Architect/Engineer/Owner; and furnish all necessary information, shop drawings, details, samples, brochures, 
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etc. for Owner/Architect  approval, as may be required. 

ARTICLE 2 
 

TIME OF COMMENCEMENT AND COMPLETION 
 
2.1 Trade Contractor shall start the work upon notice to proceed and shall execute the work with diligence 
and so as to maintain such schedules and milestones as established by JJC’s Construction Manager.  The Trade 
Contractor agrees to complete portions and the whole of the work by the following anticipated dates: 
 

 

 

 

 

 
 

 

 

2.2 The Trade Contractor is cautioned that schedules and milestones are subject to review and revision.  It 
is the sole responsibility of the Trade Contractor to attend job meetings, keep itself informed of any revisions, 
and conform to any such revisions. 
 
2.3 In the event that the Trade Contractor should fail to maintain JJC’s progress schedule or the schedule 
as established above, the JJC Construction Manager reserves the right, after 48 hours formal notice, either by 
letter or confirmed email to the Trade Contractor, to procure the materials, equipment, and labor necessary to 
proceed with, or to complete the work, or any portion thereof from other sources and charge the cost thereof 
to the Trade Contractor. 
 

ARTICLE3 
 

THE CONTRACT SUM 
 
3.1 JJC agrees to pay the Trade Contractor for the satisfactory performance of his work the total sum of: 
 
Contract Amount: $.00 

 

Contract amount is made up of the following: 
o Base Bid ................................................$ 
o Alternate Bid No. ..................................$ 

Total Contract Amount……………….……..$ 

 

Allowances (if applicable): 
 
Unit Prices (furnished and installed unless stated otherwise) 
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In current funds subject to additions and deductions for changes, as may be agreed upon, and to make 
payments on account thereof as follows: 
3.2 On the established day of each month,  the Trade Contractor shall deliver to the JJC Construction 
Manager  (2) completed copies of the JJC Payment Application Package showing values of all materials 
delivered and work completed up to the established billing date for which payment is being requested.  It is 
specifically understood and agreed that prior to submission of the first statement the Trade Contractor will 
deliver to the JJC Construction Manager, for review and approval, a detailed breakdown of this contract sum 
showing a schedule of values for the various parts of the work.  Once accepted, this schedule of values will be 
used as a basis for checking the Trade Contractor's monthly statement.   
 

3.3 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit  
a waiver of lien showing all payments made for labor and materials and on account for all work covered in the  
previous months request for payment.   Affidavit and waiver of liens may be required to be submitted from 
Trade Contractors, suppliers, and/or Trade-Trade Contractors (all tier). 
 

3.3.1 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit 
certified payroll for all labor and sub labor. 
 

3.4 Ten percent (10%) of each payment shall be retained, unless specific provisions to the contrary are 
indicated in the contract documents. 
 

3.5 No payment made under this Agreement, including the final payment, shall be conclusive evidence of 
the performance of the work, either wholly or in part, and no payment shall be construed as an acceptance of 
defective work or improper materials. 
 

3.6 The Trade Contractor shall save and keep JJC’s property free from all mechanics' and material liens and 
all other liens and claims, legal or equitable, arising out of the Trade Contractors work hereunder. In the event 
any such lien or claim is filed  by anyone claiming  by, through, or under  the Trade Contractor, the Trade  
Contractor shall remove and discharge same, by bonding or otherwise, within five (5) days of the filing thereof. 
 

ARTICLE 4 
 

THE CONTRACT DOCUMENTS 

 

4.1 The contract documents consist of this Agreement and any exhibits attached hereto;  general   
conditions, supplementary, special and other conditions, the drawings, specifications, general instructions to  
bidders, supplements to bidder's documents, form of proposal, all addenda issued prior to and all 
modifications issued after execution of the Agreement.  Any post bid review and/or pre-construction 
document shall be considered part of this Agreement. 
 
4.2  The Trade Contractor agrees to perform the work under the general direction of the JJC Construction 
Manager. 
 
4.3 If there is a provision for liquidated damages in the contract documents, the Trade Contractor shall be 
liable for any liquidated damages by reason of the failure of the Trade Contractor to prosecute the work 
diligently and properly. 
 
4.4 No extra work shall be performed under this Agreement, except upon receipt of a written change 
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order from JJC.  Should the Trade Contractor proceed with any work they consider extra to this contract 
without a fully executed JJC change order form, it is considered at their own risk and cost. 
 

ARTICLE 5 

 

INSURANCE AND INDEMNITY 

 
5.1 The Trade Contractor agrees to at the time of execution of this Agreement furnish the Construction 
Manager with certificates of an insurance company (or other source). These certificates should certify that the 
Trade Contractor is protected on the work with worker's compensation and employer's liability, public   liability 
and bodily injury, property damage insurance, and any other insurance as required by the contract documents 
and in accordance with the attachment to this Agreement entitled "Insurance Specifications".  The Trade 
Contractor will not be permitted to start work at the site until these certificates are filed with the JJC 
Construction Manager.  Compliance by the Trade Contractor with the foregoing requirements, as to carrying   
insurance and furnishing certificates, shall not relieve the Trade Contractor of its liabilities and obligations. 
 

ARTICLE 6 

 

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 

 
6.1 The Trade Contractor agrees to furnish and pay for a 110% Performance Bond and a 110% Labor and 
Material Payment Bond.  The bonds are to be delivered within 10 days of receipt of a purchase order and 
execution of this agreement. 
 

ARTICLE 7 

 
WARRANTY 

 
7.1 The Trade Contractor agrees to promptly make good, without cost to the JJC, any and all defects, due 
to faulty workmanship and/or materials, which may appear within the guarantee or warranty period so 
established in the contract documents.  If no such period be stipulated in the contract documents, then such 
guarantee shall be for a period of one (1) year from date of completion and acceptance of the work by JJC.  The 
Trade Contractor further agrees to provide any and all guarantees as required by the terms of the contract 
documents, as a condition precedent to final payment. 

 

ARTICLE 8 

 

CHANGES IN THE WORK 

 

A. 8.1 The Trade Contractor may be ordered in writing by JJC, without invalidating this Agreement, to 

make changes in the work within the general scope of this Agreement. These changes may consist 

of additions, deletions, or other revisions, the contract sum and the contract time being adjusted 

accordingly.  The Trade Contractor, prior to the commencement of such changed or revised work, 

shall submit promptly to the JJC Construction Manager written copies of any claim for adjustment 
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to the contract sum and contract time for such revised work in a manner consistent with the 

contract documents.  Any extra work done by the Contractor will be considered performed at no 

extra cost to JJC unless a written JJC change order form has been fully executed and signed by the 

Director of Business and Auxiliary Services. A contractor shall not be entitled to any compensation 

for extra work/material based on verbal conversations or email exchanges (the contractor is 

considered proceeding with extra work at their own risk without a fully executed JJC change order 

form). It is the contractor’s responsibility to obtain a fully executed change order form from JJC.  A 

change order or a combination of multiple change orders may not exceed 10% of the original 

contract without JJC seeking approval from the Board of Trustees. 

 

8.2 Where changes in the work involve both additions and deletions, percentages for overhead and profit 
shall be applied to the net increase only of such values for labor and materials. 
 
8.3 The amount to be paid by the Owner for changes in the work, as outlined in paragraph 8.1 above, shall 
be made on the basis of one of the following methods: 

 
(a)   by mutual  acceptance of a lump sum properly  itemized and supported by sufficient 
substantiating data to permit evaluation and agreed upon by the JJC Construction Manager and the 
Trade Contractor, or 
 
(b)   by unit prices stated in the contract documents, or 
 
(c)   if no such unit prices are set forth and if the parties cannot agree upon a lump sum, then the 
actual net cost in money to the Trade Contractor of materials and labor (including insurance and 
applicable taxes) required, plus rental of plant equipment (other than small tools and small 
equipment) plus compensation for overhead and for profit as noted in Article 12, field overhead will 
not be considered as part of actual net cost, or 
 
(d)  by the method provided in subparagraph 8.4. 
 

8.4 If none of the above methods set forth in clauses 8.3 (a), 8.3 (b), 8.3 (c) is agreed upon, the Trade 
Contractor, provided he receives a written order signed by JJC shall promptly proceed with the work involved. 
The cost of such work shall be determined by the JJC Construction Manager on the basis of reasonable 
expenditures and savings of those performing the work attributable to the change, including, in the case of an 
increase in the contract sum, a reasonable allowance for overhead and profit as set forth in the bid 
documents.  In such case, and also under clauses 8.3 (c) and 8.3 (d) above,  the Trade Contractor shall keep and 
present, in such form as the JJC Construction Manager may prescribe, an itemized accounting together with 
appropriate supporting data for inclusion in a change order.  Unless otherwise provided in the contract 
documents, cost shall be limited to the following:   cost of materials including sales tax and cost of delivery, 
cost of labor including social security, old age and unemployment insurance and fringe benefits required by 
Agreement or custom; workers or workmen's compensation insurance; bond premiums; rental value of 
equipment and machinery; and the additional costs of supervision and field office personnel directly 
attributable to the change.   Pending final determination of cost, payments, on account shall be made as 
determined by the JJC.  The amount of credit to be allowed by the Trade Contractor for any deletion or change 
which results in a net decrease in the contract sum will be the amount of the actual net cost as confirmed by 
JJC when both additions and credits covering related work or substitutions are involved in any one change, the 
allowance for overhead and profit shall be figured on the basis of the net increase, if any with respect to that 
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change. 
 
8.5 For work performed by a Trade-Trade Contractor,  the Trade Contractor will be allowed to add 5% only 
and said Trade-Trade Contractor mark-up shall not exceed the agreed upon percentages noted in Article 11 for 
overhead and profit. 

ARTICLE 9 

 

TRADE CONTRACTOR RESPONSIBILITIES 

 

9.1 The Trade Contractor shall provide sufficient, safe, and proper facilities at all times for the inspection 
of the work by JJC.  The Trade Contractor shall, within a 24-hour notice from the JJC Construction Manager, 
proceed to take down all portions of the work and remove from the grounds or buildings, all materials, 
whether worked or unworked, which the JJC Construction Manager shall condemn as unsound or improper, or 
as in any way failing to conform to the contract documents. The Trade Contractor shall make good at its own 
expense, all work damaged or destroyed thereby. 
 
9.2 The Trade Contractor agrees, in the performance of this Agreement, to comply with all federal, state, 
municipal, and local laws, ordinances, codes and governing regulations, to pay all costs and expenses required  
thereby; to pay all fees, charges, assessments, and taxes, including sales and use taxes, and to pay all fringe 
and other benefits required by Agreement or law. 
 
9.3 The Trade Contractor shall pay all royalties and license fees. He shall defend all suits or claims for 
infringement of any patent rights and shall save JJC harmless from loss on account thereof, except that JJC 
shall be responsible for all such loss when a particular design, process or the product of a particular 
manufacturer or manufacturers is specified, but if the Trade Contractor has reason to believe that the design, 
process or product  specified is an infringement of a patent, he shall be responsible for such loss unless  he 
promptly gives such information to the JJC Construction Manager. 
 
9.4 Should  the Trade  Contractor become insolvent, or at any time, refuse or neglect to supply  a 
sufficiency of properly skilled workers, or equipment  and materials of the proper quality, or fail in any respect  
to prosecute the work with promptness and diligence, or fail in the performance of any of the Agreements 
herein contained, JJC shall be at liberty, after 48 hours  written notice  to the Trade Contractor, to provide any 
such labor, equipment, and materials and deduct  the cost thereof,  from any money then due or thereafter to  
become due to the Trade Contractor, under this Agreement if such refusal, neglect, or failure  is sufficient 
ground for such actions, JJC shall also be at liberty to terminate the employment of the Trade Contractor. 
Consequently, JJC may enter upon the premises to take possession, for the purpose of completing the work 
included under this Agreement, of all materials, tools, and appliances thereon, and to employ any other person 
or persons to finish the work and provide the materials therefore. In case of such discontinuance of the 
employment, the Trade Contractor shall not be entitled to receive any further payment under this Agreement 
until the said work shall be wholly finished.  If such expense shall exceed such unpaid balance, the Trade 
Contractor shall pay the difference to JJC.  The expense incurred by JJC, as herein provided, either for 
furnishing materials, or finishing the work, and any damage incurred through such default, shall be chargeable 
to the Trade Contractor.  In the event that a Termination for Cause is not upheld by a properly empowered 
judicial or arbitral authority, then the Termination for Cause shall be deemed a Termination for Convenience 
and construed under Section 9.4.1. hereof. 
 
9.4.1 Notwithstanding the above paragraph, JJC reserves the right to terminate this Agreement for its 
convenience upon written notice to the Trade Contractor.  In such instance the Trade Contractor will be paid 
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its share of the contract amount proportionate to the percentage of its work completed and other reasonable 
cancellation costs incurred as a result of said termination.  No payments shall be made for anticipated 
overhead and profit.  Prior to making any payments under this clause, JJC shall have the right to audit the 
records of the Trade Contractor. 
 
9.5 The Trade Contractor agrees to adhere to the federal occupational safety act, state and local safety 
regulations and JJC’s safety and health program so as to avoid injury or damage to persons or property, and to 
be directly responsible for damage to persons and property resulting from failure to do so. 
 
9.6 In the event the Trade Contractor after a 24-hour written notice from JJC fails to take corrective action 
to insure compliance with said safety regulations or removal of rubbish and debris resulting from his work, JJC 
shall undertake these obligations and charge the cost of same to the Trade Contractor's account without 
further notice to the Trade Contractor. 
 
9.7 The Trade Contractor agrees to notify the JJC Construction Manager of all accidents which may occur 
to persons or property and shall provide a copy of all accident reports on appropriate forms.  All reports shall 
be signed   by the Trade Contractor or his authorized representative and submitted within five (5) days of 
occurrence. 
 
9.8 The Trade Contractor shall procure its materials from such sources, and employ such labor subject to 
contract terms and conditions in order to ensure harmonious labor relations on the site and prevent strikes or 
labor disputes by its employees or other trade employees.  The Trade Contractor, in the event of a labor 
dispute including strikes, shall take whatever action is required in order to prevent the disruption of work on 
the Project site. 
 
9.9 The Trade Contractor will not assign this Agreement or any moneys due or to become due under this 
Agreement, or sublet the whole or any part of the work to be performed hereunder, without the written 
consent of the Owner.   In the event of such consent, a Trade-Trade Contractor must comply with all the 
requirements of this Agreement. 
 
9.1 0 The Trade Contractor agrees that all disputes concerning the jurisdiction of trades shall be adjusted in 
accordance with any plan for the settlement of jurisdictional disputes which may be in effect either nationally 
or in the locality in which the work is being done.  The Trade Contractor shall be bound by, and shall abide by, 
all such adjustments and settlements of jurisdictional disputes, whether or not the Trade Contractor is 
signature bound by the Agreement establishing the impartial jurisdictional disputes board and/or its 
successors.  The Trade Contractor agrees not to cause work stoppage, due to the jurisdictional assignment of 
work. 
 
9.11 The Trade Contractor shall submit to the JJC Construction Manager upon request, copies of orders 
placed for the various materials required for the Project or authentic stock lists if such material is normally a 
stock item. Order copies need not reflect prices but should indicate type of material, quantity, vendor name, 
and address, etc.  The Trade Contractor shall be required to submit to the JJC Construction Manager a monthly 
material status report, or more often if required by the JJC Construction Manager, as a prerequisite for the 
monthly progress payment.  The Trade Contractor shall notify the JJC Construction Manager immediately upon 
learning of a change of status of any material, equipment, or supplies. 
 
9.12 The Trade Contractor shall continuously and adequately protect all his work and will immediately 
replace all damaged and defective work. 
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9.13 The Trade Contractor agrees to maintain an adequate force of experienced workers and the necessary 
materials, supplies, and equipment to meet the requirements of the JJC Construction Manager and other 
trades in order to maintain construction progress schedules, as established by the JJC Construction Manager.   
In the event that his force is, in the judgment of the JJC Construction Manager, inadequate to meet the 
established schedules during the regular working hours, the Trade Contractor agrees to work sufficient 
overtime hours or increase his work force to meet such schedules at no extra cost to JJC.  If for reasons not 
already stated, the JJC Construction Manager requires and directs the Trade Contractor to work overtime, 
including Saturdays, Sundays or Holidays, the Trade Contractor will be reimbursed the net premium rate only.  
The net premium rate is understood to mean the actual premium labor cost, including applicable taxes and 
wage additives required by trade Agreement or by law, but without additives for overhead, labor efficiency, or 
profit. 
 
9.14 The Trade Contractor agrees to employ competent administrative, supervisory, and field personnel to 
accomplish the work, including layout, engineering, and preparation and checking of shop drawings.  If 
required, the Trade Contractor shall substantiate this employment of competent personnel to JJC’s 
Construction Manager's satisfaction before initiating any work. 
 
9.15 The Trade Contractor shall insure that all construction tools, equipment, temporary facilities, and 
other items used in accomplishing the work, whether purchased, rented, or otherwise provided by the Trade 
Contractor or provided by others, are in a safe, sound, and good condition, must be capable of performing the 
functions for which they are intended and must be maintained in conformance with applicable laws and 
regulations. 
 
9.16 If the Trade  Contractor is delayed  at any time in the progress of the work by any act or neglect of JJC,  
the  Architect/Engineer,  or by any employee of either, or by any separate contractor employed by JJC, or by 
changes ordered in the work, or by labor disputes, fire, unusual  delay in transportation, adverse  weather 
conditions not reasonably anticipatable, unavoidable  casualties or any causes beyond the Trade Contractor's 
control,  or by delay authorized by JJC, or by any other cause which the JJC Construction Manager determines 
may justify the delay, then the contract time shall be extended by amendment for such reasonable time  as  
the  JJC Construction Manager may determine.   In the event that a conflict exists between this section (9.16) 
and a like clause contained in a document having higher precedence, such like clause shall have preference to 
the extent of the conflict. 
 
9.17 Right-To-Know- each Trade Contractor is required to implement the provisions of the right-to-know 
law, if any, as enacted by the state in which the work is being performed.   Before using on site any material 
listed in the right-to-know substance list, each Trade Contractor will furnish the Construction Manager a copy 
of the material safety data sheet for that substance. 
 
9.18 In the event the Trade Contractor employs independent contractors, as well as payroll labor, to 
discharge its obligations hereunder, the Trade Contractor acknowledges and understands that it does so at its 
own risk and that federal, state and/or local agencies may dispute the independent contractor status and 
assess penalties, fines, and costs should there be a determination to reclassify such workers.  ln that event,  
the Trade Contractor agrees that it will defend,  indemnify and hold JJC harmless from any fines, costs,  
damages, penalties, attorneys fees, and causes of action, including  without  limitation, personal injury or 
property damage, arising out of or relating in any way to such a determination. 
 
9.19 The Trade Contractor will have competent supervision on site at all times when work is proceeding.  
No subcontractor should be working on site without representation/supervision by this Trade Contractor.  The 
JJC Construction Manager reserves the right to hire proper supervision of subcontractors, and fully back charge 
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this Trade Contractor for such services. 
 

ARTICLE 10 

 
EQUAL OPPORTUNITY 

 
10.1 During the performance of this Agreement, the Trade Contractor agrees not to discriminate against 
any employee or applicant for employment because of race, color, religion, sex, or national origin.   The Trade  
Contractor will take affirmative action  to insure  that applicants are employed  without  regard  to their  race, 
color,  religion,  sex,  or national origin.    The  Trade  Contractor will  comply  with  all  provisions of  Executive 
Order  No. 11246,  Section  503  of the Rehabilitation  Act  of  1973,  as  Amended, the  Vietnam   Era  Veterans' 
Readjustment Assistance  Act  of  1974,  as Amended, (38 U.S.C. 4212) and their implementing regulations at 
41 CFR Chapter 60. 

 

ARTICLE 11 
 

ALTERATIONS 
 

11.1 The overhead and profit allowable under Article 8.3. A, 8.3 B, 8.3 C is: 
• For the Trade Contractor, for any Work performed by the Trade Contractor's own forces- 12 percent 
of the cost 
• For the Trade Contractor, for Work performed by his Subcontractor - 5 percent of the amount due 
the Subcontractor 

 
11.2 All proposals, except those less than $200 shall be accompanied by a complete itemization of costs 
including, labor, materials and subcontractors.  Labor and material shall be itemized in the manner prescribed 
in Article 11.1.  Where major cost items are subcontracts, they shall be itemized also.  In no case will a change 
involving over $200 be approved without such itemization. 

 

ARTICLE 12 

COMPLETE AGREEMENT 
 

12.1       This Agreement, together with all documents, specifications, drawings, incorporated herein by 
reference, constitutes the entire Agreement between JJC and Trade Contractor.  There are no terms, 
conditions, or provisions, either oral or written, between the parties hereto, other than those contained 
herein. This Agreement supersedes any and all written representations, inducements, or understandings of 
any kind or nature between the parties hereto, relating to the particular Project involved herein. 
 
12.2 The said parties for themselves, their heirs, successors, executors, administrators and assigns, do 
hereby agree to the full performance of the covenants herein contained. 
 
12.3 Governing Law; Venue - The validity, construction and interpretation of this Agreement shall be 
governed by the laws of the State of Illinois.  The parties hereto irrevocably agree that all actions or 
proceedings in any way, manner or respect arising out of or from or related to his Agreement shall be litigated 
only in the Circuit Court, Twelfth Judicial Circuit, Will County, Illinois.  Each party hereby consents and submits 
to personal jurisdiction in the State of Illinois and waives any rights such party may have to transfer the venue 
of any such action or proceeding. 
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In witness whereof they have hereunder set their hands the day and date first above written.   
In the presence of 
 
 

Trade Contractor 
 
 
Witness 

Accepted by: 
 
Name:  

(Signature) 
 
    (Print name) 
 

Title: 
 

Date: 
 

Joliet Junior College 
Owner 

 
 
Witness 

By:    (Signature) 
Joliet Junior College 
 
Name:     (Print name) 
 
Title: 
 
Date:
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SAMPLE

Joliet Junior College  

Preconstruction Conference Checklist 
Revision-D   April 1, 2014 

1 
 

 
Date:  
Time:  
Project Title / Location:   
Project Number:  
 

FOR 
(Contractor’s name) 

 
1. Introductions: All project members are to introduce themselves including their name, 

organization, title, and role on the project. 
 
A. Joliet Junior College Personnel: 

1. Construction Manager:   
a. Phone:   
b. Cell:   
c. Fax:    
d. Email:    

 
2. Alternate Contact:   

a. Phone:   
b. Cell: 
c. Fax: 
d. Email:   

 
B. Contractor Personnel 

1. Project Manager: 
a. Phone: 
b. Cell: 
c. Fax: 
d. Email 

 
2. Construction Superintendent: 

a. Phone: 
b. Cell: 
c. Fax: 
d. Email: 

 
2. Communications: 

 
A. Communications related to the project between Joliet Junior College and the 

Contractor shall be conducted through the Joliet Junior College Construction 
Manager (CM) only, unless directed otherwise. 
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2 
 

 
B. In the event of an emergency the Contractor is to contact Campus Police at 815-280-

2234, or may pick-up any campus phone and dial 2911. 
 

C. RFI’s: Requests for Information (RFI’s):  All Requests for Information shall be in 
written form to JJC’s CM with a copy to the A/E when required. All responses will 
come from JJC or the A/E in writing addressed to the Contractor’s Project Manager 
 

D. Weekly Construction Reports: Contractor is to provide a weekly construction report 
to JJC CM. This report is to be inclusive of daily activities, potential delays, stoppage, 
problems, accidents, near misses, significant decisions, meetings, requests by JJC, 
etc. 

 

E. Correspondence: All correspondence shall be directed to the Construction Manager 
 

Joliet Junior College 

Facilities Services Department 

ATTN:___________________ 

1215 Houbolt Road 

 Joliet, IL 60431 

 

Include Project Title, Project Number, Purchase Order Number on ALL 

correspondence. 

 

3. Construction Schedule: 

 

A. Schedule of Values: Contractor is to provide a schedule of values (AIA document 

recommended) broken down into each division of the work as a minimum. The 

schedule of values will include as a minimum a listing of the work elements or 

branch values, the cost of each work element, and the percentage of total project 

“award” cost that the work element represents. The schedule of values will become 

the basis for “work elements” a.k.a. “branch values” of the Construction Schedule. 

These same “work elements” shall be used as the basis for the “branch values” of 

the Construction Progress Report as listed in item #2D above. 

 

B. Construction Schedule: Contractor is to submit within one week of pre-construction 

meeting, a fully developed gantt chart type construction schedule. 

1. Provide a task for each construction activity or “work element”. 

2. No progress payment will be processed until the construction schedule is 

submitted and approved. 

3. Provide a revised, updated schedule with each progress payment request. 
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3 
 

 

Performance: 

A. Commencement, Prosecution & Completion of Work 

1. Purchase order/notice to proceed received:__________ 

2. Contract Amount:________________ 

3. Total Amount of Alternates Accepted:_______________ 

4. Proposed start/mobilization date :________________ 

5. Preconstruction Submittals Received:                 Check one  Y_____    N_____ 

6. Bonding & Insurance Requirements Received:       Check one   Y_____    N_____ 

7. Completion date: ______________ 

8. Delays and time extensions: The Contractor is responsible for the completion of 

project work within the time designated above and in the construction schedule. 

Justified change orders may qualify a delay and require a time extension which 

must be discussed and approved by the JJC CM. Failure to complete the project 

on time will result in a negative evaluation of Contractor performance on the JJC 

project close-out documents. 

9. All shop drawings will be submitted to the JJC CM or A/E when required. 

Material samples shall be submitted for approval when required. 

10. The JJC CM and/or the A/E will provide a list of punch list items. The final punch 

list shall be completed within 2 weeks upon substantial completion. 10% of the 

contract amount will be withheld until all punch list items are completed. 

11. Construction status meetings between the Contractor and JJC CM shall be held 

on a weekly basis in the JJC CM’s office. At the JJC CM’s discretion, this weekly 

meeting may be held via conference telephone call as the project dictates. 

12. As-built drawings shall be maintained and kept on-site daily. Final as-built 

drawings are required to be turned over to the JJC CM at project completion. 

When AutoCAD drawings are available from the A/E, the Contractor will revise 

the drawings to reflect as-built conditions. Final payment will not be processed 

until all as-built drawings are received. 

 

B. Coordination of Work: 

1. The Contractor is responsible for coordination of all elements of the work and 

every aspect of the coordination of his subcontractors work. 

 

2. The Contractor is required to have a competent construction supervisor in 

charge of the work at all times. Construction supervisor may be a working 

foreman. 
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3. When the shut down of utilities is required, the Contractor shall coordinate with 

the JJC CM to schedule the shut down process. Allow a minimum of 5 days notice  

to allow for a shut down. Unless otherwise stated during the bidding process, a 

utility shut down will be required between the hours of 10:00 p.m. to 6:00 a.m. 

 

4. The contractor is to consider any loud construction noise that may be disruptive 

to classes, faculty, students and staff (including but not limited to loud 

demolition, hammer drilling, concrete cutting/drilling, rock breaking, shooting of 

metal stud track into floors and ceilings, etc.). Such work shall be performed 

during the maintenance hours of 10:00 p.m. to 6:00 a.m. 

 

5. The contractor will be responsible for providing and maintaining portable toilet 

facilities when the scope of work is an outdoor project. Location of the portable 

toilet(s) shall be coordinated with JJC. 

 

6. Any project requiring excavation with remaining spoils shall be hauled off site as 

part of the contractors base scope of work. Leaving/spreading spoils on site shall 

not be permitted. 

 

C. Contractor Evaluation: 

At the completion of the project, the JJC CM will complete a contractor evaluation. 

This evaluation is kept on file and is taken into consideration when considering the 

Contractor for future projects. 

 

13. Mobilization:  Prior to the Contractor mobilizing on site, the following requirements 

must be met and reviewed. 

 

A. Pre-mobilization requirements: 

1. Safety plan submitted and approved. 

2. Schedule of Values and Construction Schedule submitted and approved. 

3. Review Contractor’s plan for mobilizing on site, including phasing, timing 

elements, crane operations, dumpster locations, gang box locations, deliveries, 

parking, storage of material, etc.  

4. The Contractor’s safety plan shall be submitted to the JJC CM addressing issues 

of excavation, crane lifts, hot work and other construction hazards. 

5. Contractor check-in with Facility Services. The Contractor’s employees are 

required to obtain vehicle tags and I.D. badges. Any ticketing by Campus Police 

as a result of no vehicle tag will be the responsibility of the Contractor. 
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14. Housekeeping and Clean-up: The Contractor is primarily responsible for housekeeping 

in its respective work areas, and for work performed by its employees and 

subcontractors. This means the Contractor’s work area is required to be maintained in 

an orderly, safe and productive condition at all times. 

 

A. Accumulation of combustibles, flammable liquids, chemical products, tools not in 

use, trash and/or refuse is not acceptable and will not be allowed. 

 

B. Parking, staging and storage of materials and equipment shall be confined to 

designated areas only. 

 

C. When a Contractor’s work material may be dislodged by wind and could create a 

hazard when left in an open area, it shall be secured by the Contractor. 

 
D. The Contractor will police its work area(s) at the end of the shift and leave the area 

in a condition that is acceptable to the JJC CM. 

 
E. In the event that housekeeping in a Contractor’s work area is found to be in an 

unacceptable condition by the JJC CM, the CM will give notice once verbally to the 

Contractor’s on-site supervisor or foreman. If the deficiency is not corrected in a 

timely manner (and no later than the end of the day’s work shift), the JJC Facility 

Services Department may make provisions for clean-up (which may or may not be 

done by outside services), and fully back charged to the Contractor. The Contractor 

will be liable for all costs associated with clean-up at a minimum rate of $100/man 

hour plus materials. 

 
F. The Contractor shall provide and install safety fencing or barricades around areas 

requiring protecting (including but not limited to trees, plantings, etc.). This includes 

installing cyclone fencing for outdoor projects to prevent anyone from entering the 

construction zone. 

 
G. The Contractor will be responsible for daily cleaning of mud off roadways where 

required, or caused by this Contractor. 

 
H. The Contractor will provide tree protection and install silt fencing when working in 

areas that such protection or erosion control is required. 

 
I. The Contractor will provide berms around storm drains to prevent mud run-off from 

entering the lake. 
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15. Conduct and Behavior: 

The Contractor’s employees must take into consideration the environment around them 
when holding conversations with fellow employees as well as JJC staff as to not 
interrupt classes that may be in session, or students in concourses that may be studying. 
Profanity/foul language, derogatory remarks or harassment of students will not be 
tolerated and will be an immediate means for the employee dismissal from the project. 

 

16. Progress Payments/Invoicing and Change Orders: 
 
A. A “pencil” copy of progress invoicing shall be submitted to the JJC CM & the A/E by 

the 1st of every month for review and approval. Final invoicing shall be in by the 

second week of the month for processing and board approval. No invoice will be 

processed without lien waiver(s) and certified payroll. 

 
B. Any extra work done by the Contractor will be considered performed at no extra 

cost to JJC unless a written JJC change order form has been fully executed and 

signed by the Director of Business and Auxiliary Services. A contractor shall not be 

entitled to any compensation for extra work/material based on verbal conversations 

or email exchanges (the contractor is considered proceeding with extra work at their 

own risk without a fully executed JJC change order form). It is the contractor’s 

responsibility to obtain a fully executed change order form from JJC.  A change 

order, or a combination of multiple change orders may not exceed 10% of the 

original contract without JJC seeking approval from the Board of Trustees. 

 
17. Miscellaneous: 

 
A. Soliciting or canvassing and posting or distributing printed material (except as 

permitted by law) is prohibited. 

 
B. Smoking is restricted to designated signed areas outside. The use of any tobacco 

products (including chewing) indoors is prohibited, and must be done in the 

designated outdoor smoking areas during break time. 

 
C. Drinking, using, possessing or being under the influence of alcohol or controlled 

substances are prohibited, and a cause for immediate dismissal. 

 
D. No radios, CD Players or MP3 players shall be used during normal working hours. 
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E. The Contractor shall perform his/her work in accordance to no less than the 

minimum requirements as established by the Occupational Safety and Health 

Association. Personal Protection equipment shall be provided by the Contractor and 

worn at all times. 

 
F. The Contractor will be responsible for securing materials and tools and shall be 

solely responsible for any such theft or damage. 

 

 

 

By signing below, the Contractor certifies that he, his employees, subcontractors, or assigns will 

abide to this Preconstruction Conference Checklist during the course of the project. 

 

Contractor: ________________________________________ 
Print name:_________________________________________ 
Sign name:__________________________________________ 
Title: ______________________________________________ 
Date signed: ____________________ 
 
JJC CM: _____________________________________________ 
Sign name: __________________________________________ 
Date signed: ____________________ 
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Introduction 

EHS Information 

The mission of Environmental Health and Safety (EHS) is to: 

• Work toward providing a safe and healthful living, learning, and working environment for 
every member of the greater college community by assuring safe work practices through 
educating, training, and assisting individuals and departments; 

• Help individuals and departments achieve compliance with all health and safety state 
and federal regulations and college policies as economically as possible and 

• Act as liaison with external regulatory agencies, and to monitor college compliance with 
mandatory health and safety standards whenever necessary. 

Purpose 

Joliet Junior College developed Safety Requirements for Contractors and Subcontractors to 
assure the safety of college employees and the public who may be in proximity to renovation, 
demolition, installation, or maintenance operations performed by Contractors or Subcontractors.  
Every Contractor is expected to take steps as necessary to protect the safety and health of 
college employees, students, and visitors during the performance of their work.  Each 
Contractor that coordinates the work of Subcontractors shall assure that they abide by the 
requirements outlined herein.   

Application 

Each department that coordinates or uses the services of a Contractor to perform maintenance, 
repair, installation, renovation or construction-related operations is expected to designate one or 
more persons to coordinate this program within his or her department.  These coordinators are 
expected to assure that the Contractor is: 

• Informed of the presence of hazards in or near the work area. 
• Informed about JJC’s requirements related to lead, confined space entry, lockout/tagout, 

hot work, and excavation operations. 
• Aware of the colleges’ expectations regarding safety compliance and the control of 

worksite hazards. 

A representative from EHS will serve as the coordinator for the purposes of this program on 
capital renovation and construction projects. 

Scope 

This program applies to all JJC properties, and to all work performed by Contractors and 
Subcontractors in or on property owned, leased or occupied by JJC or employees of JJC. 
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General Requirements 

Contractual Obligations 

A copy of this document shall be made available upon request to prospective bidders/offerors at 
the pre-bid/pre-proposal conference for the work.  This document shall be either included with, 
or referenced in, the contract documents. 

Contractors performing building, facilities or equipment-related construction, repair, installation, 
renovation or maintenance activities shall attend a safety orientation as follows: 

• On capital projects, this orientation will be conducted during the pre-construction 
conference or as determined by the Project Manager. 

• For non-capital construction/renovation work, the Project Coordinator shall arrange the 
safety orientation with EHS and the Contractor prior to the start of work by contacting 
EHS at (815) 280-2384.  Contractors retained on a term contract need only attend one 
safety orientation held prior to the award of the first project under that contract. 
 

The Contractor shall provide the Project Manager/Coordinator with emergency contact phone 
number(s), usable 24 hours a day, for the Contractor’s representative.  These phone numbers 
shall be copied to EHS and the JJC Police Department prior to the work. 
 
The Contractor bears sole responsibility for the safety of his or her employees.  The Contractor 
is expected to take all steps necessary to establish, administer, and enforce safety rules that 
meet the regulatory requirements of the Illinois Department of Labor (IDOL) and the 
Occupational Safety and Health Administration (OSHA).  These regulations include, but are not 
limited to: 

• Title 29 of the Code of Federal Regulations (CFR) Parts 1910, Occupational Safety and 
Health Administration (OSHA) Standards for General Industry, 

• Title 29 of the Code of Federal Regulations (CFR) Parts 1926, Occupational Safety and 
Health Administration (OSHA) Standards for the Construction Industry. 

The Contractor bears sole responsibility for communication of safety-related information and 
requirements to his or her Subcontractors.  Contractors shall assure that their Subcontractors 
comply with the requirements outlined herein.   

Submittals 

Submittals, where required from the Contractor by this document, shall be made in writing, 
directly to the Project Manager/Coordinator and copied to EHS.  Submittals shall be made 
sufficiently in advance to avoid delay of the project.  Where review, approval, or coordination of 
submittals is required, submittals shall be made at least ten (10) working days prior to the start 
of the project unless prior arrangements have been made.  Post-job submittals, where required 
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as outlined in this document, shall be made no later than fifteen (15) working days after 
completion of the project or as specified herein. 

Control of Fugitive Emissions 

The Contractor shall take all reasonable precautions necessary to control fugitive emissions 
from the job site.  Fugitive emissions include, but are not limited to:  nuisance dust, chemical 
odors/vapors/gases, hazardous materials (such as lead dust or asbestos), and noise. 

Where the product(s) or material(s) to be used by the Contractor has a permissible exposure 
limit (PEL) established by OSHA or IDOL and where college employees or the public may be 
exposed to the product or material, the Contractor shall take all reasonable steps to maintain 
exposures below the PEL where an exposure condition during use exceeding the PEL could 
reasonably be anticipated.  In such instances, the Contractor shall monitor, or shall contract to 
have monitored, work area exposure conditions.  Monitoring shall occur, at a minimum, during 
the start of work and whenever there is a change in procedure, process, or chemical or material 
used.  If it is deemed not practicable to maintain exposures below the PEL, the Contractor shall 
restrict access to all areas where exposures exceed the PEL to authorize personnel only.  

Accidental Spills and Releases 

In the event of an accidental release or spill of chemicals or other hazardous materials the 
Contractor shall: 

• Immediately take action as appropriate to contain the spill if this action can be taken 
without jeopardizing the health or safety of employees, 

• Notify the fire department, campus police, or other entities as needed or required, 
• Contact EHS, and  
• Contact the Project Manager/Coordinator. 

EHS emergency response personnel may be reached after normal business hours by 
contacting the Campus Police Department at (815) 280-2234 or 2811 from a house phone. 

The following phone numbers may be used in the event of an emergency during normal working 
hours: 

 Outside On-Campus 
Joliet Fire Department and 
Ambulance 

 911 

JJC Campus Police (815) 280-2911 Extension 2911 
North Campus-Romeoville 
Fire/Ambulance 

911 911 

Morris Fire/Ambulance 911 911 
Environmental, Health and 
Safety 

(815) 280-2384 Extension 2384 

East Joliet Fire/Ambulance (815) 723-1504 911 
Facility Services (815) 280-2332 Extension 2332 

B15003-R2

43



SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS 

 
 

 

 

 

All college costs associated with responding to or remediation of a chemical or hazardous 
material spill or release may be assessed by the Contractor. 

General Work Requirements 

The Contractor shall abide by the requirements of any sign posted in a building that requires the 
use of specific personal protective equipment, that restricts access to qualified or authorized 
persons only, or that establishes other requirements for entry.   

The Contractor shall not conduct work or operations that obstruct exits or the means of egress 
from an occupied building without the prior approval of EHS and the Project 
Manager/Coordinator.  Equipment and materials are not to be stored in exits or exit stairwells at 
any time, and may not be stored in the means of egress without prior approval.  Fire rated doors 
shall not be chocked or blocked open except temporarily and event of a building fire alarm or 
similar emergency. 

Compressed gases shall be stored, used and transported in accordance of the NFPA, OSHA 
and DOT.  New compressed gas installations shall comply with these agency requirements. 

All tents, stages and temporary structures shall comply with the requirements of the NFPA. 

Contractors shall not use College equipment or vehicles nor shall the Contractor allow college 
employees to use the Contractors’ equipment or vehicles without the approval of Risk 
Management and EHS.  If an employee of a Contractor needs to use specialized equipment 
owned by JJC, such as powered industrial trucks, the Contractor must provide suitable 
documentation that the employee has been trained and certified (if required) to use such 
equipment. 
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Specific Program Requirements 

Non-capital Projects 

Asbestos and Suspect Asbestos Containing Building Materials 

It is the responsibility of the Contractor to provide his or her own asbestos awareness program which 
shall include, but is not limited to, the information contained in this section and the OSHA asbestos-
related regulations (29 CFR 1926.1101),  Verification that this training has been conducted shall be 
supplied to the college upon request. 

Contractors employed by the college to perform building or facilities-related maintenance, repair or 
renovation shall be informed by the Project Coordinator of the location of suspect and known asbestos-
containing materials (ACM) in the work area(s) to which they are assigned by one of the following means: 

• The Project Coordinator shall provide the Contractor with a copy of a completed “Work Order 
Review Form” or an asbestos inspection report specific to their work and the materials that are to 
be distributed, or  

• Where the construction documents for a project clearly detail asbestos material locations within 
the work area, these documents may serve in lieu of the “Work Order Review Form” or inspection 
report. 

The “Work Order Review Form” is used internally at the College to document that the proposed scope of 
work has been reviewed for the presence of suspect or known ACM.  The “Work Order Review Form” will 
be completed by either EHS or the individual within the Department approved by EHS to perform this 
review.  Questions related to this issue should be addressed to EHS at (815) 280-2384.  An asbestos 
inspection report may, at the discretion of the Contracting Department, be prepared by an asbestos 
consultant licensed in Illinois to perform the duties of Asbestos Inspector and Asbestos Management 
Planner, this report shall be copied to EHS upon receipt. 

Contractors shall, under no circumstances, damage or disturb suspect or known friable ACM unless they 
are a licensed Illinois Asbestos Abatement Contractor and have been specifically employed to perform 
asbestos repair or removal.  Contractors may remove non-friable ACM, or perform work that will 
potentially disturb non-friable ACM, only with prior approval by EHS of the Contractors proposed work 
methods, employee training and waste disposal site.  If suspect asbestos materials are discovered during 
the course of the work, the Contractor shall stop work immediately and notify the Project Coordinator or 
other person as indicated in the contract documents. 

The Contractor shall not proceed with any change in work which requires a material to be disturbed that 
the “Work Order Review Form”, asbestos inspection report, or construction documents show has not 
previously been tested (e.g., “suspect” ACM).  If a change in the scope of work becomes necessary, the 
revised scope of work shall be reviewed and pre-approved by EHS or other authorized person.   

Asbestos materials may not be used or installed in College facilities. 
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Lead-Containing Building Materials 

Contractors employed by the college to perform building or facilities-related maintenance, repair 
or renovation shall be informed by the Project Coordinator of the location of lead-containing 
building materials in the work area(s) to which they are assigned by one of the following means: 

• The Project Coordinator shall provide the Contractor with a copy of the completed “Work 
Order Review Form” or a lead inspection report specific to their work and the materials 
that are to be disturbed, or 

• Where the construction documents for a project clearly detail the location of lead-
containing building materials within the work area, these documents may serve in lieu of 
the “Work Order  
Review Form” or inspection report. 
 

The Project Coordinator may obtain information regarding the location of lead materials within a 
work site from the Department Safety Representative or by contacting EHS at (815) 280-2384.  
A lead inspection report may, at the discretion of the Contracting Department, be prepared by a 
lead consultant licensed in Illinois to perform the duties of Lead Inspector, this report shall be 
copied to EHS upon receipt.  Contractors that will disturb lead-containing building materials 
during the course of work shall take all necessary precautions to protect college employees and 
the public from exposure to lead dust or contamination.  These measures shall conform, at a 
minimum, to the OSHA requirements detailed in 29 CFR 1926.62 and applicable local, state and 
federal regulation.  The Contractor shall submit a copy of his or her lead compliance program, 
as required by 29 CFR 1926.62(e), with required supporting documentation for prior review and 
approval to EHS.  This submittal shall be made sufficiently in advance of construction to avoid 
delay of the project.  Where the Contractor is engaged in work in child-occupied facilities (as 
defined by 40 CFR Part 745), such work shall be performed in accordance with 40 CFR Part 
745, and clearance testing shall be performed by EHS or a licensed consultant at the conclusion 
of the project in accordance with the requirements of this regulation. 

A copy of the analytical report(s) for any personal air samples taken during  the course of the 
work shall be provided to EHS. 

The Contractor shall not proceed with any change in work that requires a material be disturbed 
that the “Work Order Review Form”, lead inspection report, or construction documents shows 
has not previously been tested unless pre-approved work procedure will be followed. 

On projects where lead-containing materials will be disturbed or removed during the course of 
work, the Project Designer shall contact EHS at (815) 280-2384 to determine disposal 
requirements.  If the lead-containing materials will constitute a hazardous waste, disposal of 
these materials shall be coordinated with EHS.  The disposal requirements must be established 
during the design of the project. 
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Confined Spaces 

When the College arranges to have a Contractor perform work that involves entry into a 
confined space, the Project Coordinator shall: 

• Inform the Contractor that the workplace contains confined spaces and that the entry is 
allowed only through compliance with a confined space program meeting the 
requirements set forth by the DOL and the OSHA. 

• Apprise the Contractor of the elements, including the hazard(s) identified and the 
college’s experience with the space. 

• Apprise the Contractor of any precautions or procedures that the college has 
implemented for the protection of college employees in or near confined spaces where 
contractor personal will be working. 

• Coordinate entry operations with the Contractor when both College personnel and 
contractor personnel will be working in or near confined spaces. 

• Debrief the Contractor at the conclusion of the entry operations regarding the confined 
space program followed and any hazards confronted or created in confined spaces 
during entry operations 

• Provide a copy of JJC Confined Space Entry Program to the Contractor upon request. 

Information on JJC Confined Space Program and information on specific confined spaces on 
JJC Properties may be obtained by contacting EHS at (815) 280-2384. 

Each Contractor who is retained to perform work that will require permit space entry operations 
shall: 

• Coordinate entry operations with the Project Coordinator when both the Contractor and 
College personnel will be working in or near permit spaces; 

• Inform the Project Coordinator in writing of the permit space program the Contractor will 
follow; 

• Inform the Project Coordinator of any hazards confronted or created in permit spaces 
during entry operations; 

• Provide a copy of the Contractor’s Confined Space Program to the College upon 
request; 

• Inform the Project Coordinator in writing of the rescue services/team they will be using 
during permit entry; and 

• Provide a copy of the canceled permit(s) to the Project Coordinator and EHS at the 
conclusion  of entry operation. 
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Confined Spaces 

The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS’s) for all chemicals 
used or stored at his or her job site as required by IDOL/OSHA regulations and the contract 
documents.  The Contractor shall provide copies of MSDS’s to the Project Coordinator and EHS 
upon request. 

Chemicals are used extensively on the JJC campus.  Chemicals use and/or storage is routine 
in, but not limited to, the following areas or locations: 

• Laboratories 
• Fume hood exhausts on the roofs of laboratory buildings.  (In general, signs have been 

posted on the roof access hatch or door restricting access to the roofs of buildings where 
fume hood exhausts are located). 

• Chemical stock rooms. 
• Agricultural Shops, Areas, and Chemical Storage. 
• Chemical waste accumulation areas. 
• Facility Services and Kitchen, paint and chemical storage areas. 
• Custodial Closets. 

The Project Coordinator shall inform the Contractor of the following: 

• Known hazards and any required safety procedures that must be followed in the 
Contractor’s work area. 

• Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous 
chemicals present in the Contractor’s work area. 

• Information about the labeling system used in the work area (NFPA 701). 
• Emergency procedures that the Contractor is to follow in the event of accidental 

exposures or releases of hazardous chemicals. 

If the work will be conducted on the roof of a building where fume hood exhausts are located, 
the Project Coordinator shall coordinate access with Facility Services, the departments within 
the building, and EHS, as necessary to ensure that: 

• Fume hoods within, or adjacent to, the work area are shut down, 
• No experiments are in-progress that would generate toxic or hazardous airborne 

contaminants; 
• All chemicals stored within the fume hoods are capped or otherwise sealed; and 
• The Contractor is informed of any special precautions that must be taken to prevent 

employee exposure to hazardous chemicals. 

A minimum of seven days advance notice is generally required to coordinate fume hood 
shutdowns.  In emergency situations (for example, when the Contractor’s personnel must 
conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access 
these roof areas if appropriate personal protective equipment is used.  The Contractor shall be 
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informed in writing by the Project Coordinator of the precautions that should be taken to protect 
his or employees while conducting such work.  This information may be obtained by contacting 
EHS at (815) 280-2384. 

Given the number of chemicals used, and changing work within chemical laboratories, it is 
impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-
use within any given laboratory.  However, MSDS’s are required to be maintained and to be 
accessible to employees in each work area, and MSDS’s for all chemicals may be obtained 
from Campus Police or EHS. 

The Contractor shall assume that all hazardous chemicals or materials are handled and 
disposed of in accordance with federal and state regulations.  Where a hazardous waste 
disposal manifest is required by these regulations, the Contractor shall contact EHS at (815) 
280-2384 to assure that manifesting, storage, and the proposed disposal method and disposal 
site meet college and EPA requirements.  The Contractor shall supply a copy of the completed 
waste manifest to EHS within 24 hours of receipt. 

Where the Contractor has secured air samples documenting employee exposure to airborne 
chemical or particulate hazards during the course of his or her work, a copy of all air sample 
results shall be provided to EHS within 24-hours of receipt by the Contractor. 

Electrical Safety and Lockout/Tagout 

If College employees will be present on the Contractors worksite, and employees of either JJC 
and/or the Contractor will be performing work that requires the use of lockout and/or tagout 
devices, the following requirements shall apply: 

• The Project Coordinator and Contractor shall inform each other of their respective 
lockout/tagout procedures. 

• The Project Coordinator and Contractor shall each inform their personnel regarding the 
energy control procedures that are to be followed on the project site. 

• A copy of JJC ‘s Electrical Safety and Lockout/Tagout programs shall be provided to the 
Contractor upon request. 

• A copy of the Contractors electrical safety and lockout/tagout program shall be made 
available to the college upon request. 
 

Trenching and Excavations 

The Contractor shall coordinate trenching and excavation work with the Project Coordinator, 
Facility Services, and JULIE to assure the coordination of work and shutdown of utilities if 
necessary. 

The design of sloping and benching systems, support systems, shield systems or other 
protective systems shall confirm, at a minimum, to the OSHA requirements detailed in 29 CFR 
1926 Subpart P requirements. 
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Trenching or excavations below the level of the base or footing of any foundation or retaining 
wall, or adjacent to any utility, sidewalk or roadway, will not be permitted unless: 

• A support system, such as underpinning, is provided to ensure the safety of employees 
and the stability of the structure, or 

• The excavation is in stable rock, or 
• A registered professional engineer has approved the determination that such excavation 

work will not pose a hazard to employees or the structure. 

This determination is the responsibility of the Contractor except as permitted, required or 
otherwise allowed by the project specifications or drawings 

The Contractor shall notify the Project Coordinator of the name of the individual that is to serve 
as the Contractor’s competent person as defined by this program and the OSHA regulations.  
The Contractor’s designated competent person shall maintain a written log of the daily 
inspections made of excavations, adjacent areas, and protective systems.  A copy of this written 
log shall be made available to the college upon request. 

Where the design of a sloping and benching system, support system, shield systems or other 
protective systems requires review and approval by a registered professional engineer, the 
Contractor shall submit a copy of the completed review to the Project Coordinator and EHS prior 
to the start of work. 

Hot Work 

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-
training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI 
Z49.1-88 and NFPA 51B.  Examples of hot work include, but are not limited to, use of open 
flames, compressed gasses or supplied fuel burning, brazing, cutting, grinding, soldering, 
thawing, pipe, torch applied roofing, and welding. 
 
A copy of the canceled permit(s) shall be provided to the Project Coordinator and EHS after 
completion of the work. 

Capital Projects 

Asbestos and Suspect Asbestos Containing Building Materials 

It is the responsibility of the Contractor to provide his or her own asbestos awareness program 
which shall include, but is not limited to, the information contained in this section and the OSHA 
asbestos-related regulations (29 CFR 1926.1101).  Verification that this training has been 
conducted shall be supplied to the Architect/Engineer of record for the project and/or the college 
upon request. 
 
The location of asbestos materials, where present within the jobsite, will be detailed in the 
construction documents for that project.   
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Asbestos materials may not be used or installed in College facilities. 
 

Lead-containing Building Materials 

The location of lead materials, where present, will be detailed in the construction documents for 
that project. 
 
Contractors that will disturb lead-containing building materials during the course of work shall 
take all necessary precautions to protect college employees and the public from exposure to 
lead dust or contamination.  These measures shall conform, at a minimum, to the OSHA 
requirements detailed in 29 CFR 1926.62 and applicable local, state and federal regulations 
related to health, safety, transportation and disposal. 

Confined Spaces 

Where the work of the Contractor involves entry into confined spaces, the Contractor shall 
perform such entry in accordance with the OSHA (e.g., 29 CFR 1926.20 and/or 1910.146) 
requirements.  Where the work involves an existing college permit-required confined space, the 
Project Manager and/or Field Engineer shall coordinate with EHS to assure that: 
 

• The Contractor is apprised of the elements, including the hazard(s) indentified and the 
college’s experience with the space, that make it a permit-required confined space. 

• The Contractor is apprised of any precautions or procedures that the college has 
implemented for the protection of college employees in or near permit spaces where 
contractor personnel will be working. 

• The Contractor is debriefed at the conclusion of the entry operations regarding the 
permit space program followed and any hazards confronted or created in permit spaces 
during entry operations. 

The Contractor shall provide at least 24-hours advance notice to the Field Engineer when both 
college personnel and the Contractor’s personnel will be working in or near permit-required 
confined spaces.  The Field Engineer shall notify EHS at (815) 280-2384, and EHS shall assure 
that the college personnel have been informed of the precautions and procedures to be followed 
during entry operations.  Under these circumstances the Contractor shall: 

• Inform EHS of the permit space procedures the Contractor will follow; 
• Inform EHS of any hazards confronted or created in permit spaces during entry 

operations. 

Hazard Communication 
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The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS’s) for all chemicals 
used or stored at the job site as required by IDOL/OSHA regulations and the contract 
documents. 
 
Chemicals are used extensively on the JJC campus.  Chemical use is routine in, but not limited 
to, the following areas or locations: 

• Laboratories. 
• Fume hood exhausts on the roofs of laboratory buildings.  (In general, signs have been 

posted on the roof access hatch or door restricting access to the roofs of buildings where 
fume-hood exhausts are located). 

• Chemical stock rooms. 
• Agricultural shop, areas, and chemical storage. 
• Chemical waste accumulation areas. 
• Facility Services and Residential and Dining Programs paint and chemical storage 

areas. 
• Custodial closets. 

 
Where necessitated by the work, the Field Engineer and/or Project Manager shall coordinate 
with EHS to assure that the Contractor is informed of the following: 

• Known hazards and any required safety procedures that must be followed in the 
Contractor’s work area. 

• Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous 
chemicals present in the Contractor’s work area. 

• Information about the labeling system used in the work area (NFPA 701). 
• Emergency procedures that the Contractor is to follow in the event of accidental 

exposures or releases of hazardous chemicals. 
 

If work will be conducted on the roof of a building, where fume hood exhausts are located, the 
Field Engineer shall coordinate access with Facility Services, the departments within the 
building and EHS as necessary to ensure that: 
 

• Fume hoods within, or adjacent to, the work area are shut down, 
• No experiments are in-progress that would generate toxic or hazardous airborne 

contaminants; 
• All chemicals stored within the fume hoods are capped or otherwise sealed; and, 
• The Contractor is informed of any special precautions that must be taken to prevent 

employee exposure to hazardous chemicals. 

A minimum of seven days advance notice is generally required to coordinate fume hood 
shutdowns.  In emergency situations (for example, when the Contractor’s personnel must 
conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access 
these roof areas if appropriate personal protective equipment is used.  The Contractor shall be 
informed in writing by EHS of the precautions that should be taken to protect his or her 
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employees while conducting such work.  The Field Engineer may request this information by 
contacting EHS at (815) 280-2384. 

Given the number of chemicals used, and changing work within chemical laboratories, it is 
impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-
use within any given laboratory.  However, MSDS’s are required to be maintained and to be 
accessible to employees in each work area, and MSDS’s for all chemicals may be obtained 
from EHS. 

The Contractor shall assure that all hazardous chemicals or materials are handled and disposed 
of in accordance with federal and state regulations and the contract requirements. 

Electrical Safety and Lockout/Tagout 

If college employees will be present on the Contractors worksite, and employees of either JJC 
and/or the Contractor will be performing work that requires the use of lockout and/or tagout 
devices, the following requirements shall apply: 
 

• The EHS representative and the Contractor shall inform each other of their respective 
lockout/tagout procedures. 

• The Project Manager and/or Field Engineer will coordinate with the EHS representative 
to assure that college personnel understand the energy control procedures that are to be 
followed in the project site. 

• The Contractor shall assure that his/her personnel understand the energy control 
procedures that are to be followed on the project site.   

• A copy of JJC’s Electrical Safety and Lockout/Tagout programs shall be provided to the 
Contractor upon request. 

• A copy of the Contractors electrical safety and lockout/tagout procedures shall be made 
available to the college upon request. 

Trenching and Excavations 

The Contractor shall coordinate trenching and excavation work with the Project Manager and/or 
Field Engineer and JULIE to assure the coordination of work and shutdown of utilities as 
necessary. 
 
The design of sloping and benching systems, support systems, shield systems or other 
protective systems shall conform, at a minimum, to the OSHA requirements detailed in 29 CFR 
1926 Subpart P, and the requirements of the contract. 

Hot Work 

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-
training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI 
Z49.1-88 and NFPA 51B.  Examples of hot work include, but are not limited to, use of open 
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flames, compressed gases or supplied fuel burning, brazing, cutting, grinding, soldering, 
thawing pipe, torch applied roofing, and welding. 

Agencies/Firms With No Contractual Relationship with JJC 

All agencies/firms conducting work on JJC property shall comply with the requirements of 
NFPA, EPA, DOL, OSHA and this program, even where no formal contractual relationship 
exists between JJC and the agency/firm.  The agency/firm shall maintain appropriate insurance, 
including general liability, auto liability, and workers compensation insurance.  Verification of 
insurance shall be coordinated with JJC’s Director of Risk Management, who may be reached at 
(815) 280-2325, prior to the start of work.  Such agencies/firms shall not, without prior written 
approval of EHS: 

• Use a product(s) or material(s) that has a permissible exposure limit (PEL) established 
by OSHA. 

• Perform work on JJC property that may damage or disturb known or suspect asbestos 
materials, 

• Perform work on JJC property that may damage or disturb known or suspect lead-
containing materials,  

• Perform work on JJC property that involves entry into a permit-required confined space, 
• Perform work on any electrical system or utility, 
• Construct nor enter excavations, nor 
• Perform hot work. 

Work Site Inspections 

Non-capital Projects 

Work site inspections may be conducted by EHS or other designated college personnel.  These 
inspections are conducted solely for the benefit of the college, and shall not relieve the 
contractor of responsibility for enforcement of, and compliance with, OSHA, NFPA or EPA 
regulations. 

In the event that work site conditions exist that potentially impact the safety of college 
employees, students, or the public, the college inspector shall issue a verbal or written warning 
to the Contractor and shall notify the Project Coordinator.  If the unsafe conditions cannot be 
immediately corrected and represent a danger or have a potential to hard college employees, 
students or the public, then the college inspector will: 

• Detail the NFPA, EPA or OSHA violations that were noted, and explain the potential 
impact upon college employees, students or the public, 

• Require that the Project Coordinator have the Contractor either stop work or implement 
measures to isolate the hazardous condition until the unsafe condition can be mitigated, 

• Issue a formal written report of the violation(s) to the Contractor.  This report shall be 
copied to the Project Coordinator. 

B15003-R2

54



SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS 

 
 

 

 

Reports of deficiencies may be factored into the evaluation of the contract by the college, and 
may be included in a vendor complaint file that is available for review by other state agencies.  
Repeat safety violations of a similar nature and/or a single serious willful safety violation by a 
Contractor may warrant review and termination of the contract. 

Capital Projects 

Work site inspections may be conducted by EHS or other designated college representatives.  
Such inspections shall be coordinated with the Field Engineer and/or Project Manager.  These 
inspections are conducted solely for the benefit of college personnel who may be working on the 
site and shall not relieve the contractor of responsibility for enforcement of, and compliance with 
NFPA, EPA, and OSHA regulations. 

In the event that work site conditions exist that potentially impact the safety of college 
employees or the public, EHS shall notify the college Field Engineer and the Contractor of the 
hazard, and will assure that other college personnel present on-site are warned to avoid the 
area of the hazardous condition.  The Contractor shall take prompt action to correct the 
hazardous condition.  If the hazardous condition cannot be immediately corrected, the 
Contractor shall take effective steps to isolate the hazardous condition and/or shall stop work 
that is causing the hazardous condition until the hazard can be mitigated. 

In the event that work site conditions exist that present an immediate safety hazard for the 
Contractors personnel, EHS may, as a courtesy, notify the Field Engineer and the Contractor of 
the hazardous condition.  The Contractor shall take prompt action to correct the hazardous 
condition as required by the General Conditions of the Construction Contract. 

Agencies/Firms Where No Formal Contractual Relationship Exists 

When hazardous condition are identified by EHS related to work performed by agencies/firms 
conducting work on JJC property where no formal contractual relationship exists between JJC 
and the agency/firm, the hazardous condition shall be immediately corrected.  If the hazardous 
condition cannot be immediately corrected, the agency/firm shall stop work and shall take 
effective steps to isolate the hazardous condition from personnel and the public.  Repeat safety 
violations of a similar nature or willful disregard for the NFPA, EPA or OSHA requirements or 
the requirements outlined in this program will result in immediate removal from JJC property. 
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Definitions 

Capital Project:  A capital project is one whose total project cost exceeds $500,000. 

Competent Person:  As related to excavation, trenching or shoring work, the Contractor’s 
“competent person” means one who is capable of identifying existing and predictable 
hazards in the surroundings, or working conditions which are unsanitary, hazardous or 
dangerous to employees, and who has authorization to take prompt corrective measures to 
eliminate them.  

Confined Space:  A confined space is a space that is large enough for a person to enter, that 
has limited means for entry or exit, and that is not designed for continuous occupancy.  
Example include tanks, silos, storage bins or hopper, utility vaults and pits. 

Contracting Department: The Department at the college that has contracted for work to be 
performed by a Contractor.  In regards to agencies/firms conducting work on JJC property, 
where no formal contractual relationship exists between JJC and the agency/firm, the 
department that is coordinating or approving the work of the agency/firm is the Contracting 
Department. 

Contractor:  An entity or agency employed by the college to perform the installation or 
maintenance of equipment or the renovation or construction of a building, room or space on 
college property, or that provides services to the college on college property including, but 
not limited to, vending, supplies, erection of tents and other services. 

Field Engineer:  The representative from JJC’s Facility Services department that oversees 
capital construction and/or renovation activities. 

Friable Asbestos:  An asbestos material that is capable of being reduced to powder by hand 
pressure when dry, or a nonfriable asbestos material that is subject to grinding, sanding, 
cutting or abrading or that is otherwise rendered by mechanical means.  

Lockout/Tagout:  A program used to ensure that employees are protected from sources of 
potentially hazardous energy.  The program requires that hazardous energy sources be 
identified and locked and/or tagged-out before work is done on the system(s). 

Permit-required confined space:  A permit-required confined space is a confined space that 
contains potential or known safety hazards that must be dealt with prior to or during entry to 
assure the safety of those employees performing the work. 

Project Coordinator:  The individual(s) within a Department that has been assigned duties 
related to oversight or coordination of work performed by a Contractor as defined in this 
program. 

Project Manager:  The representative from JJC’s Facility Services department that coordinates 
the work of the Field Engineer and the Architect/Engineer related to capital construction 
and/or renovation projects. 
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Serious, willful safety violation:  “Serious, willful safety violation” is defined, for the purposes 
of this program, as a work activity with a substantial probability that death or serious physical 
harm could result and where the hazard was known or should have been known, but where 
the work activity was continued regardless of the existence of the safety hazard. 
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LABOR MANAGEMENT PROJECT AGREEMENT 

This Agreement is entered into this d a y  o f ,  2 0  by and between Joliet Junior 

College, Illinois Community College District 525 of Will, Grundy, Kendall, LaSalle, Kankakee, 

Livingston, and Cook, Illinois, (hereinafter called the "Owner"); and 

(hereinafter called the "Project Contractor"); and the Building 

Trades Council (hereinafter called the "Union"), acting in their own behalf and on behalf of their 

respective affiliates and members; and the THREE RIVERS CONSTRUCTION ALLIANCE, 

acting on their own behalf and on the behalf of their respective affiliates and members, with 

respect to all construction projects at Joliet Junior College, which includes the Master Plan and 

Capital Improvement Plans thru August 2013, located. in Will County, Illinois. 

WITNESSETH: 

WHEREAS, to accomplish the goals of quality, cost effectiveness and timelessness 

requires that all participants exhibit a positive attitude intent on success; and 

WHEREAS, there must exist amongst all parties a willingness to cooperate fully in 

devoting themselves to the goals of the Project; and 

WHEREAS, this program has no room for adverse relationships, but only a true spirit of 

cooperation and commitment; and 

WHEREAS, it is essential that the work required to construct this Project be 

accomplished in an efficient and economical manner so as to provide productivity, the highest 

levels of quality and the total elimination of delays thereby fostering new plateaus in 

laborlmanagement cooperation; and 

WHEREAS, Joliet Junior College, Illinois Community College District 525 of Will, 

Grundy, Kendall. LaSalle, Kankakee, Livingston, and Cook, Illinois, (hereinafter referred to as 
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the "Owner"), its general Contractor(s), its subcontractor(s) of whatever tier, the local Building 

Trades Council, the THREE RIVERS CONSTRUCTION ALLIANCE dedicate themselves to 

the goal that together, in full cooperation, local labor, and management will produce a project of 

excellent quality, as economically as possible, in a safe environment, under favorable working 

conditions; and 

WHEREAS, nothing contained herein shall prevent the Owner form considering bids for 

the Project so long as the General Contractor and its Subcontractors agree to abide by the terms 

and provisions of this Agreement. 

NOW, THEREFORE, for and in consideration of the mutual covenants above-contained 

and other good and valuable consideration, as hereinafter set forth, the parties do hereby agree as 

follows: 

SECTION 1. Introduction 

It is understood by the parties to this Agreement that other contractors awarded 

construction work directly or indirectly by the Owner will execute this Agreement and become 

signatory contractors for the purpose of this work. 

The intent of the parties to this Agreement is to establish labor and management 

cooperation between the Owner, Project Contractor, all Contractors and Subcontractors 

performing construction work in this Project site, and the appropriate Unions signatory to this 

Agreement for the express purpose of producing a quality project on schedule, and, as 

economically as possible, in a sage environment under favorable working conditions. 

SECTION 2. Scope of the Agreement. 

A. This Project Agreement shall apply and is limited to the recognized and accepted 

historical definition of new construction work under the direction of and performed by the 
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Contractor(s), of whatever tier, which may include the Project Contractor, who have contracts 

awarded for such work on the Project. Such work shall include site preparation work and 

dedicated off-site work. 

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have 

been awarded contracts for work covered by this Agreement, to accept and be bound by the 

terms and conditions of this Agreement by executing the Letter of Assent (Attachment A) prior 

to commencing work. The Project Contractor shall assure compliance with this Agreement by 

the Contractors. It is further agreed that, where there is a conflict, the terms and conditions of this 

Agreement shall supersede and override terms and conditions of any and all other national, area, 

or local collective bargaining agreements, except for all work performed under the NTL Articles 

of Agreement, and the National StackJChimney Agreement, the National Cooling Tower 

Agreement. All instrument calibration work and loop checking shall be performed under the 

terms of the UAIIBEW Joint National Agreement for Instrument and Control Systems 

Technicians, and the National Agreement of the International Union of Elevator Constructors, 

with the exception of Section 4 ,5  and 6 of this Agreement, which shall apply to such work. 

B. Nothing contained herein shall be construed to prohibit, restrict or interfere with the 

performance of any other operation, work, or function which may occur at the Project site or be 

associated with the development of the Project. 

C. This Agreement shall only be binding on the signatory parties hereto and shall not 

apply to their parents, affiliates or subsidiaries. 

D. The Owner and/or the Project Contractor have the absolute right to select any 

qualified bidder for the award of contracts on this Project without reference to the existence or 

non-existence of any agreements between such bidder and any party to this Agreement; 
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provided, however, only that such bidder is willing, ready and able to become a party to and 

comply with this Agreement, should it be designated the successful bidder. 

E. The provisions of this Agreement shall not apply to Owner, and nothing contained 

herein shall be construed to prohibit or restrict Owner or its employees from performing work 

not covered by this Agreement on the Project site. As areas and systems of the Project are 

inspected and construction tested by the Project Contractor or Contractors and accepted by the 

Owner, the Agreement will not have further force or effect on such items or areas, except when 

the Project Contractor or Contractors are directed by the Owner to engage in repairs, 

modifications, check-out, and warranty functions required by its contract with the Owner during 

the term of this Agreement. 

F. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend 

any or all portions of the Project at any time. 

G. It is understood that the liability of any employer and the liability of the separate 

unions under this Agreement shall be several and not joint. The unions agree that this Agreement 

does not have the effect of creating any joint employer status between or among the Owner, 

Contractor(s) or any employer. 

SECTION 3. Labor-Management Cooperation Committee 

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and 

participation by Labor and Management in interpreting and analyzing the effectiveness of 

management's application of this Agreement as well as Labor's response and any other matter 

affecting quality, safety, working conditions and productivity. Therefore, to secure this end, it is 

hereby agreed that a "Labor-Management Cooperation Committee" will be established composed 

of three representatives from Labor and three representatives from Management; one 
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representative from labor and one from Management shall be Co-Chairpersons of this 

Committee. 

The Labor-Management Cooperation Committee shall meet a minimum of once each 

month, at the job site, and shall discuss the following; reports concerning any violation, dispute, 

questions or interpretation of the application of practices arising out of this Agreement; safety; 

working conditions; absenteeism; labor turnover; availability of qualified journeymen; need for 

training; and any other matter affecting productivity and efficiency on this project. 

In the event a dispute is not resolved by the Labor-Management Cooperation Committee, 

such matter shall then be settled as outlined by the grievance procedure andlor arbitration 

provisions contained in Section 6 or 7 of this Agreement. The Labor-Management Cooperation 

Committee shall have no authority to render a decision involving a jurisdictional dispute. 

SECTION 4. Contractor's Commitment 

A Work assignments will be made in accordance with area practice, consistent with 

the efficient and economical performance of the work. 

B. Before performing the work at the job site, the Contractor or Subcontractors of 

whatever tier actually performing the work will become signatory to the appropriate collective 

bargaining agreement. 

C. The Contractors and Subcontractors shall exercise their management rights. These 

rights shall include planning, directing, hiring, dismissal, lay-off, transferring, appointing 

foremen and general foremen and otherwise directing the work force. 

D. The Project Contractor agrees that neither it nor any of its contractors or 

subcontractors will subcontract any work to be done on the Project except to a person, firm or 

corporation who is or agrees to become party to this Agreement. Any contractor or subcontractor 
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working on the Project shall, as a condition to working on said Project, become signatory to and 

perform all work under the terms of this Agreement. 

SECTION 5. Union (Craftsman) Commitment 

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in 

the fulfillment of its obligations of the Owner. 

B. Craftsmen shall be at their place of work at the regular starting time and shall 

remain at their place of work until quitting time. There shall be no limit on production by 

Craftsmen nor restrictions on the use of tools or equipment other than that which may be 

required by safety practice. 

C. Where stewards are appointed by respective unions, the steward shall be qualified 

craftsmen performing the work of his craft who shall exercise no supervisory functions. There 

shall be no non-working stewards. 

SECTION 6. Disputes and Grievances 

A. This Agreement is intended to provide close cooperation between management and 

labor. Each of the Unions will assign a representative to this Project for the purpose of 

completing the construction of the Project economically, efficiently, continuously, and without 

interruptions, delays, or work stoppages. . 

B. The Contractors, Unions, and the employees, collectively and individually, realize the 

importance to all parties to maintain continuous and uninterrupted performance of the work of 

the Project, and agree to resolve disputes in accordance with the grievance-arbitration provisions 

set forth in this Article. 

C. Any question or dispute arising out of and during the term of this Project Agreement 

(other than grievances not covered by a local Collective Bargaining Agreement or trade 

B15003-R2

63



jurisdictional disputes) shall be considered a grievance and subject to resolution under the 

following procedures: 

Step 1. (a) When any employee subject to the provisions of this Agreement feels 

he or she is aggrieved by a violation of this Agreement, he or she, through his or her local union 

business representative or job steward, shall, within five (5) working days after the occurrence of 

the violation, give notice to the work-site representative of the involved Contractor stating the 

provision(s) alleged to have been violated. The business representative of the local union or the 

job steward and the work-site representative of the involved Contractor and the Project 

Contractor shall meet and endeavor to adjust the matter within three (3) working days after 

timely notice has been given. The representative of the Contractor shall keep the meeting 

minutes and shall respond to the Union representative in writing (copying the Project Contractor) 

at the conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail 

to resolve the matter within the prescribed period, the grieving party may, within forty-eight (48) 

hours thereafter, pursue Step 2 of the Grievance Procedure, provided the grievance is reduced to 

writing, setting forth the relevant information concerning the alleged grievance, including a short 

description thereof, the date on which the grievance occurred, and the provision(s) of the 

Agreement alleged to have been violated. 

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a 

dispute with the other party and, if after conferring, a settlement is not reached within three (3) 

working days, the dispute may be reduced to writing and proceed to Step 2 in the same manner 

as outlined herein for the adjustment of an employee complaint. 

Step 2. The International Union Representative and the involved Contractor shall 

meet within seven (7 )  working days of the referral of a dispute to this second step to arrive at a 
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satisfactory settlement thereof. Meeting minutes shall be kept by the Contractor. If the parties fail 

to reach an agreement, the dispute may be appealed in writing in accordance with the provisions 

of Step 3 within seven (7) calendar days thereafter. 

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2, 

either party may request in writing, within seven (7) calendar days thereafter, that the grievance 

be submitted to an Arbitrator mutually agreed by them. The Contractor and the involved Union 

shall attempt mutually to select an arbitrator, but if they are unable to do so, they shall request 

the American Arbitration Association to provide them with a list of arbitrators from which the 

Arbitrator shall be selected. The rules of the American Arbitration Association shall govern the 

conduct of the arbitration hearing. The decision of the Arbitrator shall be final and binding on all 

parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor and 

the involved Local Union(s). 

(b) Failure of the grieving party to adhere to the time limits established herein 

shall render the grievance null and void. The time limits established herein may be extended only 

by written consent of the parties involved at the particular step where the extension is agreed 

upon. The Arbitrator shall have the authority to make decisions only on issues presented to him 

or her, and he or she shall not have authority to change, amend, add to or detract from any of the 

provisions of this Agreement. 

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and 

shall, upon their request, be permitted to participate in all proceedings at these steps. 

SECTION 7. Jurisdictional Disputes 

A. The assignment of work will be solely the responsibility of the Contractor performing 

the work involved; and such work assignments will be in accordance with the Plan for the 
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Settlement of Jurisdictional Disputes in the Construction Industry (the "Plan") or any successor 

Plan. 

B. All jurisdictional disputes on this Project, between or among Building and 

Construction Trades Unions and employers, parties to this Agreement, shall be settled and 

adjusted according to the present Plan established by the Building and Construction Trades 

Department or any other plan or method of procedure that may be adopted in the future by the 

Building and Construction Trades Department. Decisions rendered shall be final, binding and 

conclusive on the Contractors and Unions parties to this Agreement. 

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work 

stoppage, or slow-down of any nature, and the Contractor's assignment shall be adhered to until 

the dispute is resolved. Individuals violating this section shall be subject to immediate discharge. 

D. Each Contractor will conduct a pre-job conference with the appropriate Building and 

Construction Trades Council prior to commencing work. The Project Contractor and the Owner 

will be advised in advance of all such conferences and may participate if they wish. 

SECTION 8. Joint Commitment (ContractorIUnion) 

A. Utilization of Union apprentices will be maximized consistent with the best 

interest of the job in compliance with Local Union Agreements. The high level of union 

apprenticeship training will be maintained to provide the Industry with productive and 

knowledgeable craftsmen for the long term. 

B. Every reasonable and practicable measure, consistent with the protection of 

human-dignity, will be taken to assure a work place free of alcohol and drugs. The use of liquor, 

drugs or any other illegal activities at the Project site, including parking lots, is strictly 

prohibited. 
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C. Employees will take their breaks only in their immediate work areas. 

D. Acknowledging the safety concerns of Owner and its risk management 

professionals, we assure the Owner that the parties are committed to safe working practices on 

the project. The parties, drawing upon the comprehensive safety programs and resources 

developed by the union construction community, will comply with federal, state and local safety 

regulations. Both contractors and union craftsmen are well trained in safety practices and commit 

themselves to applying such practices on this job. 

E. The Contractors and Unions agree that there will be no lockouts or work 

stoppages. 

(1) The Contractors and Subcontractors shall not cause, incite, encourage or 

participate in any lockout of employees on the project during the term of this Agreement. 

(2) The Union and its members, agents, representatives, and employees shall not 

allow, incite, encourage, condone or participate in any strike, walkout, slowdown, picketing, 

sympathy strike or other work stoppage of any nature whatsoever, whether jurisdictional or 

otherwise, or observe any picket of any nature during the term of this Agreement. Any such 

action by the Union or its members, agents, representatives or employees shall be 

considered a violation of this Agreement. 

(3) All employees shall continue to work and to perform all their obligations on the 

project despite the expiration of any local or other collective bargaining agreement. Any 

future wage or fringe benefit increase, decrease or modification legally negotiated and 

established by appropriate local collective bargaining agreement of the Local Unions which 

are signatories to this Agreement shall be paid retroactively to the expiration date of the 

preceding local Agreement. 
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(4) Should any unauthorized strike, slowdown, stoppage of work or interference 

with construction occur, the Union shall take all necessary steps to bring such activity to a 

prompt resolution. 

SECTION 9. Helmets To Hardhats 

A. The Contractors and the Unions recognize a desire to facilitate the entry into the 

building and construction trades of veterans who are interested in careers in the building and 

construction industry. The Contractors and Unions agree to utilize the Center for Military 

Recruitment, Assessment and Veterans Employment (hereinafter "Center") and the Center's 

"Helmets to Hardhats" program to serve as a resource for preliminary orientation, assessment of 

construction aptitude, referral to apprenticeship programs or hiring halls, counseling and 

mentoring, support network, employment opportunities and other needs as identified by the 

parties. 

B. The Unions and Contractors agree to coordinate with the Center to create and maintain 

an integrated database of veterans interested in working on this Project and of apprenticeship and 

employment opportunities for this Project. To the extent permitted by law, the Unions will give 

credit to such veterans for bona fide, provable past experience. 

SECTION 10. Term of Agreement. 

A. This Agreement shall become effective on , 20-, 

and shall remain in full force and effect as long as signatory contractors are working on this 

project. 

B. Any of the undersigned parties shall have the right to terminate this Agreement by 

notifying all other parties in writing, within at least thirty (30) calendar days from the proposed 

termination date. 
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SECTION 1 1. Notices 

The address and telephone number of all of the undersigned shall be on file with Owner's 

Director of Facility Services at the Highland Building, 12 15 Houbolt Road, Joliet, Illinois, 

6043 1, Attention: Patrick VanDuyne. All notices, request and other communications under this 

Agreement shall be in writing and shall be personally served or sent by certified mail, postage 

prepaid, return receipt requested, facsimile, or by licensed overnight courier to the appropriate 

party at the address set forth below or as may otherwise be on file with the Director of Physical 

Plant as provided herein. Notice shall be deemed given at the time delivered, if personally 

delivered, at the time indicated on the duly completed postal service return receipt, if delivered, 

at the time indicated on the duly completed postal service return receipt, if delivered by certified 

mail, at the time the facsimile is transmitted, if delivered by facsimile, or on the next business 

day after such notice is sent, if delivered by overnight courier. If a person elects to change their 

address, they shall do so by notifying the Owner's Director of Facility Services in the manner as 

provided for herein for the delivery of a notice. 

SECTION 12. Miscellaneous Provisions. 

A. Assignment. No party may assign its rights hereunder without the prior written 

consent of the other parties. 

B. Entire Agreement. This Agreement contains the entire agreement between the 

parties with respect to the subject matter hereof and may not be modified, except in writing 

signed by the parties hereto. Furthermore, the parties hereto specifically agree that all prior 

agreements, whether written or oral, relating to the subject matter hereof shall be of no further 

force or effect from and after the date hereof. 
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C. Non-Partnership. This Agreement shall not create a partnership, joint venture or 

other joint enterprises between the parties hereto. 

D. Severability. If any phrase, clause or provision of this Agreement is declared 

invalid or unenforceable by a court of competent jurisdiction, such phrase, clause or provisions 

shall be deemed severed from this Agreement, but will not affect any other provision of this 

Agreement, which shall otherwise remain in full force and effect. If any restriction or limitation 

in this Agreement is deemed to be unreasonable, onerous and unduly restrictive by a court of 

competent jurisdiction, it shall not be stricken in its entirety and held totally void and 

unenforceable, but shall not be deemed rewritten and shall remain effective to the maximum 

extent permissible within reasonable bounds. 

E. Prevailing Party. The prevailing party or parties in any litigation arising out of or 

from this Agreement shall be entitled to recover from the non-prevailing party or parties all costs 

and expenses reasonably incurred litigating such action, including without limitation, reasonable 

attorneys' and paralegals' fees and court cost. 

F. Neutral Reading. It is the intent of the parties that this Agreement be deemed to 

have been prepared by all of the parties hereto. 

G. Waiver. No waiver of any breach or default hereunder shall be considered valid 

unless in writing and signed by the party given such waiver and no such waiver shall be deemed 

a waiver of any subsequent breach or default of the same or similar nature. 

H. Headings. The section and subsection headings contained herein are for 

convenience of the parties only and are not intended to define or limit the context of said 

Sections and subsections. 
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I. Governing Law; Venue. The valid.ity, construction and interpretation of this 

Agreement shall be governed by the State of Illinois. The parties hereto irrevocably agree that all 

actions or proceedings in any way, manner or respect arising out of or from or related to this 

Agreement shall be litigated only in the Circuit Court Twelfth Judicial Circuit, Will County, 

Illinois. 

J. Counterparts. This Agreement may be executed in two or more counterparts, 

each of which may be deemed to be an original. 

IN WITNESS WHEREOF, the parties have executed this Agreement on the day and year 

first above written. 

SIGNED FOR THE OWNER: SIGNED FOR THE UNION: 

Firm: Joliet Junior College b < k m y u i l d i n g  Trades Council 

Title: Director of Facility Services Title: President 

Date: - 

Address: 1215 Houbolt Road 
Joliet, Illinois 6043 1 

qH/g-ay 
Date: 

Address: - 0 sc,SL 

SIGNED FOR THE ALLIANCE: SIGNED FOR BY THE CONTRACTOR: 

Firm: Three River's Construction Alliance Firm: 

Title: b -G&R )lbh Title: 

Date: Date: 

Address: 
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BLUEPRINT FOR SUCCESS 

A Labor-Management Project Agreement 

I. Preamble 

To accomplish the goals of quality, cost effectiveness and timeliness requires that all participants exhibit a 
positive attitude intent on success. There must exist amongst all parties a willingness to cooperate fully in 
devoting themselves to the goals of the project. 

This program has no room for adverse relationships, but only a true spirit of cooperation and commitment. It 
is essential that the work required to construct this project be accomplished in an efficient and economical 
manner so as to provide productivity, the highest levels of quality, and the total elimination of delays. This 
commitment will establish new plateaus in laborlmanagement cooperation. 

Therefore, Joliet Junior College, Illinois Community College District 525, of Will, Grundy, Kendall, LaSalle, 
Kankakee, Livingston and Cook, Illinois, (hereinafter referred to as the "Owner"), its subcontractor(s) of 
whatever tier, the Will & Grundy Counties Building Trades Council, and the THREE RIVERS' 
CONSTRUCTION ALLIANCE dedicate themselves to the goal that together, in full cooperation, local labor 
and management will produce a project of excellent quality, as economically as possible, in a safe 
environment, under favorable working conditions. 

II. Introduction 

This Agreement is entered into this 15 '~  day of April, 2009, by and between Joliet Junior College (hereinafter 
called the "Owner"); and Gilbane (hereinafter called and the "Project Contractor"; and the Will & Grundy 
Counties Building Trades Council (hereinafter called the "Union"), acting in their own behalf and on behalf of 
their respective affiliates and members: and the THREE RIVERS CONSTRUCTION ALLIANCE, actirlg on 
their own behalf and on behalf of their respective affiliates and members, with respect to all construction 
projects at Joliet Junior College, which includes the Master Plan and Capital Improvement Plan projects thru 
August 2013 located in Will County, Illinois. 

It is understood by the parties to this Agreement that other contractors awarded construction work directly or 
indirectly by the "Owner" will execute this Agreement and become signatory contractors for the purpose of 
this work. 

The intent of the parties to this Agreement is to establish labor and management cooperation between the 
Project Contractor, all Contractors and Subcontractors performing construction work on this project site, and 
the appropriate Unions signatory to this Agreement for the express purpose of producing a quality project on 
schedule and as economically as possible, in a safe environment under favorable working conditions. 
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Ill. Scope Of The Aareement 

A. This Project Agreement shall apply and is limited to the recognized and accepted historical definition of 
new construction work under the direction of and performed by the Contractor(s), of whatever tier, which may 
include the Project Contractor, who have contracts awarded for such work on the Project. Such work shall 
include site preparation work and dedicated off-site work. 

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have been awarded 
contracts for work covered by this Agreement, to accept and be bound by the terms and conditions of this 
Project Agreement by executing the Letter of Assent (Attachment A) prior to commencing work. The Project 
Contractor shall assure compliance with this Agreement by the Contractors. It is further agreed that, where 
there is a conflict, the terms and conditions of this Project Agreement shall supersede and override terms 
and conditions of any and all other national, area, or local collective bargaining agreements, except for all 
work performed under the NTL Articles of Agreement, the National StackIChimney Agreement, the National 
Cooling Tower Agreement, all instrument calibration work and loop checking shall be performed under the 
terms of the UAIIBEW Joint National Agreement for Instrument and Control Systems Technicians, and the 
National Agreement of the International Union of Elevator Constructors, with the exception of Article V,VI, 
and VII of this Project Agreement, which shall apply to such work. 

6. Nothing contained herein shall be construed to prohibit, restrict or interfere with the performance of any 
other operation, work, or function which may occur at the Project site or be associated with the development 
of the Project. 

C. This Agreement shall only be binding on the signatory parties hereto and shall not apply to their parents, 
affiliates or subsidiaries. 

D. The Owner and/or the Project Contractor have the absolute right to select any qualified bidder for the 
award of contracts on this Project without reference to the existence or non-existence of any agreements 
between such bidder and any party to this Agreement; provided, however, only that such bidder is willing, 
ready and able to become a party to and comply with this Project Agreement, should it be designated the 
successful bidder. 

E. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend any or all portions 
of the Project at any time. 

F. It is understood that the liability of any employer and the liability of the separate unions under this 
Agreement shall be several and not joint. The unions agree that this Agreement does not have the effect of 
creating any joint employer status between or among the Owner, Contractor(s) or any employer. 

IV. Labor-Manaaement Cooperation Committee 

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and participation by Labor 
and Management in interpreting and analyzing the effectiveness of management's application of this 
Agreement as well as Labor's response and any other matter affecting quality, safety, working conditions and 
productivity. 'Therefore, to secure this end, it is hereby agreed that a "Labor-Management Cooperation 
Committee" will be established composed of three representatives from Labor and three representatives 
from Management; one representative from Labor and one from Management shall be Co-Chairmen of this 
Committee. 

The Labor-Management Cooperation Committee shall meet a minimum of once each month, at the jobsite, 
and shall discuss the following: reports concerning any violation, dispute, questions or interpretation of the 
application of practices arising out of this Agreement; safety; working conditions; absenteeism; labor 
turnover; availability of qualified journeymen; need for training; and any other matter affecting productivity 
and efficiency on this project. 
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In the event a dispute is not resolved by the Labor-Management Cooperation Committee, such matter shall 
then be settled as outlined by the grievance procedure andlor arbitration provisions contained in Articles VII 
or VIII of this Agreement. The Labor-Management Cooperation Committee shall not have authority to render 
a decision involving a jurisdictional dispute. 

V. Contractors' Commitment 

A. Work assignments will be made in accordance with area practice, consistent with the efficient and 
economical performance of the work. 

B. Before performing work at the job site, the Contractor or Subcontractors of whatever tier actually 
performing the work will become signatory to the appropriate collective bargaining agreement. 
C. The Contractors and Subcontractors shall exercise their management rights. These rights shall include 
planning, directing, hiring, dismissal, lay-off, transferring, appointing foremen and general foremen and 
otherwise directing the work force. 

D. The Project Contractor agrees that neither it nor any of its contractors or subcontractors will subcontract 
any work to be done on the Project except to a person, firm or corporation who is or agrees to become party 
to this Agreement. Any contractor or subcontractor workiqg on the Project shall, as a condition to working on 
said Project, become signatory to and perform all work under the terms of this Agreement. 

VI. Union (Craftsmen) Commitment 

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in the fulfillment of its 
obligations to the Owner. 

6. Craftsmen shall be at their place of work at the regular starting time and shall remain at their place of work 
until quitting time. There shall be no limit on production by Craftsmen nor restrictions on the use of tools or 
equipment other than that which may be required by safety practice. 

C. Where stewards are appointed by respective unions, the steward shall be a qualified craftsman 
performing the work of his craft who shall exercise no supervisory functions. There shall be no non-working 
stewards. 

VII. Owner Commitment 

A. The Owner agrees that during the life of this agreement he shall assign construction work on this project 
only to contractors who are signatory to this agreement and applicable local collective bargaining 
agreements. 

VIII. Disputes & Grievances 

A. This Agreement is intended to provide close cooperation between management and labor. Each of the 
Unions will assign a representative to this Project for the purpose of completing the construction of the 
Project economically, efficiently, continuously, and without interruptions, delays, or work stoppages. 

B. The Contractors, Unions, and the employees, collectively and individually, realize the importance to all 
parties to maintain continuous and uninterrupted performance of the work of the Project, and agree to 
resolve disputes in accordance with the grievance-arbitration provisions set forth in this Article. 
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C. Any question or dispute arising out of and during the term of this Project Agreement (other than 
grievances not covered by a local Collective Bargaining Agreement or trade jurisdictional disputes) shall be 
considered a grievance and subject to resolution under the following procedures: 

Step 1. (a) When any employee subject to the provisions of this Agreement feels he or she is 
aggrieved by a violation of this Agreement, he or she, through his or her local union business representative 
or job steward, shall, within five (5) working days after the occurrence of the violation, give notice to the work- 
site representative of the involved Contractor stating the provision(s) alleged to have been violated. The 
business representative of the local union or the job steward and the work-site representative of the involved 
Contractor and the Project Contractor shall meet and endeavor to adjust the matter within three (3) working 
days after timely notice has been given. The representative of the Contractor shall keep the meeting 
minutes and shall respond to the Union representative in writing (copying the Project Contractor) at the 
conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail to resolve the 
matter within the prescribed period, the grieving party may, within forty-eight (48) hours thereafter, pursue 
Step 2 of the Grievance Procedure, provided the grievance is reduced to writing, setting forth the relevant 
information concerning the alleged grievance, including a short description thereof, the date on which the 
grievance occurred, and the provision(s) of the Agreement alleged to have been violated. 

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a dispute with the other 
party and , if after conferring, a settlement is not reached within three (3) working days, the dispute may be 
reduced to writing and proceed to Step 2 in the same manner as outlined herein for the adjustment of an 
employee complaint. 

Step 2. The International Union Representative and the involved Contractor shall meet within seven (7) 
working days of the referral of a dispute to this second step to arrive at a satisfactory settlement thereof. 
Meeting minutes shall be kept by the Contractor. If the parties fail to reach an agreement, the dispute may 
be appealed in writing in accordance with the provisions of Step 3 within seven (7) calendar days thereafter. 

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2, either party may request in 
writing, within seven (7) calendar days thereafter, that the grievance be submitted to an Arbitrator mutually 
agreed upon by them. The Contractor and the involved Union shall attempt mutually to select an arbitrator, 
but if they are unable to do so, they shall request the American Arbitration Association to provide them with a 
list of arbitrators from which the Arbitrator shall be selected. The rules of the American Arbitration 
Association shall govern the conduct of the arbitration hearing. The decision of the Arbitrator shall be final 
and binding on all parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor 
and the involved Local Union(s). 

(b) Failure of the grievirlg party to adhere to the time limits established herein shall render the grievance null 
and void. The time limits established herein may be extended only by written consent of the parties involved 
at the particular step where the extension is agreed upon. The Arbitrator shall have the authority to make 
decisions only on issues presented to him or her, and he or she shall not have authority to change, amend, 
add to or detract from any of the provisions of this Agreement. 

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and shall, upon their 
request, be permitted to participate in all proceedings at these steps. 

IX. Jurisdictional Disputes 

A. The assignment of work will be solely the responsibility of the Contractor performing the work involved; 
and such work assignments will be in accordance with the Plan for the Settlement of Jurisdictional Disputes 
in the Construction Industry (the "Plan") or any successor Plan. 

B. All jurisdictional disputes on this Project, between or among Building and Construction Trades Unions and 
employers, parties to this Agreement, shall be settled and adjusted according to the present Plan established 
by the Building and Construction Trades Department or any other plan or method of procedure that may be 
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adopted in the future by the Building and Construction Trades Department. Decisions rendered shall be 
final, binding and conclusive on the Contractors and Unions parties to this Agreement. 

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work stoppage, or slow- 
down of any nature, and the Contractor's assignment shall be adhered to until the dispute is resolved. 
Individuals violating this section shall be subject to immediate discharge. 

D. Each Contractor will conduct a pre-job conference with the appropriate Building and Construction Trades 
Council prior to commencing work. The Project Contractor and the Owner will be advised in advance of all 
such conferences and may participate if they wish. 

X. Joint Commitment (ContractorlUnion) 

A. Utilization of Union apprentices will be maximized consistent with the best interest of the job in compliance 
with Local Union Agreements. The high level of union apprenticeship training will be maintained to provide 
the Industry with productive and knowledgeable craftsmen for the long term. 

6. Every reasonable and practicable measure, consistent with the protection of human dignity,will be taken 
to assure a work place free of alcohol and drugs. The use of liquor, drugs or any other illegal activities at the 
Project site, including parking lots, is strictly prohibited. 

C. Employees will take their breaks only in their immediate work areas. 

D. Acknowledging the safety concerns of today's construction Owner and its risk management professionals, 
we assure the Owner that the parties are committed to safe working practices on the project. The parties, 
drawing upon the comprehensive safety programs and resources developed by the Union construction 
community, will comply with federal, state, and local safety regulations. Both contractors and union craftsmen 
are well trained in safety practices and commit themselves to applying such practices on this job. 

E. The Contractors and Unions agree that there will be no lockouts or work stoppages. 

(1) The Contractors and Subcontractors shall not cause, incite, encourage or participate in any lockout of 
employees on the project during the term of this Agreement. 

(2) The Union and its members, agents, representatives, and employees shall not allow, incite, encourage, 
condone or participate in any strike, walkout, slowdown, picketing, sympathy strike or other work stoppage of 
any nature whatsoever, whether jurisdictional or otherwise, or observe any picket of any nature during the 
term of this Agreement. Any such action by the Union or its members, agents, representatives or employees 
shall constitute a violation of this Agreement. 

(3) All employees shall continue to work and to perform all their obligations on the project despite the 
expiration of any local or other collective bargaining agreement. Any future wage or fringe benefit increase, 
decrease or modification legally negotiated and established by appropriate local collective bargaining 
agreements of the Local Unions which are signatories to this Agreement shall be paid retroactively to the 
expiration of the preceding local Agreement. 

(4) Should any unauthorized strike, slowdown, stoppage of work or interference with construction occur, the 
Union shall take all necessary steps to bring such activity to a prompt resolution. 
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XI. Helmets To Hardhats 

A. The Employers and the Unions recognize a desire to facilitate the entry into the building and construction 
trades of veterans who are interested in careers in the building and construction industry. The Employers 
and Unions agree to utilize the Center for Military Recruitment, Assessment and Veterans Employment 
(hereinafter "Center") and the Center's "Helmets to Hardhats" program to serve as a resource for preliminary 
orientation, assessment of construction aptitude, referral to apprenticeship programs or hiring halls, 
counseling and mentoring, support network, employment opportunities and other needs as identified by the 
parties. 

B. The Unions and Employers agree to coordinate with the Center to create and maintain an integrated 
database of veterans interested in working on this Project and of apprenticeship and employment 
opportunities for this Project. To the extent permitted by law, the Unions will give credit to such veterans for 
bona fide, provable past experience. 

XII. Term of Aareement 

A. This Agreement shall become effective on April 15, 2009, and shall 
remain in full force and effect as long as signatory contractors are working on this project. 

B. Either party shall have the right to terminate this Agreement by notifying all other parties, in writing, within 
at least thirty (30) calendar days from the proposed termination date. 

FOR THE OWNER: 

- 
J ~ I E T  

- 
JUNIOR COLLEGE ' 

TITLE: 

DATE: - 7 

FOR THE ALLIANCE: FOR THE BUILDING TRADES: 

THRE~RIVERS CONSTRUCTION 

DATE: DATE: 
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Will County Prevailing Wage for March 2015 

(See explanation of column headings at bottom of wages) 

Trade Name           RG TYP C Base   FRMAN M-F>8  OSA OSH H/W   Pensn  Vac  

Trng   

==================== == === = ====== ====== ===== === === ===== ===== ===== 

=====  

ASBESTOS ABT-GEN        ALL   38.200 38.700 1.5   1.5 2.0 13.78 10.12 0.000 

0.500  

ASBESTOS ABT-MEC        BLD   35.100 37.600 1.5   1.5 2.0 11.17 10.76 0.000 

0.720  

BOILERMAKER             BLD   45.650 49.760 2.0   2.0 2.0 6.970 17.81 0.000 

0.400  

BRICK MASON             BLD   42.580 46.840 1.5   1.5 2.0 9.850 13.60 0.000 

1.030  

CARPENTER               ALL   43.350 47.690 2.0   2.0 2.0 11.85 17.47 0.000 

0.630  

CEMENT MASON            ALL   41.000 43.000 2.0   1.5 2.0 9.900 18.34 0.000 

0.500  

CERAMIC TILE FNSHER     BLD   35.810  0.000 1.5   1.5 2.0 10.55 8.440 0.000 

0.710  

COMMUNICATION TECH      BLD   32.250 33.750 1.5   1.5 2.0 13.42 11.32 0.000 

0.720  

ELECTRIC PWR EQMT OP    ALL   46.100 51.100 1.5   1.5 2.0 10.76 14.87 0.000 

0.460  

ELECTRIC PWR GRNDMAN    ALL   35.960 51.100 1.5   1.5 2.0 8.390 11.60 0.000 

0.360  

ELECTRIC PWR LINEMAN    ALL   46.100 51.100 1.5   1.5 2.0 10.76 14.87 0.000 

0.460  

ELECTRICIAN             BLD   40.000  4.600 1.5   1.5 2.0 14.27 16.39 0.000 

1.200  

ELEVATOR CONSTRUCTOR    BLD   50.800 57.150 2.0   2.0 2.0 13.57 14.21 4.060 

0.600  

GLAZIER                 BLD   40.000 41.500 1.5   2.0 2.0 12.49 15.99 0.000 

0.940  

HT/FROST INSULATOR      BLD   48.450 50.950 1.5   1.5 2.0 11.47 12.16 0.000 

0.720  

IRON WORKER             ALL   41.000 42.000 2.0   2.0 2.0 10.04 21.41 0.000 

0.780  

LABORER                 ALL   38.000 38.750 1.5   1.5 2.0 13.78 10.12 0.000 

0.500  

LATHER                  ALL   43.350 47.690 2.0   2.0 2.0 11.85 17.47 0.000 

0.630  

MACHINIST               BLD   44.350 46.850 1.5   1.5 2.0 6.760 8.950 1.850 

0.000  

MARBLE FINISHERS        ALL   31.400 32.970 1.5   1.5 2.0 9.850 13.10 0.000 

0.600  

MARBLE MASON            BLD   41.780 45.960 1.5   1.5 2.0 9.850 13.42 0.000 

0.760  

MATERIAL TESTER I       ALL   28.000  0.000 1.5   1.5 2.0 13.78 10.12 0.000 

0.500  

MATERIALS TESTER II     ALL   33.000  0.000 1.5   1.5 2.0 13.78 10.12 0.000 

0.500  

B15003-R2

78



MILLWRIGHT              ALL   43.350 47.690 2.0   2.0 2.0 11.85 17.47 0.000 

0.630  

OPERATING ENGINEER      BLD 1 47.100 51.100 2.0   2.0 2.0 17.10 11.80 1.900 

1.250  

OPERATING ENGINEER      BLD 2 45.800 51.100 2.0   2.0 2.0 17.10 11.80 1.900 

1.250  

OPERATING ENGINEER      BLD 3 43.250 51.100 2.0   2.0 2.0 17.10 11.80 1.900 

1.250  

OPERATING ENGINEER      BLD 4 41.500 51.100 2.0   2.0 2.0 17.10 11.80 1.900 

1.250  

OPERATING ENGINEER      BLD 5 50.850 51.100 2.0   2.0 2.0 17.10 11.80 1.900 

1.250  

OPERATING ENGINEER      BLD 6 48.100 51.100 2.0   2.0 2.0 17.10 11.80 1.900 

1.250  

OPERATING ENGINEER      BLD 7 50.100 51.100 2.0   2.0 2.0 17.10 11.80 1.900 

1.250  

OPERATING ENGINEER      FLT 1 52.450 52.450 1.5   1.5 2.0 16.60 11.05 1.900 

1.250  

OPERATING ENGINEER      FLT 2 50.950 52.450 1.5   1.5 2.0 16.60 11.05 1.900 

1.250  

OPERATING ENGINEER      FLT 3 45.350 52.450 1.5   1.5 2.0 16.60 11.05 1.900 

1.250  

OPERATING ENGINEER      FLT 4 37.700 52.450 1.5   1.5 2.0 16.60 11.05 1.900 

1.250  

OPERATING ENGINEER      FLT 5 53.950 52.450 1.5   1.5 2.0 16.60 11.05 1.900 

1.250  

OPERATING ENGINEER      FLT 6 35.000 35.000 1.5   1.5 2.0 16.60 11.05 1.900 

1.250  

OPERATING ENGINEER      HWY 1 45.300 49.300 1.5   1.5 2.0 17.10 11.80 1.900 

1.250  

OPERATING ENGINEER      HWY 2 44.750 49.300 1.5   1.5 2.0 17.10 11.80 1.900 

1.250  

OPERATING ENGINEER      HWY 3 42.700 49.300 1.5   1.5 2.0 17.10 11.80 1.900 

1.250  

OPERATING ENGINEER      HWY 4 41.300 49.300 1.5   1.5 2.0 17.10 11.80 1.900 

1.250  

OPERATING ENGINEER      HWY 5 40.100 49.300 1.5   1.5 2.0 17.10 11.80 1.900 

1.250  

OPERATING ENGINEER      HWY 6 48.300 49.300 1.5   1.5 2.0 17.10 11.80 1.900 

1.250  

OPERATING ENGINEER      HWY 7 46.300 49.300 1.5   1.5 2.0 17.10 11.80 1.900 

1.250  

PAINTER                 ALL   40.750 45.500 1.5   1.5 1.5 10.75 11.10 0.000 

0.770  

PAINTER SIGNS           BLD   33.920 38.090 1.5   1.5 1.5 2.600 2.710 0.000 

0.000  

PILEDRIVER              ALL   43.350 47.690 2.0   2.0 2.0 11.85 17.47 0.000 

0.630  

PIPEFITTER              BLD   46.000 49.000 1.5   1.5 2.0 9.000 15.85 0.000 

1.780  

PLASTERER               BLD   42.250 44.790 1.5   1.5 2.0 11.40 12.19 0.000 

0.650  

PLUMBER                 BLD   46.650 48.650 1.5   1.5 2.0 13.18 11.46 0.000 

0.880  
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ROOFER                  BLD   40.100 43.100 1.5   1.5 2.0 8.280 10.54 0.000 

0.530  

SHEETMETAL WORKER       BLD   44.000 46.000 1.5   1.5 2.0 10.65 13.06 0.000 

0.820  

SPRINKLER FITTER        BLD   49.200 51.200 1.5   1.5 2.0 11.75 9.650 0.000 

0.550  

STONE MASON             BLD   42.580 46.840 1.5   1.5 2.0 9.850 13.60 0.000 

1.030  

SURVEY WORKER    -> NOT IN EFFECT    ALL   37.000 37.750 1.5   1.5 2.0 12.97 

9.930 0.000 0.500  

TERRAZZO FINISHER       BLD   37.040  0.000 1.5   1.5 2.0 10.55 10.32 0.000 

0.620  

TERRAZZO MASON          BLD   40.880 43.880 1.5   1.5 2.0 10.55 11.63 0.000 

0.820  

TILE MASON              BLD   42.840 46.840 1.5   1.5 2.0 10.55 10.42 0.000 

0.920  

TRAFFIC SAFETY WRKR     HWY   32.750 34.350 1.5   1.5 2.0 6.550 6.450 0.000 

0.500  

TRUCK DRIVER            ALL 1 35.650 36.200 1.5   1.5 2.0 7.250 6.319 0.000 

0.250  

TRUCK DRIVER            ALL 2 35.800 36.200 1.5   1.5 2.0 7.250 6.319 0.000 

0.250  

TRUCK DRIVER            ALL 3 36.000 36.200 1.5   1.5 2.0 7.250 6.319 0.000 

0.250  

TRUCK DRIVER            ALL 4 36.200 36.200 1.5   1.5 2.0 7.250 6.319 0.000 

0.250  

TUCKPOINTER             BLD   42.800 43.800 1.5   1.5 2.0 8.180 12.66 0.000 

0.650  

 

Legend:  RG (Region) 
TYP  (Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers) 

C  (Class) 

Base (Base Wage Rate) 

FRMAN (Foreman Rate) 

M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri. 

OSA  (Overtime (OT) is required for every hour worked on Saturday) 

OSH  (Overtime is required for every hour worked on Sunday and Holidays) 

H/W  (Health & Welfare Insurance) 

Pensn (Pension) 

Vac (Vacation) 

Trng (Training) 

 

Explanations 

WILL COUNTY 

 

 

 

The following list is considered as those days for which holiday rates 

of wages for work performed apply: New Years Day, Memorial Day, 

Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and 

Veterans Day in some classifications/counties.  Generally, any of 

these holidays which fall on a Sunday is celebrated on the following 

Monday.  This then makes work performed on that Monday payable at the 

appropriate overtime rate for holiday pay. Common practice in a given 

local may alter certain days of celebration.  If in doubt, please 
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check with IDOL. 

 

EXPLANATION OF CLASSES 

 

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 

materials from any place in a building, including mechanical systems 

where those mechanical systems are to be removed.  This includes the 

removal of asbestos materials/mold and hazardous materials from 

ductwork or pipes in a building when the building is to be demolished 

at the time or at some close future date. 

 

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 

systems, such as pipes, ducts, and boilers, where the mechanical 

systems are to  remain. 

 

CERAMIC TILE FINISHER 

 

The grouting, cleaning, and polishing of all classes of tile, whether 

for interior or exterior purposes, all burned, glazed or unglazed 

products; all composition materials, granite tiles, warning detectable 

tiles, cement tiles, epoxy composite materials, pavers, glass, 

mosaics, fiberglass, and all substitute materials, for tile made in 

tile-like units; all mixtures in tile like form of cement, metals, and 

other materials that are for and intended for use as a finished floor 

surface, stair treads, promenade roofs, walks, walls, ceilings, 

swimming pools, and all other places where tile is to form a finished 

interior or exterior.  The mixing of all setting mortars including but 

not limited to thin-set mortars, epoxies, wall mud, and any other 

sand and cement mixtures or adhesives when used in the preparation, 

installation, repair, or maintenance of tile and/or similar materials. 

The handling and unloading of all sand, cement, lime, tile, 

fixtures, equipment, adhesives, or any other materials to be used in 

the preparation, installation, repair, or maintenance of tile and/or 

similar materials.  Ceramic Tile Finishers shall fill all joints and 

voids regardless of method on all tile work, particularly and 

especially after installation of said tile work.  Application of any 

and all protective coverings to all types of tile installations 

including, but not be limited to, all soap compounds, paper products, 

tapes, and all polyethylene coverings, plywood, masonite, cardboard, 

and any new type of products that may be used to protect tile 

installations, Blastrac equipment, and all floor scarifying equipment 

used in preparing floors to receive tile.  The clean up and removal of 

all waste and materials.  All demolition of existing tile floors and 

walls to be re-tiled. 

 

COMMUNICATIONS TECHNICIAN 

 

Installation, operation, inspection, maintenance, repair and service 

of radio, television, recording, voice, sound and vision production 

and reproduction,  telephone and telephone interconnect, facsimile, 

equipment and appliances used for domestic, commercial, educational 

and entertainment purposes, pulling of  wire through conduit but not 

the installation of conduit. 

 

MARBLE FINISHER 
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Loading and unloading trucks, distribution of all materials (all 

stone, sand, etc.), stocking of floors with material, performing all 

rigging for heavy work, the handling of all material that may be 

needed for the installation of such materials, building of 

scaffolding, polishing if needed, patching, waxing of material if 

damaged, pointing up, caulking, grouting and cleaning of marble, 

holding water on diamond or Carborundum blade or saw for setters 

cutting, use of tub saw or any other saw needed for preparation of 

material, drilling of holes for wires that anchor material set by 

setters, mixing up of molding plaster for installation of material, 

mixing up thin set for the installation of material, mixing up of sand 

to cement for the installation of material and such other work as may 

be required in helping a Marble Setter in the handling of all 

material in the erection or installation of interior marble, slate, 

travertine, art marble, serpentine, alberene stone, blue stone, 

granite and other stones (meaning as to stone any foreign or domestic 

materials as are specified and used in building interiors and 

exteriors and customarily known as stone in the trade), carrara, 

sanionyx, vitrolite and similar opaque glass and the laying of all 

marble tile, terrazzo tile, slate tile and precast tile, steps, risers 

treads, base, or any other materials that may be used as substitutes 

for any of the aforementioned materials and which are used on interior 

and exterior which are installed in a similar manner. 

 

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 

field inspection of uncured concrete and asphalt. 

 

MATERIAL TESTER II:  Field inspection of welds, structural steel, 

fireproofing, masonry, soil, facade, reinforcing steel, formwork, 

cured concrete, and concrete and asphalt batch plants; adjusting 

proportions of bituminous mixtures. 

 

OPERATING ENGINEER - BUILDING 

 

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with 

Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); 

Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; 

Combination Back Hoe Front End-loader Machine; Compressor and Throttle 

Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete 

Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete 

Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; 

Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, 

Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider 

Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; 

Formless Curb and Gutter Machine; Grader, Elevating; Grouting 

Machines; Heavy Duty Self-Propelled Transporter or Prime Mover; 

Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, 

Elevators, outside type rack and pinion and similar machines; Hoists, 

One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 

Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); 

Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators; 

Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump 

Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum 

Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; 
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Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation 

of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; 

Trenching Machines. 

 

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete 

Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 

Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, 

Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 

Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); 

Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors, 

All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame. 

 

Class 3. Air Compressor; Combination Small Equipment Operator; 

Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling 

or renovation work); Hydraulic Power Units (Pile Driving, Extracting, 

and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 

ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); 

Winches, 4 Small Electric Drill Winches. 

 

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick 

Forklift. 

 

Class 5. Assistant Craft Foreman. 

 

Class 6. Gradall. 

 

Class 7. Mechanics; Welders. 

 

 

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION 

 

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt 

Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar 

type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast 

Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix 

Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe 

Bucket or over or with attachments); Concrete Breaker (Truck 

Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete 

Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower 

Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; 

Derricks, All; Derrick Boats; Derricks, Traveling; Dredges; 

Elevators, Outside type Rack & Pinion and Similar Machines; Formless 

Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader, 

Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 

Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy 

Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes; 

Backhoes with shear attachments up to 40' of boom reach; Lubrication 

Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig; 

Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid 

Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill 

Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck 

Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); 

Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor 

Drawn Belt Loader (with attached pusher - two engineers); Tractor with 

Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
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Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole 

Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5 

ft. in diameter and over tunnel, etc; Underground Boring and/or Mining 

Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO). 

 

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 

Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 

Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with 

attachments); Compressor and Throttle Valve; Compressor, Common 

Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding 

Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 

ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 

Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck 

Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 

Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging 

Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 

Excavating (excluding hose work); Laser Screed; All Locomotives, 

Dinky; Off-Road Hauling Units (including articulating) Non 

Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type 

Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; 

Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; 

Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and 

Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors 

pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats. 

 

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; 

Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 

Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; 

Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All 

Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe 

Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; 

Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam 

Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; 

Tamper-Form-Motor Driven. 

 

Class 4. Air Compressor; Combination - Small Equipment Operator; 

Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic 

Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All 

(1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 

ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding 

Machines (2 through 5); Winches, 4 Small Electric Drill Winches. 

 

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers. 

 

Class 6. Field Mechanics and Field Welders 

 

Class 7. Dowell Machine with Air Compressor; Gradall and machines of 

like nature. 

 

OPERATING ENGINEER - FLOATING 

 

Class 1.  Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; 

Engineer (Hydraulic Dredge). 

 

Class 2.  Crane/Backhoe Operator; Boat Operator with towing 

B15003-R2

84



endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); 

Leverman (Hydraulic Dredge); Diver Tender. 

 

Class 3.  Deck Equipment Operator, Machineryman, Maintenance of Crane 

(over 50 ton capacity) or Backhoe (115,000 lbs. or more); Tug/Launch 

Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, 

Slip/Dock, or Scow, Deck Machinery, etc. 

 

Class 4.  Deck Equipment Operator, Machineryman/Fireman (4 Equipment 

Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane 

Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 

pounds or less); Assistant Tug Operator. 

 

Class 5.  Friction or Lattice Boom Cranes. 

 

SURVEY WORKER - Operated survey equipment including data collectors, 

G.P.S. and robotic instruments, as well as conventional levels and 

transits. 

 

TRAFFIC SAFETY - work associated with barricades, horses and drums 

used to reduce lane usage on highway work, the installation and 

removal of temporary  lane markings, and the installation and removal 

of temporary road signs. 

 

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 

 

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 

transportation purposes; Air Compressors and Welding Machines, 

including those pulled by  cars, pick-up trucks and tractors; 

Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck 

Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 

Helpers and Greasers; Oil Distributors 2-man operation; Pavement 

Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; 

Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man 

operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; 

Unskilled Dumpman; and Truck Drivers hauling  warning lights, 

barricades, and portable toilets on the job site. 

 

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 

Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or 

Turnatrailers when pulling  other than self-loading equipment or 

similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards; 

Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles. 

 

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 

Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or 

turnapulls when  pulling other than self-loading equipment or similar 

equipment over 16 cubic yards; Explosives and/or Fission Material 

Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 

Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 

and Expandable Trailers hauling material over 50 feet long; Slurry 

trucks, 1-man operation; Winch trucks, 3 axles or more; 

Mechanic--Truck Welder and Truck Painter. 

 

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
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crane trucks with hoist and accessories; Foreman; Master Mechanic; 

Self-loading equipment  like P.B. and trucks with scoops on the front. 

 

TERRAZZO FINISHER 

 

The handling of sand, cement, marble chips, and all other materials 

that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 

grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 

Terrazzo work, floors, base, stairs, and wainscoting by hand or 

machine, and in addition, assisting and aiding Marble, Masonic, and 

Terrazzo Mechanics. 

 

Other Classifications of Work: 

 

For definitions of classifications not otherwise set out, the 

Department generally has on file such definitions which are available. 

If a task to be performed is not subject to one of the 

classifications of pay set out, the Department will  upon being 

contacted state which neighboring county has such a classification and 

provide such rate, such rate being deemed to exist by reference in 

this  document.  If no neighboring county rate applies to the task, 

the Department shall undertake a special determination, such special 

determination  being then deemed to have existed under this 

determination.  If a project requires these, or any classification not 

listed, please contact IDOL at 217-782-1710 for  wage rates or 

clarifications. 

 

LANDSCAPING 

 

Landscaping work falls under the existing classifications for laborer, 

operating engineer and truck driver.  The work performed by landscape 

plantsman and  landscape laborer is covered by the existing 

classification of laborer.  The work performed by landscape operators 

(regardless of equipment used or its size) is  covered by the 

classifications of operating engineer.  The work performed by 

landscape truck drivers (regardless of size of truck driven) is 

covered by the  classifications of truck driver. 

 

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II 

 

Notwithstanding the difference in the classification title, the 

classification entitled "Material Tester I" involves the same job 

duties as the classification entitled "Material Tester/Inspector I". 

Likewise, the classification entitled "Material Tester II" involves 

the same job duties as the classification entitled "Material 

Tester/Inspector II". 
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CERTIFICATION OF CONTRACT/BIDDER 
 

 

The below signed contractor/bidder hereby certifies that it is not barred from bidding 

on this or any other contract due to any violation of either Section 33E-3 or 33E-4 of 

Article 33E, Public Contracts, of the Illinois Criminal Code of 1961, as amended.  

This certification is required by Public Act 85-1295.  This Act relates to interference 

with public contracting, bid rigging and rotating, kickbacks and bribery. 

 

 

____________________________________ 

SIGNATURE OF CONTRACTOR/BIDDER 

 

 

____________________________________ 

TITLE 

 

 

___________________________________ 

DATE 

 

 

THIS FORM MUST BE RETURNED WITH YOUR BID TO: 

 

Joliet Junior College District #525 

Office of Facility Services 

Main Campus L Building, L1005 

1215 Houbolt Road   

Joliet, IL 60431-8938 
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CERTIFICATE OF COMPLIANCE WITH 

ILLINOIS DRUG-FREE WORKPLACE ACT 
 

 

_______________________, does hereby certify pursuant to the Illinois Drug-Free 

Workplace Act (30 ILCS 580/) that [he, she, it] shall provide a drug-free workplace 

for all employees engaged in the performance of work under the contract by 

complying with the requirements of the Illinois Drug-Free Workplace Act and, 

further certifies, that [he, she, it] is not ineligible for award of this contract by reason 

of debarment for a violation of the Illinois Drug-Free Workplace Act.   

 

 

 

 

 

 

_________________________________ 

By Authorized Agent 

 

 

_________________________________ 

Date 

 

 

 

 
 

SUBSCRIBED AND SWORN TO before me 

This _____ day of _______________, 20__. 

 

 

 

 

 

 

 

 

 

______________________________________ 

                NOTARY PUBLIC 
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EXECUTE AND ATTACH TO PROPOSAL FORM 

 

JOLIET JUNIOR COLLEGE – REQUEST FOR BID  

 

DRAWINGS ARE AVAILABLE ON THE FOLLOWING WEBSITE: 

WWW.JJC.EDU/INFO/PURCHASING 

 

BID FORM  

 

To:  Joliet Junior College 

  1215 Houbolt Road 

  Joliet, IL 60431-8938 

 

Project:   

 

Date:  __________________________ 

 

Submitted by: 

 

____________________________________________________________________ 

(Full Name) 

____________________________________________________________________ 

(Address) 

____________________________________________________________________ 

(City, State, Zip) 

____________________________________________________________________ 

(Phone)   (Fax)    (Email) 

PART 1 OFFER 

Having examined the site and having familiarized itself with the conditions affecting 

the cost of the work associated with the      , and with 

the bidding documents, Bidder herby proposes to perform everything required and to 

furnish all labor, materials, necessary tools, expendable equipment and transportation 

services necessary to complete in a workmanlike manner the subdivision of work 

stated above in accordance with the bidding documents for the following sums: 

 

CONTRACT AWARD 

This project will be awarded for a minimum of $100,000 based on the below unit 

prices.  Basis of award will be determined by the sample bid scenarios.  Bid security 

must be submitted in the amount of 10% of the minimum contract award of 

$100,000. 
 
 

We have included herewith, the Security Deposit as required by the Instructions to 

Bidders. 
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SCHEDULE OF UNIT PRICES 

Unit No. 1:  Removal and replacement of one (1) existing insulated glass panel “A.” 

a. Description: Removal of existing insulated glass panel “A” as indicated on drawing sheet 
A2, Typical Concourse Window Bay, Elevation One, which is further located on the 
Partial First Floor Plans on drawing sheets A1 & A2, and the installation of a new 
insulated glass panel in this same opening as required, according to Section 088000 
"Glazing" and drawings. 

b. Unit of Measurement: Glass panel “A”. 

 
_______________________________________________________ ($__________________). 
(Amount shall be shown in both words and figures.  In case of discrepancy, the lesser amount will 
govern.) 

 

 
 
Unit No. 2:  Removal and replacement of one (1) existing insulated glass panel “B.” 
 
a. Description: Removal of existing insulated glass panel “B” as indicated on drawing sheet 

A2, Typical Concourse Window Bay, Elevation One, which is further located on the 
Partial First Floor Plans on drawing sheets A1 & A2, and the installation of a new 
insulated glass panel in this same opening as required, according to Section 088000 
"Glazing" and drawings. 

b. Unit of Measurement: Glass panel “B”. 
 

 
_______________________________________________________ ($__________________). 
(Amount shall be shown in both words and figures.  In case of discrepancy, the lesser amount will 
govern.) 

 

 
 
Unit No. 3:  Removal and replacement of one (1) existing insulated glass panel “C.” 
 
a. Description: Removal of existing insulated glass panel “C” as indicated on drawing sheet 

A2, Typical Concourse Window Bay, Elevation One, which is further located on the 
Partial First Floor Plans on drawing sheets A1 & A2, and the installation of a new 
insulated glass panel in this same opening as required, according to Section 088000 
"Glazing" and drawings. 

b. Unit of Measurement: Glass panel “C”. 
 
 
_______________________________________________________ ($__________________). 
(Amount shall be shown in both words and figures.  In case of discrepancy, the lesser amount will 
govern.) 

 

 
 
Unit No. 4:  Removal and replacement of one (1) existing insulated glass panel “D.” 
 
a. Description: Removal of existing insulated glass panel “D” as indicated on drawing sheet 

A2, Typical Concourse Window Bay, Elevation One, which is further located on the 
Partial First Floor Plans on drawing sheets A1 & A2, and the installation of a new 
insulated glass panel in this same opening as required, according to Section 088000 
"Glazing" and drawings. 

b. Unit of Measurement: Glass panel “D”. 
 
_______________________________________________________ ($__________________). 
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(Amount shall be shown in both words and figures.  In case of discrepancy, the lesser amount will 
govern.) 

 

 
 
Unit No. 5:  Removal and replacement of one (1) existing insulated glass panel “E.” 
 
a. Description: Removal of existing insulated glass panel “E” as indicated on drawing sheet 

A2, Typical Concourse Window Bay, Elevation One, which is further located on the 
Partial First Floor Plans on drawing sheets A1 & A2, and the installation of a new 
insulated glass panel in this same opening as required, according to Section 088000 
"Glazing" and drawings. 

b. Unit of Measurement: Glass panel “E”. 
 
 
_______________________________________________________ ($__________________). 
(Amount shall be shown in both words and figures.  In case of discrepancy, the lesser amount will 
govern.) 

 

 
 
Unit No. 6:  Removal and replacement of one (1) existing insulated glass panel “F.” 
 
a. Description: Removal of existing insulated glass panel “F” as indicated on drawing sheet 

A2, Typical Concourse Window Bay, Elevation One, which is further located on the 
Partial First Floor Plans on drawing sheets A1 & A2, and the installation of a new 
insulated glass panel in this same opening as required, according to Section 088000 
"Glazing" and drawings. 

b. Unit of Measurement: Glass panel “F”. 
 

 
_______________________________________________________ ($__________________). 
(Amount shall be shown in both words and figures.  In case of discrepancy, the lesser amount will 
govern.) 

 

 
 
Unit No. 7:  Removal and replacement of one (1) existing insulated glass panel “G.” 
 
a. Description: Removal of existing insulated glass panel “G” as indicated on drawing sheet 

A2, Curtain Wall Building D, Elevation Two, which is further located on the Partial First 
Floor Plan – Building C-D on drawing sheet A1, and the installation of a new insulated 
glass panel in this same opening as required, according to Section 088000 "Glazing" 
and drawings. 

b. Unit of Measurement: Glass panel “G”. 
 
 
_______________________________________________________ ($__________________). 
(Amount shall be shown in both words and figures.  In case of discrepancy, the lesser amount will 
govern.) 

 

 
 
 
Unit No. 8:  Removal and replacement of one (1) existing insulated glass panel “H.” 
 
a. Description: Removal of existing insulated glass panel “H” as indicated on drawing sheet 

A2, Curtain Wall Building D, Elevation Two, which is further located on the Partial First 
Floor Plan – Building C-D on drawing sheet A1, and the installation of a new insulated 

B15003-R2

91



  

glass panel in this same opening as required, according to Section 088000 "Glazing" 
and drawings. 

b. Unit of Measurement: Glass panel “H”. 
 
 
_______________________________________________________ ($__________________). 
(Amount shall be shown in both words and figures.  In case of discrepancy, the lesser amount will 
govern.) 

 

 
 
Unit No. 9:  Removal and replacement of one (1) existing glass panel “I.” 
 
a. Description: Removal of existing glass panel “I” as indicated on drawing sheet A3, 

Building E Window Openings, Elevation One, which is further located on the Partial 
Floor First & Second Floor Plans – Building E on drawing sheet A3, and the installation 
of a new insulated glass panel in this same opening as required, according to 
Section 088000 "Glazing", Section 092900 “Gypsum Board”, Section 099100 “Painting” 
and drawings. 

b. Unit of Measurement: Glass panel “I”. 
 
 
_______________________________________________________ ($__________________). 
(Amount shall be shown in both words and figures.  In case of discrepancy, the lesser amount will 
govern.) 

 

 

 
BID SCENARIOS 
SAMPLE BID SCENARIO #1 

Description Unit Price Quantity Cost 

Unit No. 1 - Glass Panel “A” $ 6 $ 

Unit No. 2 - Glass Panel “B” $ 3 $ 

Unit No. 3 - Glass Panel “C” $ 2 $ 

Unit No. 4 - Glass Panel “D” $ 6 $ 

Unit No. 5 - Glass Panel “E” $ 3 $ 

Unit No. 6 - Glass Panel “F” $ 4 $ 

Unit No. 7 - Glass Panel “G” $ 3 $ 

Unit No. 8 - Glass Panel “H” $ 2 $ 

Unit No. 9 - Glass panel “I” $ 24 $ 

 SUBTOTAL #1 $ 
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SAMPLE BID SCENARIO #2    

Description Unit Price Quantity Cost 

Unit No. 1 - Glass Panel “A” $ 3 $ 

Unit No. 2 - Glass Panel “B” $ 4 $ 

Unit No. 3 - Glass Panel “C” $ 1 $ 

Unit No. 4 - Glass Panel “D” $ 7 $ 

Unit No. 5 - Glass Panel “E” $ 2 $ 

Unit No. 6 - Glass Panel “F” $ 3 $ 

Unit No. 7 - Glass Panel “G” $ 6 $ 

Unit No. 8 - Glass Panel “H” $ 1 $ 

Unit No. 9 - Glass panel “I” $ 24 $ 

 SUBTOTAL #2 $ 

    

TOTAL (SUBTOTAL #1 + SUBTOTAL #2) $ 

 

 

PART 2 ACCEPTANCE 

 

This offer shall be open to acceptance and is irrevocable for thirty (30) days from the 

Bid closing date. 

 

If the bid is accepted by the Owner within the time period stated above, we will: 

 

A. Execute the Agreement within ten (10) days of receipt of Notice of 

Award. 

 

B. Furnish the required bonds within ten (10) days of receipt of Notice of 

Award in the form described in the Instruction to Bidders. 

 

C. Furnish the required Certificate of Insurance within ten (10) days of 

receipt of Notice of Award in the form and amounts described in the 

Instruction to Bidders. 

 

D. Commence work as established by the written Notice to Proceed. 

 

If this Bid is accepted within the time stated, and we fail to commence the Work or 

we fail to provide the required Bonds(s), the Security Deposit shall be forfeited as 
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damages to the Owner by reason of our failures. 

 

In the event our Bid is not accepted within the time stated above, the required 

security deposit shall be returned to the undersigned, in accordance with the 

provisions of the Instructions to Bidders; unless a mutually satisfactory arrangement 

is made for its retention and validity for an extended period of time. 

 

PART 3 CONTRACT TIME 

 

If the Bid is accepted, we will: 

 

A. Complete the work in manner consistent to meet the requirements of the 

schedule (  ) consecutive calendar days from the date established 

as the Date of Commencement in the Notice to Proceed. 

 

B. Contractor has examined the Schedule included in these documents and takes 

no exception, or records the following exceptions: 

 

            

 

            

 

            

 

 

PART 4 CONTRACTOR’S FEES FOR CHANGES IN THE WORK 

 

Lump Sum of Time and Materials Changes: We the undersigned bidder agree that 

the following percentages for overhead and profit shall be added to job costs for the 

net amount of work added to or deleted from the contract by written lump sum or 

time and material change orders recommended by the Engineer and approved by the 

Owner: 

 

Add to net extra for job costs for additional work performed by: 

 

Our own forces 12% 

Our subcontractor 5% (including assigned subcontractors) 

 

Note: Insurance, bond, and taxes are considered as job cost items and are not 

included in the percentages listed above. 
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PART 5 ADDENDA 

 

The following Addenda have been received. The modifications to the Bid 

Documents noted therein have been considered and all costs thereto are included in 

the Bid Sum. 

 

Addendum #        Dated          

 

Addendum #        Dated          

 

Addendum #        Dated          

 

PART 6 SUBCONTRACTORS 

 

A. The following work will be performed (or provided) by the 

Subcontractors we have indicated below: 

 

Name of Subcontractor     Work Performed 

 

      1.             

 

      2.             

 

      3.             

 

      4.             

 

    B. We understand, and hereby agree, that we are obligated to use the 

indicated subcontractors, unless prior written permission to change has 

been obtained from the Owner. 

 

 

 

PART 7  RELATED WORK EXPERIENCE 

 

List a minimum of three jobs of similar type and scope performed in the last five 

years: 

 

     1. Client:         

 

  Building:         

  

  Phone:         

 

  Contact Name:        

 

  Dollar Amount:        
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     2. Client:         

 

  Building:         

  

  Phone:         

 

  Contact Name:        

 

  Dollar Amount:        

 

 

     3. Client:         

 

  Building:         

  

  Phone:         

 

  Contact Name:        

 

  Dollar Amount:        

 

 

PART 8 BID FORM ADDITION 

 

Apprenticeship and Training Certification 

In accordance with the Illinois Procurement Code, the Bidder certifies that the work 

to be performed by it and/or its subcontractors shall, at the time of such bid opening 

and at the time of the performance of work pursuant to the terms of this Contract, 

shall have participated in the approved apprenticeship and training programs as 

provided for above.  The bidder shall list, in the space below, the official name of the 

program sponsor holding the certificate of registration or all types of work or crafts 

in which the bidder is a participant and that will be performed by the bidder and its 

sub-contractor’s employees.  Work that will be sub-contracted shall be indicated to 

be subcontracted work as provided for herein. Failure to list required information 

may result in disqualification of bid. 
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PART 9 CONTRACTOR EVALUATION 

 

Upon completion of the project, a Construction Contractor Performance Evaluation 

form will be completed by the A/E and the JJC Project Coordinator.  The contractor 

will be evaluated in the following categories: 

 Professionally Administered and Supervised Work 

 Business Practices 

 Overall Performance 

 Workmanship 

 Timeliness 

 Project Management 

 

PART 10 BID FORM SIGNATURES(S) 

 

The Corporate Seal of: 

 

            

   (Bidder – please print the full name of your Proprietorship, Partnership, or 

Corporation) 

 

Was hereunto affixed in the presence of: 

 

            

   (Authorized signing officer)              (Title) 

 

(Seal) 

 

            

   (Authorized signing officer)              (Title) 

 

If the bid is a joint venture or partnership, add additional forms of execution for each 

member of the joint venture in the appropriate form or forms as above. 

 

END OF SECTION 
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