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JOLIET JUNIOR COLLEGE

1901 —

(Business & Auxiliary Services)
1215 Houbolt Road
Joliet, Hlinois 60431-8938

INSTRUCTIONS TO BIDDERS

Sealed proposals are invited for NATURAL AREAS RESTORATION MAINTENANCE pursuant to
specifications.

PROPOSALS:
Proposals will be received and publicly read aloud by the Joliet Junior College District #525, Joliet,

Will County, Illinois, at the place, date and time hereinafter designated. You are invited to be present
if you so desire.

PLACE: Joliet Junior College District #525
Office of Facility Services
L-BUILDING Room #L.1005
1215 Houbolt Road
Joliet, IL 60431-8938

DATE: MAY 18, 2015

FAXES ARE NOT ACCEPTABLE

TIME: 9:00 AM
Proposals received after this time will not be accepted.
Proposals must be made in accordance with the instructions contained herein. They shall be
submitted on the forms provided on the College’s website in a sealed envelope addressed to the
Director of Business & Auxiliary Services, L-Building Room L1005, plainly marked, with the
Bidder's Name and Address and the notation:

BID: NATURAL AREAS RESTORATION MAINTENANCE

PRE-BID MEETING:
A mandatory pre-bid meeting will be held on MAY 7, 2015 at 9:00 AM. The meeting will be at the
Main Campus, L Building, Room L1005, 1215 Houbolt Road, Joliet, IL. Bidders who do not attend
the mandatory pre-bid meeting will have their bid returned unopened.

DELIVERY:

All prices must be quoted F.O.B., Joliet Junior College, 1215 Houbolt Road, Joliet, IL 60431 unless
otherwise noted.
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TAX EXEMPTION:
Joliet Junior College District #525 is exempt from Federal, State, and Municipal taxes.

SIGNATURE ON BIDS:
Joliet Junior College District #525 requires the signature on bid documents to be that of an authorized
representative of said company.

Each bidder, by making his bid, represents that he has read and understands the bidding
documents and that these instructions to bidders are a part of the specifications.

BIDDING PROCEDURES:
1. No bid shall be modified, withdrawn, or cancelled for sixty (60) days after the bid opening
date without the consent of the College Board of Trustees.

2. Changes or corrections may be made in the bid documents after they have been issued and
before bids are received. In such case, a written addendum describing the change or
correction will be issued by the College to all bidders of record. Such addendum shall take
precedence over that portion of the documents concerned, and shall become part of the bid
documents. Except in unusual cases, addendum will be issued to reach the bidders at least
five (5) days prior to date established for receipt of bids.

3. Each bidder shall carefully examine all bid documents and all addenda thereto, and shall
thoroughly familiarize themselves with the detailed requirements thereof prior to submitting a
proposal. Should a bidder find discrepancies or ambiguities in, or omissions from documents,
or should they be in doubt as to their meaning, they shall, at once, and in any event, not later
than ten (10) days prior to bid due date, notify the College who will, if necessary, send written
addendum to all bidders. The college will not be responsible for any oral instructions. All
inquiries shall be directed to the Director of Business & Auxiliary Services. After bids are
received, no allowance will be made for oversight by bidder.

SUBSTITUTIONS:
1. Each bidder represents that his bid is based upon the materials and equipment described in the
bidding documents.

2. Any dealer bidding an equal product must specify brand name, model number, and supply
specifications of product. The Board shall be the sole judge of whether an article shall be
deemed to be equal.

3. A bidder's failure to meet the minimum specifications as listed may result in disqualification
of his bid.

REJECTION OF BIDS:
The bidder acknowledges the right of the College Board to reject any or all proposals and to waive
informality or irregularity in any proposal received and to award each item to different bidders or all
items to a single bidder. In addition, the bidder recognizes the right of the College Board to reject a
proposal if the proposal is in any way incomplete or irregular. The College Board may also award, at
its discretion, only certain items quoted on. The College Board also reserves the right to reject the
proposal of a Bidder who has previously failed to perform properly or complete on time contracts of a
similar nature or a bid of a Bidder when investigation shows that Bidder is not in a position to
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perform the contract.

ACKNOWLEDGEMENT OF ADDENDA:
Signature of company official on original document shall be construed as acknowledgement of
receipt of any and all addenda pertaining to this specific proposal. Identification by number of
addenda and date issued should be noted on all proposals submitted.

FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA ON PROPOSAL SUBMITTED
MAY RESULT IN DISQUALIFICATION OF PROPOSAL.

Bidders who obtain a copy of the bid from our web site are responsible for checking back on
the site for any addenda issued.

CLERICAL ERRORS:
If applicable, all errors in price extensions will be corrected by Joliet Junior College and totals for
award determination corrected accordingly, unless the bidder specifies that no change be made in the
total submitted. In this case, all incorrect price extensions will be noted at "lot", and award
determination made on the basis of total price submitted.

SAMPLES:
Bidder may be required to furnish samples upon request and without charge to the College.

BID SECURITY:
A certified check or bank draft or bid bond, made payable to Joliet Junior College District #525, Will
County, Illinois, MUST be submitted with the bid in the amount of ten (10) percent of your total
bid. The bid security will be forfeited by the successful bidder in the event of the bidders failure to
enter into a contract. Checks or drafts of unsuccessful bidders will be returned as soon as practicable
after opening and checking the bids.

PAYMENTS:
Certified Payroll
1. With each pay application, contractors shall submit certified payroll in a format acceptable to
Junior College District #525.

Partial Lien Waivers

1. The contractors’ partial lien waiver, for the full amount of the payment, shall accompany the
first payment application. Each subsequent payment application shall be accompanied by the
contractor's partial waiver, and by partial waivers from all subcontractors and suppliers who
were included in the immediately preceding payment application, to the extent of that
payment.

2. Lien waivers from the Contractor and all subcontractors and suppliers shall accompany the
first payment application when the amount of payment exceeds 50 percent of the total
contract sum.

Final Lien Waivers: The contractor's request for final payment shall include:

1. The contractor's final lien waiver in the full amount of the contract.

2. Final lien waivers in the full amount of their contracts from all subcontractors and suppliers
for which final lien waivers have not previously been submitted.
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INSURANCE:
The successful bidder will be required to furnish a certificate of insurance in the following amounts:

The insurance coverage required here-in-under shall be the minimum amounts maintained by the
Contractor and Subcontractors until all Work is completed and accepted by the Owner.

The Contractor will purchase and maintain “all risks” Builder’s Risk property insurance subject only
to such exclusions as have been specifically approved by the Owner in writing.

A. Workers Compensation

1. State: Statutory
2. Applicable Federal: Statutory
3. Employer’s Liability:
a. $1,000,000 per Accident
b. $1,000,000 Occupational Disease

B. Commercial Comprehensive Liability

Each Occurrence: $2,000,000
Products/Completed Operations Aggregate: $2,000,000
Personal/Advertising Injury: $2,000,000
General Aggregate: $2,000,000
Policy shall include: $2,000,000
a. Premises: Operations
b. Independent Contractors Liability
c. Products and Completed Operations: Maintained for minimum of one year
after date of final Certificate for Payment, in full amount of the limits
specified above.
d. Contractual Liability
e. Coverage for explosion (x), collapse (c), and underground (u).
6. The Commercial Comprehensive Liability policy shall include a contractual liability
endorsement insuring the indemnity required by the contract. The indemnities shall
be named as additional insured on the Contractor’s Commercial Comprehensive
Liability policy using Form CG 20 10 or its equivalent and shall name Joliet Junior
College, its Board of Trustees, officers, employees and agents as additional
insured’s at a minimum. The Contractor hereby agrees to effectuate the naming of
such additional insured’s as unrestricted additional insured’s on the Contractor’s
policy. The additional insured endorsement shall provide the following:
a. That the coverage afforded the additional insurance will be primary
insurance for the additional insurance with respect to claims arising out
of operations performed by or on behalf of the Contractor.
b. That the policy shall contain a thirty (30) day notice of cancellation prior
to the effective date thereof.
c. That the additional insureds have other insurance which is applicable to
the loss, such other insurance will be on an excess or contingent basis.
d. That the amount of the company’s liability under the insurance policy will
not be reduced by the existence of such other insurance.
e. That the additional insureds will not be given less than thirty (30) days
prior written notice of any cancellation thereof.

agrwdE
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f.  That the Contractor agrees to indemnify the College for any applicable
deductibles.

g. That the insurance policy from an A.M. Best rated “secured” Illinois State
licensed insurer.

h.  The Contractor shall provide the College with a copy of its insurance
policy or in the alternative and subject to the College’s agreement, an
excerpt of a page from the actual policy evidencing the additional
insureds as provided for herein.

I.  Contactor acknowledges that failure to obtain such insurance on behalf
of the College constitutes a material breach of the contract and subjects
Contractor to liability for damages, indemnification and all other legal
remedies available to College. The Contractor is to provide the College
at all times with a certificate of insurance, evidencing the above
requirements have been met. The failure of the College to object to the
contents of the certificate or the absence of it shall not be deemed a
waiver of any and all rights held by the College.

J.  That enclosed is a copy of the endorsement providing additional
insured’s status and that the Contractor will furnish a Certificate of
insurance evidencing the foregoing provisions.

k. Please include clause below in the policy:

It is agreed that Joliet Junior College, its Board of Trustees, officers,
employees, agents and (Architect/Engineer Name) are additional
insureds on the policy.

C. Business Auto Liability (including owned, non-owned and hired vehicles).

1. Bodily injury

a. $1,000,000 per person

b.  $2,000,000 per accident
2. Property damage: $1,000,000 OR
3. Combined Single limit: $1,000,000

D. Umbrella

1. Umbrella Excess Liability: $4,000,000

2. If the Contractor’s Workers Compensation, Commercial General Liability and
Business Auto policies do not have these minimum limits, an Umbrella policy
written by an insurance company acceptable to the Owner may be used to meet the
minimum limits required.

All such policies of insurance shall be written by companies approved by the College and Certificates
of Insurance shall be furnished to the College. The College shall be listed as an additional insured
under such policies. Each policy shall require at least 30 days notice to the College in the event of
cancellation. The contractor agrees to indemnify, defend, and hold harmless the College from and
against all suits or claims, which may be based upon any injury to or death of any person or persons
or damage to property, which may occur or which may be alleged to have occurred in the course of
the performance of this Agreement by the Contractor, whether such sum claim shall be made by an
employee of the Contractor, by a third person or their representatives, or whether or not it shall be
claimed that the said injury, death, or damage or cause through a negligence act or omission of the
Contractor; and the all charges of attorneys and all costs and other expenses arising there from or
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incurred in connection therewith; and if any judgment shall be rendered against the College in any
such action or actions, the Contractor, at its own expense, shall satisfy and discharge the same.

PERFORMANCE BONDS:
The successful bidder on this proposal must furnish a performance bond and a labor and material
payment bond made out to Junior College District #525, prepared on an approved form, as security
for the faithful performance of their contract, within ten (10) days of their notification that their bid
has been accepted. The surety thereon must be such surety company or companies as are authorized
and licensed to transact business in the State of Illinois and have an A-XIV best rating. Attorneys in
fact who sign bid bonds must file with each bond a certified copy of their power of attorney to sign
said bonds. The performance bond is an amount equal to one hundred and ten percent (110%) of the
contract sum. Such bonds shall be in force from the date of signing of the contract until one year
after issuing of final certificate of payment. The cost of the bonds shall be included in the bidder’s
proposal.

LAWS AND ORDINANCES:
In execution of the work, the Contractor shall comply with applicable state and local laws, ordinances
and regulation, the rules and regulations of the Board of Fire Underwriters, and OSHA standards.

SEX OFFENDER REGISTRATION REQUIREMENT NOTIFICATION:

Illinois Compiled Statutes (730 ILCS 150/2) requires that any person who is required by law to
register as a sex offender and who is either a student or an employee at an institution of higher
education, must also register with the police department of the institution they are employed by or
attending. For purposes of this act, a student or employee is defined as anyone working at or
attending the institution for a period of five (5) days or an aggregate period of more than thirty (30)
days during a calendar year. This includes persons operating as or employed by an outside contractor
at the institution. Anyone meeting the above requirements is required to register at the Campus
Police Department located in G1013, within five (5) days of enrolling or becoming employed.
Persons failing to register are subject to criminal prosecution.

DAMAGE AND NEGLIGENCE:
The Contractor agrees to indemnify and save harmless the College and employees from and against
all loss, including costs and attorney’s fees, by reasons or liability imposed by law upon the College
for damages because of bodily injury, including death at any time resulting therefrom, sustained by
any person or persons or on account of damage to property including loss of use thereof as provided
in the General Conditions and Supplementary Conditions.

College shall not be responsible for damages, delays, or failure to perform on its part resulting from
acts or occurrences of force majeure. “Force majeure” means any (a) act of God, landslide, lightning,
earthquake, hurricane, tornado, blizzard, floods and other adverse and inclement weather conditions;
(b) fire, explosion, flood, acts of a public enemy, war, blockade, insurrection, riot or civil
disturbance; (c) labor dispute, strike, work slow down, picketing, primary boycotts, secondary
boycotts or boycotts of any kind and nature, or work stoppages; (d) any law, order, regulation
ordinance, or requirement of any government or legal body or any representative of any such
government or legal body; (e) inability to secure necessary materials, equipment, parts or other
components of the project as a result of transportation difficulties, fuel or energy shortages, or acts or
omission of any common carriers; or (f) any other similar cause or similar event beyond the
reasonable control of College.
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INVESTIGATION OF BIDDERS:
The College will make any necessary investigation to determine the ability of the bidder to fulfill the
proposal requirements. Joliet Junior College reserves the right to reject any proposal if it is
determined that the bidder is not properly qualified to carry out the obligation of the contract.

SUBCONTRACTORS:
Bidders must state on the proposal form all subcontractors he intends to use for this project. Failure
to do so may be cause for rejection of bid.

PREVAILING WAGE RATE:
The successful bidder must pay not less than the prevailing hourly wage rate determined by the
Illinois Department of Labor for the county where the contract is executed and the craft or type of
worker needed to execute the contract. See the prevailing wage scale attached.

If, during the course of work under this contract, the Department of Labor revises the prevailing rate
hourly wages to be paid under this contract for any trade or occupation, Owner, will notify Contractor
and each Subcontractor of the changes in the prevailing rate of hourly wages. Contractor shall have
the sole responsibility and duty to ensure that the revised prevailing rate of hourly wages is paid by
contractor and all Subcontractors to each worker to whom a revised rate is applicable. Revisions to
the prevailing wage as set forth above shall not result in an increase in the Contract Sum.

In compliance with the Office of the Attorney General the following is also required of all bidders:

Payment of Prevailing Wage:

e The Act requires that all laborers, workers and mechanics employed by or on behalf of a
public body in the construction of public works be paid the general prevailing rate of hourly
wages (including allotments for training and approved apprenticeship programs, health and
welfare, insurance, vacation and pension benefits) for work of a similar character in the
locality in which the work is performed. See 820 ILCS 103/3. The Act contains all relevant
definitions, including those for the terms “public body”, “public works” and “general
prevailing rate of hourly wages”, which will assist you in the understanding its requirements
and your responsibilities. See 820 ILCS 130/2.

e The Illinois Department of Labor publishes the current prevailing wage rate. See
http://www.state.il.us/agency/idol/rates/rates.htm. The rate is revised regularly and such
revision takes effect immediately.

Specifications and Contractual Language:

e Public bodies must insert a provision or stipulation requiring the payment of the prevailing
wage rate into every public works resolution or ordinance, call for bids, project specification
and contract. See 820 ILCS 130/4(a).

e Contractors and subcontractors must insert a provision or stipulation regarding the payment of
the prevailing wage rate into every public works project and bid specification, subcontract,
and contractor’s bond. See 820 ILCS 130/4(b), (c).

e Contractors or construction managers who have been awarded public works contracts must
post the relevant prevailing wage rate(s) at a location on the project site that is easily
accessible by workers. See 820 ILCS 130/4(¥).

Record-Keeping Responsibilities:
e All contractors and subcontractors must create and keep for at least three years, records of all
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laborers, mechanics, and other workers employed by them on a public works project. See 820
ILCS 130/5(a) (1).

e These records must include each worker’s name, address, telephone number (if available),
social security number, classification(s), hourly wages paid in each pay period, number of
hours worked each day, and the starting and ending times of each work day. Each contractor
and subcontractor is required to make these records available for inspection by the public
body’s agents or Illinois Department of Labor officials at a reasonable time and place upon
seven business days notice. See 820 ILCS 130/5(a) (1), (b).

Certified Payroll Records:

e A contractor or subcontractor participating in a public works project must also submit a
Certified Payroll the public body every month. This Certified Payroll must consist of a
complete copy of the records required to be kept under Section 5(a)(1) of the Act, discussed
above (with the exception of daily work starting and ending times). See 820 ILCS
130/5(a)(2).

e The monthly Certified Payroll shall also include a statement signed by the contractor or
subcontractor submitting that: (1) the records re true and accurate; (2) the hourly rate paid to
each worker is not less than the general prevailing wage rate required; and (3) the contractor
or subcontractor is aware that filing a Certified Payroll that he or she knows to be false in a
class B misdemeanor. See 820 ILCS 130/5(a)(2).

e The Act requires that a public body shall keep all Certified Payrolls submitted pursuant to the
Act for at least three years. See 820 ILCS 130/5(a)(2). The retention of these monthly
Certified Payroll submissions for three years by public bodies is crucial to the State of
Illinois’ efforts to enforce the Act and will be of particular interest to the Attorney General’s
office in the coming months.

Failure to comply with the Act’s Requirements:

e No public works project may be instituted unless the provisions of the Act have been met.
The Illinois Department of Labor is empowered to sue for injunctive relief against the
awarding of any public works contract, or continuation of work under any such contract, if it
is not in compliance with the Act’s prerequisites. Contracts that are not in compliance with
the Act’s prerequisites are void as against public policy. See 820 ILCS 103/11.

Please note that this is not a complete list of all relevant requirements and prerequisites under
the Act. All contractors and subcontractors rendering services under this contract must
comply with all requirements of the Act, including but not limited to, all wage, notice and
record keeping duties. For a full understanding of all of the Act’s requirements and
prerequisites, as well as the text of the Act and all related regulations, please see the Illinois
Department of Labor’s website at www.state.il.us/agency/idol/laws/Law130.htm.

BLACKOUT PERIOD:
After the College has advertised for bids, no pre-bid vendor shall contact any College officer(s) or
employee(s) involved in the solicitation process, except for interpretation of bid specifications,
clarification of bid submission requirements or any information pertaining to pre-bid conferences.
Such bidders or sub-bidders making such request shall be made in writing at least seven (7) days
prior to the date for receipt of bids. No vendor shall visit or contact any College officers or
employees until after the bids are awarded, except in those instances when site inspection is a
prerequisite for the submission of a bid. During the black-out period, any such visitation, solicitation
or sales call by any representative of a prospective vendor in violation of this provision may cause the
disqualification of such bidder’s response.


http://www.state.il.us/agency/idol/laws/Law130.htm

B15011

OTHER:
This contract is subject to and governed by the rules and regulations of the Illinois Human Rights
Act. The Customer reserves the right to request additional information after your proposal has been
submitted.

BID QUANTITIES:
The College Board will reserve the right to increase or decrease, within reasonable limits, such
quantities as need requires and at the unit price stated.

BID AWARDS:
The successful contractor, and/or any contractor shall not proceed on this bid until it receives a
purchase order from the college. Failure to comply is the risk of that contractor.

TERMINATION OF FUNDING:
JJC’s contractual obligations will be subject to termination and cancellation without penalty,
accelerated payment, or other recoupment mechanism as provided herein in any fiscal year for which
the Illinois General Assembly or other legally applicable funding source fails to make an
appropriation to make payments under the terms of this Contract. In the event of termination for lack
of appropriation, the Vendor shall be paid for services performed under this Contract up to the
effective date of termination. JJC shall give notice of such termination for funding as soon as
practicable after JJC becomes aware of the failure of funding.

CHANGES TO CONTRACT AFTER BID AWARD:
There shall be no deviations from any work without a written change order. All change orders must
be approved by the Director of Business & Auxiliary Services or Vice President of Administrative
Services as well as executed by the successful contractor.

If a change order or aggregate of change orders are 10% or more of the contract price, and such
change orders are not approved, in writing, by either the Director of Business & Auxiliary Services or
Vice President of Administrative Services, the successful contractor shall not be entitled to any type
of compensation for services or materials provided.

GENERAL.:
Joliet Junior College is committed to a policy of non-discrimination on the basis of sex, handicap,
race, color, and national or ethnic origin in the admission, employment, educational programs, and
activities it operates. Inquiries should be addressed to the Director of Human Resources.

The contractor (or vendor) shall agree to save and hold harmless the Joliet Junior College District
#525, the members of its College Board, its agents, servants and employees, from any and all actions
or causes of action, or claim for damages, including the expense of defending suit, arising or growing
out of the performance of, or failure to perform its contract.
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Janice Reedus
Director of Business & Auxiliary Services

JOLIET JUNIOR COLLEGE
ILLINOIS COMMUNITY COLLEGE DISTRICT #525
(Business & Auxiliary Services)
1215 Houbolt Road
Joliet, Illinois 60431-8938
Telephone: (815) 280-6640
Fax: (815) 280-6631

INFORMATION PERTAINING TO OUR BIDS CAN BE FOUND AT THE FOLLOWING WEBSITE:

http://www.jjc.edu/info/purchasing

QUESTIONS PERTAINING TO OUR BIDS CAN BE EMAILED TO:
purchasing@jjc.edu
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SPECIFICATIONS

Joliet Junior College
Natural Areas Restoration Maintenance

Project Identification and Location

This project is located at Joliet Junior College, Joliet, Illinois. The project will consist of a three-year bid
period and annual contracts with mutual options to renew in years two and three, to provide all materials,
labor and equipment necessary to manage, maintain and enhance various natural areas restoration
zones located within the Joliet Junior College Central Campus, and as identified in the drawings and
specifications that make up this project’s contract documents.

The landscape restoration zones encompass approximately 74 acres of Campus property. These areas
were cleared of Buckthorn and other invasives in years 2009/2010, and seeded in prairie, woodland and
savanna seed mixes in 2011. Native trees and shrubs were planted in year 2011 at various locations.

Contractors will be responsible for mowing, weed whipping, herbiciding, and burning in ways and

frequencies that will best promote the establishment of the restoration areas. The basic objective is to
manage herbacious and woody invasives in the various zones.

Option for Multi-Year Contract Renewal

Work shall be completed in accordance with the Contract Documents. The contract may be renewed for
the succeeding Fiscal Year, and then renewed again for the third Fiscal Year, upon mutual acceptance, to
full contract completion on June 30, 2018.

Drawings and Schedules

Following this section are a map and spreadsheet summarizing the College’s restoration zones.

11
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Joliet Junior College
NATURAL AREAS RESTORATION

ZONE COMMUNITY APPROX ACRES

A. Established Woodland/Savanna 4

B. Campus Woodland Slope 1

C. Prairie/Infiltration Basin 1

D. Woodland Areas 18

E. Prairie/Savanna 3

F. Woodland 4.5

G. Prairie/Savanna 34

H. Established Prairie/Fen 8

Total Acreage 73.5
m T Ruettiger, Tonelli & Associates, Inc. A
AT . North
website: wiv ruettigertonell.com Seale: 12 ~ 4907

Exm-. | #J"-,l'!

S L el 8T =
;94 W £
\: e 5
'H“'ﬁ'b! /|
Imagery |Date: 9/ ].4 2011
R

Hammel
Woods

1orewood

Source: Google Maps

Location: Joliet/Will Co.

Date: 4-15-2015

RTA #: 20090435
12




B15011

JJIC RESTORATION MAINTENANCE SCHEDULE

FISCAL YEARS 2016 - 2018

@
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1.0

SECTION 1
GENERAL CONDITIONS

GENERAL

1.1

1.2

JJc

PROJECT OVERVIEW

This work shall consist of mowing, burning, herbiciding, weeding and other activities as necessary to
achieve natural area restoration objectives. Restoration maintenance shall consist of furnishing all
labor, materials, tools, and equipment necessary to complete the work associated with the areas
indicated on the drawings.

The project will begin July 1 of 2015 and continue, upon mutual agreement, to June 30, 2018. Work
will begin with invasive species control consisting of mowing, pulling, and herbicide treatment as
required to complete objectives.

Prescribed burns will begin in spring of 2016 for various zones, and continue through spring of 2018.
Seeding of select areas, if the alternate is selected, will generally follow burns. Type and location of
seeding will be as directed by the Owner.

PROJECT ZONES
Work shall consist of mowing, burning, herbiciding, weeding and other activities as necessary to
achieve stated objectives for the following zones:

1. Zone A: Existing Savanna/Woodland
Approximate Acreage: 3.8 acres
Existing savanna/woodland prairie established by JJC Natural Areas Committee south of the
campus lake. Mow/herbicide several times per season to keep weeds to 6”-8” height, and
eliminate weed seed. Conduct periodic controlled burn.

2. Zone B: Lake Edge Woodland Slope
Approximate Acreage: 1 acre
Area cleared of Buckthorn and other vegetation and seeded with woodland seed mix in the fall of
2010. Small area continues west of the causeway bridge. Tree and shrub masses were planted
in various locations. Conduct spot mows and apply herbicide several times per season to keep
weeds to 6"-8" height, and eliminate weed seed. Conduct periodic controlled burn.

3. Zone C: Infiltration Basin/Prairie
Approximate Acreage: 1 acre
Area recently constructed as an infiltration basin and seeded with prairie/wet prairie seed mixes in
the fall of 2010. Tree and shrub masses were planted in various locations. A small, existing
bluegrass area was slit-seeded with low-profile prairie seed. Mow several times per season to
keep weeds to 6"-8" height, and eliminate weed seed. Conduct spot mows and apply herbicide
several times per season to keep weeds to 6”-8” height, and eliminate weed seed. Conduct
periodic controlled burn.

4. Zone D: Woodlands
Approximate Acreage: 18 acres
Large area recently cleared of Buckthorn and other vegetation and seeded with woodland seed
mixes in the fall of 2010. Similar treatment was applied to the wooded slopes adjacent to the
stream located north of the campus ring road (Zones D2 and D3). Tree and shrub masses were
planted in various locations. Conduct spot mows and apply herbicide several times per season
to keep weeds to 6"-8" height, and eliminate weed seed. Conduct periodic controlled burn.

- Natural Areas Restoration Page 1 of 2
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5. Zone E: Savanna/Prairie
Approximate Acreage: 3 acres
Area cleared of Buckthorn and other vegetation and seeded with savanna-prairie seed mixes in
the fall of 2010. Narrow finger extends around campus facilities features to the lake. Tree and
shrub masses were planted in various locations. Conduct spot mows and apply herbicide
several times per season to keep weeds to 6”-8” height, and eliminate weed seed. Conduct
periodic controlled burn.

6. Zone F: Woodland
Approximate Acreage: 4.5 acres
Existing woodland area selectively cleared of Buckthorn and other vegetation and seeded with
woodland seed mix in the fall of 2010. Tree and shrub masses were planted in various locations.
Conduct spot mows and apply herbicide several times per season to keep weeds to 6"-8” height,
and eliminate weed seed. Some infestation of Garlic Mustard noted here.

7. Zone G: Savanna/Prairie
Approximate Acreage: 34 acres
Areas cleared of Buckthorn and other vegetation and seeded with savanna-prairie seed mixes in
the fall of 2010. Smaller section is located east of the creek (G2). Tree and shrub masses were
planted in various locations. Conduct spot mows and apply herbicide several times per season
to keep weeds to 6”-8" height, and eliminate weed seed. Conduct periodic controlled burn.

8. Zones H: Established Prairie/Fen
Approximate Acreage: 8 acres
Existing tall grass prairie established by JJC Natural Areas Committee. Mow/herbicide several
times per season to keep weeds to 6”-8" height, and eliminate weed seed. Conduct periodic
controlled burn. Existing fen located in low-lying zone with stream running through it.
Mow/herbicide several times per season to keep weeds to 6”-8” height, and eliminate weed seed.
Conduct periodic controlled burn.

1.4 DIMENSIONS/AREAS ON PLANS
Zone boundaries shown on aerial maps are approximate. Figures and zones shown on plan are to
be followed without regard to scaled measurement from plans. Questions concerning boundaries, or
other site conditions should be brought to the Owner’s attention for a final decision or interpretation.

1.5 STAGING AND SETUP
Contractor shall meet with Owner to establish procedures for staging and setup of material and
equipment for work.

1.4 QUALIFICATIONS
The contractor’s project manager shall have a minimum of three years experience working with
natural areas and in tasks similar in scope as noted for this contract, including prescribed burns. The
project manager shall be on site during all work. All project staff shall have a minimum of one year
experience working in natural areas. The contractor shall provide at least three references that can
confirm these requirements are satisfied. Only bidders that have met these qualifications will be
considered.

1.5 CLEAN UP
At the end of the work day, contractor shall store materials and equipment where directed and in a

safe manner. Keep surrounding areas clean of debris and dirt/mud and generally in an orderly
condition.

END OF SECTION 1
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1.0

SECTION 2
INVASIVE SPECIES CONTROL

GENERAL

1.1

1.2

1.3

1.4

2.0

DESCRIPTION

This work shall consist of providing, and properly applying select herbicide to target weeds, in
conjunction with other treatment methods, including mowing, weeding and removal as may be
necessary to achieve natural area restoration objectives. Restoration maintenance shall consist of
furnishing all labor, materials, tools, and equipment necessary to complete the work associated with
the areas indicated on the drawings.

BASIS OF PAYMENT

Invasive species control shall be paid for on a per acre basis as bid in the proposal under the item
Spot_herbicide/selective_mow - herbaceous/woody material. The price shall include all material,
equipment, and labor necessary to satisfactorily complete the work.

METHOD OF MEASURMENT
This work will be measured for payment after treatment through ground truth inspection by the
College’s Representative to assess that performance standards have been met.

SUBMITTALS

Annual monitoring/maintenance summary reports.

Monthly maintenance summary reports.

Herbicide License and herbicide products with % formulas to use.

Herbicide application data form, summarizing herbicide use submitted at end of each treatment
year.

oOowp

MATERIALS

2.1

2.2

3.0

HERBICIDE
Herbicides listed below (or an equivalent approved in writing) shall be utilized per manufacturer's
recommendations.

MOWING EQUIPMENT
A. Large-scale mowing equipment for conducting high mows of select areas.
B. Weed-whip equipment for conducting spot mowing of select areas.

EXECUTION

3.1

3.2

JJc

APPLICATION

Herbicide shall be applied by a State Licensed Operator or Applicator with familiarity and experience
conducting weed eradication within native planting communities. Selective and non-selective
herbicides shall be applied as necessary to eradicate invasive vegetation. Care should be taken in
applying non-selective herbicides. Herbicide shall be dispensed with a visible dye in order to
determine areas covered, and in the minimum percentages to adequately and safely complete the
work.

HERBICIDE APPLICATION
Herbicide application will be necessary initially after clearing until seeding occurs per schedule.
Herbicide should be applied by a trained and licensed applicator(s).

- Natural Areas Restoration Page 1 of 5
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3.3 MOWING
As required, areas to be mowed shall be mowed to a height of 6-8 inches throughout the growing
season, with the objective of keeping weeds from going to seed. Mowing, shall include tractor-
mounted mowers, and weed whipping. Mowing shall occur prior to or when invasive species are
flowering so as to prevent seed set. Extensive areas of thatch shall be removed off-premise if it is so
dense as to smother seed growth beneath, or if the mown material has seed heads that could mature
and germinate. Hand pulling may be utilized to remove small woody and herbaceous plant material.

3. TREATMENT SPECIFICATIONS
A. ANNUAL/BIENNIAL WEEDS

Annual and biennial weeds can be problematic in areas. Some biennial weeds that may appear

include:
Burdock Arctium minus
Spotted Knapweed Centaurea maculosa
Musk Thistle Carduus nutans
Bull Thistle Cirsium vulgare

Queen Anne’s Lace Daucus carota
White Sweet Clover Melilotus alba
Yellow Sweet Clover  Melilotus officinale
Wild Parsnip Pastinaca sativa

1). April - June
Contractor shall mow or hand pull plants at the time of peak flowering but before seed set
has commenced. Contractor may foliar treat plants by applying a 0.5% Transline solution
(41% Clopyralid active ingredient or equivalent herbicide approved for use in natural
areas) during spring and early summer. Herbicide solution must include an adjuvant
(Liberate or equivalent) and a dye marker to indicate where spray has been applied.

2). September - October
Contractor may foliar treat plants by applying a 0.5% Transline solution (41% Clopyralid
active ingredient or equivalent herbicide approved for use in natural areas) during late fall
when plants remain green after native vegetation has senesced.

3). Performance Standards
Contractor is required to kill (causing brown-out) or remove 90% of identified species
within treatment areas (visible three weeks post-application). Additionally, no species
shall be allowed to go to seed, either because they were killed or flowering heads
removed. The College’s Representative will conduct a site inspection once notified by
the Contractor to visually estimate amount of brown-out, no later than mid-July for
spring/summer applications, and no later than mid-November for fall applications.

B. GARLIC MUSTARD (Alliaria petiolate)

1). January - May
Contractor shall foliar treat plants within the specified treatment areas by applying a
1.5% Triclopyr solution (41% Garlon 3a) or other herbicide proven to be effective.
Herbicide solution shall include an adjuvant (Liberate or equivalent) and a dye marker to
indicate where spray has been applied. Contractor shall avoid drift onto desirable native
vegetation. Treatment applications are to be made when ambient temperatures are
above 40° F and during dry conditions at least 6 hours form time of application.

JJC - Natural Areas Restoration Page 2 of 5
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2). June 1 - June 25
For all bolting adult plants that were missed during the initial herbicide treatment,
contractor shall remove them within the specified areas using the following procedures:
(1) in areas of medium to large monocultures (> 75 plants in 3 sq. ft), contractor shall
either weed whip or base clip; (2) In areas with heavy infestation (25 to 100 plants in 3
sg. ft.), in close proximity to non-target plants, contractor shall only remove plants by
base clipping. All plants cut or weed whipped shall be bagged and removed from the
site.

3). Performance Standards
Contractor is required to kill (causing brown-out) a minimum of 90% of garlic mustard
within treatment areas (visible three weeks post-application). Additionally, no garlic
mustard shall be allowed to go to seed, either because they were killed or flowering
heads removed. The College’s Representative will conduct a site inspection once
notified by the Contractor (end of June) to visually estimate amount of brown-out. Any
flowering plants found untreated will require treatment prior to payment.

C. COMMON REED (Phragmites australis), REED CANARY GRASS (Phalaris arundinacea) and
OTHER NON-NATIVE COOL SEASON GRASSES

1). March - April
Contractor shall foliar treat Common Reed, Reed Canary Grass and other non-native
cool season grasses by applying herbicide during early spring (March-April), when non-
native grass is green but surrounding native vegetation is dormant. Contractor shall
apply a 1.5% Rodeo solution (active ingredient 53.8% glyphosate) or approved
equivalent. Herbicide solution must include an adjuvant (Liberate or equivalent) and a
dye marker to indicate where spray has been applied.

2). October - November
Contractor shall foliar treat Common Reed, Reed Canary Grass and other non-native
cool season grasses by applying herbicide during fall (October-November) when non-
native grass is green but surrounding native vegetation is dormant. Contractor shall
apply a 1.5% Rodeo solution (active ingredient 53.8% glyphosate) or approved
equivalent. Herbicide solution must include an adjuvant (Liberate or equivalent) and a
dye marker to indicate where spray has been applied.

3). Performance Standards
Contractor is required to kill (causing brown-out) or remove 90% of identified species
within treatment areas (visible three weeks post-application). The College’s
Representative will conduct a site inspection once notified by the Contractor to visually
estimate amount of brown-out, no later than mid-May for spring applications, and no later
than mid-December for fall applications.

D. CANADA/BULL THISTLES (Cirsium arvense/vulgare)

1). April - June
Contractor shall foliar treat plants by applying a 0.5% Transline solution (41% Clopyralid
active ingredient or equivalent herbicide approved for use in natural areas) during spring
and early summer prior to flowering. Herbicide solution must include an adjuvant
(Liberate or equivalent) and a dye marker to indicate where spray has been applied.

2). September - October
Contractor shall foliar treat plants by applying a 0.5% Transline solution (41% Clopyralid
active ingredient or equivalent herbicide approved for use in natural areas) in the fall
when the plants have young leaves.

JJC - Natural Areas Restoration Page 3 of 5
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3).

Performance Standards of Canada/Bull Thistles

Contractor is required to kill (causing brown-out) or remove 90% of identified species
within treatment areas (visible three weeks post-application). Additionally, no species
shall be allowed to go to seed, either because they were killed or flowering heads
removed. The College’s Representative will conduct a site inspection within three weeks
of application or once notified by the Contractor to visually estimate amount of brown-out,
no later than mid-July for spring/summer applications, and no later than mid-November
for fall applications.

CUT-LEAVED/COMMON TEASEL (Dipsacus laciniatus/sylvestris)

1).

2).

3).

May - September

Contractor shall cut teasel stems flush with the ground (or mow if areas of large
monocultures are encountered) and apply a 0.5% Transline solution (41% Clopyralid
active ingredient or equivalent herbicide approved for use in natural areas) to the
remaining rosette, prior to seed set. Herbicide solution must include an adjuvant
(Liberate or equivalent) and a dye marker to indicate where spray has been applied.

October - June

Contractor shall foliar treat teasel rosettes by applying a 1.5% Glyphosate solution
(Round-up or equivalent) or a 1.5% Triclopyr solution (Garlon 3A, or equivalent).
Herbicides shall be applied during the fall season and into the spring season only when
the ambient temperatures are above 40°F, and before flowering occurs. Herbicide
solution must include an adjuvant (Liberate or equivalent) and a dye marker to indicate
where spray has been applied.

Performance Standards of Teasels

Contractor is required to kill (causing brown-out) or remove 90% of identified species
within treatment areas (visible three weeks post-application). Additionally, no teasels
shall be allowed to go to seed, either because they were killed or flowering heads
removed. The College’s Representative will conduct a site inspection once notified by
the Contractor to visually estimate amount of brown-out, no later than mid-October for
cut/sprayed material, and no later than mid-July for herbicide only control.

CROWN VETCH (Coronilla varia)

1).

2).

3).

April - June

Contractor shall foliar treat plants by applying a 0.5% Transline solution (41% Clopyralid
active ingredient or equivalent herbicide approved for use in natural areas) during spring
and early summer prior to flowering. Herbicide solution must include an adjuvant
(Liberate or equivalent) and a dye marker to indicate where spray has been applied.

September - October

Contractor shall foliar treat plants by applying a 0.5% Transline solution (41% Clopyralid
active ingredient or equivalent herbicide approved for use in natural areas) in the fall
when the plants have young leaves.

Performance Standards of Crown Vetch

Contractor is required to kill (causing brown-out) or remove 90% of identified species
within treatment areas (visible three weeks post-application). Additionally, no species
shall be allowed to go to seed, either because they were killed or flowering heads
removed. The College’s Representative will conduct a site inspection within three weeks
of application or once notified by the Contractor to visually estimate amount of brown-out,
no later than mid-July for spring/summer applications, and no later than mid-November
for fall applications.
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G. NON-NATIVE SHRUBS AND TREE RESPROUTS (Alliaria petiolate)

Non-native shrubs and tree sprouts include:

1).

2).

Bush Honeysuckles Lonicera spp.
Multiflora Rose Rosa multiflora
Japanese Barberry Berberis thunbergii
Common Buckthorn Rhamnus cathartica

Foliar Treatment (small shrubs, tree resprouts, less than 3 ft. high

During the growing season, the Contractor shall treat young shrubs and resprouts using
foliar treatment application of 5% Triclopyr solution (Garlon 3A, Tahoe 3A, or Element 3A,
or equivalent herbicide) to foliage, avoiding non-target species. For bush honeysuckle, a
1.5% Glyphosate (Round up or equivalent) shall be applied to foliage, avoiding non-target
species. Herbicide solution must include an adjuvant (Liberate or equivalent) and a dye
marker to indicate where spray has been applied.

Performance Standards of Non-native Shrubs and Tree Resprouts

Contractor is required to kill (causing necrosis) a minimum of 90% of identified species
within treatment areas (visible three weeks post-application). The College’s
Representative will conduct a site inspection once notified by the Contractor to visually
estimate amount of brown-out, during the growing season.

END SECTION 2
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1.0

SECTION 3
RESTORATION INTER-SEEDING

GENERAL

1.1

1.2

1.3

DESCRIPTION

Restoration inter-seeding shall consist of furnishing all labor, materials, tools, and equipment
necessary to broadcast seed over areas as directed by the College. Inter-seeding may occur in
specific locations after prescribed burns and an assessment for the need for seeding.

BASIS OF PAYMENT

Restoration inter-seeding shall be paid for on a per acre basis under the item Native Seeding as bid
in the proposal. Payment of 90% of the contract unit price shall be made upon satisfactory
completion of inter-seeding. The remaining 10% of the contract unit price will be paid once the
seeded areas meet the one year satisfactory performance standards.

Seedbed preparation activities such as fine grading and disking will not be paid for separately, but
shall be considered as incidental to the contract unit price per acre. Fertilizer applied with cool
season fescue seed mixes shall be considered incidental to the “per acre” cost of the seed mix.

INCORPORATED SPECIFICATIONS
The following specifications are incorporated into this document:

“Standard Specifications for Road and Bridge Construction” — Latest Edtion — Illinois Department of
Transportation
Section 250 and 1080 — Seeding

Contractor shall adhere to the above specifications unless applicable items of work or materials are
modified herein.

1.4 SITE CONDITIONS

15

Significant areas designated for restoration have shallow soils due to bedrock. No topsoil is planned
to be imported for this project.

QUALIFICATIONS

A. The restoration contractor shall have a minimum of five (5) years experience in restoration
clearing, inter-seeding, maintenance and management and a minimum of three (3) projects of a
size and scope similar to this project.

B. Nurseries supplying seeds and plants shall specialize in growing and cultivating native and
wetland plant material and have a minimum of five years documented experience.

1.6 SUBMITTALS

A. Qualifications of nursery(s) and contractors/installers.
B. Seed and plant certification as appropriate.
C. Seed/plant list (final list of available material).

D. Maintenance Program (at completion of project inter-seeding).

JJC - Natural Areas Restoration Page 1 of 6
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1.7 DELIVERY, STORAGE AND HANDLING

Materials shall be stored in areas designated by the Owner.

Soil conditioners, fertilizers,

amendments shall be delivered, stored and handled per manufacturer’'s recommendations. Fertilizers
and herbicides shall not be stored with other landscape materials.

2.0 MATERIALS

2.1 SEED

Contractor shall provide various seed mixes as described in the attached seed lists as to be directed

at a later time.

RESTORATION SEED LISTS

Mesic-To- Dry Prairie

Scientific Name

Common Name

PLS Seed (Ib./acre)

Andropogon gerardi
Andropogon scoparius
Sorghastrum nutans
Bouteloua curtipendula
Sporobolus heterolepis
Panicum virgatum
Elymus canadensis
Carex bicknellii

Liatris aspera
Petalostemum purpureum
Amorpha canescens
Monarda fistulosa
Anemone cylindrica
Carex spp.

Rudbeckia subtomentosa
Asclepias tuberose
Dodecatheon meadia
Parthenium integrifolium
Zizia aurea

Big bluestem

Little bluestem

Indian grass

Side oats grass

Prairie dropseed grass
Prairie switch grass
Canada Wild Rye
Copper shouldered oval sedge
Rough blazing star
Purple prairie clover
Lead plant

Wild bergamot
Thimbleweed

Prairie Sedge Mix

Sweet Black-eyed Susan
Orange butterfly weed
Shooting star

Wild Quinine

Golden alexander

1.01b.
2.0 1b.
0.5 Ib.
1.01b.
2.01Ib.
0.5 Ib.
2.01b.
0.06 Ib.
0.25 Ib.
0.25 Ib.
0.25 Ib.
0.13 Ib.
0.06 Ib.
0.25 Ib.
0.25 Ib.
0.06 Ib.
0.06 Ib.
0.06 Ib.
0.06 Ib.

Savanna/ Prairie

Scientific Name

Common Name

PLS Seed (Ib./acre)

Bouteloua curtipendula

Side oats grass

1.0 Ib.

Koeleria macrantha June grass 0.1 Ib.
Panicum virgatum Prairie switchgrass 0.5 Ib.
Andropogon scoparius Little bluestem 2.0 Ib.
Elymus virginicus Virginia wild rye 151b.
Elymus hystrix Bottlebrush grass 1.0 Ib.
Bromus pubscens Woodland brome 0.5 Ib.
Elymus canadensis Canada wild rye 2.0 Ib.
Liatris pycnostachya Prairie blazing star/gayfeather 0.25 Ib.
Dodecatheon meadia Shooting star 0.06 Ib.
Parthenium integrifolium Wild Quinine 0.06 Ib.
Zizia aurea Golden Alexander 0.06 Ib.
Carex spp. Prairie sedges 0.25 Ib.
Solidago spp. Goldenrod mix 0.12 Ib.

JJC - Natural Areas Restoration
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Wet Prairie

Scientific Name

Common Name

PLS Seed (Ib./acre)

Calamagrostis Canadensis

Blue joint grass

1.0 Ib.

Leersia oryzoides Rice cut grass 1.0 Ib.

Panicum virgatum Switch grass 0.25 Ib.
Spartina pectinata Prairie cord grass 0.25 Ib.
Carex vulpinoidea Brown fox sedge 0.25 Ib.
Carex scoparia Lance-fruited oval sedge 0.13 Ib.
Liatris spicata Spiked blazing star 0.25 Ib.
Veronicastrum virginicum Culvers root 0.13 Ib.
Eupatorium perfoliatum Boneset 0.06 Ib.
Iris virginica Blue flag iris 0.50 Ib.

Woodland Seed Mix

Scientific Name

Common Name

PLS Seed (Ib./acre)

Elymus Hystrix
Festuca obtuse
Elymus villosus
Bromus pubscens
Aster sagittifolius
Cinna arundinacea
Elymus virginicus
Glyceria striata
Solidago ulmifolia
Carex pennsylvanica
Heliopsis helianthoides

Bottlebrush grass
Woodland fescue
Silky wild rye
Woodland brome
Heart leaved aster
Wood reed
Virginia wild rye
Fowl manna grass
Elm leaved goldenrod
Woodland sedge
False sunflower

1.0 Ib.
0.5 1b.
0.5 1b.
0.5 1b.
0.11b.
1.0 Ib.
3.51b.
1.0 Ib.
0.11b.
0.06 Ib.
0.18 Ib.

Transition Seed Mix (seed rate - 5 Ibs/1,000 sf)

Scientific Name

Common Name

PLS Seed (Ib./acre)

Festuca spp.
Festuca spp.
Festuca spp.
Festuca spp.

Celestial Creeping Red Fescue
Bornito Sheeps Fescue
Jamestown IV Chewings Fescue
Firefly Hard Fescue
Annual/Perennial Forb Mix

25%
25%
25%
25%
4.0 Ib.

Note: all seed mixes to be seeded with a cover crop of Common Oats (22 Ibs/acre) and Annual Rye (6
Ibs/acre), unless noted otherwise.

2.2 SEED QUALITY

A. Restoration seed species shall be of local genotype from a radius of 250 miles from the project

site.

B. Atleast 30 days prior to the time of inter-seeding and planting, the contractor shall provide for the

C.

JJC - Natural Areas Restoration

Owner’s approval a written description of the proposed plant species, planting rate, and source of
all plants to be installed. Information provided shall include:

1) Name and location of seed/plant supplier,

2) Origin and date of harvest of each of the species,

3) Seed purity testing and the date of testing,

4) Estimated number of seeds per pound of each kind of the seeds to be furnished.

All seeds shall have proper stratification or scarification to break seed dormancy. All legumes
shall be scarified and inoculated with the proper rhizobia. Inoculum shall be applied within 30
days of planting.
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D. All seeds shall be delivered and stored in sealed containers bearing legible labels that analyze
the seed mixture. Seed that has become wet, moldy or otherwise damaged in transit or storage
shall not be accepted. Damaged packages shall not be accepted.

E. All seed shall be tested for purity and germination and sold and delivered on a pure live seed (pls)
basis, quantity of which is adjusted based on pls results.

2.3 SEED EQUIPMENT
Equipment shall meet the requirements of the following IDOT Standard Specification Articles of
Section 1100 - Equipment, for Broadcast Inter-seeding and Rangeland Type Drill Inter-seeding.

2.4 MULCH
Grain, weed-free straw mulch, if used, shall be applied at a rate of 1.5 tons of air-dry material to the
seeded areas immediately following inter-seeding. Mulch shall be applied by any method approved
by the Owner’'s Representative that results in uniform application on the soil surface. Mulch shall be
watered thoroughly after application. Erosion control blankets shall be applied on all slopes 4h:1v or
steeper.

2.5 EROSION CONTROL BLANKET
Erosion control mulch blanket shall be applied to the lake edge slope as indicated on the drawings
and on slopes 4h:1v or steeper as directed by the Owner. Erosion control mulch blanket shall be
Futerra F4 netless, natural color, or approved equal.

2.6 FERTILZER
Fertilizer shall be commercial grade, free flowing, uniform in composition, and shall conform to
applicable state and federal regulations. Granular fertilizer shall contain a minimum by weight, of
12% nitrogen (of which 50% shall be organic), 12% phosphorus, and 12% potassium (12-12-12).
Fertilizer shall be applied to the cool season fescue plant communities. Prairie and wetland plant
communities generally do not require fertilization. Fertilizer shall be applied at a rate of 400 Ibs. per
acre during or immediately after the seed is sown.

2.7 ADDITIONAL STRUCTURES
At the discretion of the Owner, the contractor shall install wildlife control fencing as directed. Fencing
shall consist of galvanized wire mesh, 5 feet high, with u-channel posts set approximately on 6 foot
centers.

3.0 EXECUTION

3.1 SITE PREPARATION
Prior to inter-seeding, sites shall be cleared and herbicided, mowed and/or burned as indicated in the
project schedule, or as agreed during project coordination and the contractor’s work plan. Areas shall
be raked to expose bare soil. Cool season fescue seed areas shall receive an application of fertilizer
prior to inter-seeding. Fertilizer shall be spread and disked into the soil to a depth of three to four
inches.

3.2 INTER-SEEDING SCHEDULE AND RATES
Inter-seeding times may vary depending on project schedule and the different community types
indicated on the plans. Recommended planting/inter-seeding dates are:

1) Dormant Inter-seeding: October 30" - December 315
2) Spring Inter-seeding: April 15 - May 15™
3) Fall Inter-seeding: August 15" - September 30™

Refer to planting/seeding tables for seeding rates of various seed mixes. Adjustments may be made
to the species and rates contained in the approved planting lists based on availability and subject to

approval of the Owner.
JJC - Natural Areas Restoration Page 4 of 6
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3.3

3.4

3.5

JJc

INTER-SEEDING METHODS

A. Submittals: The Contractor shall submit for approval by the Owner's Representative a plan
and schedule for inter-seeding or planting at least thirty days prior to the scheduled
commencement of work.

B. General: No seeds shall be sown during high winds or when the seedbed is not in a proper
condition for inter-seeding. The Owner's Representative shall examine and then approve any
equipment to be used. Prior to starting work, all inter-seeding equipment shall be calibrated and
adjusted to sow seeds at the proper inter-seeding rate. Equipment shall be operated in a manner
to insure complete coverage of the entire area to be seeded. The Owner’'s Representative shall
be notified 48 hours prior to beginning the inter-seeding operations. Any gaps between areas of
growth greater than 8 square feet shall be reseeded or replanted.

C. Sowing Seed: Prairie and wetland seeds shall be sown as to not be covered by more than ¥
inch of cover.

D. Broadcast Method: Inter-seeding shall be uniformly broadcast atop cleared ground during inter-
seeding times specified. Installers shall check to ensure uniform and complete coverage.
Dormant broadcast inter-seeding shall not be conducted when snow cover exceeds a 2-inch
depth or areas are covered with ice.

E. No-Till or Drill Method: If a rangeland type grass drill or no-till planter is used, rolling of the
seedbed will not be required. Specified material shall be seeded in two (2) separate applications,
with the second application being done perpendicular to the first. The placing of mulch will not be
required when a no-till planter is used.

F. Fertilization: Fertilizer shall be commercial grade, free flowing, uniform in composition, and shall
conform to applicable state and federal regulations. Granular fertilizer shall contain a minimum
by weight, of 12% nitrogen (of which 50% shall be organic), 12% phosphorus, and 12%
potassium (12-12-12). Fertilizer shall be applied to the cool season Fescue Plant Communities.
Prairie and Wetland Plant Communities generally do not require fertilization. Fertilizer shall be
applied at a rate of 400 Ibs. per acre during or immediately after the seed is sown.

G. Mulching: Areas not requiring erosion control blanket and treated as a dormant inter-seeding will
be seeded with a cover crop mixture according to seed mix specifications, and not require
mulch application, unless directed otherwise by the Owner.

In the event that a mulch cover, other than erosion control blanket is needed, grain, weed-free
straw mulch shall be applied at a rate of 2 tons of air-dry material to the seeded areas
immediately following inter-seeding. Mulch shall be applied by any method approved by the
Owner’s Representative that results in uniform application on the soil surface. Mulch shall be
watered thoroughly after application.

EROSION CONTROL BLANKET

Erosion Control Blankets shall be applied on slopes 4h:1v or steeper, and as indicated on the plans.
For all areas that will receive an erosion control/mulch blanket, both the cover crop and the
permanent matrix shall be installed, immediately followed by installation of the erosion control
blanket. Inter-seeding shall only occur in areas that will receive erosion blanket installation on the
same day, such that no seeded area remains unprotected for more than 8 hours. The blanket shall
be properly installed with staples according to manufacturer’s specifications.

ADDITIONAL STRUCTURES

At the discretion of the Owner’'s Representative, the Contractor shall install wildlife control fencing or
other devices according to manufacturer’s specifications. Wildlife structures will be paid for on a unit
cost basis, if required.

- Natural Areas Restoration Page 5 of 6
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3.6 FINAL INSPECTION AND ACCEPTANCE
A. The contractor shall be responsible for satisfactory growth of all areas seeded/planted under the
contract until final acceptance of the work.

B. Satisfactory performance of the inter-seeding shall include the following:
1). All seeded areas shall achieve a 90% vegetative coverage one year following inter-
seeding. Vegetative coverage shall be determined by visual estimation of area cover.

2). At least 30% of the perennial species seeded shall be observed one year following
inter-seeding.

3). By the end of the second growing season (as applies to contract) 90% of the ground as
measured by area coverage shall be vegetated and 50% of the species observed shall
be native and non-invasive.

C. The Owner will evaluate vegetative coverage and species presence. As determined by the
Owner, the Contractor shall conduct additional inter-seeding to meet minimum performance
criteria at no additional cost to the Owner.

END OF SECTION 3

JJC - Natural Areas Restoration Page 6 of 6
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SECTION 4
PRESCRIBED BURNING

1.0 GENERAL

1.1 DESCRIPTION
This work shall consist of providing all materials, labor, tools, permits, plans, and equipment
necessary to conduct prescribed burns during fiscal years 2016, 2017 and 2018 as noted on the
schedule for various restoration zones.

1.2 BASIS OF PAYMENT
Payment for prescribed burning shall be at the contract unit price as bid in the contract proposal
under the item PRESCRIBED BURN. Burns shall result, at a minimum, of burn coverage
(blackening) of 70% of the ground layer, as determined by the Owner’s Representative.

1.3 QUALIFICATIONS

Firms or contractors conducting burns for the College must be a company or corporation that
routinely provides controlled burning as a paid service. The contractor's personnel must be
supervised on site by at least one State of lllinois Certified Prescribed Burn Manager. Crew bosses
shall have a minimum of 3-years experience supervising line crews and firing operations. At least
three references for burns of similar size and nature must be provided. The Owner shall have full
discretion in evaluating burn crew boss credentials, and retain sole authority in accepting or rejecting
bidders or quotes based on this evaluation.

1.4 SITE CONDITIONS
Prior to bidding, applicants are highly encouraged to visit the burn site and thoroughly familiarize
themselves as to the nature and location of the proposed work. Failure to visit the site before bidding
does not relieve the contractor of responsibilities for anything they would have been made aware of
had they conducted an on-site inspection.

2.0 MATERIALS

2.1 BURN EQUIPMENT
Contractor to provide materials, tools, and all necessary equipment to satisfactorily complete the job.

2.2 PERMITS/PLANS/INSURANCE
Contractor to procure all permits necessary to conduct burns. Contractor to submit a burn plan to
Owner prior and specific to each prescribed burn. Contractor to provide evidence of insurance
covering “controlled burning operations of open/natural areas”.

3.0 EXECUTION

3.1 SCHEDULED BURNS
Contractor shall conduct prescribe burns for the following restoration zones:
e Spring Burn - Fiscal Year 2016: Restoration Zones A,B,F,G2.
e Spring Burn - Fiscal Year 2017: Restoration Zones C,E,G1,H.
e Spring Burn - Fiscal Year 2018: Restoration Zones D1,D2,D3.

3.2 BURN PLAN
Contractor shall submit a Fire Prescription and Logistics Plan (Burn Plan) to the Owner for review at
least 2 months prior to conducting the prescribed burn. The Burn Plan shall include, but not be
limited to the following:
e Copy of IDNR Prescribed Fire Manager Certification
e Site/zone description including mapping,

JJC - Natural Areas Restoration Page 1 of 2
Prescribed Burn - Section 4
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Sources and contacts for emergency assistance,

Fire break preparation needs,

Required permits and notifications

Preferred and allowable dates for scheduling burns,

Personnel and equipment needs including communications for burn participants,
Suppression contingencies in event of weather change or escape.

3.3 BURN NOTIFICATIONS AND IMPLEMENTATION
Contractor shall conduct prescribed burns in accordance with the Burn Plan, accepted by the Owner
and in accordance with applicable permits. Contractor shall not conduct burns when conditions are
not unfavorable or not approved by the Owner. Contractor shall notify the Owner and the Owner’s
Representative 24 hours in advance of conducting the prescribed burn. Contractor shall coordinate
burn schedule with the Owner with sufficient time to allow the Owner to notify administration.
Contractor shall contact the local fire authority regarding the scheduled burn times and locations.

3.4 MEETINGS AND REPORTS
A. Pre-Burn Meeting: If determined necessary by the Owner, the Contractor shall attend a pre-burn
meeting with the Owner and/or their Representative at the burn site to review and discuss
conditions, hazards, burn strategies or issues.

B. Post-Burn Reporting: The Contractor will be responsible for submitting a written burn report
summarizing results of the burn, including weather conditions, on site conditions, issues, and
recommendations.

3.5 WORK SITE SAFETY

All burning must be performed in accordance to conditions and criteria specified in the Burn Plan.
The Contractor and all applicable personnel must remain on site until all ground fire is out and all
mop-up work has been completed. Mop-up includes any and all actions to secure and/or extinguish
logs, shags or other fuels that exist adjacent and outside of the subject burn zone. The Contractor
will be responsible for monitoring all smoke emissions and execute appropriate smoke mitigation
measures. The Contractor shall take any and all appropriate action to address unidentified and/or
new hazards that may arise as the burn progresses.

END SECTION 4

JJC - Natural Areas Restoration Page 2 of 2
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SECTION 5
EVALUATION AND REPORTING

1.0 GENERAL

1.1 DESCRIPTION
This work shall consist of inventorying plants within zones, providing summary reports and meeting
with Owner to review year end results and make recommendations for succeeding seasons.

1.2 BASIS OF PAYMENT
Payment for this work will be lump sum as bid in the proposal under the item Evaluation and

Reporting.

2.0 MATERIALS

2.1 SUBMITTALS
A. Annual monitoring/maintenance summary reports.
B. Monthly maintenance summary reports.
C. Transect sampling inventory report, for FY 2017/ FY 2018.
D. Close-out Report/Meeting end of third Fiscal Year.

3.0 EXECUTION

3.1 MONTHLY MONITORING/MAINTENANCE REPORTS
The contractor shall submit to the Owner at the end of each month, a summary in writing of the work
done, areas treated, herbicide amount used, and any other relevant information or concerns noted.

3.2 ANNUAL MONITORING/MAINTENANCE SUMMARY REPORT
The contractor will prepare a year-end summary report, noting total areas treated, species treated,
total herbicide use (including submittal of herbicide application data form), problems encountered,
and any other pertinent information. The contractor will meet and submit said report to the Owner
before December 15". The meeting will serve to review the report, and discuss items for the
upcoming season.

3.3 TRANSECT SAMPLING INVENTORY AND REPORT

During the growing season of 2017 (May, June, July) the contractor shall coordinate with the
College’s Representative the location of transects and sampling locations. An estimated 50-60
sampling locations are anticipated throughout the various zones. The contractor shall conduct an
inventory of species using a 1meter grid at each sample site, noting species, percent cover, and other
pertinent data. Results of the inventory will be documented in a summary report noting a number of
aspects, including density, relative density, frequency and relative frequency in order to gain insight
as to the overall success of the restoration effort. The report shall be submitted to the College by the
end of October, 2017.

3.4 CLOSE-OUT REPORT/MEETING
Prior to the end of the contract for the third Fiscal Year (June 2018) the contractor will prepare a
close-out summary report. The report will include a summary of work completed since the last
summary report, and include overall status of the restoration areas, problem areas, and
recommendations. The contractor will meet with the Owner and Owner’'s Representative to present
the report and discuss issues and recommendations.

END OF SECTION 5

JJC - Natural Areas Restoration Page 1 of 1
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JOLIET JUNIOR COLLEGE
\/ 1901 —

CONTRACT AGREEMENT

Purchase Order#: XXXXXX Account #: XXX-XXX-XXX XXX
Date: XXXXXX
Project: XXXXX
Between:
Joliet Junior College Contractor
1215 Houbolt Road AND Address
Joliet, Illinois 60431 Address
In the amount of § XXXXXXXXXXXXXXXXXXXXXXX and 00/100
ARTICLE 1
THE WORK
1.1 The Trade Contractor and JIC agree that the materials and equipment to be furnished and the

work to be done by the Trade Contractor are as follows:

The Contract Sum includes, but is not limited to the following:
e 110% Performance and payment bond to Joliet Junior College, Illinois Community College District
No. 525

e Insurance in accordance with Schedule "A" Insurance Requirements.

The Contract Sum excludes the following:
e All sales, consumer, use and other similar taxes on equipment and materials incorporated into the

work for this project. Tax Exempt No E9992-4773-06 for Joliet Junior College, lllinois Community
College District No. 525

1.2 The Trade Contractor shall be held accountable for the following Project related responsibilities:
furnish all labor and supervision; furnish, supply and install all equipment, material supplies, tools, scaffolding,
hoisting, transportation, unloading and handling; do all things required to complete the work described above
on the Project all in accordance with the drawings, documents and specifications prepared by the
Architect/Engineer/Owner; and furnish all necessary information, shop drawings, details, samples, brochures,
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etc. for Owner/Architect approval, as may be required.

ARTICLE 2

TIME OF COMMENCEMENT AND COMPLETION

2.1 Trade Contractor shall start the work upon notice to proceed and shall execute the work with diligence
and so as to maintain such schedules and milestones as established by JJC’'s Construction Manager. The Trade
Contractor agrees to complete portions and the whole of the work by the following anticipated dates:

2.2 The Trade Contractor is cautioned that schedules and milestones are subject to review and revision. It
is the sole responsibility of the Trade Contractor to attend job meetings, keep itself informed of any revisions,
and conform to any such revisions.

2.3 In the event that the Trade Contractor should fail to maintain JIC’s progress schedule or the schedule
as established above, the JIC Construction Manager reserves the right, after 48 hours formal notice, either by
letter or confirmed email to the Trade Contractor, to procure the materials, equipment, and labor necessary to
proceed with, or to complete the work, or any portion thereof from other sources and charge the cost thereof
to the Trade Contractor.

ARTICLE3
THE CONTRACT SUM
3.1 JIC agrees to pay the Trade Contractor for the satisfactory performance of his work the total sum of:

Contract Amount: S.00

Contract amount is made up of the following:

O BaseBid ..oooceeveeiiieieeeeiee e S
o Alternate Bid NO. .coocvvevevieieieeeceee e S
Total Contract Amount....ce.eeeevevenvnnene.. S

Allowances (if applicable):

Unit Prices (furnished and installed unless stated otherwise)
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In current funds subject to additions and deductions for changes, as may be agreed upon, and to make
payments on account thereof as follows:

3.2 On the established day of each month, the Trade Contractor shall deliver to the JIC Construction
Manager (2) completed copies of the JJC Payment Application Package showing values of all materials
delivered and work completed up to the established billing date for which payment is being requested. It is
specifically understood and agreed that prior to submission of the first statement the Trade Contractor will
deliver to the JJC Construction Manager, for review and approval, a detailed breakdown of this contract sum
showing a schedule of values for the various parts of the work. Once accepted, this schedule of values will be
used as a basis for checking the Trade Contractor's monthly statement.

3.3 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit
a waiver of lien showing all payments made for labor and materials and on account for all work covered in the
previous months request for payment. Affidavit and waiver of liens may be required to be submitted from
Trade Contractors, suppliers, and/or Trade-Trade Contractors (all tier).

3.3.1 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit
certified payroll for all labor and sub labor.

3.4 Ten percent (10%) of each payment shall be retained, unless specific provisions to the contrary are
indicated in the contract documents.

3.5 No payment made under this Agreement, including the final payment, shall be conclusive evidence of
the performance of the work, either wholly or in part, and no payment shall be construed as an acceptance of
defective work or improper materials.

3.6 The Trade Contractor shall save and keep JIC’s property free from all mechanics' and material liens and
all other liens and claims, legal or equitable, arising out of the Trade Contractors work hereunder. In the event
any such lien or claim is filed by anyone claiming by, through, or under the Trade Contractor, the Trade

Contractor shall remove and discharge same, by bonding or otherwise, within five (5) days of the filing thereof.

ARTICLE 4

THE CONTRACT DOCUMENTS

4.1 The contract documents consist of this Agreement and any exhibits attached hereto; general
conditions, supplementary, special and other conditions, the drawings, specifications, general instructions to
bidders, supplements to bidder's documents, form of proposal, all addenda issued prior to and all
modifications issued after execution of the Agreement. Any post bid review and/or pre-construction
document shall be considered part of this Agreement.

4.2 The Trade Contractor agrees to perform the work under the general direction of the JJC Construction
Manager.
4.3 If there is a provision for liquidated damages in the contract documents, the Trade Contractor shall be

liable for any liquidated damages by reason of the failure of the Trade Contractor to prosecute the work
diligently and properly.

4.4 No extra work shall be performed under this Agreement, except upon receipt of a written change
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order from JIC. Should the Trade Contractor proceed with any work they consider extra to this contract
without a fully executed JIC change order form, it is considered at their own risk and cost.

ARTICLE 5

INSURANCE AND INDEMNITY

5.1 The Trade Contractor agrees to at the time of execution of this Agreement furnish the Construction
Manager with certificates of an insurance company (or other source). These certificates should certify that the
Trade Contractor is protected on the work with worker's compensation and employer's liability, public liability
and bodily injury, property damage insurance, and any other insurance as required by the contract documents
and in accordance with the attachment to this Agreement entitled "Insurance Specifications". The Trade
Contractor will not be permitted to start work at the site until these certificates are filed with the JJC
Construction Manager. Compliance by the Trade Contractor with the foregoing requirements, as to carrying
insurance and furnishing certificates, shall not relieve the Trade Contractor of its liabilities and obligations.

ARTICLE 6

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

6.1 The Trade Contractor agrees to furnish and pay for a 110% Performance Bond and a 110% Labor and
Material Payment Bond. The bonds are to be delivered within 10 days of receipt of a purchase order and
execution of this agreement.

ARTICLE 7

WARRANTY

7.1 The Trade Contractor agrees to promptly make good, without cost to the JIC, any and all defects, due
to faulty workmanship and/or materials, which may appear within the guarantee or warranty period so
established in the contract documents. If no such period be stipulated in the contract documents, then such
guarantee shall be for a period of one (1) year from date of completion and acceptance of the work by JIC. The
Trade Contractor further agrees to provide any and all guarantees as required by the terms of the contract
documents, as a condition precedent to final payment.

ARTICLE 8

CHANGES IN THE WORK

A. 8.1 The Trade Contractor may be ordered in writing by JIC, without invalidating this Agreement, to
make changes in the work within the general scope of this Agreement. These changes may consist
of additions, deletions, or other revisions, the contract sum and the contract time being adjusted
accordingly. The Trade Contractor, prior to the commencement of such changed or revised work,
shall submit promptly to the JJC Construction Manager written copies of any claim for adjustment
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to the contract sum and contract time for such revised work in a manner consistent with the
contract documents. Any extra work done by the Contractor will be considered performed at no
extra cost to JJC unless a written JIC change order form has been fully executed and signed by the
Director of Business and Auxiliary Services. A contractor shall not be entitled to any compensation
for extra work/material based on verbal conversations or email exchanges (the contractor is
considered proceeding with extra work at their own risk without a fully executed JJC change order
form). It is the contractor’s responsibility to obtain a fully executed change order form from JIC. A
change order or a combination of multiple change orders may not exceed 10% of the original
contract without JIC seeking approval from the Board of Trustees.

8.2 Where changes in the work involve both additions and deletions, percentages for overhead and profit
shall be applied to the net increase only of such values for labor and materials.

8.3 The amount to be paid by the Owner for changes in the work, as outlined in paragraph 8.1 above, shall
be made on the basis of one of the following methods:

(a) by mutual acceptance of a lump sum properly itemized and supported by sufficient
substantiating data to permit evaluation and agreed upon by the JIC Construction Manager and the
Trade Contractor, or

(b) by unit prices stated in the contract documents, or

(c) if nosuch unit prices are set forth and if the parties cannot agree upon a lump sum, then the
actual net cost in money to the Trade Contractor of materials and labor (including insurance and
applicable taxes) required, plus rental of plant equipment (other than small tools and small
equipment) plus compensation for overhead and for profit as noted in Article 12, field overhead will
not be considered as part of actual net cost, or

(d) by the method provided in subparagraph 8.4.

8.4 If none of the above methods set forth in clauses 8.3 (a), 8.3 (b), 8.3 (c) is agreed upon, the Trade
Contractor, provided he receives a written order signed by JIC shall promptly proceed with the work involved.
The cost of such work shall be determined by the JJC Construction Manager on the basis of reasonable
expenditures and savings of those performing the work attributable to the change, including, in the case of an
increase in the contract sum, a reasonable allowance for overhead and profit as set forth in the bid
documents. In such case, and also under clauses 8.3 (c) and 8.3 (d) above, the Trade Contractor shall keep and
present, in such form as the JIC Construction Manager may prescribe, an itemized accounting together with
appropriate supporting data for inclusion in a change order. Unless otherwise provided in the contract
documents, cost shall be limited to the following: cost of materials including sales tax and cost of delivery,
cost of labor including social security, old age and unemployment insurance and fringe benefits required by
Agreement or custom; workers or workmen's compensation insurance; bond premiums; rental value of
equipment and machinery; and the additional costs of supervision and field office personnel directly
attributable to the change. Pending final determination of cost, payments, on account shall be made as
determined by the JIC. The amount of credit to be allowed by the Trade Contractor for any deletion or change
which results in a net decrease in the contract sum will be the amount of the actual net cost as confirmed by
JJIC when both additions and credits covering related work or substitutions are involved in any one change, the
allowance for overhead and profit shall be figured on the basis of the net increase, if any with respect to that
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change.

8.5 For work performed by a Trade-Trade Contractor, the Trade Contractor will be allowed to add 5% only
and said Trade-Trade Contractor mark-up shall not exceed the agreed upon percentages noted in Article 11 for
overhead and profit.

ARTICLE 9

TRADE CONTRACTOR RESPONSIBILITIES

9.1 The Trade Contractor shall provide sufficient, safe, and proper facilities at all times for the inspection
of the work by JIC. The Trade Contractor shall, within a 24-hour notice from the JJC Construction Manager,
proceed to take down all portions of the work and remove from the grounds or buildings, all materials,
whether worked or unworked, which the JIC Construction Manager shall condemn as unsound or improper, or
as in any way failing to conform to the contract documents. The Trade Contractor shall make good at its own
expense, all work damaged or destroyed thereby.

9.2 The Trade Contractor agrees, in the performance of this Agreement, to comply with all federal, state,
municipal, and local laws, ordinances, codes and governing regulations, to pay all costs and expenses required
thereby; to pay all fees, charges, assessments, and taxes, including sales and use taxes, and to pay all fringe
and other benefits required by Agreement or law.

9.3 The Trade Contractor shall pay all royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and shall save JJC harmless from loss on account thereof, except that JIC
shall be responsible for all such loss when a particular design, process or the product of a particular
manufacturer or manufacturers is specified, but if the Trade Contractor has reason to believe that the design,
process or product specified is an infringement of a patent, he shall be responsible for such loss unless he
promptly gives such information to the JIC Construction Manager.

9.4 Should the Trade Contractor become insolvent, or at any time, refuse or neglect to supply a
sufficiency of properly skilled workers, or equipment and materials of the proper quality, or fail in any respect
to prosecute the work with promptness and diligence, or fail in the performance of any of the Agreements
herein contained, JIC shall be at liberty, after 48 hours written notice to the Trade Contractor, to provide any
such labor, equipment, and materials and deduct the cost thereof, from any money then due or thereafter to
become due to the Trade Contractor, under this Agreement if such refusal, neglect, or failure is sufficient
ground for such actions, JIC shall also be at liberty to terminate the employment of the Trade Contractor.
Consequently, JJC may enter upon the premises to take possession, for the purpose of completing the work
included under this Agreement, of all materials, tools, and appliances thereon, and to employ any other person
or persons to finish the work and provide the materials therefore. In case of such discontinuance of the
employment, the Trade Contractor shall not be entitled to receive any further payment under this Agreement
until the said work shall be wholly finished. If such expense shall exceed such unpaid balance, the Trade
Contractor shall pay the difference to JJIC. The expense incurred by JJC, as herein provided, either for
furnishing materials, or finishing the work, and any damage incurred through such default, shall be chargeable
to the Trade Contractor. In the event that a Termination for Cause is not upheld by a properly empowered
judicial or arbitral authority, then the Termination for Cause shall be deemed a Termination for Convenience
and construed under Section 9.4.1. hereof.

9.4.1 Notwithstanding the above paragraph, JJC reserves the right to terminate this Agreement for its
convenience upon written notice to the Trade Contractor. In such instance the Trade Contractor will be paid
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its share of the contract amount proportionate to the percentage of its work completed and other reasonable
cancellation costs incurred as a result of said termination. No payments shall be made for anticipated
overhead and profit. Prior to making any payments under this clause, JIC shall have the right to audit the
records of the Trade Contractor.

9.5 The Trade Contractor agrees to adhere to the federal occupational safety act, state and local safety
regulations and JIC’s safety and health program so as to avoid injury or damage to persons or property, and to
be directly responsible for damage to persons and property resulting from failure to do so.

9.6 In the event the Trade Contractor after a 24-hour written notice from JIC fails to take corrective action
to insure compliance with said safety regulations or removal of rubbish and debris resulting from his work, JJC
shall undertake these obligations and charge the cost of same to the Trade Contractor's account without
further notice to the Trade Contractor.

9.7 The Trade Contractor agrees to notify the JIC Construction Manager of all accidents which may occur
to persons or property and shall provide a copy of all accident reports on appropriate forms. All reports shall
be signed by the Trade Contractor or his authorized representative and submitted within five (5) days of
occurrence.

9.8 The Trade Contractor shall procure its materials from such sources, and employ such labor subject to
contract terms and conditions in order to ensure harmonious labor relations on the site and prevent strikes or
labor disputes by its employees or other trade employees. The Trade Contractor, in the event of a labor
dispute including strikes, shall take whatever action is required in order to prevent the disruption of work on
the Project site.

9.9 The Trade Contractor will not assign this Agreement or any moneys due or to become due under this
Agreement, or sublet the whole or any part of the work to be performed hereunder, without the written
consent of the Owner. In the event of such consent, a Trade-Trade Contractor must comply with all the
requirements of this Agreement.

9.10 The Trade Contractor agrees that all disputes concerning the jurisdiction of trades shall be adjusted in
accordance with any plan for the settlement of jurisdictional disputes which may be in effect either nationally
or in the locality in which the work is being done. The Trade Contractor shall be bound by, and shall abide by,
all such adjustments and settlements of jurisdictional disputes, whether or not the Trade Contractor is
signature bound by the Agreement establishing the impartial jurisdictional disputes board and/or its
successors. The Trade Contractor agrees not to cause work stoppage, due to the jurisdictional assignment of
work.

9.11 The Trade Contractor shall submit to the JJC Construction Manager upon request, copies of orders
placed for the various materials required for the Project or authentic stock lists if such material is normally a
stock item. Order copies need not reflect prices but should indicate type of material, quantity, vendor name,
and address, etc. The Trade Contractor shall be required to submit to the JJC Construction Manager a monthly
material status report, or more often if required by the JJC Construction Manager, as a prerequisite for the
monthly progress payment. The Trade Contractor shall notify the JJC Construction Manager immediately upon
learning of a change of status of any material, equipment, or supplies.

9.12 The Trade Contractor shall continuously and adequately protect all his work and will immediately
replace all damaged and defective work.
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9.13 The Trade Contractor agrees to maintain an adequate force of experienced workers and the necessary
materials, supplies, and equipment to meet the requirements of the JJC Construction Manager and other
trades in order to maintain construction progress schedules, as established by the JIC Construction Manager.
In the event that his force is, in the judgment of the JJC Construction Manager, inadequate to meet the
established schedules during the regular working hours, the Trade Contractor agrees to work sufficient
overtime hours or increase his work force to meet such schedules at no extra cost to JIC. If for reasons not
already stated, the JJC Construction Manager requires and directs the Trade Contractor to work overtime,
including Saturdays, Sundays or Holidays, the Trade Contractor will be reimbursed the net premium rate only.
The net premium rate is understood to mean the actual premium labor cost, including applicable taxes and
wage additives required by trade Agreement or by law, but without additives for overhead, labor efficiency, or
profit.

9.14  The Trade Contractor agrees to employ competent administrative, supervisory, and field personnel to
accomplish the work, including layout, engineering, and preparation and checking of shop drawings. If
required, the Trade Contractor shall substantiate this employment of competent personnel to JIC's
Construction Manager's satisfaction before initiating any work.

9.15 The Trade Contractor shall insure that all construction tools, equipment, temporary facilities, and
other items used in accomplishing the work, whether purchased, rented, or otherwise provided by the Trade
Contractor or provided by others, are in a safe, sound, and good condition, must be capable of performing the
functions for which they are intended and must be maintained in conformance with applicable laws and
regulations.

9.16  Ifthe Trade Contractor is delayed at any time in the progress of the work by any act or neglect of JIC,
the Architect/Engineer, or by any employee of either, or by any separate contractor employed by JIC, or by
changes ordered in the work, or by labor disputes, fire, unusual delay in transportation, adverse weather
conditions not reasonably anticipatable, unavoidable casualties or any causes beyond the Trade Contractor's
control, or by delay authorized by JJC, or by any other cause which the JIC Construction Manager determines
may justify the delay, then the contract time shall be extended by amendment for such reasonable time as
the JIC Construction Manager may determine. In the event that a conflict exists between this section (9.16)
and a like clause contained in a document having higher precedence, such like clause shall have preference to
the extent of the conflict.

9.17 Right-To-Know- each Trade Contractor is required to implement the provisions of the right-to-know
law, if any, as enacted by the state in which the work is being performed. Before using on site any material
listed in the right-to-know substance list, each Trade Contractor will furnish the Construction Manager a copy
of the material safety data sheet for that substance.

9.18 Inthe event the Trade Contractor employs independent contractors, as well as payroll labor, to
discharge its obligations hereunder, the Trade Contractor acknowledges and understands that it does so at its
own risk and that federal, state and/or local agencies may dispute the independent contractor status and
assess penalties, fines, and costs should there be a determination to reclassify such workers. In that event,
the Trade Contractor agrees that it will defend, indemnify and hold JIC harmless from any fines, costs,
damages, penalties, attorneys fees, and causes of action, including without limitation, personal injury or
property damage, arising out of or relating in any way to such a determination.

9.19 The Trade Contractor will have competent supervision on site at all times when work is proceeding.

No subcontractor should be working on site without representation/supervision by this Trade Contractor. The
JJC Construction Manager reserves the right to hire proper supervision of subcontractors, and fully back charge
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this Trade Contractor for such services.

ARTICLE 10
EQUAL OPPORTUNITY

10.1  During the performance of this Agreement, the Trade Contractor agrees not to discriminate against
any employee or applicant for employment because of race, color, religion, sex, or national origin. The Trade
Contractor will take affirmative action to insure that applicants are employed without regard to their race,
color, religion, sex, or national origin. The Trade Contractor will comply with all provisions of Executive
Order No. 11246, Section 503 of the Rehabilitation Act of 1973, as Amended, the Vietnam Era Veterans'
Readjustment Assistance Act of 1974, as Amended, (38 U.S.C. 4212) and their implementing regulations at
41 CFR Chapter 60.

ARTICLE 11
ALTERATIONS

11.1  The overhead and profit allowable under Article 8.3. A, 8.3 B, 8.3 Ciis:
¢ For the Trade Contractor, for any Work performed by the Trade Contractor's own forces- 12 percent
of the cost
¢ For the Trade Contractor, for Work performed by his Subcontractor - 5 percent of the amount due
the Subcontractor

11.2  All proposals, except those less than $200 shall be accompanied by a complete itemization of costs
including, labor, materials and subcontractors. Labor and material shall be itemized in the manner prescribed
in Article 11.1. Where major cost items are subcontracts, they shall be itemized also. In no case will a change
involving over $200 be approved without such itemization.

ARTICLE 12
COMPLETE AGREEMENT

12.1  This Agreement, together with all documents, specifications, drawings, incorporated herein by
reference, constitutes the entire Agreement between JIC and Trade Contractor. There are no terms,
conditions, or provisions, either oral or written, between the parties hereto, other than those contained
herein. This Agreement supersedes any and all written representations, inducements, or understandings of
any kind or nature between the parties hereto, relating to the particular Project involved herein.

12.2  The said parties for themselves, their heirs, successors, executors, administrators and assigns, do
hereby agree to the full performance of the covenants herein contained.

12.3  Governing Law; Venue - The validity, construction and interpretation of this Agreement shall be
governed by the laws of the State of Illinois. The parties hereto irrevocably agree that all actions or
proceedings in any way, manner or respect arising out of or from or related to his Agreement shall be litigated
only in the Circuit Court, Twelfth Judicial Circuit, Will County, Illinois. Each party hereby consents and submits
to personal jurisdiction in the State of Illinois and waives any rights such party may have to transfer the venue
of any such action or proceeding.
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In witness whereof they have hereunder set their hands the day and date first above written.
In the presence of

Trade Contractor

Accepted by: (Signature)

Witness
Name: (Print name)

Title:

Date:

Joliet Junior College
Owner

By: (Signature)

Witness Joliet Junior College

Name: (Print name)

Title:

Date:
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JOLIET

Time: _ JUNIOR COLLEGE

Project Title / Location: 1901—
Project Number:

FOR
(Contractor’s name)

1. Introductions: All project members are to introduce themselves including their name,
organization, title, and role on the project.

A. Joliet Junior College Personnel:
1. Construction Manager:

a. Phone:
b. Cell:
c. Fax:
d. Email:

2. Alternate Contact:

a. Phone:
b. Cell:
c. Fax:
d. Email:

B. Contractor Personnel
1. Project Manager:

a. Phone:
b. Cell:

c. Fax:

d. Email

2. Construction Superintendent:

a. Phone:
b. Cell:
c. Fax:
d. Email:

2. Communications:
A. Communications related to the project between Joliet Junior College and the

Contractor shall be conducted through the Joliet Junior College Construction
Manager (CM) only, unless directed otherwise.
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B.

In the event of an emergency the Contractor is to contact Campus Police at 815-280-
2234, or may pick-up any campus phone and dial 2911.

RFI’s: Requests for Information (RFI’s): All Requests for Information shall be in
written form to JIC's CM with a copy to the A/E when required. All responses will
come from JIC or the A/E in writing addressed to the Contractor’s Project Manager

Weekly Construction Reports: Contractor is to provide a weekly construction report
to JJIC CM. This report is to be inclusive of daily activities, potential delays, stoppage,
problems, accidents, near misses, significant decisions, meetings, requests by JIC,
etc.

Correspondence: All correspondence shall be directed to the Construction Manager

Joliet Junior College

Facilities Services Department
ATTN:

1215 Houbolt Road

Joliet, IL 60431

Include Project Title, Project Number, Purchase Order Number on ALL
correspondence.

3. Construction Schedule:

A. Schedule of Values: Contractor is to provide a schedule of values (AIA document

recommended) broken down into each division of the work as a minimum. The
schedule of values will include as a minimum a listing of the work elements or
branch values, the cost of each work element, and the percentage of total project
“award” cost that the work element represents. The schedule of values will become
the basis for “work elements” a.k.a. “branch values” of the Construction Schedule.
These same “work elements” shall be used as the basis for the “branch values” of
the Construction Progress Report as listed in item #2D above.

Construction Schedule: Contractor is to submit within one week of pre-construction

meeting, a fully developed gantt chart type construction schedule.

1. Provide a task for each construction activity or “work element”.

2. No progress payment will be processed until the construction schedule is
submitted and approved.

3. Provide a revised, updated schedule with each progress payment request.
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Performance:

A. Commencement, Prosecution & Completion of Work
1. Purchase order/notice to proceed received:

Completion date:

2. Contract Amount:

3. Total Amount of Alternates Accepted:

4. Proposed start/mobilization date :

5. Preconstruction Submittals Received: Check one Y N
6. Bonding & Insurance Requirements Received:  Check one Y N
7.

8.

Delays and time extensions: The Contractor is responsible for the completion of
project work within the time designated above and in the construction schedule.
Justified change orders may qualify a delay and require a time extension which
must be discussed and approved by the JJC CM. Failure to complete the project
on time will result in a negative evaluation of Contractor performance on the JIC
project close-out documents.

9. All shop drawings will be submitted to the JJC CM or A/E when required.
Material samples shall be submitted for approval when required.

10. The JJIC CM and/or the A/E will provide a list of punch list items. The final punch
list shall be completed within 2 weeks upon substantial completion. 10% of the
contract amount will be withheld until all punch list items are completed.

11. Construction status meetings between the Contractor and JIC CM shall be held
on a weekly basis in the JJC CM’s office. At the JJC CM’s discretion, this weekly
meeting may be held via conference telephone call as the project dictates.

12. As-built drawings shall be maintained and kept on-site daily. Final as-built

drawings are required to be turned over to the JJC CM at project completion.

When AutoCAD drawings are available from the A/E, the Contractor will revise

the drawings to reflect as-built conditions. Final payment will not be processed

until all as-built drawings are received.

B. Coordination of Work:
1. The Contractor is responsible for coordination of all elements of the work and
every aspect of the coordination of his subcontractors work.

2. The Contractor is required to have a competent construction supervisor in

charge of the work at all times. Construction supervisor may be a working
foreman.
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3.

4.

5.

When the shut down of utilities is required, the Contractor shall coordinate with
the JJC CM to schedule the shut down process. Allow a minimum of 5 days notice
to allow for a shut down. Unless otherwise stated during the bidding process, a
utility shut down will be required between the hours of 10:00 p.m. to 6:00 a.m.

The contractor is to consider any loud construction noise that may be disruptive
to classes, faculty, students and staff (including but not limited to loud
demolition, hammer drilling, concrete cutting/drilling, rock breaking, shooting of
metal stud track into floors and ceilings, etc.). Such work shall be performed
during the maintenance hours of 10:00 p.m. to 6:00 a.m.

The contractor will be responsible for providing and maintaining portable toilet
facilities when the scope of work is an outdoor project. Location of the portable
toilet(s) shall be coordinated with JIC.

Any project requiring excavation with remaining spoils shall be hauled off site as
part of the contractors base scope of work. Leaving/spreading spoils on site shall
not be permitted.

C. Contractor Evaluation:

At the completion of the project, the JJC CM will complete a contractor evaluation.

This evaluation is kept on file and is taken into consideration when considering the

Contractor for future projects.

13. Mobilization: Prior to the Contractor mobilizing on site, the following requirements

must be met and reviewed.

A. Pre-mobilization requirements:

1.
2.
3.

Safety plan submitted and approved.

Schedule of Values and Construction Schedule submitted and approved.
Review Contractor’s plan for mobilizing on site, including phasing, timing
elements, crane operations, dumpster locations, gang box locations, deliveries,
parking, storage of material, etc.

The Contractor’s safety plan shall be submitted to the JJC CM addressing issues
of excavation, crane lifts, hot work and other construction hazards.

Contractor check-in with Facility Services. The Contractor’s employees are
required to obtain vehicle tags and I.D. badges. Any ticketing by Campus Police
as a result of no vehicle tag will be the responsibility of the Contractor.
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14. Housekeeping and Clean-up: The Contractor is primarily responsible for housekeeping

in its respective work areas, and for work performed by its employees and

subcontractors. This means the Contractor’s work area is required to be maintained in

an orderly, safe and productive condition at all times.

A.

Accumulation of combustibles, flammable liquids, chemical products, tools not in
use, trash and/or refuse is not acceptable and will not be allowed.

Parking, staging and storage of materials and equipment shall be confined to
designated areas only.

When a Contractor’s work material may be dislodged by wind and could create a
hazard when left in an open area, it shall be secured by the Contractor.

The Contractor will police its work area(s) at the end of the shift and leave the area
in a condition that is acceptable to the JIC CM.

In the event that housekeeping in a Contractor’s work area is found to be in an
unacceptable condition by the JJC CM, the CM will give notice once verbally to the
Contractor’s on-site supervisor or foreman. If the deficiency is not corrected in a
timely manner (and no later than the end of the day’s work shift), the JIC Facility
Services Department may make provisions for clean-up (which may or may not be
done by outside services), and fully back charged to the Contractor. The Contractor
will be liable for all costs associated with clean-up at a minimum rate of $100/man
hour plus materials.

The Contractor shall provide and install safety fencing or barricades around areas
requiring protecting (including but not limited to trees, plantings, etc.). This includes
installing cyclone fencing for outdoor projects to prevent anyone from entering the
construction zone.

The Contractor will be responsible for daily cleaning of mud off roadways where
required, or caused by this Contractor.

The Contractor will provide tree protection and install silt fencing when working in
areas that such protection or erosion control is required.

The Contractor will provide berms around storm drains to prevent mud run-off from
entering the lake.
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15. Conduct and Behavior:

The Contractor’s employees must take into consideration the environment around them
when holding conversations with fellow employees as well as JJC staff as to not
interrupt classes that may be in session, or students in concourses that may be studying.
Profanity/foul language, derogatory remarks or harassment of students will not be
tolerated and will be an immediate means for the employee dismissal from the project.

16. Progress Payments/Invoicing and Change Orders:

A.

III

A “pencil” copy of progress invoicing shall be submitted to the JJC CM & the A/E by
the 1st of every month for review and approval. Final invoicing shall be in by the
second week of the month for processing and board approval. No invoice will be

processed without lien waiver(s) and certified payroll.

Any extra work done by the Contractor will be considered performed at no extra
cost to JJIC unless a written JIC change order form has been fully executed and
signed by the Director of Business and Auxiliary Services. A contractor shall not be
entitled to any compensation for extra work/material based on verbal conversations
or email exchanges (the contractor is considered proceeding with extra work at their
own risk without a fully executed JIC change order form). It is the contractor’s
responsibility to obtain a fully executed change order form from JIC. A change
order, or a combination of multiple change orders may not exceed 10% of the
original contract without JJC seeking approval from the Board of Trustees.

17. Miscellaneous:

A.

Soliciting or canvassing and posting or distributing printed material (except as
permitted by law) is prohibited.

Smoking is restricted to designated signed areas outside. The use of any tobacco
products (including chewing) indoors is prohibited, and must be done in the

designated outdoor smoking areas during break time.

Drinking, using, possessing or being under the influence of alcohol or controlled
substances are prohibited, and a cause for immediate dismissal.

No radios, CD Players or MP3 players shall be used during normal working hours.
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E. The Contractor shall perform his/her work in accordance to no less than the
minimum requirements as established by the Occupational Safety and Health
Association. Personal Protection equipment shall be provided by the Contractor and
worn at all times.

F. The Contractor will be responsible for securing materials and tools and shall be
solely responsible for any such theft or damage.

By signing below, the Contractor certifies that he, his employees, subcontractors, or assigns will
abide to this Preconstruction Conference Checklist during the course of the project.

Contractor:
Print name:
Sign name:
Title:

Date signed:

JICCM:
Sign name:
Date signed:
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August 2008

Safety Requirements for Contractors and

Subcontractors

Environmental Health and Safety
Facility Service Department

(815) 280-2384
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Environmental Health and Safety

Safety Requirements for Contractors

And Subcontractors

Environmental Health and Safety
Facility Services Department
1215 Houbolt Rd.
Joliet, IL 60431
Phone: (815) 280-2384 Fax (815) 280-6673

http: // www.jjc.edu/ehs

48



B15011
SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS

Table of Contents

INTRODUCGTION .. ccccccceeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeseeeseseeessessss s 1
[ S 1) o5 2T 14 o T o S 1

U 0T 0 Y SR 1

F LYo o] [ Tor- | o o ISP 1

R ole] o1 H T PP PP O PP PPRT PP 1
GENERAL REQUIREMENTS ...ttt sss s s ssssssssenen 2
Contractual OBlIGAtIONS .....eeeiii i e s e e e e e e et e e e e e e e e e snnnneraneeeaeeas 2

0 o 3 0T = | PSPt 2
Control Of FUGItIVE EMISSIONS...cciuiiiiiiiiiiii ettt ettt sae e e s sire e e s s e e e s sabaeeessaneeeesnnns 3
Accidental SPills aNd REIEASES ....ccuvvieiiiiiiii et s e e s 3
Emergency Phone NUMDBEIS ........ooi ittt e e e e e e e nrrer e e e e e e eeanes 3
SPECIFIC PROGRAM REQUIREMENTS......ccccnmmmmmsnmmssmsssnsssssssssssssssssssssssssssassssans 5
NON Capital Projects....cccccceeireiiteiieniieniiienietennereeierencerascssnsessnsessnsersnssssnsssannes 5
Asbestos and Suspect Asbestos Containing Building Materials ........ccccccovvvveeiiiieeeinineenn. 6
Lead-containing Building Materials ........ccccueeiiiiiiiiiiiiiiee e 6
(00T} 0 T=Te IR o T- ol T PP SPUPPROPPPPPRN 7
Hazard COmMMUNICATION ...occoiiiiieeee et e e e e e e e e e r e e e e e e e e e e nnrraeeeaaaeas 7
Electrical Safety and LOCKOUL/TABOUL .......coveiiiuiiiiiiie ettt ettt 9
Trenching and EXCAVATIONS ......uvveiiieiiiiciirieeee ettt e e e rrre e e e e e e e s arreeeeeeeeesnnnraeeeeeeeas 9

[ oY AV o o PRSP 10
L0101 = I od o] =T ot £SO 10
Asbestos and Suspect Asbestos Containing Building Materials ........cccoovveveeeeeivicivveennnnnn. 10
Lead-containing Building Materials ......ccccuvevieiiiiiiiiiiieiee e 10
CONTINEU SPACES .ceeiiiiieiiieieeee ettt ee e e e e e e essabber e e e e e s sesssbraeseeeeeesassssraneeesesssnsnes 10
Hazard COmMMUNICATION ..o e e e e e e s e e e e e e e s s annraeeeeeeeas 11
Electrical Safety and LOCKOUL/TAZOUL ......ccuviiieeiiieeceieeee ettt et e 12
Trenching and EXCAVAtIONS ......uvvieiiiiiciiiieec ettt e e e e e et e e e e e e e e nnaaeneeeeeas 13

[ (o A1V o o SRR 13
Agencies/Firms With No Contractual Relationship WITH JJC ...cceeerereceieerececererececnnnes 13
WORK SITE INSPECTIONS. ...t tiiminnsmsisssmsssssssssssssssssssssssssssssssssssssssssssassssssnssss 14
(o] o B OF Y o1 = | I o =Tt SR 14
(0T o1 - | I o =T ot £ PUPRR 14
Agencies/Firms Where No Formal Contractual Relationship EXiStS.........cccceevueeriieeciieeecieeccieens 15
DEFINITIONS ... crcinississsssssissssssses s ssssssssssssssssssssssssssssssssasssssnsssnssssnnsssnssssnnnsas 16

49



B15011
SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS

This page left intentionally blank.

50



B15011
SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS

Introduction

EHS Information
The mission of Environmental Health and Safety (EHS) is to:

o Work toward providing a safe and healthful living, learning, and working environment for
every member of the greater college community by assuring safe work practices through
educating, training, and assisting individuals and departments;

¢ Help individuals and departments achieve compliance with all health and safety state
and federal regulations and college policies as economically as possible and

e Act as liaison with external regulatory agencies, and to monitor college compliance with
mandatory health and safety standards whenever necessary.

Purpose

Joliet Junior College developed Safety Requirements for Contractors and Subcontractors to
assure the safety of college employees and the public who may be in proximity to renovation,
demolition, installation, or maintenance operations performed by Contractors or Subcontractors.
Every Contractor is expected to take steps as necessary to protect the safety and health of
college employees, students, and visitors during the performance of their work. Each
Contractor that coordinates the work of Subcontractors shall assure that they abide by the
requirements outlined herein.

Application

Each department that coordinates or uses the services of a Contractor to perform maintenance,
repair, installation, renovation or construction-related operations is expected to designate one or
more persons to coordinate this program within his or her department. These coordinators are
expected to assure that the Contractor is:

¢ Informed of the presence of hazards in or near the work area.

¢ Informed about JJC’s requirements related to lead, confined space entry, lockout/tagout,
hot work, and excavation operations.

o Aware of the colleges’ expectations regarding safety compliance and the control of
worksite hazards.

A representative from EHS will serve as the coordinator for the purposes of this program on
capital renovation and construction projects.

Scope

This program applies to all JJC properties, and to all work performed by Contractors and
Subcontractors in or on property owned, leased or occupied by JJC or employees of JJC.

51



B15011
SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS

General Requirements

Contractual Obligations

A copy of this document shall be made available upon request to prospective bidders/offerors at
the pre-bid/pre-proposal conference for the work. This document shall be either included with,
or referenced in, the contract documents.

Contractors performing building, facilities or equipment-related construction, repair, installation,
renovation or maintenance activities shall attend a safety orientation as follows:

e On capital projects, this orientation will be conducted during the pre-construction
conference or as determined by the Project Manager.

¢ For non-capital construction/renovation work, the Project Coordinator shall arrange the
safety orientation with EHS and the Contractor prior to the start of work by contacting
EHS at (815) 280-2384. Contractors retained on a term contract need only attend one
safety orientation held prior to the award of the first project under that contract.

The Contractor shall provide the Project Manager/Coordinator with emergency contact phone
number(s), usable 24 hours a day, for the Contractor’s representative. These phone numbers
shall be copied to EHS and the JJC Police Department prior to the work.

The Contractor bears sole responsibility for the safety of his or her employees. The Contractor
is expected to take all steps necessary to establish, administer, and enforce safety rules that
meet the regulatory requirements of the lllinois Department of Labor (IDOL) and the
Occupational Safety and Health Administration (OSHA). These regulations include, but are not
limited to:
o Title 29 of the Code of Federal Regulations (CFR) Parts 1910, Occupational Safety and
Health Administration (OSHA) Standards for General Industry,
o Title 29 of the Code of Federal Regulations (CFR) Parts 1926, Occupational Safety and
Health Administration (OSHA) Standards for the Construction Industry.

The Contractor bears sole responsibility for communication of safety-related information and
requirements to his or her Subcontractors. Contractors shall assure that their Subcontractors
comply with the requirements outlined herein.

Submittals

Submittals, where required from the Contractor by this document, shall be made in writing,
directly to the Project Manager/Coordinator and copied to EHS. Submittals shall be made
sufficiently in advance to avoid delay of the project. Where review, approval, or coordination of
submittals is required, submittals shall be made at least ten (10) working days prior to the start
of the project unless prior arrangements have been made. Post-job submittals, where required
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as outlined in this document, shall be made no later than fifteen (15) working days after
completion of the project or as specified herein.

Control of Fugitive Emissions

The Contractor shall take all reasonable precautions necessary to control fugitive emissions
from the job site. Fugitive emissions include, but are not limited to: nuisance dust, chemical
odors/vapors/gases, hazardous materials (such as lead dust or asbestos), and noise.

Where the product(s) or material(s) to be used by the Contractor has a permissible exposure
limit (PEL) established by OSHA or IDOL and where college employees or the public may be
exposed to the product or material, the Contractor shall take all reasonable steps to maintain
exposures below the PEL where an exposure condition during use exceeding the PEL could
reasonably be anticipated. In such instances, the Contractor shall monitor, or shall contract to
have monitored, work area exposure conditions. Monitoring shall occur, at a minimum, during
the start of work and whenever there is a change in procedure, process, or chemical or material
used. If itis deemed not practicable to maintain exposures below the PEL, the Contractor shall
restrict access to all areas where exposures exceed the PEL to authorize personnel only.

Accidental Spills and Releases

In the event of an accidental release or spill of chemicals or other hazardous materials the
Contractor shall:

o Immediately take action as appropriate to contain the spill if this action can be taken
without jeopardizing the health or safety of employees,

o Notify the fire department, campus police, or other entities as needed or required,

e Contact EHS, and

e Contact the Project Manager/Coordinator.

EHS emergency response personnel may be reached after normal business hours by
contacting the Campus Police Department at (815) 280-2234 or 2811 from a house phone.

The following phone numbers may be used in the event of an emergency during normal working
hours:

Outside On-Campus
Joliet Fire Department and 911
Ambulance
JJC Campus Police (815) 280-2911 Extension 2911
North Campus-Romeoville 911 911
Fire/Ambulance
Morris Fire/Ambulance 911 911

Environmental, Health and
Safety

(815) 280-2384

Extension 2384

East Joliet Fire/Ambulance

(815) 723-1504

911

Facility Services

(815) 280-2332

Extension 2332
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All college costs associated with responding to or remediation of a chemical or hazardous
material spill or release may be assessed by the Contractor.

General Work Requirements

The Contractor shall abide by the requirements of any sign posted in a building that requires the
use of specific personal protective equipment, that restricts access to qualified or authorized
persons only, or that establishes other requirements for entry.

The Contractor shall not conduct work or operations that obstruct exits or the means of egress
from an occupied building without the prior approval of EHS and the Project
Manager/Coordinator. Equipment and materials are not to be stored in exits or exit stairwells at
any time, and may not be stored in the means of egress without prior approval. Fire rated doors
shall not be chocked or blocked open except temporarily and event of a building fire alarm or
similar emergency.

Compressed gases shall be stored, used and transported in accordance of the NFPA, OSHA
and DOT. New compressed gas installations shall comply with these agency requirements.

All tents, stages and temporary structures shall comply with the requirements of the NFPA.

Contractors shall not use College equipment or vehicles nor shall the Contractor allow college
employees to use the Contractors’ equipment or vehicles without the approval of Risk
Management and EHS. If an employee of a Contractor needs to use specialized equipment
owned by JJC, such as powered industrial trucks, the Contractor must provide suitable
documentation that the employee has been trained and certified (if required) to use such
equipment.
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Specific Program Requirements

Non-capital Projects

Asbestos and Suspect Asbestos Containing Building Materials

It is the responsibility of the Contractor to provide his or her own asbestos awareness program which
shall include, but is not limited to, the information contained in this section and the OSHA asbestos-
related regulations (29 CFR 1926.1101), Verification that this training has been conducted shall be
supplied to the college upon request.

Contractors employed by the college to perform building or facilities-related maintenance, repair or
renovation shall be informed by the Project Coordinator of the location of suspect and known asbestos-
containing materials (ACM) in the work area(s) to which they are assigned by one of the following means:

e The Project Coordinator shall provide the Contractor with a copy of a completed “Work Order
Review Form” or an asbestos inspection report specific to their work and the materials that are to
be distributed, or

o Where the construction documents for a project clearly detail asbestos material locations within
the work area, these documents may serve in lieu of the “Work Order Review Form” or inspection
report.

The “Work Order Review Form” is used internally at the College to document that the proposed scope of
work has been reviewed for the presence of suspect or known ACM. The “Work Order Review Form” will
be completed by either EHS or the individual within the Department approved by EHS to perform this
review. Questions related to this issue should be addressed to EHS at (815) 280-2384. An asbestos
inspection report may, at the discretion of the Contracting Department, be prepared by an asbestos
consultant licensed in lllinois to perform the duties of Asbestos Inspector and Asbestos Management
Planner, this report shall be copied to EHS upon receipt.

Contractors shall, under no circumstances, damage or disturb suspect or known friable ACM unless they
are a licensed lllinois Asbestos Abatement Contractor and have been specifically employed to perform
asbestos repair or removal. Contractors may remove non-friable ACM, or perform work that will
potentially disturb non-friable ACM, only with prior approval by EHS of the Contractors proposed work
methods, employee training and waste disposal site. If suspect asbestos materials are discovered during
the course of the work, the Contractor shall stop work immediately and notify the Project Coordinator or
other person as indicated in the contract documents.

The Contractor shall not proceed with any change in work which requires a material to be disturbed that
the “Work Order Review Form”, asbestos inspection report, or construction documents show has not
previously been tested (e.g., “suspect” ACM). If a change in the scope of work becomes necessary, the
revised scope of work shall be reviewed and pre-approved by EHS or other authorized person.

Asbestos materials may not be used or installed in College facilities.
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Lead-Containing Building Materials

Contractors employed by the college to perform building or facilities-related maintenance, repair
or renovation shall be informed by the Project Coordinator of the location of lead-containing
building materials in the work area(s) to which they are assigned by one of the following means:

e The Project Coordinator shall provide the Contractor with a copy of the completed “Work
Order Review Form” or a lead inspection report specific to their work and the materials
that are to be disturbed, or

e Where the construction documents for a project clearly detail the location of lead-
containing building materials within the work area, these documents may serve in lieu of
the “Work Order
Review Form” or inspection report.

The Project Coordinator may obtain information regarding the location of lead materials within a
work site from the Department Safety Representative or by contacting EHS at (815) 280-2384.
A lead inspection report may, at the discretion of the Contracting Department, be prepared by a
lead consultant licensed in lllinois to perform the duties of Lead Inspector, this report shall be
copied to EHS upon receipt. Contractors that will disturb lead-containing building materials
during the course of work shall take all necessary precautions to protect college employees and
the public from exposure to lead dust or contamination. These measures shall conform, at a
minimum, to the OSHA requirements detailed in 29 CFR 1926.62 and applicable local, state and
federal regulation. The Contractor shall submit a copy of his or her lead compliance program,
as required by 29 CFR 1926.62(e), with required supporting documentation for prior review and
approval to EHS. This submittal shall be made sufficiently in advance of construction to avoid
delay of the project. Where the Contractor is engaged in work in child-occupied facilities (as
defined by 40 CFR Part 745), such work shall be performed in accordance with 40 CFR Part
745, and clearance testing shall be performed by EHS or a licensed consultant at the conclusion
of the project in accordance with the requirements of this regulation.

A copy of the analytical report(s) for any personal air samples taken during the course of the
work shall be provided to EHS.

The Contractor shall not proceed with any change in work that requires a material be disturbed
that the “Work Order Review Form”, lead inspection report, or construction documents shows
has not previously been tested unless pre-approved work procedure will be followed.

On projects where lead-containing materials will be disturbed or removed during the course of
work, the Project Designer shall contact EHS at (815) 280-2384 to determine disposal
requirements. If the lead-containing materials will constitute a hazardous waste, disposal of
these materials shall be coordinated with EHS. The disposal requirements must be established
during the design of the project.
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Confined Spaces

When the College arranges to have a Contractor perform work that involves entry into a
confined space, the Project Coordinator shall:

¢ Inform the Contractor that the workplace contains confined spaces and that the entry is
allowed only through compliance with a confined space program meeting the
requirements set forth by the DOL and the OSHA.

e Apprise the Contractor of the elements, including the hazard(s) identified and the
college’s experience with the space.

e Apprise the Contractor of any precautions or procedures that the college has
implemented for the protection of college employees in or near confined spaces where
contractor personal will be working.

e Coordinate entry operations with the Contractor when both College personnel and
contractor personnel will be working in or near confined spaces.

e Debrief the Contractor at the conclusion of the entry operations regarding the confined
space program followed and any hazards confronted or created in confined spaces
during entry operations

e Provide a copy of JJC Confined Space Entry Program to the Contractor upon request.

Information on JJC Confined Space Program and information on specific confined spaces on
JJC Properties may be obtained by contacting EHS at (815) 280-2384.

Each Contractor who is retained to perform work that will require permit space entry operations
shall:

e Coordinate entry operations with the Project Coordinator when both the Contractor and
College personnel will be working in or near permit spaces;

¢ Inform the Project Coordinator in writing of the permit space program the Contractor will
follow;

¢ Inform the Project Coordinator of any hazards confronted or created in permit spaces
during entry operations;

e Provide a copy of the Contractor’s Confined Space Program to the College upon
request;

¢ Inform the Project Coordinator in writing of the rescue services/team they will be using
during permit entry; and

e Provide a copy of the canceled permit(s) to the Project Coordinator and EHS at the
conclusion of entry operation.
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Confined Spaces

The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS'’s) for all chemicals
used or stored at his or her job site as required by IDOL/OSHA regulations and the contract
documents. The Contractor shall provide copies of MSDS's to the Project Coordinator and EHS
upon request.

Chemicals are used extensively on the JJC campus. Chemicals use and/or storage is routine
in, but not limited to, the following areas or locations:

e Laboratories

¢ Fume hood exhausts on the roofs of laboratory buildings. (In general, signs have been
posted on the roof access hatch or door restricting access to the roofs of buildings where
fume hood exhausts are located).

e Chemical stock rooms.

e Agricultural Shops, Areas, and Chemical Storage.

e Chemical waste accumulation areas.

e Facility Services and Kitchen, paint and chemical storage areas.

e Custodial Closets.

The Project Coordinator shall inform the Contractor of the following:

e Known hazards and any required safety procedures that must be followed in the
Contractor’s work area.

¢ Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous
chemicals present in the Contractor's work area.

¢ Information about the labeling system used in the work area (NFPA 701).

o Emergency procedures that the Contractor is to follow in the event of accidental
exposures or releases of hazardous chemicals.

If the work will be conducted on the roof of a building where fume hood exhausts are located,
the Project Coordinator shall coordinate access with Facility Services, the departments within
the building, and EHS, as necessary to ensure that:

e Fume hoods within, or adjacent to, the work area are shut down,

o No experiments are in-progress that would generate toxic or hazardous airborne
contaminants;

e All chemicals stored within the fume hoods are capped or otherwise sealed; and

e The Contractor is informed of any special precautions that must be taken to prevent
employee exposure to hazardous chemicals.

A minimum of seven days advance notice is generally required to coordinate fume hood
shutdowns. In emergency situations (for example, when the Contractor’'s personnel must
conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access
these roof areas if appropriate personal protective equipment is used. The Contractor shall be
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informed in writing by the Project Coordinator of the precautions that should be taken to protect
his or employees while conducting such work. This information may be obtained by contacting
EHS at (815) 280-2384.

Given the number of chemicals used, and changing work within chemical laboratories, it is
impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-
use within any given laboratory. However, MSDS'’s are required to be maintained and to be
accessible to employees in each work area, and MSDS'’s for all chemicals may be obtained
from Campus Police or EHS.

The Contractor shall assume that all hazardous chemicals or materials are handled and
disposed of in accordance with federal and state regulations. Where a hazardous waste
disposal manifest is required by these regulations, the Contractor shall contact EHS at (815)
280-2384 to assure that manifesting, storage, and the proposed disposal method and disposal
site meet college and EPA requirements. The Contractor shall supply a copy of the completed
waste manifest to EHS within 24 hours of receipt.

Where the Contractor has secured air samples documenting employee exposure to airborne
chemical or particulate hazards during the course of his or her work, a copy of all air sample
results shall be provided to EHS within 24-hours of receipt by the Contractor.

Electrical Safety and Lockout/Tagout

If College employees will be present on the Contractors worksite, and employees of either JJC
and/or the Contractor will be performing work that requires the use of lockout and/or tagout
devices, the following requirements shall apply:

e The Project Coordinator and Contractor shall inform each other of their respective
lockout/tagout procedures.

e The Project Coordinator and Contractor shall each inform their personnel regarding the
energy control procedures that are to be followed on the project site.

e A copy of JJC ‘s Electrical Safety and Lockout/Tagout programs shall be provided to the
Contractor upon request.

e A copy of the Contractors electrical safety and lockout/tagout program shall be made
available to the college upon request.

Trenching and Excavations

The Contractor shall coordinate trenching and excavation work with the Project Coordinator,
Facility Services, and JULIE to assure the coordination of work and shutdown of utilities if
necessary.

The design of sloping and benching systems, support systems, shield systems or other
protective systems shall confirm, at a minimum, to the OSHA requirements detailed in 29 CFR
1926 Subpart P requirements.
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Trenching or excavations below the level of the base or footing of any foundation or retaining
wall, or adjacent to any utility, sidewalk or roadway, will not be permitted unless:

e A support system, such as underpinning, is provided to ensure the safety of employees
and the stability of the structure, or

e The excavation is in stable rock, or

e Aregistered professional engineer has approved the determination that such excavation
work will not pose a hazard to employees or the structure.

This determination is the responsibility of the Contractor except as permitted, required or
otherwise allowed by the project specifications or drawings

The Contractor shall notify the Project Coordinator of the name of the individual that is to serve
as the Contractor's competent person as defined by this program and the OSHA regulations.
The Contractor’s designated competent person shall maintain a written log of the daily
inspections made of excavations, adjacent areas, and protective systems. A copy of this written
log shall be made available to the college upon request.

Where the design of a sloping and benching system, support system, shield systems or other
protective systems requires review and approval by a registered professional engineer, the
Contractor shall submit a copy of the completed review to the Project Coordinator and EHS prior
to the start of work.

Hot Work

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-
training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI
Z49.1-88 and NFPA 51B. Examples of hot work include, but are not limited to, use of open
flames, compressed gasses or supplied fuel burning, brazing, cutting, grinding, soldering,
thawing, pipe, torch applied roofing, and welding.

A copy of the canceled permit(s) shall be provided to the Project Coordinator and EHS after
completion of the work.

Capital Projects

Asbestos and Suspect Asbestos Containing Building Materials

It is the responsibility of the Contractor to provide his or her own asbestos awareness program
which shall include, but is not limited to, the information contained in this section and the OSHA
asbestos-related regulations (29 CFR 1926.1101). Verification that this training has been
conducted shall be supplied to the Architect/Engineer of record for the project and/or the college
upon request.

The location of asbestos materials, where present within the jobsite, will be detailed in the
construction documents for that project.
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Asbestos materials may not be used or installed in College facilities.

Lead-containing Building Materials

The location of lead materials, where present, will be detailed in the construction documents for
that project.

Contractors that will disturb lead-containing building materials during the course of work shall
take all necessary precautions to protect college employees and the public from exposure to
lead dust or contamination. These measures shall conform, at a minimum, to the OSHA
requirements detailed in 29 CFR 1926.62 and applicable local, state and federal regulations
related to health, safety, transportation and disposal.

Confined Spaces

Where the work of the Contractor involves entry into confined spaces, the Contractor shall
perform such entry in accordance with the OSHA (e.g., 29 CFR 1926.20 and/or 1910.146)
requirements. Where the work involves an existing college permit-required confined space, the
Project Manager and/or Field Engineer shall coordinate with EHS to assure that:

e The Contractor is apprised of the elements, including the hazard(s) indentified and the
college’s experience with the space, that make it a permit-required confined space.

e The Contractor is apprised of any precautions or procedures that the college has
implemented for the protection of college employees in or near permit spaces where
contractor personnel will be working.

o The Contractor is debriefed at the conclusion of the entry operations regarding the
permit space program followed and any hazards confronted or created in permit spaces
during entry operations.

The Contractor shall provide at least 24-hours advance notice to the Field Engineer when both
college personnel and the Contractor’s personnel will be working in or near permit-required
confined spaces. The Field Engineer shall notify EHS at (815) 280-2384, and EHS shall assure
that the college personnel have been informed of the precautions and procedures to be followed
during entry operations. Under these circumstances the Contractor shall:

¢ Inform EHS of the permit space procedures the Contractor will follow;
¢ Inform EHS of any hazards confronted or created in permit spaces during entry
operations.

Hazard Communication
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The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS's) for all chemicals
used or stored at the job site as required by IDOL/OSHA regulations and the contract
documents.

Chemicals are used extensively on the JJC campus. Chemical use is routine in, but not limited

to, the following areas or locations:

Laboratories.
Fume hood exhausts on the roofs of laboratory buildings. (In general, signs have been

posted on the roof access hatch or door restricting access to the roofs of buildings where

fume-hood exhausts are located).

Chemical stock rooms.

Agricultural shop, areas, and chemical storage.

Chemical waste accumulation areas.

Facility Services and Residential and Dining Programs paint and chemical storage
areas.

Custodial closets.

Where necessitated by the work, the Field Engineer and/or Project Manager shall coordinate
with EHS to assure that the Contractor is informed of the following:

Known hazards and any required safety procedures that must be followed in the
Contractor’s work area.

Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous
chemicals present in the Contractor's work area.

Information about the labeling system used in the work area (NFPA 701).
Emergency procedures that the Contractor is to follow in the event of accidental
exposures or releases of hazardous chemicals.

If work will be conducted on the roof of a building, where fume hood exhausts are located, the
Field Engineer shall coordinate access with Facility Services, the departments within the
building and EHS as necessary to ensure that:

Fume hoods within, or adjacent to, the work area are shut down,

No experiments are in-progress that would generate toxic or hazardous airborne
contaminants;

All chemicals stored within the fume hoods are capped or otherwise sealed; and,
The Contractor is informed of any special precautions that must be taken to prevent
employee exposure to hazardous chemicals.

A minimum of seven days advance notice is generally required to coordinate fume hood
shutdowns. In emergency situations (for example, when the Contractor’s personnel must
conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access
these roof areas if appropriate personal protective equipment is used. The Contractor shall be
informed in writing by EHS of the precautions that should be taken to protect his or her

62



B15011
SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS

employees while conducting such work. The Field Engineer may request this information by
contacting EHS at (815) 280-2384.

Given the number of chemicals used, and changing work within chemical laboratories, it is
impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-
use within any given laboratory. However, MSDS'’s are required to be maintained and to be
accessible to employees in each work area, and MSDS’s for all chemicals may be obtained
from EHS.

The Contractor shall assure that all hazardous chemicals or materials are handled and disposed
of in accordance with federal and state regulations and the contract requirements.

Electrical Safety and Lockout/Tagout

If college employees will be present on the Contractors worksite, and employees of either JJC
and/or the Contractor will be performing work that requires the use of lockout and/or tagout
devices, the following requirements shall apply:

e The EHS representative and the Contractor shall inform each other of their respective
lockout/tagout procedures.

e The Project Manager and/or Field Engineer will coordinate with the EHS representative
to assure that college personnel understand the energy control procedures that are to be
followed in the project site.

e The Contractor shall assure that his/her personnel understand the energy control
procedures that are to be followed on the project site.

e A copy of JJC’s Electrical Safety and Lockout/Tagout programs shall be provided to the
Contractor upon request.

e A copy of the Contractors electrical safety and lockout/tagout procedures shall be made
available to the college upon request.

Trenching and Excavations

The Contractor shall coordinate trenching and excavation work with the Project Manager and/or
Field Engineer and JULIE to assure the coordination of work and shutdown of utilities as
necessary.

The design of sloping and benching systems, support systems, shield systems or other
protective systems shall conform, at a minimum, to the OSHA requirements detailed in 29 CFR
1926 Subpart P, and the requirements of the contract.

Hot Work

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-
training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI
Z49.1-88 and NFPA 51B. Examples of hot work include, but are not limited to, use of open
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flames, compressed gases or supplied fuel burning, brazing, cutting, grinding, soldering,
thawing pipe, torch applied roofing, and welding.

Agencies/Firms With No Contractual Relationship with JJC

All agencies/firms conducting work on JJC property shall comply with the requirements of
NFPA, EPA, DOL, OSHA and this program, even where no formal contractual relationship
exists between JJC and the agency/firm. The agency/firm shall maintain appropriate insurance,
including general liability, auto liability, and workers compensation insurance. Verification of
insurance shall be coordinated with JJC’s Director of Risk Management, who may be reached at
(815) 280-2325, prior to the start of work. Such agencies/firms shall not, without prior written
approval of EHS:

e Use a product(s) or material(s) that has a permissible exposure limit (PEL) established
by OSHA.

o Perform work on JJC property that may damage or disturb known or suspect asbestos
materials,

o Perform work on JJC property that may damage or disturb known or suspect lead-
containing materials,

e Perform work on JJC property that involves entry into a permit-required confined space,

e Perform work on any electrical system or utility,

e Construct nor enter excavations, nor

e Perform hot work.

Work Site Inspections

Non-capital Projects

Work site inspections may be conducted by EHS or other designated college personnel. These
inspections are conducted solely for the benefit of the college, and shall not relieve the
contractor of responsibility for enforcement of, and compliance with, OSHA, NFPA or EPA
regulations.

In the event that work site conditions exist that potentially impact the safety of college
employees, students, or the public, the college inspector shall issue a verbal or written warning
to the Contractor and shall notify the Project Coordinator. If the unsafe conditions cannot be
immediately corrected and represent a danger or have a potential to hard college employees,
students or the public, then the college inspector will:

o Detail the NFPA, EPA or OSHA violations that were noted, and explain the potential
impact upon college employees, students or the public,

¢ Require that the Project Coordinator have the Contractor either stop work or implement
measures to isolate the hazardous condition until the unsafe condition can be mitigated,

e Issue a formal written report of the violation(s) to the Contractor. This report shall be
copied to the Project Coordinator.
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Reports of deficiencies may be factored into the evaluation of the contract by the college, and
may be included in a vendor complaint file that is available for review by other state agencies.
Repeat safety violations of a similar nature and/or a single serious willful safety violation by a
Contractor may warrant review and termination of the contract.

Capital Projects

Work site inspections may be conducted by EHS or other designated college representatives.
Such inspections shall be coordinated with the Field Engineer and/or Project Manager. These
inspections are conducted solely for the benefit of college personnel who may be working on the
site and shall not relieve the contractor of responsibility for enforcement of, and compliance with
NFPA, EPA, and OSHA regulations.

In the event that work site conditions exist that potentially impact the safety of college
employees or the public, EHS shall notify the college Field Engineer and the Contractor of the
hazard, and will assure that other college personnel present on-site are warned to avoid the
area of the hazardous condition. The Contractor shall take prompt action to correct the
hazardous condition. If the hazardous condition cannot be immediately corrected, the
Contractor shall take effective steps to isolate the hazardous condition and/or shall stop work
that is causing the hazardous condition until the hazard can be mitigated.

In the event that work site conditions exist that present an immediate safety hazard for the
Contractors personnel, EHS may, as a courtesy, notify the Field Engineer and the Contractor of
the hazardous condition. The Contractor shall take prompt action to correct the hazardous
condition as required by the General Conditions of the Construction Contract.

Agencies/Firms Where No Formal Contractual Relationship Exists

When hazardous condition are identified by EHS related to work performed by agencies/firms
conducting work on JJC property where no formal contractual relationship exists between JJC
and the agency/firm, the hazardous condition shall be immediately corrected. If the hazardous
condition cannot be immediately corrected, the agency/firm shall stop work and shall take
effective steps to isolate the hazardous condition from personnel and the public. Repeat safety
violations of a similar nature or willful disregard for the NFPA, EPA or OSHA requirements or
the requirements outlined in this program will result in immediate removal from JJC property.
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Definitions
Capital Project: A capital project is one whose total project cost exceeds $500,000.

Competent Person: As related to excavation, trenching or shoring work, the Contractor’'s
“competent person” means one who is capable of identifying existing and predictable
hazards in the surroundings, or working conditions which are unsanitary, hazardous or
dangerous to employees, and who has authorization to take prompt corrective measures to
eliminate them.

Confined Space: A confined space is a space that is large enough for a person to enter, that
has limited means for entry or exit, and that is not designed for continuous occupancy.
Example include tanks, silos, storage bins or hopper, utility vaults and pits.

Contracting Department: The Department at the college that has contracted for work to be
performed by a Contractor. In regards to agencies/firms conducting work on JJC property,
where no formal contractual relationship exists between JJC and the agency/firm, the
department that is coordinating or approving the work of the agency/firm is the Contracting
Department.

Contractor: An entity or agency employed by the college to perform the installation or
maintenance of equipment or the renovation or construction of a building, room or space on
college property, or that provides services to the college on college property including, but
not limited to, vending, supplies, erection of tents and other services.

Field Engineer: The representative from JJC’s Facility Services department that oversees
capital construction and/or renovation activities.

Friable Asbestos: An asbestos material that is capable of being reduced to powder by hand
pressure when dry, or a nonfriable asbestos material that is subject to grinding, sanding,
cutting or abrading or that is otherwise rendered by mechanical means.

Lockout/Tagout: A program used to ensure that employees are protected from sources of
potentially hazardous energy. The program requires that hazardous energy sources be
identified and locked and/or tagged-out before work is done on the system(s).

Permit-required confined space: A permit-required confined space is a confined space that
contains potential or known safety hazards that must be dealt with prior to or during entry to
assure the safety of those employees performing the work.

Project Coordinator: The individual(s) within a Department that has been assigned duties
related to oversight or coordination of work performed by a Contractor as defined in this
program.

Project Manager: The representative from JJC's Facility Services department that coordinates
the work of the Field Engineer and the Architect/Engineer related to capital construction
and/or renovation projects.
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Serious, willful safety violation: “Serious, willful safety violation” is defined, for the purposes
of this program, as a work activity with a substantial probability that death or serious physical
harm could result and where the hazard was known or should have been known, but where
the work activity was continued regardless of the existence of the safety hazard.
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Will County Prevailing Wage for May 2015

(See explanation of column headings at bottom of wages)

Trade Name RG TYP C Base FRMAN M-F>8 OSA OSH H/W Pensn Vac
Trng
ASBESTOS ABT-GEN ALL 38.200 38.700 1.5 1.5 2.0 13.78 10.12 0.000
0.500
ASBESTOS ABT-MEC BLD 35.100 37.600 1.5 1.5 2.0 11.17 10.76 0.000
0.720
BOILERMAKER BLD 45.650 49.760 2.0 2.0 2.0 6.970 17.81 0.000
0.400
BRICK MASON BLD 42.580 46.840 1.5 1.5 2.0 9.850 13.60 0.000
1.030
CARPENTER ALL 43.350 47.690 2.0 2.0 2.0 11.85 17.47 0.000
0.630
CEMENT MASON ALL 41.000 43.000 2.0 1.5 2.0 9.900 18.34 0.000
0.500
CERAMIC TILE FNSHER BLD 35.810 0.000 1.5 1.5 2.0 10.55 8.440 0.000
0.710
COMMUNICATION TECH BLD 32.250 33.750 1.5 1.5 2.0 13.42 11.32 0.000
0.720

ELECTRIC PWR EQMT OP ALL 46.100 51.100 1.5 1.5 2.0 10.76 14.87 0.000
0.460
ELECTRIC PWR GRNDMAN ALL 35.960 51.100 1.5 1.5 2.0 8.390 11.60 0.000
0.360
ELECTRIC PWR LINEMAN ALL 46.100 51.100 1.5 1.5 2.0 10.76 14.87 0.000
0.460
ELECTRICIAN BLD 40.000 4.600 1.5 1.5 2.0 14.27 16.39 0.000
1.200
ELEVATOR CONSTRUCTOR BLD 50.800 57.150 2.0 2.0 2.0 13.57 14.21 4.060
0.600

GLAZIER BLD 40.000 41.500 1.5 2.0 2.0 12.49 15.99 0.000
0.940
HT/FROST INSULATOR BLD 48.450 50.950 1.5 1.5 2.0 11.47 12.16 0.000
0.720
IRON WORKER ALL 41.000 42.000 2.0 2.0 2.0 10.04 21.41 0.000
0.780
LABORER ALL 38.000 38.750 1.5 1.5 2.0 13.78 10.12 0.000
0.500
LATHER ALL 43.350 47.690 2.0 2.0 2.0 11.85 17.47 0.000
0.630
MACHINIST BLD 44.350 46.850 1.5 1.5 2.0 6.760 8.950 1.850
0.000
MARBLE FINISHERS ALL 31.400 32.970 1.5 1.5 2.0 9.850 13.10 0.000
0.600
MARBLE MASON BLD 41.780 45.960 1.5 1.5 2.0 9.850 13.42 0.000
0.760
MATERIAL TESTER I ALL 28.000 0.000 1.5 1.5 2.0 13.78 10.12 0.000
0.500
MATERIALS TESTER IT ALL 33.000 0.000 1.5 1.5 2.0 13.78 10.12 0.000
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MILLWRIGHT
0.630
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
OPERATING
1.250
PAINTER
0.770
PAINTER ST
0.000
PILEDRIVER
0.630
PIPEFITTER
1.780
PLASTERER
0.650
PLUMBER
0.880

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

ENGINEER

GNS

ALL

BLD

BLD

BLD

BLD

BLD

BLD

BLD

FLT

FLT

FLT

FLT

FLT

FLT

HWY

HWY

HWY

HWY

HWY

HWY

HWY

ALL

BLD

ALL

BLD

BLD

BLD

43.

47.

45.

43

41.

50.

48.

50.

52.

50.

45.

37.

53.

35.

45.

44,

42.

41.

40.

48.

46.

40.

33.

43.

46.

42

46.

350

100

800

.250

500

850

100

100

450

950

350

700

950

000

300

750

700

300

100

300

300

750

920

350

000

.250

650

47.

51.

51.

51.

51.

51.

51.

51.

52.

52.

52.

52.

52.

35.

49.

49.

49.

49.

49.

49.

49.

45.

38.

47.

49.

44,

48.

690

100

100

100

100

100

100

100

450

450

450

450

450

000

300

300

300

300

300

300

300

500

090

690

000

790

650

11.

17.

17.

17.

17.

17.

17.

17.

16.

16.

16.

16.

l6.

16.

17.

17.

17.

17.

17.

17.

17.

10.

85

10

10

10

10

10

10

10

60

60

60

60

60

60

10

10

10

10

10

10

10

75

2.600

11.

85

9.000

11.

13.

40

18

17.

11.

11.

11.

11.

11.

11.

11.

11.

11.

11.

11.

11.

11.

11.

11.

11.

11.

11.

11.

11.

11.

47

80

80

80

80

80

80

80

05

05

05

05

05

05

80

80

80

80

80

80

80

10

2.710

17.

15.

12.

11.

47

85

19

46

.000

.900

.900

.900

.900

.900

.900

.900

.900

.900

.900

.900

.900

.900

.900

.900

.900

.900

.900

.900

.900

.000

.000

.000

.000

.000

.000

90



B15011

ROOFER BLD 40.100 43.100 1.5 1.5 2.0 8.280 10.54
0.530

SHEETMETAL WORKER BLD 44.000 46.000 1.5 1.5 2.0 10.65 13.06
0.820

SPRINKLER FITTER BLD 49.200 51.200 1.5 1.5 2.0 11.75 9.650
0.550

STONE MASON BLD 42.580 46.840 1.5 1.5 2.0 9.850 13.60
1.030

SHRVEY—HWORKER -> NOT IN EFFECT ALL 37.000 37.750 1.5 1.5 2
9.930 0.000 0.500

TERRAZZO FINISHER BLD 37.040 0.000 1.5 1.5 2.0 10.55 10.32
0.620

TERRAZZO MASON BLD 40.880 43.880 1.5 1.5 2.0 10.55 11.63
0.820

TILE MASON BLD 42.840 46.840 1.5 1.5 2.0 10.55 10.42
0.920

TRAFFIC SAFETY WRKR HWY 32.750 34.350 1.5 1.5 2.0 6.550 6.450
0.500

TRUCK DRIVER ALL 1 35.650 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TRUCK DRIVER ALL 2 35.800 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TRUCK DRIVER ALL 3 36.000 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TRUCK DRIVER ALL 4 36.200 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TUCKPOINTER BLD 42.800 43.800 1.5 1.5 2.0 8.180 12.66
0.650

Legend: RG (Region)

TYP (Trade Type - All,Highway,Building,Floating,0il & Chip,Rivers)

C (Class)

Base (Base Wage Rate)

FRMAN (Foreman Rate)

M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri.
OSA (Overtime (OT) 1is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)
H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations

WILL COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,

Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties. Generally, any of
these holidays which fall on a Sunday is celebrated on the following
Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration. If in doubt, please

0.000

0.000

0.000

0.000

.0 12.

0.000

0.000

0.000

0.000

0.000

0.000

0.000

0.000

0.000
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check with IDOL.
EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall fill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Installation, operation, inspection, maintenance, repair and service
of radio, television, recording, voice, sound and vision production

and reproduction, telephone and telephone interconnect, facsimile,

equipment and appliances used for domestic, commercial, educational

and entertainment purposes, pulling of wire through conduit but not
the installation of conduit.

MARBLE FINISHER
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Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all

material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers);
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider
Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling;
Formless Curb and Gutter Machine; Grader, Elevating; Grouting
Machines; Heavy Duty Self-Propelled Transporter or Prime Mover;
Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists,
Elevators, outside type rack and pinion and similar machines; Hoists,
One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment) ;
Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators;
Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum
Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder;
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Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation
of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom;
Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists,
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled);
Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors,
All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling
or renovation work); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5);
Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick
Forklift.

Class 5. Assistant Craft Foreman.
Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix

Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe
Bucket or over or with attachments); Concrete Breaker (Truck
Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete

Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dredges;

Elevators, Outside type Rack & Pinion and Similar Machines; Formless
Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader,
Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy
Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes;
Backhoes with shear attachments up to 40' of boom reach; Lubrication
Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill

Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck
Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel);
Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor
Drawn Belt Loader (with attached pusher - two engineers); Tractor with
Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;
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Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole
Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5
ft. in diameter and over tunnel, etc; Underground Boring and/or Mining
Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Locomotives,
Dinky; Off-Road Hauling Units (including articulating) Non
Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type
Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows;
Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor;
Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and
Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors
pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe
Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven;
Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam
Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats;
Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All
(1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding
Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of
like nature.

OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer;
Engineer (Hydraulic Dredge) .

Class 2. Crane/Backhoe Operator; Boat Operator with towing
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endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge) ;

Leverman (Hydraulic Dredge); Diver Tender.
Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane
(over 50 ton capacity) or Backhoe (115,000 lbs. or more); Tug/Launch

Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall,
Slip/Dock, or Scow, Deck Machinery, etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment
Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane
Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000
pounds or less); Assistant Tug Operator.

Class 5. Friction or Lattice Boom Cranes.
Class 6. ROV Pilot, ROV Tender

SURVEY WORKER - Operated survey equipment including data collectors,
G.P.S. and robotic instruments, as well as conventional levels and
transits.

TRAFFIC SAFETY - work associated with barricades, horses and drums
used to reduce lane usage on highway work, the installation and
removal of temporary lane markings, and the installation and removal
of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; 0il Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters;
Unskilled Dumpman; and Truck Drivers hauling warning lights,
barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
Oil Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.
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Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment 1like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
If a task to be performed is not subject to one of the

classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination Dbeing then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND IT

Notwithstanding the difference in the classification title, the
classification entitled "Material Tester I" involves the same job
duties as the classification entitled "Material Tester/Inspector I".
Likewise, the classification entitled "Material Tester II" involves
the same job duties as the classification entitled "Material
Tester/Inspector II".
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CERTIFICATION OF CONTRACT/BIDDER

The below signed contractor/bidder hereby certifies that it is not barred from bidding
on this or any other contract due to any violation of either Section 33E-3 or 33E-4 of
Article 33E, Public Contracts, of the Illinois Criminal Code of 1961, as amended.
This certification is required by Public Act 85-1295. This Act relates to interference
with public contracting, bid rigging and rotating, kickbacks and bribery.

SIGNATURE OF CONTRACTOR/BIDDER

TITLE

DATE

THIS FORM MUST BE RETURNED WITH YOUR BID TO:

Joliet Junior College District #525
Office of Facility Services

Main Campus L Building, L1005
1215 Houbolt Road

Joliet, IL 60431-8938
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CERTIFICATE OF COMPLIANCE WITH
ILLINOIS DRUG-FREE WORKPLACE ACT

, does hereby certify pursuant to the Illinois Drug-Free
Workplace Act (30 ILCS 580/) that [he, she, it] shall provide a drug-free workplace
for all employees engaged in the performance of work under the contract by
complying with the requirements of the Illinois Drug-Free Workplace Act and,
further certifies, that [he, she, it] is not ineligible for award of this contract by reason
of debarment for a violation of the Illinois Drug-Free Workplace Act.

By Authorized Agent

Date

SUBSCRIBED AND SWORN TO before me
This day of , 20

NOTARY PUBLIC
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Joliet Junior College
Natural Areas Restoration Maintenance

REQUEST FOR BID

BID FORM

To: Joliet Junior College
1215 Houbolt Road
Joliet, IL 60431-8938
Project: Natural Areas Restoration Maintenance

Date:

Submitted by:

(Full Name)

(Address)

(City,State,Zip)

(Phone) (Fax) (Email)

PART 1: OFFER

Having examined the site and having familiarized itself with the conditions affecting the cost of the work
associated with the Natural Areas Maintenance, and with the bidding documents, Bidder hereby proposes to
perform everything required and to furnish all labor, materials, necessary tools, expendable equipment and
transportation services necessary to complete, in a workmanlike manner, the subdivision of work stated
above in accordance with the bidding documents for the following sums:

A. TOTAL BASE BID. Bidder shall submit a Lump Sum price for the item or items being bid, (Summation of
all 3 years from price schedule Item # _2_ Bid Amount by Year), which are the extension of the unit costs
multiplied by the quantities as noted or remarked.

Dollars

(numeric)

$ ) In case of discrepancy the lesser amount shown will
govern. We have included herewith, the Security Deposit as required by the Instructions to Bidders.
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B. TOTAL BASE BID + ALTERNATE BID. Bidder shall submit a Lump Sum price for the item or items
being bid, (Summation of all 3 years from price schedule ltem # 3 Bid Amount + Alternate Bid by Year),
which are the extension of the unit costs multiplied by the quantities as noted or remarked.

Dollars

(numeric)

$ ) In case of discrepancy the lesser amount shown will
govern. We have included herewith, the Security Deposit as required by the Instructions to Bidders.

C. PRICE SCHEDULE:

Proposal will be based on a lump sum bid based on unit prices for defined tasks premised on stated
acreages for various landscape restoration zones. Unit and Lump Sum pricing for specific tasks as
specified shall conform to the following:

(&) UNIT PRICE: Payment will be based on actual quantities of work performed in accordance with
the Contract, at the Contract unit prices specified. No allowance will be made for any change in
anticipated profits due to an increase or decrease in the original estimate of quantities. The
Owner reserves the right to omit any item entirely, or to increase or decrease any or all items as

noted.
(b) LUMP SUM BID: Bidder shall submit a Lump Sum price for the item or items being bid.

Bidders shall provide unit pricing for tasks and summation totals based on unit costs multiplied by the
given quantity. Some treatments may not be applicable to all zones, or only partially applicable.

1. UNIT PRICING: INTER-SEEDING

# | ITEM DESCRIPTION (see
specifications) UNIT | UNIT$

1 | Mesic Prairie Seed Mix AC $
2 | savanna/Prairie Seed Mix AC |9
3 | Wet Prairie Seed Mix AC |9
4 | woodland Seed Mix AC |9
5 | Transition Seed Mix AC $
6 | Erosion Control/Mulch Blanket SF $

2. SUMMARY - BASE BID AMOUNTS BY FISCAL YEAR

(Summation of Item # Totals by fiscal year, which are the extension of the unit costs multiplied by the

guantities as noted or remarked).

# ITEM $$ WRITTEN DESCRIPTION
1 Year One Dollars
> Year Two Dollars

Year Three Dollars
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3. SUMMARY - BASE + ALTERNATE BID AMOUNTS BY FISCAL YEAR
(Summation of Item # Totals by fiscal year, which are the extension of the unit costs multiplied by the
guantities as noted or remarked).

#

ITEM $$

WRITTEN DESCRIPTION

1

Year One

Dollars

Year Two

Dollars

Year Three

Dollars

4. BASE + ALTERNATE BID AMOUNTS BY TASKS

BASE BID

QTY

UNIT

UNIT $

TOTALS

FY 2016
Spot Herbicide/Selective Mow Herbaceous/Woody
Material - All Zones Except Zone D

55.5

AC

$

FY 2016
Prescribed Burn Zones A,B,F,G2

175

AC

FY 2016
Monthly/Annual Reports, Meetings

LS

FY 2017
Spot Herbicide/Selective Mow Herbaceous/Woody
Material - All Zones

73.5

AC

FY 2017
Prescribed Burn Zones C,E,G1,H

38

AC

FY 2017
Seed - Mesic Prairie Seed Mix

AC

FY 2017
Monthly/Annual Reports, Transect Inventory, Meetings

LS

FY 2018
Spot Herbicide/Selective Mow Herbaceous/Woody
Material - All Zones

73.5

AC

FY 2018
Prescribed Burn Zones D

18

AC

10

FY 2018
Seed - Mesic Prairie Seed Mix

AC

11

FY 2018
Monthly/Annual Reports, Meetings

LS

BASE BID TOTAL
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B | ALTERNATE BID
12 | FY 2016
Spot Herbicide/Selective Mow Herbaceous/Woody 18 | AC
Material - Zone D
13 | FY 2016 5| Ac

Seed - Mesic Prairie Seed Mix

ALTERNATE BID TOTAL

ALTERNATE + BASE BID TOTAL
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PART 2 ACCEPTANCE

This offer shall be open to acceptance and is irrevocable for thirty (30) days from the
Bid closing date.

If the bid is accepted by the Owner within the time period stated above, we will:

A. Execute the Agreement within ten (10) days of receipt of Notice of
Award.

B. Furnish the required bonds within ten (10) days of receipt of Notice of
Award in the form described in the Instruction to Bidders.

C. Furnish the required Certificate of Insurance within ten (10) days of
receipt of Notice of Award in the form and amounts described in the
Instruction to Bidders.

D. Commence work as established by the written Notice to Proceed.

If this Bid is accepted within the time stated, and we fail to commence the Work or
we fail to provide the required Bonds(s), the Security Deposit shall be forfeited as
damages to the Owner by reason of our failures.

In the event our Bid is not accepted within the time stated above, the required
security deposit shall be returned to the undersigned, in accordance with the
provisions of the Instructions to Bidders; unless a mutually satisfactory arrangement
is made for its retention and validity for an extended period of time.

PART 3 CONTRACT TIME

If the Bid is accepted, we will:

A. Complete the work in manner consistent to meet the requirements of the
schedule ( ) consecutive calendar days from the date established

as the Date of Commencement in the Notice to Proceed.

B. Contractor has examined the Schedule included in these documents and takes
no exception, or records the following exceptions:

PART 4 CONTRACTOR’S FEES FOR CHANGES IN THE WORK

Lump Sum of Time and Materials Changes: We the undersigned bidder agree that
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the following percentages for overhead and profit shall be added to job costs for the
net amount of work added to or deleted from the contract by written lump sum or
time and material change orders recommended by the Engineer and approved by the
Owner:

Add to net extra for job costs for additional work performed by:

Our own forces 12%
Our subcontractor 5% (including assigned subcontractors)

Note: Insurance, bond, and taxes are considered as job cost items and are not
included in the percentages listed above.

PART 5 ADDENDA
The following Addenda have been received. The modifications to the Bid

Documents noted therein have been considered and all costs thereto are included in
the Bid Sum.

Addendum # Dated
Addendum # Dated
Addendum # Dated

PART 6 SUBCONTRACTORS

A. The following work will be performed (or provided) by the
Subcontractors we have indicated below:

Name of Subcontractor Work Performed
1.
2.
3.
4.
B. We understand, and hereby agree, that we are obligated to use the

indicated subcontractors, unless prior written permission to change has
been obtained from the Owner.

PART 7 RELATED WORK EXPERIENCE

List a minimum of three jobs of similar type and scope performed in the last five
years:
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PART 8

Upon completion of the project, a Construction Contractor Performance Evaluation
form will be completed by the A/E and the JJC Project Coordinator. The contractor
will be evaluated in the following categories:

Professionally Administered and Supervised Work

Business Practices
Overall Performance
Workmanship
Timeliness
Project Management

Client:

Building:

Phone:

Contact Name:

Dollar Amount:

Client:

Building:

Phone:

Contact Name:

Dollar Amount:

Client:

Building:

Phone:

Contact Name:

Dollar Amount:

CONTRACTOR EVALUATION
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PART 9 BID FORM SIGNATURES(S)

The Corporate Seal of:

(Bidder — please print the full name of your Proprietorship, Partnership, or
Corporation)

Was hereunto affixed in the presence of:

(Authorized signing officer) (Title)
(Seal)
(Authorized signing officer) (Title)

If the bid is a joint venture or partnership, add additional forms of execution for each

member of the joint venture in the appropriate form or forms as above.

END OF SECTION
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