
  

 
 

(Business & Auxiliary Services) 

1215 Houbolt Road                 

Joliet, Illinois 60431-8938 
 

INSTRUCTIONS TO BIDDERS 
 

Sealed proposals are invited for CITY CENTER CHILLER CURB REPAIR pursuant to specifications.   

 

PROPOSALS: 

Proposals will be received and publicly read aloud by the Joliet Junior College District #525, Joliet, 

Will County, Illinois, at the place, date and time hereinafter designated.  You are invited to be present 

if you so desire. 

 

PLACE: Joliet Junior College District #525 

Office of Facility Services 

L-BUILDING Room #L1005 

1215 Houbolt Road   

Joliet, IL 60431-8938 

 

DATE:  OCTOBER 24, 2024 

 

FAXES ARE NOT ACCEPTABLE 
TIME:   9:30 AM 

 

Proposals received after this time will not be accepted. 

 

Proposals must be made in accordance with the instructions contained herein.  They shall be 

submitted on the forms provided on the College’s website in a sealed envelope addressed to the 

Director of Business & Auxiliary Services, L-Building Room L1005, plainly marked, with the 

Bidder's Name and Address and the notation: 

 

BID: CITY CENTER CHILLER CURB REPAIR 

 

PRE-BID MEETING: 

An optional pre-bid meeting will be held on OCTOBER 15, 2024 at 2:00 PM.  The meeting will be 

at the City Center Campus, Room JCTR-6006, 235 N Chicago Street, Joliet, IL.   

 

DELIVERY:   

All prices must be quoted F.O.B., Joliet Junior College, 1215 Houbolt Road, Joliet, IL 60431 unless 

otherwise noted. 
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TAX EXEMPTION: 
Joliet Junior College District #525 is exempt from Federal, State, and Municipal taxes. 

 

SIGNATURE ON BIDS: 

Joliet Junior College District #525 requires the signature on bid documents to be that of an authorized 

representative of said company. 

 

Each bidder, by making his bid, represents that he has read and understands the bidding 

documents and that these instructions to bidders are a part of the specifications. 

 

BIDDING PROCEDURES: 

1. No bid shall be modified, withdrawn, or cancelled for sixty (60) days after the bid opening 

date without the consent of the College Board of Trustees. 

 

2. Changes or corrections may be made in the bid documents after they have been issued and 

before bids are received.  In such case, a written addendum describing the change or 

correction will be issued by the College to all bidders of record.  Such addendum shall take 

precedence over that portion of the documents concerned, and shall become part of the bid 

documents.  Except in unusual cases, addendum will be issued to reach the bidders at least 

five (5) days prior to date established for receipt of bids. 

 

3. Each bidder shall carefully examine all bid documents and all addenda thereto, and shall 

thoroughly familiarize themselves with the detailed requirements thereof prior to submitting a 

proposal.  Should a bidder find discrepancies or ambiguities in, or omissions from documents, 

or should they be in doubt as to their meaning, they shall, at once, and in any event, not later 

than ten (10) days prior to bid due date, notify the College who will, if necessary, send written 

addendum to all bidders.  The college will not be responsible for any oral instructions.  All 

inquiries shall be directed to the Director of Business & Auxiliary Services.  After bids are 

received, no allowance will be made for oversight by bidder. 

 

SUBSTITUTIONS: 

1. Each bidder represents that his bid is based upon the materials and equipment described in the 

bidding documents. 

 

2. Any dealer bidding an equal product must specify brand name, model number, and supply 

specifications of product.  The Board shall be the sole judge of whether an article shall be 

deemed to be equal. 

 

3. A bidder's failure to meet the minimum specifications as listed may result in disqualification 

of his bid. 

 

REJECTION OF BIDS: 

The bidder acknowledges the right of the College Board to reject any or all proposals and to waive 

informality or irregularity in any proposal received and to award each item to different bidders or all 

items to a single bidder.  In addition, the bidder recognizes the right of the College Board to reject a 

proposal if the proposal is in any way incomplete or irregular.  The College Board may also award, at 

its discretion, only certain items quoted on.  The College Board also reserves the right to reject the 

proposal of a Bidder who has previously failed to perform properly or complete on time contracts of a 

similar nature or a bid of a Bidder when investigation shows that Bidder is not in a position to 

perform the contract. 

B25008

2



  

BUSINESS ENTERPRISE PROGRAM (BEP):  
MINORITIES, FEMALES, AND PERSONS WITH DISABILITIES PARTICIPATION AND UTILIZATION 

PLAN:   

Joliet Junior College will make every effort to use local business firms and contract with small, 

minority-owned, and/or women-owned businesses in the procurement process.  This solicitation 

contains a 20% goal to include businesses owned and controlled by minorities, females, and persons 

with disabilities in the College’s procurement and contracting processes in accordance with the State 

of Illinois’ Business Enterprise for Minorities, Females, and Persons with Disabilities Act (30 ILCS 

575). 

 

Because these goals vary by business ownership status and category of procurement, we urge 

interested businesses to visit the Commission on Equity & Inclusion (CEI), Business Enterprise 

Program (BEP) web site to obtain complete requirements and additional details.  BEP certified firms 

and firms utilizing subcontractors for the project shall submit a utilization plan that meets or exceeds 

the college’s goal.   

 

For all construction related projects, the all companies must submit a utilization plan. 

 

If a vendor cannot meet the goal, documentation and explanation of good faith efforts to meet the 

specified goal is required within the utilization plan.  

 

PROPRIETARY INFORMATION:  

 

Vendor should be aware that the contents of all submitted bids are subject to public review and will 

be subject to the Illinois Freedom of Information Act. All information submitted with your bid will be 

considered public information unless vendor identifies all proprietary information in the proposal by 

clearly marking on the top of each page so considered, "Proprietary Information." The Illinois 

Attorney General shall make a final determination of what constitutes proprietary information or 

trade secrets. While JJC will endeavor to maintain all submitted information deemed proprietary 

within JJC, JJC will not be liable for the release of such information. 

 

ACKNOWLEDGEMENT OF ADDENDA: 

Signature of company official on original document shall be construed as acknowledgement of 

receipt of any and all addenda pertaining to this specific proposal.  Identification by number of 

addenda and date issued should be noted on all proposals submitted.  

 

FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA ON PROPOSAL SUBMITTED 

MAY RESULT IN DISQUALIFICATION OF PROPOSAL.  

 

Bidders who obtain a copy of the bid from our web site are responsible for checking back on 

the site for any addenda issued. 

 

CLERICAL ERRORS: 

If applicable, all errors in price extensions will be corrected by Joliet Junior College and totals for 

award determination corrected accordingly, unless the bidder specifies that no change be made in the 

total submitted.  In this case, all incorrect price extensions will be noted at "lot", and award 

determination made on the basis of total price submitted. 

 

SAMPLES: 
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Bidder may be required to furnish samples upon request and without charge to the College. 

 

BID SECURITY: 

A certified check or bank draft or bid bond, made payable to Joliet Junior College District #525, Will 

County, Illinois, MUST be submitted with the bid in the amount of ten (10) percent of your total 

bid.  The bid security will be forfeited by the successful bidder in the event of the bidders failure to 

enter into a contract.  Checks or drafts of unsuccessful bidders will be returned as soon as practicable 

after opening and checking the bids. 

 

PAYMENTS: 

 Certified Payroll 

1. With each pay application, contractors shall submit certified payroll in a  format acceptable to 

Junior College District #525. 

 

Partial Lien Waivers 

 1. The contractors’ partial lien waiver, for the full amount of the payment, shall accompany the 

first payment application.  Each subsequent payment application shall be accompanied by the 

contractor's partial waiver, and by partial waivers from all subcontractors and suppliers who 

were included in the immediately preceding payment application, to the extent of that 

payment. 

 2. Lien waivers from the Contractor and all subcontractors and suppliers shall accompany the 

first payment application when the amount of payment exceeds 50 percent of the total 

contract sum. 

 

Final Lien Waivers: The contractor's request for final payment shall include: 

 1. The contractor's final lien waiver in the full amount of the contract. 

 2. Final lien waivers in the full amount of their contracts from all subcontractors and suppliers 

for which final lien waivers have not previously been submitted. 

 

INSURANCE: 
The successful bidder will be required to furnish a certificate of insurance in the following amounts: 

  

 The insurance coverage required here-in-under shall be the minimum amounts maintained by the 

Contractor and Subcontractors until all Work is completed and accepted by the Owner.  

 

 The Contractor will purchase and maintain “all risks” Builder’s Risk property insurance, where 

applicable, subject only to such exclusions as have been specifically approved by the Owner in 

writing.   

 

A.  Workers Compensation 

 

 1. State: Statutory 

 2. Applicable Federal:  Statutory 

 3. Employer’s Liability: 

  a. $1,000,000 per Accident 

  b. $1,000,000 Occupational Disease 

 

B. Commercial Comprehensive Liability 

 

 1. Each Occurrence:  $1,000,000 
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 2. Products/Completed Operations Aggregate:  $2,000,000 

 3. Personal/Advertising Injury: $1,000,000 

 4. General Aggregate:  $2,000,000 

 5. Policy shall include:  $2,000,000 

  a. Premises:  Operations 

  b. Independent Contractors Liability 

  c.  Products and Completed Operations:  Maintained for minimum of one year  

  after date of final Certificate for Payment, in full amount of the limits   

  specified above. 

  d. Contractual Liability 

  e. Coverage for explosion (x), collapse (c), and underground (u). 

 6. The Commercial Comprehensive Liability policy shall include a contractual liability  

  endorsement insuring the indemnity required by the contract.  The indemnities shall  

 be named as additional insured on the Contractor’s Commercial Comprehensive  

 Liability policy using Form CG 20 10 or its equivalent and shall name Joliet Junior  

 College, its Board of Trustees, officers, employees and agents as additional named 

  insured’s at a minimum.  The Contractor hereby agrees to effectuate the naming of 

  such additional insured’s as unrestricted additional insured’s on the Contractor’s  

 policy.   The additional insured endorsement shall provide the following: 

  a.  That the coverage afforded the additional insurance will be primary/non-contributory 

  insurance for the additional insurance with respect to claims arising out   

  of operations performed by or on behalf of the Contractor.  

  b. That the policy shall contain a thirty (30) day notice of cancellation prior   

 to the effective date thereof. 

  c. That the additional insureds have other insurance which is applicable to   

  the loss, such other insurance will be on an excess or contingent basis. 

  d. That the amount of the company’s liability under the insurance policy will   

  not be reduced by the existence of such other insurance. 

  e. That the additional insureds will not be given less than thirty (30) days   

  prior written notice of any cancellation thereof. 

  f.  That the Contractor agrees to indemnify the College for any applicable   

  deductibles. 

  g. That the insurance policy from an A.M. Best rated “secured” Illinois State   

  licensed insurer. 

  h.  The Contractor shall provide the College with a copy of its insurance   

  policy or in the alternative and subject to the College’s agreement, an   

  excerpt of a page from the actual policy evidencing the additional    

  insureds as provided for herein. 

  i. Contactor acknowledges that failure to obtain such insurance on behalf   

  of the College constitutes a material breach of the contract and subjects   

  Contractor to liability for damages, indemnification and all other legal   

  remedies available to College.  The Contractor is to provide the College   

  at all times with a certificate of insurance, evidencing the above    

  requirements have been met.  The failure of the College to object to the   

  contents of the certificate or the absence of it shall not be deemed a   

  waiver of any and all rights held by the College. 

  j. That enclosed is a copy of the endorsement providing additional    

  insured’s status and that the Contractor will furnish a Certificate of   

  insurance evidencing the foregoing provisions. 

  k. Please include clause below in the policy: 
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   It is agreed that Joliet Junior College, its Board of Trustees, officers,   

  employees, agents and (Architect/Engineer Name) are additional    

  insureds on the policy. 

 

C. Business Auto Liability (including owned, non-owned and hired vehicles). 

 

 1. Bodily injury 

  a. $1,000,000 per person 

  b. $2,000,000 per accident 

 2. Property damage:  $1,000,000       OR 

 3. Combined Single limit:  $1,000,000 

 

D. Umbrella 

 

 1. Umbrella Excess Liability:  $4,000,000 

 2. If the Contractor’s Workers Compensation, Commercial General Liability and  

 Business Auto policies do not have these minimum limits, an Umbrella policy  

 written by an insurance company acceptable to the Owner may be used to meet the  

 minimum limits required. 

 3.  Follow-form or Primary/Non-Contributory (PNC) status and Waiver of Subrogation (WOS) 

for Joliet Junior College 

   

All such policies of insurance shall be written by companies approved by the College and Certificates 

of Insurance shall be furnished to the College.  The College shall be listed as an additional named 

insured under such policies.  Each policy shall require at least 30 days’ notice to the College in the 

event of cancellation. The contractor agrees to indemnify, defend, and hold harmless the College 

from and against all suits or claims, which may be based upon any injury to or death of any person or 

persons or damage to property, which may occur or which may be alleged to have occurred in the 

course of the performance of this Agreement by the Contractor, whether such sum claim shall be 

made by an employee of the Contractor, by a third person or their representatives, or whether or not it 

shall be claimed that the said injury, death, or damage or cause through a negligence act or omission 

of the Contractor; and the all charges of attorneys and all costs and other expenses arising there from 

or incurred in connection therewith; and if any judgment shall be rendered against the College in any 

such action or actions, the Contractor, at its own expense, shall satisfy and discharge the same. 

 

PERFORMANCE BONDS: 

The successful bidder on this proposal must furnish a performance bond and a labor and material 

payment bond made out to Junior College District #525, prepared on an approved form, as security 

for the faithful performance of their contract, within ten (10) days of their notification that their bid 

has been accepted.  The surety thereon must be such surety company or companies as are authorized 

and licensed to transact business in the State of Illinois and have an A-XIV best rating.  Attorneys in 

fact who sign bid bonds must file with each bond a certified copy of their power of attorney to sign 

said bonds.  The performance bond is an amount equal to one hundred and ten percent (110%) of the 

contract sum.  Such bonds shall be in force from the date of signing of the contract until one year 

after issuing of final certificate of payment.  The cost of the bonds shall be included in the bidder’s 

proposal. 

 

LAWS AND ORDINANCES: 

In execution of the work, the Contractor shall comply with applicable state and local laws, ordinances 

and regulation, the rules and regulations of the Board of Fire Underwriters, and OSHA standards. 
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SEX OFFENDER REGISTRATION REQUIREMENT NOTIFICATION: 
 

Illinois Compiled Statutes (730 ILCS 150/2) requires that any person who is required by law to 

register as a sex offender and who is either a student or an employee at an institution of higher 

education, must also register with the police department of the institution they are employed by or 

attending.  For purposes of this act, a student or employee is defined as anyone working at or 

attending the institution for a period of five (5) days or an aggregate period of more than thirty (30) 

days during a calendar year.  This includes persons operating as or employed by an outside contractor 

at the institution.  Anyone meeting the above requirements is required to register at the Campus 

Police Department located in G1013, within five (5) days of enrolling or becoming employed.  

Persons failing to register are subject to criminal prosecution. 

 

 

DAMAGE AND NEGLIGENCE: 

 The Contractor agrees to indemnify and save harmless the College and employees from and against 

all loss, including costs and attorney’s fees, by reasons or liability imposed by law upon the College 

for damages because of bodily injury, including death at any time resulting therefrom, sustained by 

any person or persons or on account of damage to property including loss of use thereof as provided 

in the General Conditions and Supplementary Conditions. 

 

 College shall not be responsible for damages, delays, or failure to perform on its part resulting from 

acts or occurrences of force majeure. “Force majeure” means any (a) act of God, landslide, lightning, 

earthquake, hurricane, tornado, blizzard, floods and other adverse and inclement weather conditions; 

(b) fire, explosion, flood, acts of a public enemy, war, blockade, insurrection, riot or civil 

disturbance; (c) labor dispute, strike, work slow down, picketing, primary boycotts, secondary 

boycotts or boycotts of any kind and nature, or work stoppages; (d) any law, order, regulation 

ordinance, or requirement of any government or legal body or any representative of any such 

government or legal body; (e) inability to secure necessary materials, equipment, parts or other 

components of the project as a result of transportation difficulties, fuel or energy shortages, or acts or 

omission of any common carriers; or (f) any other similar cause or similar event beyond the 

reasonable control of College. 

 

INVESTIGATION OF BIDDERS: 

 The College will make any necessary investigation to determine the ability of the bidder to fulfill the 

proposal requirements.  Joliet Junior College reserves the right to reject any proposal if it is 

determined that the bidder is not properly qualified to carry out the obligation of the contract. 

 

DISCLOSURE: 

 Vendor shall note any and all relationships that might be a conflict of interest and include such 

information with the bid. 

 

APPRENTICESHIP AND TRAINING PROGRAMS: 

 The bidder and all bidder’s subcontractors must participate in applicable apprenticeship and training 

programs approved by and registered with the United States Department of Labor Bureau of 

Apprenticeship and Training. The apprenticeship and training programs(s) must be in the same trade 

in which the firm shall be performing work on behalf of the College under the Contract. This 

provision shall not apply to federally funded construction projects if, in the opinion of College, such 

application would jeopardize the receipt or use of federal funds in support of such project. 
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 A STATEMENT TO THE ABOVE EFFECT HAS BEEN ADDED TO THE BID FORM. 

BIDDERS MUST BE A MEMBER OF AN APPROVED APPRENTICESHIP PROGRAM 

PRIOR TO BID OPENING ON THE PROJECT. FAILURE TO LIST REQUIRED 

INFORMATION MAY RESULT IN DISQUALIFICATION OF BID”.   

 

SUBCONTRACTORS: 

 Bidders must state on the proposal form all subcontractors he intends to use for this project.  Failure 

to do so may be cause for rejection of bid. 

 

PREVAILING WAGE RATE: 
 The successful bidder must pay not less than the prevailing hourly wage rate determined by the 

Illinois Department of Labor for the county where the contract is executed and the craft or type of 

worker needed to execute the contract.  See the prevailing wage scale attached.  

 

 If, during the course of work under this contract, the Department of Labor revises the prevailing rate 

hourly wages to be paid under this contract for any trade or occupation, Owner, will notify Contractor 

and each Subcontractor of the changes in the prevailing rate of hourly wages.  Contractor shall have 

the sole responsibility and duty to ensure that the revised prevailing rate of hourly wages is paid by 

contractor and all Subcontractors to each worker to whom a revised rate is applicable.  Revisions to 

the prevailing wage as set forth above shall not result in an increase in the Contract Sum. 

 

 In compliance with the Office of the Attorney General the following is also required of all bidders: 

 

 Payment of Prevailing Wage: 

 The Act requires that all laborers, workers and mechanics employed by or on behalf of a 

public body in the construction of public works be paid the general prevailing rate of hourly 

wages (including allotments for training and approved apprenticeship programs, health and 

welfare, insurance, vacation and pension benefits) for work of a similar character in the 

locality in which the work is performed.  See 820 ILCS 103/3.  The Act contains all relevant 

definitions, including those for the terms “public body”, “public works” and “general 

prevailing rate of hourly wages”, which will assist you in the understanding its requirements 

and your responsibilities.  See 820 ILCS 130/2.   

 The Illinois Department of Labor publishes the current prevailing wage rate. See 

http://www.state.il.us/agency/idol/rates/rates.htm. The rate is revised regularly and such 

revision takes effect immediately.   

 

 Specifications and Contractual Language: 

 Public bodies must insert a provision or stipulation requiring the payment of the prevailing 

wage rate into every public works resolution or ordinance, call for bids, project specification 

and contract.  See 820 ILCS 130/4(a). 

 Contractors and subcontractors must insert a provision or stipulation regarding the payment of 

the prevailing wage rate into every public works project and bid specification, subcontract, 

and contractor’s bond.  See 820 ILCS 130/4(b), (c). 

 Contractors or construction managers who have been awarded public works contracts must 

post the relevant prevailing wage rate(s) at a location on the project site that is easily 

accessible by workers.  See 820 ILCS 130/4(f).  

  

 Record-Keeping Responsibilities: 

 All contractors and subcontractors must create and keep for at least three years, records of all 

laborers, mechanics, and other workers employed by them on a public works project.  See 820 
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ILCS 130/5(a) (1).   

 These records must include each worker’s name, address, telephone number (if available), 

social security number, classification(s), hourly wages paid in each pay period, number of 

hours worked each day, and the starting and ending times of each work day.  Each contractor 

and subcontractor is required to make these records available for inspection by the public 

body’s agents or Illinois Department of Labor officials at a reasonable time and place upon 

seven business days notice.  See 820 ILCS 130/5(a) (1), (b).  

 

 Certified Payroll Records: 

 A contractor or subcontractor participating in a public works project must also submit a 

Certified Payroll the public body every month.  This Certified Payroll must consist of a 

complete copy of the records required to be kept under Section 5(a)(1) of the Act, discussed 

above (with the exception of daily work starting and ending times).   See 820 ILCS 

130/5(a)(2).  

 The monthly Certified Payroll shall also include a statement signed by the contractor or 

subcontractor submitting that: (1) the records re true and accurate; (2) the hourly rate paid to 

each worker is not less than the general prevailing wage rate required; and (3) the contractor 

or subcontractor is aware that filing a Certified Payroll that he or she knows to be false in a 

class B misdemeanor.  See 820 ILCS 130/5(a)(2).   

 The Act requires that a public body shall keep all Certified Payrolls submitted pursuant to the 

Act for at least three years.  See 820 ILCS 130/5(a)(2).  The retention of these monthly 

Certified Payroll submissions for three years by public bodies is crucial to the State of 

Illinois’ efforts to enforce the Act and will be of particular interest to the Attorney General’s 

office in the coming months. 

 

 Failure to comply with the Act’s Requirements: 

 No public works project may be instituted unless the provisions of the Act have been met.  

The Illinois Department of Labor is empowered to sue for injunctive relief against the 

awarding of any public works contract, or continuation of work under any such contract, if it 

is not in compliance with the Act’s prerequisites.  Contracts that are not in compliance with 

the Act’s prerequisites are void as against public policy.  See 820 ILCS 103/11. 

  

Please note that this is not a complete list of all relevant requirements and prerequisites under 

the Act. All contractors and subcontractors rendering services under this contract must 

comply with all requirements of the Act, including but not limited to, all wage, notice and 

record keeping duties. For a full understanding of all of the Act’s requirements and 

prerequisites, as well as the text of the Act and all related regulations, please see the Illinois 

Department of Labor’s website at www.state.il.us/agency/idol/laws/Law130.htm.  

 

BLACKOUT PERIOD: 

After the College has advertised for bids, no pre-bid vendor shall contact any College officer(s) or 

employee(s) involved in the solicitation process, except for interpretation of bid specifications, 

clarification of bid submission requirements or any information pertaining to pre-bid conferences.  

Such bidders or sub-bidders making such request shall be made in writing at least seven (7) days 

prior to the date for receipt of bids.  No vendor shall visit or contact any College officers or 

employees until after the bids are awarded, except in those instances when site inspection is a 

prerequisite for the submission of a bid.  During the black-out period, any such visitation, solicitation 

or sales call by any representative of a prospective vendor in violation of this provision may cause the 

disqualification of such bidder’s response. 

 

B25008

9

http://www.state.il.us/agency/idol/laws/Law130.htm


  

BID QUANTITIES: 

The College Board will reserve the right to increase or decrease, within reasonable limits, such 

quantities as need requires and at the unit price stated. 

 

BID AWARDS:   

The successful contractor, and/or any contractor shall not proceed on this bid until it receives a 

purchase order from the college.  Failure to comply is the risk of that contractor. 

 

TERMINATION OF FUNDING: 

JJC’s contractual obligations will be subject to termination and cancellation without penalty, 

accelerated payment, or other recoupment mechanism as provided herein in any fiscal year for which 

the Illinois General Assembly or other legally applicable funding source fails to make an 

appropriation to make payments under the terms of this Contract.  In the event of termination for lack 

of appropriation, the Vendor shall be paid for services performed under this Contract up to the 

effective date of termination.  JJC shall give notice of such termination for funding as soon as 

practicable after JJC becomes aware of the failure of funding.   

 

CHANGES TO CONTRACT AFTER BID AWARD: 

There shall be no deviations from any work without a written change order.  All change orders must 

be approved by the Director of Business & Auxiliary Services or Vice President of Administrative 

Services as well as executed by the successful contractor. 

 

If a change order or aggregate of change orders are 10% or more of the contract price, and such 

change orders are not approved, in writing, by either the Director of Business & Auxiliary Services or 

Vice President of Administrative Services, the successful contractor shall not be entitled to any type 

of compensation for services or materials provided. 

 

GENERAL: 
Joliet Junior College is committed to a policy of non-discrimination on the basis of sex, handicap, 

race, color, and national or ethnic origin in the admission, employment, educational programs, and 

activities it operates.  Inquiries should be addressed to the Director of Human Resources. 

 

The contractor (or vendor) shall agree to save and hold harmless the Joliet Junior College District 

#525, the members of its College Board, its agents, servants and employees, from any and all actions 

or causes of action, or claim for damages, including the expense of defending suit, arising or growing 

out of the performance of, or failure to perform its contract. 

 

The parties to any contract (inclusive of subcontractors) resulting from this bid  hereto shall abide by 

the requirements of Executive Order 11246, 42 U.S.C. Section 2000d and the regulations thereto, as 

may be amended from time to time, the Illinois Human Rights Act, and the Rules and Regulations of 

the Illinois Department of Human Rights. Any vendor awarded a contract as a result of this bid must 

comply with the Illinois Department of Human Rights Equal Opportunity Act/Rules Sections 750.5 

and 5/2-105. 

 

Pursuant to Section 50-80 of the Illinois Procurement Code, each bidder who submits a bid or offer 

for a State of Illinois contract under this Code shall have a sexual harassment policy in accordance 

with paragraph (4) of subsection (A) of Section 2-105 of the Illinois Human Rights Act. A copy of 

the policy shall be provided to the college entering into the contract upon 

request. 
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The Customer reserves the right to request additional information after your proposal has been 

submitted. 
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________________________________________ 

 

 

 

  Roxanne Venegas 

                        Purchasing Manager 

                         

JOLIET JUNIOR COLLEGE 

ILLINOIS COMMUNITY COLLEGE DISTRICT #525 

(Business & Auxiliary Services) 

 1215 Houbolt Road 

 Joliet, Illinois 60431-8938 

 Telephone: (815) 280-6640 

 Fax: (815) 280-6631 
 
 INFORMATION PERTAINING TO OUR BIDS CAN BE FOUND AT THE FOLLOWING WEBSITE:            

 http://www.jjc.edu/community/vendors  
 

 
                           QUESTIONS PERTAINING TO OUR BIDS CAN BE EMAILED TO: 

                                                                     purchasing@jjc.edu 
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    ​JOLIET, ILLINOIS 60431​

   ARCHITECT / ENGINEER

    ​KLUBER ARCHITECTS + ENGINEERS ​

    41 W. BENTON STREET

    AURORA, ILLINOIS 60506

END OF DOCUMENT
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SECTION 00 01 10
TABLE OF CONTENTS

PROCUREMENT AND CONTRACTING REQUIREMENTS PAGES

INTRODUCTORY INFORMATION
​​​00 01 01​​​ Project Title Page ​​​00 01 01​​​-1-1

​​​​​​​​00 01 10​​​​​​​​  Table of Contents 00 01 10​-1-1

​​​00 01 15​​​ Drawing Index  00 01 15-1-1

SPECIFICATIONS PAGES

DIVISION 01 -- GENERAL REQUIREMENTS  
​​​​​01 30 00​​​​​ Administrative Requirements (One Page Attachment) 01 30 00-1-4

​​​01 41 00​​​ Regulatory Requirements 01 41 00-1-2

​01 42 00​ References 01 42 00-1-4

​​​​​01 60 00​​​​​ Product Requirements (One Page Attachment) 01 60 00-1-3

​​​01 70 00​​​ Execution and Closeout Requirements 01 70 00-1-4

​​01 77 00​​ Closeout Procedures 01 77 00-1-1

​​​01 78 00​​​ Closeout Submittals 01 78 00-1-3

DIVISION 05 -- METALS  
​​​​05 50 00​​​ Metal Fabrications 05 50 00-1-3

DIVISION 06 -- WOOD, PLASTICS, AND COMPOSITES  
​​​​​06 10 00​​​​ Rough Carpentry 06 10 00-1-3

END OF SECTION
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SECTION 00 01 15
DRAWING INDEX

1.01 GENERAL

G100     COVER SHEET, GENERAL NOTES, SYMBOLS & DRAWING INDEX

1.02 STRUCTURAL

S010 GENERAL NOTES, CODE & LOADING, ROOF FRAMING PLAN, SECTIONS &
                 DETAILS

END OF DOCUMENT
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SECTION 01 30 00
ADMINISTRATIVE REQUIREMENTS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Submittals for review, information, and project closeout.

B. Architect/Engineer-provided CAD files.

C. Number of copies of Submittals.

D. Submittal procedures.

1.02 RELATED REQUIREMENTS

A. Section 01 70 00 - Execution and Closeout Requirements:  Additional coordination requirements.

B. Section 01 78 00 - Closeout Submittals:  Project record documents; operation and maintenance
data; warranties and bonds.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION

3.01 SUBMITTALS FOR REVIEW

A. When the following are specified in individual sections, submit them for review:
1. Product data.

B. Submit to Architect/Engineer for review for the limited purpose of checking for conformance with
information given and the design concept expressed in the contract documents.

3.02 ARCHITECT/ENGINEER-PROVIDED CAD FILES

A. After the execution of the Contract, Architect/Engineer will provide, free of charge, upon receipt of a
properly completed and signed request utilizing “Electronic Data Transfer Consent Form” at the
end of this Specification Section, CAD files depicting graphic information for the project as follows:
1. Architectural Floor Plans: Column grid, walls, floors, stairs, doors, windows, room numbers,

ceiling grid, mechanical diffusers, plumbing fixtures, sprinkler heads (if depicted in Bid
Documents) and lights.

B. Contractor acknowledges and accepts that the Architectural Floor Plans do not contain structural,
mechanical, electrical, plumbing, fire protection and other building systems information depicted in
the Bidding Documents.  Examples of information not contained in these files include, but are not
limited to, title blocks, keynotes, schedules, mechanical ductwork and equipment, electrical device
symbols, circuit numbers and home runs, plumbing equipment, piping runs and riser diagrams, and
architectural/engineering text or details.  No other CAD files, data or information will be provided.

C. Only a request from The Contractor will be honored.  Subcontractors must obtain the files from the
Contractor.

D. In submitting a request, Contractor acknowledges that:
1. Architect/Engineer bears no responsibility for the data or its transmission,
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Administrative Requirements

2. Use of the data by the Contractor or his Subcontractors in no way relieves the Contractor of his
obligations under the Contract,

3. Contractor is solely liable for any and all claims arising from any and all products generated by
the Contractor or its Subcontractors employing the data,

4. Contractor and its Subcontractors have a limited, non-exclusive license to use the data solely in
connection with the Work of the Project.

5. Architect/Engineer retains all rights, including copyright, to the data.

3.03 NUMBER OF COPIES OF SUBMITTALS

A. Documents for Review:
1. Small Size Sheets:  Not Larger Than 11 x 17 inches.  Submit 2 paper copies, one of which will

be retained by Architect/Engineer. Contractor shall make his own copies from the original
returned by the Architect.
a. Contractor's Option:  In lieu of paper copies indicated above, submit in Adobe PDF

electronic file format via email. Architect will return a reviewed copy in Adobe PDF electronic
file format via email. Create PDFs at native size and right-side up; illegible files will be
rejected.

2. Large Size Sheets:  Larger Than 11 x17 inches; 36 x 48 inches maximum. Submit 2 paper
copies, one of which will be retained by Architect/Engineer.
a. Contractor's Option:  In lieu of paper copies indicated above, submit in Adobe PDF

electronic file format via email. Architect will return a reviewed copy in Adobe PDF electronic
file format via email. Create PDFs at native size and right-side up; illegible files will be
rejected.

B. Extra Copies at Project Closeout:  See Section 01 78 00.

3.04 SUBMITTAL PROCEDURES

A. Product Data Procedures:
1. Submit only information required by individual specification sections.
2. Collect required information into a single submittal.
3. Do not submit (Material) Safety Data Sheets for materials or products.

B. Transmit each Submittal with a copy of approved Submittal form.

C. Transmit each Submittal with AIA Form G810.

D. Sequentially number the transmittal form.  Revise Submittals with original number and a sequential
alphabetic suffix.

E. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and
specification section number, as appropriate on each copy.

F. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction Work, and coordination of information is
in accordance with the requirements of the Work and Contract Documents.

G. Deliver Submittals to Architect/Engineer at business address.

H. Schedule Submittals to expedite the Project, and coordinate submission of related items.

I. For each Submittal for review, allow 20 days excluding delivery time to and from the Contractor.
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J. Clearly identify variations from the Contract Documents. Regardless of the type of variation,
Contractor is solely responsible for errors in the field that arise from Submittal variations from the
requirements of the Contract Documents if those variations were not expressly noted to specifically
identify for and describe to the reviewer the nature of the variation from the Contract Documents.

K. Identify variations from Contract Documents and Product or system limitations that may be
detrimental to successful performance of the completed Work.

L. Correlate submitted items with specified products; clearly indicate the specified product that
corresponds to each submitted item.

M. When options or optional features available for a Product are indicated in a Submittal, and
selections for those options/features are indicated in the Contract Documents, identify on the
Submittal the selection indicated in the Contract Documents.

N. Provide space for Contractor and Architect/Engineer review stamps.

O. When revised for resubmission, using clouds, highlights or other means acceptable to the
Architect, identify all changes made since previous submission. Resubmittals that do not clearly
identify all changes may be delayed and/or returned to the Contractor unrevised.

P. The Contractor is entitled to 1 Resubmittal of any Shop Drawing, Product Data, or Closeout
Submittal item rejected by the Architect or returned by the Architect for further action. Thereafter,
the Contractor shall pay the cost of all further Architect's reviews of Shop Drawing, Product Data or
Closeout Submittal, at a rate of $200.00/hour. Cost of such further reviews will be deducted from
the Contract Sum by Change Order.

Q. Distribute reviewed Submittals as appropriate.  Instruct parties to promptly report any inability to
comply with requirements.

R. Submittals not requested will not be recognized or processed.

S. Submittal reviews may be delayed and/or Submittals may be returned unrevised for any of the
following reasons:
1. Submittals submitted outside the scheduled dates of the Submittal Schedule.
2. Submittals are incomplete or are missing information.
3. Submittals are not submitted in accordance with procedures outlined in this Section (i.e. spec

Section number not indicated, missing Contractor's review stamp, submitted items not
correlated with specified products).

3.05 SUBMITTAL REVIEW

A. Submittals for Review:  Architect/Engineer will review each submittal, and approve, or take other
appropriate action.

B. Architect/Engineer's actions will be reflected by marking each returned submittal using virtual
stamp on electronic submittals.

END OF SECTION
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ELECTRONIC DATA TRANSFER CONSENT FORM 
 
Project Name: CITY CENTER – CHILLER CURB FAILURE 
  235 N. CHICAGO STREET 
  JOLIET, ILLINOIS 60432 
   
Project No.: 24-292-1566 
  
Owner:  JOLIET JUNIOR COLLEGE 
 
Your Work: _______________________________________ 
 
KLUBER, INC. (hereinafter referred to as “Kluber”) an Illinois corporation, is providing electronic data to you solely at your 
request and for your convenience.  By accepting and opening any of the electronic data files, you agree that Kluber bears no 
liability for the data or its transmission to you and that you are solely liable for any and all claims referring or relating to any and 
all products you, or your Subcontractors, may generate with the data. 
 
You acknowledge that you have a limited non-exclusive license to use the information solely in connection with your work on the 
project captioned above, and that Kluber retains all rights, including copyright, to the data. 
 
Acknowledged by: ________________________________ ___________________________________ 
   (Printed Name)    (Signature) 
 
Company:  _______________________________________________________________________ 
 
Date:   ________________ Email: ____________________________________________ 
 
Architectural Floor Plans are transmitted for the contractors’ use as backgrounds for shop drawings and as-built drawings, and, 
as such, contain graphic information for column grid, walls, floors, stairs, doors, windows, room numbers, ceiling grid, lights, 
diffusers and sprinkler heads where indicated on Bid Documents. Plans do not contain title blocks, keynotes, schedules, 
mechanical ductwork and equipment, electrical device symbols, circuit numbers and home runs, plumbing equipment, piping 
runs and riser diagrams, and architectural/engineering text and details. Plans depict entire floors and are not formatted, partial 
plans as depicted in the Bidding Documents. Files are provided in R2013 .DWG format.) 
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SECTION 01 41 00
REGULATORY REQUIREMENTS

PART 1   GENERAL

1.01 SECTION INCLUDES

A. General.

B. Definitions.

C. Quality Assurance.

D. Regulatory Requirements.

1.02 RELATED SECTIONS

A. Section 01 42 00 - References.

1.03 GENERAL

A. Comply with all applicable laws, rules, regulations, codes and ordinances.

B. If the Contractor observes that the Contract Documents may be at variance with specified codes,
notify the Architect/Engineer immediately. Architect/Engineer shall issue all changes in accordance
with the General Conditions.

C. It shall not be the Contractor's primary responsibility to make certain that the Contract Documents
are in accordance with all applicable laws, rules and regulations, however, when the Contractor
performs work knowing or having reason to know that the work in question is contrary to applicable
laws, rules, and regulations, and fails to notify the Architect/Engineer, the Contractor shall pay all
costs arising therefrom.

1.04 DEFINITIONS

A. Definitions:
1. Codes:  Codes are statutory requirements, rules or regulations of governmental entities.
2. Standards:  Standards are requirements that have been established as accepted criteria, set

general consent.

1.05 QUALITY ASSURANCE

A. The Architect/Engineer has designed the project to applicable code requirements and has copies
of said codes available for the Contractor's inspection.

B. The Contractor shall:
1. Ensure that copies of codes and standards referenced herein or specified in individual

specifications sections are available to Contractor's personnel, agents, and Sub-Contractors.
2. Ensure that Contractor's personnel, agents, and Sub-Contractors are familiar with the

workmanship and requirements of applicable codes and standards.

1.06 REGULATORY REQUIREMENTS

A. Source and Requirements:  Verify amendments with local code officials.
1. Illinois Community College Board code requirements:

a. ICC International Building Code, 2018 Edition.
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b. ICC International Mechanical Code, 2018 Edition.
c. NFPA No. 101 - Life Safety Code, 2018 Edition.

2. State code requirements:
a. Illinois Environmental Protection Agency (IEPA):

1) Air-Pollution Standards.
2) Noise Pollution Standards.
3) Water Pollution Standards.
4) Public Water Supplies
5) Solid Waste Standards.

b. Illinois State Fire Marshal (OSFM):
1) Boiler & Pressure Vessel Safety Code (Illinois Administrative Code, Title 44, Chapter I,

Part 120).
2) Illinois Rules & Regulations for Fire Prevention & Safety (Illinois Administrative Code

100).

PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION - NOT USED

END OF SECTION
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References

SECTION 01 42 00
REFERENCES

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Drawing symbols, abbreviations and acronyms.

B. Definitions of terms used throughout the Contract Documents.

C. Explanation of specification format and content.

D. Requirements relating to referenced standards.

E. Applicability of referenced standards.

F. List of industry organizations and certain of their respective documents.

1.02 DRAWING SYMBOLS AND CONVENTIONS

A. Abbreviations and graphic symbols are defined on the General Notes, Symbols & Abbreviations
sheet of the drawings.

B. Generally, symbols used on the mechanical and electrical drawings conform to those
recommended by ASHRAE, though, where appropriate, these symbols are supplemented by more
specific symbols as recommended by ASME, ASPE, or the IEEE.

1.03 DEFINITIONS

A. Where the terms "indicated", "noted", "scheduled", "shown", or "specified" are used it is to help
locate the reference; no limitation on location is intended except as specifically noted.

B. Where the terms "directed", "requested", "authorized", "approved", are used  as in "directed by the
Architect/Engineer", no implied meaning shall be construed to extend the Architect/Engineer's
responsibilities into the Contractor's purview of construction supervision.

C. Where the term "approved" is used in conjunction with the Architect/Engineer's action on
submittals, requests or applications it is limited to the duties of the Architect/Engineer as described
in the Agreement, and the General and Supplemental Conditions of the Contract. Such use of the
term "approval" shall not limit or release the Contractor from his responsibility to fulfill Contract
requirements.

D. Where the term "regulations" is used it means all applicable statutes, laws, ordinances, and orders
issued by authorities having jurisdiction, as well as construction industry standards, rules, or
conventions that address performance of the Work.

E. Where the term "furnish" is used it means supply, deliver, and unload to the construction site ready
for assembly and incorporation into the Work.

F. Where the term "install" is used it is meant to describe operations at the job site to include
unloading, assembling, placing, anchoring, finishing, protecting, cleaning and all other similar
operations required to fully incorporate an item into the Work.

G. Where the term “provide” is used it means “furnish and install” as defined above.
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References

H. The "Project Site" is the space available to the Contractor for performance of construction
activities. The Project Site may be for the exclusive use of the Contractor and his activities or may
be used in conjunction with others with others performing other construction or related activities on
the Project. The Extent of the Project Site is indicated on the Drawings.

1.04 SPECIFICATION FORMAT AND CONTENT

A. These Specifications are based on the Construction Specification Institute's 49 Division format and
numbering system.

B. Language used in the Specifications and other Contract Documents is an abbreviated type. Implied
words and meanings will be appropriately interpreted.

C. Requirements expressed in imperative and streamlined language are to be performed by the
Contractor. At certain locations in the text, subjective language may be used to describe
responsibilities  that must be fulfilled indirectly by the Contractor or others.
1. Whenever a colon (:) is used within a sentence or phrase, it shall be construed to mean the

words "shall be".

D. Use of certain terms such as "carpentry" is not intended to imply that certain activities must be
performed by accredited or unionized individuals of a corresponding generic name. The
Specifications do, however, require that certain construction activities shall be performed by
specialists who are recognized experts in the operations to be performed. Specialists shall be used
for said activities, however the final responsibility for fulfilling the requirements of the Contract
remains the Contractor's.

1.05 QUALITY ASSURANCE

A. For products or workmanship specified by reference to a document or documents not included in
the Project Manual, also referred to as reference standards, comply with requirements of the
standard, except when more rigid requirements are specified or are required by applicable codes.

B. Conform to reference standard of date of issue specified in this section, except where a specific
date is established by applicable code.

C. Obtain copies of standards when required by the Contract Documents.

D. Maintain copy at project site during submittals, planning, and progress of the specific work, until
Substantial Completion.

E. Should specified reference standards conflict with Contract Documents, request clarification from
the Architect/Engineer before proceeding.

F. Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor those
of the Architect/Engineer shall be altered by the Contract Documents by mention or inference
otherwise in any reference document.

1.06 APPLICABILITY OF INDUSTRY STANDARDS

A. Construction industry standards shall have the same force  and effect as if bound or copied directly
in the Contract Documents, except where more stringent requirements are specified. All such
applicable standards are made a part of the Contract Documents by reference.
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References

1. Where compliance with two or more standards are referenced and conflicting requirements for
quality or quantities occur, comply with the more stringent requirements. Refer questions
regarding apparently conflicting standards to the Architect for a decision before proceeding.

2. The standard of quality or quantity levels specified, shown, or referenced shall be the minimum
to be provided or performed. Refer questions regarding standards of minimum quality or
quantity to the Architect before proceeding.

1.07 CONSTRUCTION INDUSTRY ORGANIZATIONS AND DOCUMENTS

A. AABC -- ASSOCIATED AIR BALANCE COUNCIL

B. ANSI -- AMERICAN NATIONAL STANDARDS INSTITUTE

C. ASHRAE -- AMERICAN SOCIETY OF HEATING, REFRIGERATING AND AIR-CONDITIONING
ENGINEERS, INC.

D. ASME -- THE AMERICAN SOCIETY OF MECHANICAL ENGINEERS

E. ASTM -- AMERICAN SOCIETY FOR TESTING AND MATERIALS

F. CPSC -- CONSUMER PRODUCTS SAFETY COMMISSION

G. FM -- FACTORY MUTUAL RESEARCH CORPORATION

H. ICC -- INTERNATIONAL CODE COUNCIL, INC.

I. ISO -- INTERNATIONAL STANDARDS ORGANIZATION

J. NAIMA -- NORTH AMERICAN INSULATION MANUFACTURERS ASSOCIATION

K. NEBB -- NATIONAL ENVIRONMENTAL BALANCING BUREAU

L. NFPA -- NATIONAL FIRE PROTECTION ASSOCIATION

M. SMACNA -- SHEET METAL AND AIR CONDITIONING CONTRACTORS' NATIONAL
ASSOCIATION, INC.

N. UL -- UNDERWRITERS LABORATORIES INC.

1.08 UNITED STATES GOVERNMENT AND RELATED AGENCIES/DOCUMENTS

A. CFR -- CODE OF FEDERAL REGULATIONS

B. CPSC -- CONSUMER PRODUCTS SAFETY COMMISSION

C. EPA -- ENVIRONMENTAL PROTECTION AGENCY

D. FS -- FEDERAL SPECIFICATIONS AND STANDARDS (General Services Administration)

E. GSA -- U.S. GENERAL SERVICES ADMINISTRATION

1.09 STATE GOVERNMENT AND RELATED AGENCIES/DOCUMENTS

A. CDB -- ILLINOIS CAPITAL DEVELOPMENT BOARD

B. IDOL -- ILLINOIS DEPARTMENT OF LABOR

C. IDPH -- ILLINOIS DEPARTMENT OF PUBLIC HEALTH
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D. IEPA -- ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

E. OSFM -- OFFICE OF THE ILLINOIS STATE FIRE MARSHAL.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 60 00
PRODUCT REQUIREMENTS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. General product requirements.

B. Transportation, handling, storage and protection.

C. Product option requirements.

D. Maintenance materials, including extra materials, spare parts, tools, and software.

1.02 SUBMITTALS

A. Product Data Submittals:  Submit manufacturer's standard published data.  Mark each copy to
identify applicable products, models, options, and other data.  Supplement manufacturers' standard
data to provide information specific to this Project.

PART 2  PRODUCTS

2.01 NEW PRODUCTS

A. Provide new products unless specifically required or permitted by the Contract Documents.

B. Designed, manufactured, and tested in accordance with industry standards.

2.02 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only:  Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers:  Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
 Submit a request for substitution for any manufacturer not named.

2.03 MAINTENANCE MATERIALS

A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in
individual specification sections.

B. Deliver to Project site and place in location directed by Owner's representative; obtain Owner's
signature on receipt for delivery prior to final payment. Submit signed receipts with Closeout
Submittals.

PART 3  EXECUTION

3.01 TRANSPORTATION AND HANDLING

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

B. If special precautions are required, attach instructions prominently and legibly on outside of
packaging.
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C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

D. Transport and handle products in accordance with manufacturer's instructions.

E. Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

F. Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.

G. Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement,
or damage, and to minimize handling.

H. Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.02 STORAGE AND PROTECTION

A. Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

B. Store and protect products in accordance with manufacturers' instructions.

C. Store with seals and labels intact and legible.

D. Store sensitive products in weather tight, climate controlled, enclosures in an environment
favorable to product.

E. Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

F. Comply with manufacturer's warranty conditions, if any.

G. Cover products subject to deterioration with impervious sheet covering.  Provide ventilation to
prevent condensation and degradation of products.

H. Prevent contact with material that may cause corrosion, discoloration, or staining.

I. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement,
or damage.

J. Arrange storage of products to permit access for inspection. Periodically inspect to verify products
are undamaged and are maintained in acceptable condition.

END OF SECTION
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SUBSTITUTION REQUEST FORM 
 
PROJECT: CITY CENTER – CHILLER CURB FAILURE 
 
SPECIFIED ITEM:   
  
 _________________ _____ _________ ________________________________________________ 
 Specification Section Page Paragraph Description 
 
The undersigned requests consideration of the following: 
 
PROPOSED SUBSTITUTION:   
 
  
 
Attached data includes project description, specifications, drawings, photographs, performance and test data 
adequate for evaluation of the request; applicable portions of the data are clearly identified. 
 
Attached data also includes a description of changes to the Contract Documents which the proposed substitution will 
require for its proper installation. 
 
The undersigned certifies that the following paragraphs, unless modified by attachments, are correct: 
 

1. The proposed substitution does not affect dimensions shown on drawings. 
2. The undersigned will pay for changes to the building design, including engineering design, detailing, and 

construction costs caused by the requested substitution. 
3. The proposed substitution will have no adverse effect on other trades, the construction schedule, or 

specified warranty requirements. 
4. Maintenance and service parts will be locally available for the proposed substitution. 

 
The undersigned further states that the function, appearance, and quality of the proposed substitution are equivalent 
or superior to the specified item. 
  
  For Use By The Architect/Engineer: 
Printed Name 
   Accepted  Accepted As Noted 
Signature Date 
   Not Accepted  Received Too Late 
Firm 
  By:   
Telephone   
  Date:   
Email 
  Remarks: 
Attachments (list): 
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SECTION 01 70 00
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Examination, preparation, and general installation procedures.

B. Requirements for alterations work, including selective demolition, except removal, disposal, and/or
remediation of hazardous materials and toxic substances.

C. Cleaning and protection.

D. Closeout procedures, including Contractor's Correction Punch List, except payment procedures.

1.02 RELATED REQUIREMENTS

A. Section 01 78 00 - Closeout Submittals:  Project record documents, operation and maintenance
data, warranties.

1.03 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

1.04 PROJECT CONDITIONS

A. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent
accumulation of dust, fumes, vapors, or gases.

B. Dust Control:  Execute work by methods to minimize raising dust from construction operations.
 Provide positive means to prevent air-borne dust from dispersing into atmosphere and over
adjacent property.
1. Provide dust-proof barriers between construction areas and areas continuing to be occupied by

Owner.

C. Noise Control:  Provide methods, means, and facilities to minimize noise produced by construction
operations.

D. Pest and Rodent Control:  Provide methods, means, and facilities to prevent pests and insects
from damaging the work.

E. Rodent Control:  Provide methods, means, and facilities to prevent rodents from accessing or
invading premises.

F. Pollution Control:  Provide methods, means, and facilities to prevent contamination of soil, water,
and atmosphere from discharge of noxious, toxic substances, and pollutants produced by
construction operations.  Comply with federal, state, and local regulations.

1.05 COORDINATION

A. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements, with
provisions for accommodating items installed later.

B. Coordinate space requirements, supports, and installation of mechanical and electrical work that
are indicated diagrammatically on Drawings.  Follow routing shown for pipes, ducts, and conduit,
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as closely as practicable; place runs parallel with lines of building. Utilize spaces efficiently to
maximize accessibility for other installations, for maintenance, and for repairs.

C. Coordinate completion and clean-up of work of separate sections.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
 Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.

D. Take field measurements before confirming product orders or beginning fabrication, to minimize
waste due to over-ordering or misfabrication.

E. Prior to Cutting:  Examine existing conditions prior to commencing work, including elements subject
to damage or movement during cutting and patching.  After uncovering existing work, assess
conditions affecting performance of work.  Beginning of cutting or patching means acceptance of
existing conditions.

3.02 PREPARATION

A. Clean substrate surfaces prior to applying next material or substance.

B. Seal cracks or openings of substrate prior to applying next material or substance.

C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to
applying any new material or substance in contact or bond.

3.03 GENERAL INSTALLATION REQUIREMENTS

A. Install products as specified in individual sections, in accordance with manufacturer's instructions
and recommendations, and so as to avoid waste due to necessity for replacement.

B. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.

C. Make neat transitions between different surfaces, maintaining texture and appearance.  

3.04 ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual field observation and
existing record documents only.
1. Verify that construction and utility arrangements are as indicated.
2. Report discrepancies to Architect/Engineer before disturbing existing installation.
3. Beginning of alterations work constitutes acceptance of existing conditions.

B. Keep areas in which alterations are being conducted separated from other areas that are still
occupied.

C. Remove existing work as indicated and as required to accomplish new work.

B25008

31



PROJECT NO. 24-292-1566
Copyright 2024 by KLUBER, INC.; All Rights Reserved

01 70 00 - 3
SECTION 01 70 00

Execution and Closeout Requirements

1. Remove items indicated on Drawings.
2. Relocate items indicated on Drawings.
3. Where new surface finishes are to be applied to existing work, perform removals, patch, and

prepare existing surfaces as required to receive new finish; remove existing finish if necessary
for successful application of new finish.

4. Where new surface finishes are not specified or indicated, patch holes and damaged surfaces
to match adjacent finished surfaces as closely as possible.

D. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.

E. Adapt existing work to fit new work:  Make as neat and smooth transition as possible.

F. Patching:  Where the existing surface is not indicated to be refinished, patch to match the surface
finish that existed prior to cutting.  Where the surface is indicated to be refinished, patch so that the
substrate is ready for the new finish.

G. Refinish existing surfaces as indicated:
1. Where rooms or spaces are indicated to be refinished, refinish all visible existing surfaces to

remain to the specified condition for each material, with a neat transition to adjacent finishes.
2. If mechanical or electrical work is exposed accidentally during the work, re-cover and refinish to

match.

H. Remove demolition debris and abandoned items from alterations areas and dispose of off-site; do
not burn or bury.

I. Do not begin new construction in alterations areas before demolition is complete.

J. Comply with all other applicable requirements of this section.

3.05 PROTECTION OF INSTALLED WORK

A. Protect installed work from damage by construction operations.

B. Provide special protection where specified in individual specification sections.

C. Provide temporary and removable protection for installed products. Control activity in immediate
work area to prevent damage.

D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.

E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement of
heavy objects, by protecting with durable sheet materials.

F. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or activity is necessary,
obtain recommendations for protection from waterproofing or roofing material manufacturer.

G. Remove protective coverings when no longer needed; reuse or recycle coverings if possible.

3.06 ADJUSTING

A. Adjust operating products and equipment to ensure smooth and unhindered operation.

B25008

32



PROJECT NO. 24-292-1566
Copyright 2024 by KLUBER, INC.; All Rights Reserved

01 70 00 - 4
SECTION 01 70 00

Execution and Closeout Requirements

3.07 FINAL CLEANING

A. Execute final cleaning prior to final project assessment.
1. Clean areas to be occupied by Owner prior to final completion before Owner occupancy.

B. Use cleaning materials that are nonhazardous.

C. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site; dispose of
in legal manner; do not burn or bury.

3.08 CLOSEOUT PROCEDURES

A. See Section 01 77 00 for additional requirements.

B. Accompany Project Coordinator on preliminary inspection to determine items to be listed for
completion or correction in the Contractor's Correction Punch List for Contractor's Notice of
Substantial Completion.

C. Notify Architect/Engineer when work is considered ready for Architect/Engineer's Substantial
Completion inspection.

D. Submit written certification containing Contractor's Correction Punch List, that Contract Documents
have been reviewed, work has been inspected, and that work is complete in accordance with
Contract Documents and ready for Architect/Engineer's Substantial Completion inspection.

E. Conduct Substantial Completion inspection and create Final Correction Punch List containing
Architect/Engineer's and Contractor's comprehensive list of items identified to be completed or
corrected and submit to Architect/Engineer.

F. Correct items of work listed in Final Correction Punch List and comply with requirements for access
to Owner-occupied areas.

G. Notify Architect/Engineer when work is considered finally complete and ready for
Architect/Engineer's Substantial Completion final inspection.

H. Complete items of work determined by Architect/Engineer listed in executed Certificate of
Substantial Completion.

END OF SECTION
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SECTION 01 77 00
CLOSEOUT PROCEDURES

PART 1   GENERAL

1.01 SECTION INCLUDES:

A. Substantial Completion Procedures.

B. Final Completion Procedures.

1.02 RELATED REQUIREMENTS:

A. Section 01 78 00 - Closeout Submittals.

1.03 SUBSTANTIAL COMPLETION PROCEDURES

A. Substantial Completion Procedures:
1. When the Work or a portion of the Work is considered to be substantially complete, the

Contractor inspects the project and prepares a comprehensive list of outstanding items to be
completed or corrected, Initial Punch List.

2. Contractor submits notice of Substantial Completion.
3. Contractor completes items on the Initial Punch List.
4. Architect/Engineer inspects the project to verify substantial completion and prepares a Final

Punch List.
5. Architect/Engineer prepares Certificate of Substantial Completion, acceptance is required by

Owner and Contractor.

1.04 FINAL COMPLETION PROCEDURES

A. Final Completion Procedures:
1. When items on Initial and Final Punch Lists are complete, the Contractor submits notice of final

completion and final application for payment.
2. Contractor submits Final Closeout Submittals as specified in Section 01 78 00.
3. Architect inspects project and verifies the Work is acceptable and conforms with the Contract

Documents.
4. Architect processes final application for payment and closeout submittals.

1.05 CORRECTION PERIOD

A. Correction Period commences on the date of Substantial Completion and expires one year from
that date.

B. Owner: document non-conforming or defective work over course of Correction Period.  Notify
Contractor in writing of nonconforming or defective work.  Copy Architect/Engineer.
1. Life safety issues requiring immediate corrective work: Contact Contractor for action.

PART 2   PRODUCTS - NOT USED.

PART 3   EXECUTION - NOT USED.

END OF SECTION
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SECTION 01 78 00
CLOSEOUT SUBMITTALS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Project Record Documents.

B. Operation and Maintenance Data.

C. Warranties and bonds.

1.02 RELATED REQUIREMENTS

A. Section 01 30 00 - Administrative Requirements:  Submittals procedures, shop drawings, product
data, and samples.

B. Section 01 70 00 - Execution and Closeout Requirements:  Contract closeout procedures.

C. Individual Product Sections:  Warranties required for specific products or Work.

1.03 SUBMITTALS

A. Project Record Documents:  Submit documents to Architect/Engineer with claim for final
Application for Payment.

B. Warranties and Bonds:
1. For equipment or component parts of equipment put into service during construction with

Owner's permission, submit documents within 10 days after acceptance.
2. Make other submittals within 10 days after Date of Substantial Completion, prior to final

Application for Payment.
3. For items of Work for which acceptance is delayed beyond Date of Substantial Completion,

submit within 10 days after acceptance, listing the date of acceptance as the beginning of the
warranty period.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION

3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
1. Drawings.
2. Specifications.
3. Addenda.
4. Change Orders and other modifications to the Contract.
5. Reviewed shop drawings, product data, and samples.
6. Manufacturer's instruction for assembly, installation, and adjusting.

B. Ensure entries are complete and accurate, enabling future reference by Owner.

C. Store record documents separate from documents used for construction.

D. Record information concurrent with construction progress.
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E. Specifications:  Legibly mark and record at each product section description of actual products
installed, including the following:
1. Manufacturer's name and product model and number.
2. Product substitutions or alternates utilized.
3. Changes made by Addenda and modifications.

F. Record Drawings ​​:  Legibly mark each item to record actual construction including:
1. Field changes of dimension and detail.
2. Details not on original Contract drawings.

3.02 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES

A. For Each Product, Applied Material, and Finish:
1. Product data, with catalog number, size, composition, and color and texture designations.
2. Information for re-ordering custom manufactured products.

B. Instructions for Care and Maintenance:  Manufacturer's recommendations for cleaning agents and
methods, precautions against detrimental cleaning agents and methods, and recommended
schedule for cleaning and maintenance.

C. Additional information as specified in individual product specification sections.

D. Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

3.03 ASSEMBLY OF  OPERATION AND MAINTENANCE MANUALS

A. Assemble operation and maintenance data into PDF file "manual" for Owner's personnel use, with
data arranged in the same sequence as, and bookmarked by, the specification sections.
1. Media: USB flash drive of capacity sufficient to store entire PDF file, fragmented.
2. Attach a tag or label flash drive with Project name, date, and the title "O&M Manual".

B. Where systems involve more than one specification section, provide separate bookmark for each
system.

C. Prepare instructions and data by personnel experienced in maintenance and operation of
described products.

D. Prepare data in the form of an instructional manual.

E. Cover Page:  Populate the first page of the PDF file with: printed title "OPERATION AND
MAINTENANCE MANUAL; identify title of Project; identify subject matter of contents.

F. Project Directory:  Beginning on the second page of the PDF file; provide Title and address of
Project; names, addresses, and telephone numbers of Architect/Engineer, Consultants, Contractor
and subcontractors, with names of responsible parties.

G. Table of Contents:  List every item identified by a bookmark, using the same identification as in the
title of the bookmark.

H. Bookmarks:  Bookmark each separate product and system; identify the contents in the title of the
bookmark; on the bookmarked page provide a description of product and major component parts of
equipment.
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I. Content: Manufacturer's printed data, legibly scanned, in color where applicable, at 300 dpi
resolution.

J. Drawings:  Legibly scanned, in color where applicable, at 300 dpi resolution; PDF file page size to
match native sheet size of original drawing.

K. Arrangement of Contents:  Organize each volume in parts as follows:
1. Project Directory.
2. Table of Contents, of all volumes, and of this volume.
3. Operation and Maintenance Data:  Arranged by system, then by product category.

a. Source data.
b. Product data, shop drawings, and other submittals.
c. Operation and maintenance data.
d. Field quality control data.
e. Warranties and bonds.

3.04 WARRANTIES AND BONDS

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, and
manufacturers, within 10 days after completion of the applicable item of work.  Except for items put
into use with Owner's permission, leave date of beginning of time of warranty until Date of
Substantial completion is determined.

B. Verify that documents are in proper form, contain full information, and are notarized.

C. Co-execute submittals when required.

D. Retain warranties and bonds until time specified for submittal.

E. Include color, 300 dpi resolution scans of each in Operation and Maintenance Manual PDF file,
bookmarked indexed separately in Table of Contents.

F. Manual:  Bind original copies of warranties and bonds in commercial quality 8-1/2 by 11 inch three
D side ring binders with durable plastic covers.

G. Cover:  Identify each binder with typed or printed title WARRANTIES AND BONDS, with title of
Project; name, address and telephone number of Contractor and equipment supplier; and name of
responsible company principal.

H. Table of Contents:  Neatly typed, in the sequence of the Table of Contents of the Project Manual,
with each item identified with the number and title of the specification section in which specified,
and the name of product or work item.

I. Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.
 Provide full information, using separate typed sheets as necessary.  List Subcontractor, supplier,
and manufacturer, with name, address, and telephone number of responsible principal.

END OF SECTION
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SECTION 05 50 00
METAL FABRICATIONS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Shop fabricated steel items.

1.02 REFERENCE STANDARDS

A. ASTM A307 - Standard Specification for Carbon Steel Bolts, Studs, and Threaded Rod 60 000 PSI
Tensile Strength; 2014.

B. ASTM A500/A500M - Standard Specification for Cold-Formed Welded and Seamless Carbon Steel
Structural Tubing in Rounds and Shapes; 2013.

C. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2023.

D. AWS A2.4 - Standard Symbols for Welding, Brazing, and Nondestructive Examination; 2012.

E. AWS D1.1/D1.1M - Structural Welding Code - Steel; 2020, with Errata (2023).

F. SSPC-Paint 15 - Steel Joist Shop Primer/Metal Building Primer; 2004.

G. SSPC-Paint 20 - Zinc-Rich Primers (Type I, "Inorganic," and Type II, "Organic"); 2002 (Ed. 2004).

H. SSPC-SP 2 - Hand Tool Cleaning; 1982 (Ed. 2004).

1.03 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Shop Drawings:  Indicate profiles, sizes, connection attachments, reinforcing, anchorage, size and
type of fasteners, and accessories.  Include erection drawings, elevations, and details where
applicable.
1. Indicate welded connections using standard AWS A2.4 welding symbols.  Indicate net weld

lengths.

C. Product Data:  Submit manufacturers' data on manufactured products showing compliance with
specified requirements and installation instructions.

1.04 QUALITY ASSURANCE

A. Fabricator:  Company holding the contract for the work of this Section must be a fabricator, not a
broker, and must self-perform all the work of this Section.

PART 2  PRODUCTS

2.01 MATERIALS - STEEL

A. Steel ​Angles and Plates ​:  ASTM A36/A36M.

B. Steel Tubing:  ASTM A500/A500M  Grade B cold-formed structural tubing.

C. Plates:  ASTM A283/A283M.
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D. Welding Materials:  AWS D1.1/D1.1M; type required for materials being welded.

2.02 FABRICATION

A. Fit and shop assemble items in largest practical sections, for delivery to site.

B. Fabricate items with joints tightly fitted and secured.

C. Continuously seal joined members by continuous welds.

2.03 FABRICATED ITEMS

A. Jack support and sleeve tube assemblies.

2.04 FABRICATION TOLERANCES

A. Squareness:  ​1/16 inch​ maximum difference in diagonal measurements.

B. Maximum Offset Between Faces:  1/16 inch.

C. Maximum Misalignment of Adjacent Members:  1/16 inch.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that field conditions are acceptable and are ready to receive work.

3.02 PREPARATION

A. Clean and strip primed steel items to bare metal where site welding is required.

3.03 INSTALLATION

A. Install items plumb and level, accurately fitted, free from distortion or defects.

B. Provide for erection loads, and for sufficient temporary bracing to maintain true alignment until
completion of erection and installation of permanent attachments.

C. Field weld components where required on drawings.

D. Field weld components ​​ indicated on ​drawings ​.

E. Perform field welding in accordance with AWS D1.1/D1.1M.

F. Obtain approval prior to site cutting or making adjustments not scheduled.

G. After erection, prime welds, abrasions, and surfaces not shop primed.

3.04 TOLERANCES

A. Maximum Offset From True Alignment:  ​1/16 inch​.

B. Maximum Out-of-Position:  ​1/16 inch​.

3.05 SCHEDULE

A. Interior Locations (Non-Corrosive Environments)Finish
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1. Jack and sleeve support assemblies                  Unpainted

END OF SECTION
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SECTION 06 10 00
ROUGH CARPENTRY

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Roofing nailers.

B. Preservative treated wood materials.

1.02 REFERENCE STANDARDS

A. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware; 2023.

B. AWPA U1 - Use Category System:  User Specification for Treated Wood; 2024.

C. PS 1 - Structural Plywood; 2023.

D. PS 20 - American Softwood Lumber Standard; 2021.

E. WWPA G-5 - Western Lumber Grading Rules; 2021.

1.03 DELIVERY, STORAGE, AND HANDLING

A. General:  Cover wood products to protect against moisture. Support stacked products to prevent
deformation and to allow air circulation.

PART 2  PRODUCTS

2.01 GENERAL REQUIREMENTS

A. Dimension Lumber:  Comply with PS 20 and requirements of specified grading agencies.
1. Species:  Douglas Fir-Larch, unless otherwise indicated.
2. If no species is specified, provide species graded by the agency specified; if no grading agency

is specified, provide lumber graded by grading agency meeting the specified requirements.
3. Grading Agency:  Grading agency whose rules are approved by the Board of Review, American

Lumber Standard Committee at www.alsc.org,  and who provides grading service for the
species and grade specified; provide lumber stamped with grade mark unless otherwise
indicated.

4. Lumber of other species or grades is acceptable provided structural and appearance
characteristics are equivalent to or better than products specified.

B. Provide sustainably harvested wood; see Section 01 60 00 - Product Requirements for
requirements.

2.02 DIMENSION LUMBER FOR CONCEALED APPLICATIONS

A. Grading Agency:  Western Wood Products Association; WWPA G-5.

B. Sizes:  Nominal sizes as indicated on drawings, S4S.

C. Moisture Content:  S-dry or MC19.

D. Miscellaneous Framing, Blocking, Nailers, Grounds, and Furring:
1. Lumber:  S4S, No. 2 or Standard Grade.
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2. Boards:  Standard or No. 3.

2.03 CONSTRUCTION PANELS

A. Panels For Roof Sheathing or Blocking: PS 1, Structural I Rated Sheathing, Exterior Exposure
Class, and as follows:
1. Thickness:  1/2 inch, nominal, unless noted otherwise.

2.04 ACCESSORIES

A. Fasteners and Anchors:
1. Metal and Finish:  Hot-dipped galvanized steel  complying with ASTM A153/A153M for high

humidity and preservative-treated wood locations, unfinished steel elsewhere.

2.05 FACTORY WOOD TREATMENT

A. Treated Lumber and Plywood:  Comply with requirements of AWPA U1 - Use Category System for
wood treatments determined by use categories, expected service conditions, and specific
applications.  
1. Fire-Retardant Treated Wood:  Mark each piece of wood with producer's stamp indicating

compliance with specified requirements.
2. Preservative-Treated Wood:  Provide lumber and plywood marked or stamped by an ALSC-

accredited testing agency, certifying level and type of treatment in accordance with AWPA
standards.

B. Preservative Pressure Treatment of Lumber Above Grade:  AWPA U1, Use Category UC3B,
Commodity Specification A using waterborne preservative.
1. Kiln dry lumber after treatment to maximum moisture content of 15 percent.
2. Treat lumber in contact with flashing or waterproofing.
3. Treat lumber in contact with masonry or concrete.
4. Treat lumber less than 18 inches above grade.
5. Preservative Pressure Treatment of Plywood Above Grade:  AWPA U1, Use Category UC2 and

UC3B, Commodity Specification F using waterborne preservative.
a. Kiln dry plywood after treatment to maximum moisture content of 15 percent.
b. Treat plywood in contact with roofing, flashing, or waterproofing.
c. Treat plywood in contact with masonry or concrete.
d. Treat plywood less than 18 inches above grade.

C. Restrictions:  Do not use lumber or plywood treated with chromated copper arsenate (CCA) in
exposed exterior applications subject to leaching.

PART 3  EXECUTION

3.01 PREPARATION

A. Coordinate installation of rough carpentry members specified in other sections.

3.02 INSTALLATION - GENERAL

A. Select material sizes to minimize waste.

B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory
components, including: shims, bracing, and blocking.
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3.03 BLOCKING, NAILERS, AND SUPPORTS

A. Provide framing and blocking members as indicated or as required to support finishes, fixtures,
specialty items, and trim.

3.04 ROOF-RELATED CARPENTRY

A. Coordinate installation of roofing carpentry with deck construction, framing of roof openings, and
roofing assembly installation.

B. Provide wood curb at each roof opening except​​ where specifically indicated otherwise; form
corners by alternating lapping side members.

3.05 INSTALLATION OF CONSTRUCTION PANELS

A. Roof Sheathing/Blocking:  Secure panels with long dimension perpendicular to framing members,
with ends staggered and over firm bearing.
1. At long edges use sheathing clips where joints occur between roof framing members.
2. ​Screw ​ panels to framing;  staples are not permitted.

3.06 TOLERANCES

A. Variation from Plane, Other than Floors:  1/4 inch in 10 feet maximum, and 1/4 inch in 30 feet
maximum.

3.07 CLEANING

A. Waste Disposal:
1. Comply with applicable regulations.
2. Do not burn scrap on project site.
3. Do not burn scraps that have been pressure treated.
4. Do not send materials treated with pentachlorophenol, CCA, or ACA to co-generation facilities

or “waste-to-energy” facilities.

B. Do not leave wood, shavings, sawdust, etc. on the ground or buried in fill.

C. Prevent sawdust and wood shavings from entering the storm drainage system.

3.08 SCHEDULE

A. Roof Blocking:  Pressure preservative treated.

END OF SECTION
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CONTRACT AGREEMENT 

 

Purchase Order#:  XXXXXX    Account #:  XXX-XXX-XXX.XXX 

Date:  XXXXXX 

Project:   XXXXX 

Between: 

Joliet Junior College       Contractor 
1215 Houbolt Road    AND   Address 
Joliet, Illinois  60431       Address 
 

In the amount of $           xxxxxxxxxxxxxxxxxxxxxxx and 00/100 

       

ARTICLE 1 
 

THE WORK 
1.1 The Trade Contractor and JJC agree that the materials and equipment to be furnished and the 
work to be done by the Trade Contractor are as follows: 
 
 
 
 
The Contract Sum includes, but is not limited to the following: 

 110% Performance  and payment bond to  Joliet Junior College, Illinois Community College  District  

No. 525 

 Insurance in accordance with Schedule "A" Insurance Requirements.   

The Contract Sum excludes the following: 

 All sales, consumer, use and other similar taxes on equipment and materials incorporated into the 

work for this project.  Tax Exempt No E9992-4773-06  for Joliet Junior College, Illinois Community 

College District No. 525 

1 .2 The Trade Contractor shall be held accountable for the following Project related responsibilities:  

furnish all labor and supervision; furnish, supply and install all equipment, material supplies, tools, scaffolding, 

hoisting, transportation, unloading and handling; do all things required to complete the work described above 

on the Project all in accordance with the drawings, documents and specifications prepared by the 

Architect/Engineer/Owner; and furnish all necessary information, shop drawings, details, samples, brochures, 
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etc. for Owner/Architect  approval, as may be required. 

ARTICLE 2 
 

TIME OF COMMENCEMENT AND COMPLETION 
 
2.1 Trade Contractor shall start the work upon notice to proceed and shall execute the work with diligence 
and so as to maintain such schedules and milestones as established by JJC’s Construction Manager.  The Trade 
Contractor agrees to complete portions and the whole of the work by the following anticipated dates: 
 

 

 

 

 

 
 

 

 

2.2 The Trade Contractor is cautioned that schedules and milestones are subject to review and revision.  It 
is the sole responsibility of the Trade Contractor to attend job meetings, keep itself informed of any revisions, 
and conform to any such revisions. 
 
2.3 In the event that the Trade Contractor should fail to maintain JJC’s progress schedule or the schedule 
as established above, the JJC Construction Manager reserves the right, after 48 hours formal notice, either by 
letter or confirmed email to the Trade Contractor, to procure the materials, equipment, and labor necessary to 
proceed with, or to complete the work, or any portion thereof from other sources and charge the cost thereof 
to the Trade Contractor. 
 

ARTICLE3 
 

THE CONTRACT SUM 
 
3.1 JJC agrees to pay the Trade Contractor for the satisfactory performance of his work the total sum of: 
 
Contract Amount: $.00 

 

Contract amount is made up of the following: 
o Base Bid ................................................$ 
o Alternate Bid No. ..................................$ 

Total Contract Amount……………….……..$ 

 

Allowances (if applicable): 
 
Unit Prices (furnished and installed unless stated otherwise) 
 
 
 
 
 

B25008

45



 

 

 
 
In current funds subject to additions and deductions for changes, as may be agreed upon, and to make 
payments on account thereof as follows: 
3.2 On the established day of each month,  the Trade Contractor shall deliver to the JJC Construction 
Manager  (2) completed copies of the JJC Payment Application Package showing values of all materials 
delivered and work completed up to the established billing date for which payment is being requested.  It is 
specifically understood and agreed that prior to submission of the first statement the Trade Contractor will 
deliver to the JJC Construction Manager, for review and approval, a detailed breakdown of this contract sum 
showing a schedule of values for the various parts of the work.  Once accepted, this schedule of values will be 
used as a basis for checking the Trade Contractor's monthly statement.   
 

3.3 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit  
a waiver of lien showing all payments made for labor and materials and on account for all work covered in the  
previous months request for payment.   Affidavit and waiver of liens may be required to be submitted from 
Trade Contractors, suppliers, and/or Trade-Trade Contractors (all tier). 
 

3.3.1 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit 
certified payroll for all labor and sub labor. 
 

3.4 Ten percent (10%) of each payment shall be retained, unless specific provisions to the contrary are 
indicated in the contract documents. 
 

3.5 No payment made under this Agreement, including the final payment, shall be conclusive evidence of 
the performance of the work, either wholly or in part, and no payment shall be construed as an acceptance of 
defective work or improper materials. 
 

3.6 The Trade Contractor shall save and keep JJC’s property free from all mechanics' and material liens and 
all other liens and claims, legal or equitable, arising out of the Trade Contractors work hereunder. In the event 
any such lien or claim is filed  by anyone claiming  by, through, or under  the Trade Contractor, the Trade  
Contractor shall remove and discharge same, by bonding or otherwise, within five (5) days of the filing thereof. 
 

ARTICLE 4 
 

THE CONTRACT DOCUMENTS 

 

4.1 The contract documents consist of this Agreement and any exhibits attached hereto;  general   
conditions, supplementary, special and other conditions, the drawings, specifications, general instructions to  
bidders, supplements to bidder's documents, form of proposal, all addenda issued prior to and all 
modifications issued after execution of the Agreement.  Any post bid review and/or pre-construction 
document shall be considered part of this Agreement. 
 
4.2  The Trade Contractor agrees to perform the work under the general direction of the JJC Construction 
Manager. 
 
4.3 If there is a provision for liquidated damages in the contract documents, the Trade Contractor shall be 
liable for any liquidated damages by reason of the failure of the Trade Contractor to prosecute the work 
diligently and properly. 
 
4.4 No extra work shall be performed under this Agreement, except upon receipt of a written change 
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order from JJC.  Should the Trade Contractor proceed with any work they consider extra to this contract 
without a fully executed JJC change order form, it is considered at their own risk and cost. 
 

ARTICLE 5 

 

INSURANCE AND INDEMNITY 

 
5.1 The Trade Contractor agrees to at the time of execution of this Agreement furnish the Construction 
Manager with certificates of an insurance company (or other source). These certificates should certify that the 
Trade Contractor is protected on the work with worker's compensation and employer's liability, public   liability 
and bodily injury, property damage insurance, and any other insurance as required by the contract documents 
and in accordance with the attachment to this Agreement entitled "Insurance Specifications".  The Trade 
Contractor will not be permitted to start work at the site until these certificates are filed with the JJC 
Construction Manager.  Compliance by the Trade Contractor with the foregoing requirements, as to carrying   
insurance and furnishing certificates, shall not relieve the Trade Contractor of its liabilities and obligations. 
 

ARTICLE 6 

 

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 

 
6.1 The Trade Contractor agrees to furnish and pay for a 110% Performance Bond and a 110% Labor and 
Material Payment Bond.  The bonds are to be delivered within 10 days of receipt of a purchase order and 
execution of this agreement. 
 

ARTICLE 7 

 
WARRANTY 

 
7.1 The Trade Contractor agrees to promptly make good, without cost to the JJC, any and all defects, due 
to faulty workmanship and/or materials, which may appear within the guarantee or warranty period so 
established in the contract documents.  If no such period be stipulated in the contract documents, then such 
guarantee shall be for a period of one (1) year from date of completion and acceptance of the work by JJC.  The 
Trade Contractor further agrees to provide any and all guarantees as required by the terms of the contract 
documents, as a condition precedent to final payment. 

 

ARTICLE 8 

 

CHANGES IN THE WORK 

 

A. 8.1 The Trade Contractor may be ordered in writing by JJC, without invalidating this Agreement, to 

make changes in the work within the general scope of this Agreement. These changes may consist 

of additions, deletions, or other revisions, the contract sum and the contract time being adjusted 

accordingly.  The Trade Contractor, prior to the commencement of such changed or revised work, 

shall submit promptly to the JJC Construction Manager written copies of any claim for adjustment 
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to the contract sum and contract time for such revised work in a manner consistent with the 

contract documents.  Any extra work done by the Contractor will be considered performed at no 

extra cost to JJC unless a written JJC change order form has been fully executed and signed by the 

Director of Business and Auxiliary Services. A contractor shall not be entitled to any compensation 

for extra work/material based on verbal conversations or email exchanges (the contractor is 

considered proceeding with extra work at their own risk without a fully executed JJC change order 

form). It is the contractor’s responsibility to obtain a fully executed change order form from JJC.  A 

change order or a combination of multiple change orders may not exceed 10% of the original 

contract without JJC seeking approval from the Board of Trustees. 

 

8.2 Where changes in the work involve both additions and deletions, percentages for overhead and profit 
shall be applied to the net increase only of such values for labor and materials. 
 
8.3 The amount to be paid by the Owner for changes in the work, as outlined in paragraph 8.1 above, shall 
be made on the basis of one of the following methods: 

 
(a)   by mutual  acceptance of a lump sum properly  itemized and supported by sufficient 
substantiating data to permit evaluation and agreed upon by the JJC Construction Manager and the 
Trade Contractor, or 
 
(b)   by unit prices stated in the contract documents, or 
 
(c)   if no such unit prices are set forth and if the parties cannot agree upon a lump sum, then the 
actual net cost in money to the Trade Contractor of materials and labor (including insurance and 
applicable taxes) required, plus rental of plant equipment (other than small tools and small 
equipment) plus compensation for overhead and for profit as noted in Article 12, field overhead will 
not be considered as part of actual net cost, or 
 
(d)  by the method provided in subparagraph 8.4. 
 

8.4 If none of the above methods set forth in clauses 8.3 (a), 8.3 (b), 8.3 (c) is agreed upon, the Trade 
Contractor, provided he receives a written order signed by JJC shall promptly proceed with the work involved. 
The cost of such work shall be determined by the JJC Construction Manager on the basis of reasonable 
expenditures and savings of those performing the work attributable to the change, including, in the case of an 
increase in the contract sum, a reasonable allowance for overhead and profit as set forth in the bid 
documents.  In such case, and also under clauses 8.3 (c) and 8.3 (d) above,  the Trade Contractor shall keep and 
present, in such form as the JJC Construction Manager may prescribe, an itemized accounting together with 
appropriate supporting data for inclusion in a change order.  Unless otherwise provided in the contract 
documents, cost shall be limited to the following:   cost of materials including sales tax and cost of delivery, 
cost of labor including social security, old age and unemployment insurance and fringe benefits required by 
Agreement or custom; workers or workmen's compensation insurance; bond premiums; rental value of 
equipment and machinery; and the additional costs of supervision and field office personnel directly 
attributable to the change.   Pending final determination of cost, payments, on account shall be made as 
determined by the JJC.  The amount of credit to be allowed by the Trade Contractor for any deletion or change 
which results in a net decrease in the contract sum will be the amount of the actual net cost as confirmed by 
JJC when both additions and credits covering related work or substitutions are involved in any one change, the 
allowance for overhead and profit shall be figured on the basis of the net increase, if any with respect to that 
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change. 
 
8.5 For work performed by a Trade-Trade Contractor,  the Trade Contractor will be allowed to add 5% only 
and said Trade-Trade Contractor mark-up shall not exceed the agreed upon percentages noted in Article 11 for 
overhead and profit. 

ARTICLE 9 

 

TRADE CONTRACTOR RESPONSIBILITIES 

 

9.1 The Trade Contractor shall provide sufficient, safe, and proper facilities at all times for the inspection 
of the work by JJC.  The Trade Contractor shall, within a 24-hour notice from the JJC Construction Manager, 
proceed to take down all portions of the work and remove from the grounds or buildings, all materials, 
whether worked or unworked, which the JJC Construction Manager shall condemn as unsound or improper, or 
as in any way failing to conform to the contract documents. The Trade Contractor shall make good at its own 
expense, all work damaged or destroyed thereby. 
 
9.2 The Trade Contractor agrees, in the performance of this Agreement, to comply with all federal, state, 
municipal, and local laws, ordinances, codes and governing regulations, to pay all costs and expenses required  
thereby; to pay all fees, charges, assessments, and taxes, including sales and use taxes, and to pay all fringe 
and other benefits required by Agreement or law. 
 
9.3 The Trade Contractor shall pay all royalties and license fees. He shall defend all suits or claims for 
infringement of any patent rights and shall save JJC harmless from loss on account thereof, except that JJC 
shall be responsible for all such loss when a particular design, process or the product of a particular 
manufacturer or manufacturers is specified, but if the Trade Contractor has reason to believe that the design, 
process or product  specified is an infringement of a patent, he shall be responsible for such loss unless  he 
promptly gives such information to the JJC Construction Manager. 
 
9.4 Should  the Trade  Contractor become insolvent, or at any time, refuse or neglect to supply  a 
sufficiency of properly skilled workers, or equipment  and materials of the proper quality, or fail in any respect  
to prosecute the work with promptness and diligence, or fail in the performance of any of the Agreements 
herein contained, JJC shall be at liberty, after 48 hours  written notice  to the Trade Contractor, to provide any 
such labor, equipment, and materials and deduct  the cost thereof,  from any money then due or thereafter to  
become due to the Trade Contractor, under this Agreement if such refusal, neglect, or failure  is sufficient 
ground for such actions, JJC shall also be at liberty to terminate the employment of the Trade Contractor. 
Consequently, JJC may enter upon the premises to take possession, for the purpose of completing the work 
included under this Agreement, of all materials, tools, and appliances thereon, and to employ any other person 
or persons to finish the work and provide the materials therefore. In case of such discontinuance of the 
employment, the Trade Contractor shall not be entitled to receive any further payment under this Agreement 
until the said work shall be wholly finished.  If such expense shall exceed such unpaid balance, the Trade 
Contractor shall pay the difference to JJC.  The expense incurred by JJC, as herein provided, either for 
furnishing materials, or finishing the work, and any damage incurred through such default, shall be chargeable 
to the Trade Contractor.  In the event that a Termination for Cause is not upheld by a properly empowered 
judicial or arbitral authority, then the Termination for Cause shall be deemed a Termination for Convenience 
and construed under Section 9.4.1. hereof. 
 
9.4.1 Notwithstanding the above paragraph, JJC reserves the right to terminate this Agreement for its 
convenience upon written notice to the Trade Contractor.  In such instance the Trade Contractor will be paid 
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its share of the contract amount proportionate to the percentage of its work completed and other reasonable 
cancellation costs incurred as a result of said termination.  No payments shall be made for anticipated 
overhead and profit.  Prior to making any payments under this clause, JJC shall have the right to audit the 
records of the Trade Contractor. 
 
9.5 The Trade Contractor agrees to adhere to the federal occupational safety act, state and local safety 
regulations and JJC’s safety and health program so as to avoid injury or damage to persons or property, and to 
be directly responsible for damage to persons and property resulting from failure to do so. 
 
9.6 In the event the Trade Contractor after a 24-hour written notice from JJC fails to take corrective action 
to insure compliance with said safety regulations or removal of rubbish and debris resulting from his work, JJC 
shall undertake these obligations and charge the cost of same to the Trade Contractor's account without 
further notice to the Trade Contractor. 
 
9.7 The Trade Contractor agrees to notify the JJC Construction Manager of all accidents which may occur 
to persons or property and shall provide a copy of all accident reports on appropriate forms.  All reports shall 
be signed   by the Trade Contractor or his authorized representative and submitted within five (5) days of 
occurrence. 
 
9.8 The Trade Contractor shall procure its materials from such sources, and employ such labor subject to 
contract terms and conditions in order to ensure harmonious labor relations on the site and prevent strikes or 
labor disputes by its employees or other trade employees.  The Trade Contractor, in the event of a labor 
dispute including strikes, shall take whatever action is required in order to prevent the disruption of work on 
the Project site. 
 
9.9 The Trade Contractor will not assign this Agreement or any moneys due or to become due under this 
Agreement, or sublet the whole or any part of the work to be performed hereunder, without the written 
consent of the Owner.   In the event of such consent, a Trade-Trade Contractor must comply with all the 
requirements of this Agreement. 
 
9.1 0 The Trade Contractor agrees that all disputes concerning the jurisdiction of trades shall be adjusted in 
accordance with any plan for the settlement of jurisdictional disputes which may be in effect either nationally 
or in the locality in which the work is being done.  The Trade Contractor shall be bound by, and shall abide by, 
all such adjustments and settlements of jurisdictional disputes, whether or not the Trade Contractor is 
signature bound by the Agreement establishing the impartial jurisdictional disputes board and/or its 
successors.  The Trade Contractor agrees not to cause work stoppage, due to the jurisdictional assignment of 
work. 
 
9.11 The Trade Contractor shall submit to the JJC Construction Manager upon request, copies of orders 
placed for the various materials required for the Project or authentic stock lists if such material is normally a 
stock item. Order copies need not reflect prices but should indicate type of material, quantity, vendor name, 
and address, etc.  The Trade Contractor shall be required to submit to the JJC Construction Manager a monthly 
material status report, or more often if required by the JJC Construction Manager, as a prerequisite for the 
monthly progress payment.  The Trade Contractor shall notify the JJC Construction Manager immediately upon 
learning of a change of status of any material, equipment, or supplies. 
 
9.12 The Trade Contractor shall continuously and adequately protect all his work and will immediately 
replace all damaged and defective work. 
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9.13 The Trade Contractor agrees to maintain an adequate force of experienced workers and the necessary 
materials, supplies, and equipment to meet the requirements of the JJC Construction Manager and other 
trades in order to maintain construction progress schedules, as established by the JJC Construction Manager.   
In the event that his force is, in the judgment of the JJC Construction Manager, inadequate to meet the 
established schedules during the regular working hours, the Trade Contractor agrees to work sufficient 
overtime hours or increase his work force to meet such schedules at no extra cost to JJC.  If for reasons not 
already stated, the JJC Construction Manager requires and directs the Trade Contractor to work overtime, 
including Saturdays, Sundays or Holidays, the Trade Contractor will be reimbursed the net premium rate only.  
The net premium rate is understood to mean the actual premium labor cost, including applicable taxes and 
wage additives required by trade Agreement or by law, but without additives for overhead, labor efficiency, or 
profit. 
 
9.14 The Trade Contractor agrees to employ competent administrative, supervisory, and field personnel to 
accomplish the work, including layout, engineering, and preparation and checking of shop drawings.  If 
required, the Trade Contractor shall substantiate this employment of competent personnel to JJC’s 
Construction Manager's satisfaction before initiating any work. 
 
9.15 The Trade Contractor shall insure that all construction tools, equipment, temporary facilities, and 
other items used in accomplishing the work, whether purchased, rented, or otherwise provided by the Trade 
Contractor or provided by others, are in a safe, sound, and good condition, must be capable of performing the 
functions for which they are intended and must be maintained in conformance with applicable laws and 
regulations. 
 
9.16 If the Trade  Contractor is delayed  at any time in the progress of the work by any act or neglect of JJC,  
the  Architect/Engineer,  or by any employee of either, or by any separate contractor employed by JJC, or by 
changes ordered in the work, or by labor disputes, fire, unusual  delay in transportation, adverse  weather 
conditions not reasonably anticipatable, unavoidable  casualties or any causes beyond the Trade Contractor's 
control,  or by delay authorized by JJC, or by any other cause which the JJC Construction Manager determines 
may justify the delay, then the contract time shall be extended by amendment for such reasonable time  as  
the  JJC Construction Manager may determine.   In the event that a conflict exists between this section (9.16) 
and a like clause contained in a document having higher precedence, such like clause shall have preference to 
the extent of the conflict. 
 
9.17 Right-To-Know- each Trade Contractor is required to implement the provisions of the right-to-know 
law, if any, as enacted by the state in which the work is being performed.   Before using on site any material 
listed in the right-to-know substance list, each Trade Contractor will furnish the Construction Manager a copy 
of the material safety data sheet for that substance. 
 
9.18 In the event the Trade Contractor employs independent contractors, as well as payroll labor, to 
discharge its obligations hereunder, the Trade Contractor acknowledges and understands that it does so at its 
own risk and that federal, state and/or local agencies may dispute the independent contractor status and 
assess penalties, fines, and costs should there be a determination to reclassify such workers.  ln that event,  
the Trade Contractor agrees that it will defend,  indemnify and hold JJC harmless from any fines, costs,  
damages, penalties, attorneys fees, and causes of action, including  without  limitation, personal injury or 
property damage, arising out of or relating in any way to such a determination. 
 
9.19 The Trade Contractor will have competent supervision on site at all times when work is proceeding.  
No subcontractor should be working on site without representation/supervision by this Trade Contractor.  The 
JJC Construction Manager reserves the right to hire proper supervision of subcontractors, and fully back charge 
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this Trade Contractor for such services. 
 

ARTICLE 10 

 
EQUAL OPPORTUNITY 

 
10.1 During the performance of this Agreement, the Trade Contractor agrees not to discriminate against 
any employee or applicant for employment because of race, color, religion, sex, or national origin.   The Trade  
Contractor will take affirmative action  to insure  that applicants are employed  without  regard  to their  race, 
color,  religion,  sex,  or national origin.    The  Trade  Contractor will  comply  with  all  provisions of  Executive 
Order  No. 11246,  Section  503  of the Rehabilitation  Act  of  1973,  as  Amended, the  Vietnam   Era  Veterans' 
Readjustment Assistance  Act  of  1974,  as Amended, (38 U.S.C. 4212) and their implementing regulations at 
41 CFR Chapter 60. 

 

ARTICLE 11 
 

ALTERATIONS 
 

11.1 The overhead and profit allowable under Article 8.3. A, 8.3 B, 8.3 C is: 
• For the Trade Contractor, for any Work performed by the Trade Contractor's own forces- 12 percent 
of the cost 
• For the Trade Contractor, for Work performed by his Subcontractor - 5 percent of the amount due 
the Subcontractor 

 
11.2 All proposals, except those less than $200 shall be accompanied by a complete itemization of costs 
including, labor, materials and subcontractors.  Labor and material shall be itemized in the manner prescribed 
in Article 11.1.  Where major cost items are subcontracts, they shall be itemized also.  In no case will a change 
involving over $200 be approved without such itemization. 

 

ARTICLE 12 

COMPLETE AGREEMENT 
 

12.1       This Agreement, together with all documents, specifications, drawings, incorporated herein by 
reference, constitutes the entire Agreement between JJC and Trade Contractor.  There are no terms, 
conditions, or provisions, either oral or written, between the parties hereto, other than those contained 
herein. This Agreement supersedes any and all written representations, inducements, or understandings of 
any kind or nature between the parties hereto, relating to the particular Project involved herein. 
 
12.2 The said parties for themselves, their heirs, successors, executors, administrators and assigns, do 
hereby agree to the full performance of the covenants herein contained. 
 
12.3 Governing Law; Venue - The validity, construction and interpretation of this Agreement shall be 
governed by the laws of the State of Illinois.  The parties hereto irrevocably agree that all actions or 
proceedings in any way, manner or respect arising out of or from or related to his Agreement shall be litigated 
only in the Circuit Court, Twelfth Judicial Circuit, Will County, Illinois.  Each party hereby consents and submits 
to personal jurisdiction in the State of Illinois and waives any rights such party may have to transfer the venue 
of any such action or proceeding. 
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In witness whereof they have hereunder set their hands the day and date first above written.   
In the presence of 
 
 

Trade Contractor 
 
 
Witness 

Accepted by: 
 
Name:  

(Signature) 
 
    (Print name) 
 

Title: 
 

Date: 
 

Joliet Junior College 
Owner 

 
 
Witness 

By:    (Signature) 
Joliet Junior College 
 
Name:     (Print name) 
 
Title: 
 
Date:
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Joliet Junior College  

Preconstruction Conference Checklist 
Revision-F   June 20, 2018 

1 
 

 
Date:  
Time:  
Project Title / Location:   
Project Number:  
 

FOR 
 
 

1. Introductions: All project members are to introduce themselves including their name, 
organization, title, and role on the project. 
 
A. Joliet Junior College Personnel: 

1. Construction Manager:   
a. Phone:   
b. Cell:   
c. Email:    

 
2. Alternate Contact:   

a. Phone:   
b. Cell: 
c. Email:   

 
B. Contractor Personnel 

1. Project Manager: 
a. Phone: 
b. Cell: 
c. Email 

 
2. Construction Superintendent: 

a. Phone: 
b. Cell: 
c. Email: 

 
2. Communications: 

 

A. Communications related to the project between Joliet Junior College and the 
Contractor shall be conducted through the Joliet Junior College Construction 
Manager (CM) only, unless directed otherwise. 
 

B. In the event of an emergency the Contractor is to contact Campus Police at 815-280-
2234, or may pick-up any campus phone and dial 2911. 

 
C. RFI’s: Requests for Information (RFI’s):  All Requests for Information shall be in 

written form to JJC’s CM with a copy to the A/E when required. All responses will 
come from JJC or the A/E in writing addressed to the Contractor’s Project Manager 

SAMPLE
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Joliet Junior College  

Preconstruction Conference Checklist 
Revision-F   June 20, 2018 

2 
 

 
D. Weekly Construction Reports: Contractor is to provide a weekly construction report 

to JJC CM. This report is to be inclusive of daily activities, potential delays, stoppage, 
problems, accidents, near misses, significant decisions, meetings, requests by JJC, 
etc. 

 

E. Correspondence: All correspondence shall be directed to the Construction Manager 
 

Joliet Junior College 

Facilities Services Department 

ATTN:___________________ 

1215 Houbolt Road 

 Joliet, IL 60431 

 

Include Project Title, Project Number, Purchase Order Number on ALL 

correspondence. 

 

3. Construction Schedule: 

 

A. Schedule of Values: Contractor is to provide a schedule of values (AIA document 

recommended) broken down into each division of the work as a minimum. The 

schedule of values will include as a minimum a listing of the work elements or 

branch values, the cost of each work element, and the percentage of total project 

“award” cost that the work element represents. The schedule of values will become 

the basis for “work elements” a.k.a. “branch values” of the Construction Schedule. 

These same “work elements” shall be used as the basis for the “branch values” of 

the Construction Progress Report as listed in item #2D above. 

 

B. Construction Schedule: Contractor is to submit within one week of pre-construction 

meeting, a fully developed gantt chart type construction schedule. 

1. Provide a task for each construction activity or “work element”. 

2. No progress payment will be processed until the construction schedule is 

submitted and approved. 

3. Provide a revised, updated schedule with each progress payment request. 

 

 

 

 

SAMPLE
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Joliet Junior College  

Preconstruction Conference Checklist 
Revision-F   June 20, 2018 

3 
 

 

Performance: 
 

A. Commencement, Prosecution & Completion of Work 

1. Purchase order/notice to proceed received:__________ 

2. Contract Amount:________________ 

3. Total Amount of Alternates Accepted:_______________ 

4. Proposed start/mobilization date :________________ 

5. Preconstruction Submittals Received:                 Check one  Y_____    N_____ 

6. Bonding & Insurance Requirements Received:       Check one   Y_____    N_____ 

7. Completion date: ______________ 

8. Delays and time extensions: The Contractor is responsible for the completion of 

project work within the time designated above and in the construction schedule. 

Justified change orders may qualify a delay and require a time extension which 

must be discussed and approved by the JJC CM. Failure to complete the project 

on time will result in a negative evaluation of Contractor performance on the JJC 

project close-out documents. 

9. All shop drawings will be submitted to the JJC CM or A/E when required. 

Material samples shall be submitted for approval when required. 

10. The JJC CM and/or the A/E will provide a list of punch list items. The final punch 

list shall be completed within 2 weeks upon substantial completion. 10% of the 

contract amount will be withheld until all punch list items are completed. 

11. Construction status meetings between the Contractor and JJC CM shall be held 

on a weekly basis in the JJC CM’s office. At the JJC CM’s discretion, this weekly 

meeting may be held via conference telephone call as the project dictates. 

12. As-built drawings shall be maintained and kept on-site daily. Final as-built 

drawings are required to be turned over to the JJC CM at project completion. 

When AutoCAD drawings are available from the A/E, the Contractor will revise 

the drawings to reflect as-built conditions. Final payment will not be processed 

until all as-built drawings are received. 
 

B. Coordination of Work: 

1. The Contractor is responsible for coordination of all elements of the work and 

every aspect of the coordination of his subcontractors work. 
 

2. The Contractor is required to have a competent construction supervisor in 

charge of the work at all times. Construction supervisor may be a working 

foreman. It is required that the contractor have their own supervisor on site 

anytime they have a subcontractor on site. 
 

3. When the shut down of utilities is required, the Contractor shall coordinate with 

the JJC CM to schedule the shut down process. Allow a minimum of 5 days notice  

 

SAMPLE
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Joliet Junior College  

Preconstruction Conference Checklist 
Revision-F   June 20, 2018 

4 
 

 

to allow for a shut down. Unless otherwise stated during the bidding process, a 

utility shut down will be required between the hours of 10:00 p.m. to 6:00 a.m. 

 

4. The contractor is to consider any loud construction noise that may be disruptive 

to classes, faculty, students and staff (including but not limited to loud 

demolition, hammer drilling, concrete cutting/drilling, rock breaking, shooting of 

metal stud track into floors and ceilings, etc.). Such work shall be performed 

during the maintenance hours of 10:00 p.m. to 6:00 a.m. 

 

5. The contractor will be responsible for providing and maintaining portable toilet 

facilities when the scope of work is an outdoor project. Location of the portable 

toilet(s) shall be coordinated with JJC. 

 

6. Any project requiring excavation with remaining spoils shall be hauled off site as 

part of the contractor’s base scope of work. Leaving/spreading spoils on site shall 

not be permitted. 

 

C. Contractor Evaluation: 

At the completion of the project, the JJC CM will complete a contractor evaluation. 

This evaluation is kept on file and is taken into consideration when considering the 

Contractor for future projects. 

 

13. Mobilization:  Prior to the Contractor mobilizing on site, the following requirements 

must be met and reviewed. 

 

A. Pre-mobilization requirements: 

1. Safety plan submitted and approved. Safety plan should address issues of 

excavation, crane lifts, hot work and other construction hazards that may apply 

to their work. 

2. Schedule of Values and Construction Schedule submitted and approved. 

3. Review Contractor’s plan for mobilizing on site, including phasing, timing 

elements, crane operations, dumpster locations, gang box locations, deliveries, 

parking, storage of material, etc.  

4. Contractor check-in with Facility Services. The Contractor’s employees are 

required to obtain vehicle tags and I.D. badges. Any ticketing by Campus Police 

as a result of no vehicle tag will be the responsibility of the Contractor. 

 

 

 

SAMPLE
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Joliet Junior College  

Preconstruction Conference Checklist 
Revision-F   June 20, 2018 

5 
 

 

14. Maintenance, Housekeeping and Clean-up: The Contractor is primarily responsible for 

housekeeping in its respective work areas, and for work performed by its employees 

and subcontractors. This means the Contractor’s work area is required to be maintained 

in an orderly, safe and productive condition at all times. 

 

A. Accumulation of combustibles, flammable liquids, chemical products, tools not in 

use, trash and/or refuse is not acceptable and will not be allowed. 

 

B. Parking, staging and storage of materials and equipment shall be confined to 

designated areas only. 

 

C. When a Contractor’s work material may be dislodged by wind and could create a 

hazard when left in an open area, it shall be secured by the Contractor. 

 
D. The Contractor will police its work area(s) at the end of the shift and leave the area 

in a condition that is acceptable to the JJC CM. 

 
E. In the event that housekeeping in a Contractor’s work area is found to be in an 

unacceptable condition by the JJC CM, the CM will give notice once verbally to the 

Contractor’s on-site supervisor or foreman. If the deficiency is not corrected in a 

timely manner (and no later than the end of the day’s work shift), the JJC Facility 

Services Department may make provisions for clean-up (which may or may not be 

done by outside services), and fully back charged to the Contractor. The Contractor 

will be liable for all costs associated with clean-up at a minimum rate of $125/man 

hour plus materials. 

 
F. The Contractor shall provide and install safety fencing or barricades around areas 

requiring protecting (including but not limited to trees, plantings, etc.). This includes 

installing cyclone fencing for outdoor projects to prevent anyone from entering the 

construction zone. 

 
G. The Contractor will be responsible for daily cleaning of mud off roadways where 

required, or caused by this Contractor. 

 
H. The Contractor will provide tree protection and install silt fencing when working in 

areas that such protection or erosion control is required. 

 
I. The Contractor will provide berms around storm drains to prevent mud run-off from 

entering the lake. 

SAMPLE
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J. The contractor shall provide floor protection where necessary when the potential of 

damage to flooring may occur as a result of this contractors work. Contractor is to 

determine the necessary means, material and extent of floor protection required. 

Contractor should also photograph and document existing floor conditions prior to 

any work. 

 

K. Any landscape/lawn areas disturbed or damaged (inclusive of ruts, damaged trees, 

bushes, grass/turf, etc) as a result of this contractors work shall be repaired and/or 

replaced to original condition. Contractor shall take necessary means to protect such 

areas whenever possible. 

 

L. Where necessary, this contractor shall provide dust protection in all areas that may 

be impacted by their work. Means and methods of dust protection is to be 

determined by this contractor. Contractor will be fully responsible for cleaning all 

dust in any and all areas impacted by this project. 

 
15. Conduct and Behavior: 

The Contractor’s employees and representatives must take into consideration the 
environment around them when holding conversations with fellow associates as well as 
JJC staff as to not interrupt classes that may be in session, or students in concourses that 
may be studying. Profanity/foul language, derogatory remarks or harassment of faculty, 
staff and/or students will not be tolerated and will be an immediate means for the 
employee dismissal from the project by JJC. 

16. Progress Payments/Invoicing and Change Orders: 
 
A. A “pencil” copy of progress invoicing shall be submitted to the JJC CM & the A/E by 

the 1st of every month for review and approval. Final invoicing shall be in by the 

second week of the month for processing and board approval. No invoice will be 

processed without lien waiver(s) and certified payroll. 

 
B. Any extra work done by the Contractor will be considered performed at no extra 

cost to JJC unless a written JJC change order form has been fully executed and 

signed by the Director of Business and Auxiliary Services. A contractor shall not be 

entitled to any compensation for extra work/material based on verbal conversations 

(the contractor is considered proceeding with extra work at their own risk without a 

fully executed JJC change order form). It is the contractor’s responsibility to obtain a 

fully executed change order form from JJC.  A change order, or a combination of 

multiple change orders may not exceed 10% of the original contract without JJC 

seeking approval from the Board of Trustees. 

SAMPLE
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17. Miscellaneous: 

 
A. Soliciting or canvassing and posting or distributing printed material (except as 

permitted by law) is prohibited. 

 
B. Smoking and chewing tobacco is strictly prohibited on JJC property.  

 
C. Drinking, using, possessing or being under the influence of alcohol or controlled 

substances are prohibited, and a cause for immediate dismissal. 

 
D. No radios, CD Players or MP3 players shall be used during normal working hours. 

 
E. The Contractor shall perform his/her work in accordance to no less than the 

minimum requirements as established by the Occupational Safety and Health 

Association. Personal Protection equipment shall be provided by the Contractor and 

worn at all times. 

 
F. The Contractor will be responsible for securing materials and tools and shall be 

solely responsible for any such theft or damage. 

By signing below, the Contractor certifies that he, his employees, subcontractors, or assigns will 

abide to this Preconstruction Conference Checklist during the course of the project. This 

document shall be attached and included as part of the contract for this project. 

 

Contractor: ________________________________________ 
Print name:_________________________________________ 
Sign name:__________________________________________ 
Title: ______________________________________________ 
Date signed: ____________________ 
 
JJC CM: _____________________________________________ 
Sign name: __________________________________________ 
Date signed: ____________________ SAMPLE
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Introduction 

EHS Information 

The mission of Environmental Health and Safety (EHS) is to: 

• Work toward providing a safe and healthful living, learning, and working environment for 

every member of the greater college community by assuring safe work practices through 

educating, training, and assisting individuals and departments; 

• Help individuals and departments achieve compliance with all health and safety state 

and federal regulations and college policies as economically as possible and 

• Act as liaison with external regulatory agencies, and to monitor college compliance with 

mandatory health and safety standards whenever necessary. 

Purpose 

Joliet Junior College developed Safety Requirements for Contractors and Subcontractors to 

assure the safety of college employees and the public who may be in proximity to renovation, 

demolition, installation, or maintenance operations performed by Contractors or Subcontractors.  

Every Contractor is expected to take steps as necessary to protect the safety and health of 

college employees, students, and visitors during the performance of their work.  Each 

Contractor that coordinates the work of Subcontractors shall assure that they abide by the 

requirements outlined herein.   

Application 

Each department that coordinates or uses the services of a Contractor to perform maintenance, 

repair, installation, renovation or construction-related operations is expected to designate one or 

more persons to coordinate this program within his or her department.  These coordinators are 

expected to assure that the Contractor is: 

• Informed of the presence of hazards in or near the work area. 

• Informed about JJC’s requirements related to lead, confined space entry, lockout/tagout, 

hot work, and excavation operations. 

• Aware of the colleges’ expectations regarding safety compliance and the control of 

worksite hazards. 

A representative from EHS will serve as the coordinator for the purposes of this program on 

capital renovation and construction projects. 

Scope 

This program applies to all JJC properties, and to all work performed by Contractors and 

Subcontractors in or on property owned, leased or occupied by JJC or employees of JJC. 
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General Requirements 

Contractual Obligations 

A copy of this document shall be made available upon request to prospective bidders/offerors at 

the pre-bid/pre-proposal conference for the work.  This document shall be either included with, 

or referenced in, the contract documents. 

Contractors performing building, facilities or equipment-related construction, repair, installation, 

renovation or maintenance activities shall attend a safety orientation as follows: 

• On capital projects, this orientation will be conducted during the pre-construction 

conference or as determined by the Project Manager. 

• For non-capital construction/renovation work, the Project Coordinator shall arrange the 

safety orientation with EHS and the Contractor prior to the start of work by contacting 

EHS at (815) 280-2384.  Contractors retained on a term contract need only attend one 

safety orientation held prior to the award of the first project under that contract. 

 

The Contractor shall provide the Project Manager/Coordinator with emergency contact phone 

number(s), usable 24 hours a day, for the Contractor’s representative.  These phone numbers 

shall be copied to EHS and the JJC Police Department prior to the work. 

 

The Contractor bears sole responsibility for the safety of his or her employees.  The Contractor 

is expected to take all steps necessary to establish, administer, and enforce safety rules that 

meet the regulatory requirements of the Illinois Department of Labor (IDOL) and the 

Occupational Safety and Health Administration (OSHA).  These regulations include, but are not 

limited to: 

• Title 29 of the Code of Federal Regulations (CFR) Parts 1910, Occupational Safety and 

Health Administration (OSHA) Standards for General Industry, 

• Title 29 of the Code of Federal Regulations (CFR) Parts 1926, Occupational Safety and 

Health Administration (OSHA) Standards for the Construction Industry. 

The Contractor bears sole responsibility for communication of safety-related information and 

requirements to his or her Subcontractors.  Contractors shall assure that their Subcontractors 

comply with the requirements outlined herein.   

Submittals 

Submittals, where required from the Contractor by this document, shall be made in writing, 

directly to the Project Manager/Coordinator and copied to EHS.  Submittals shall be made 

sufficiently in advance to avoid delay of the project.  Where review, approval, or coordination of 

submittals is required, submittals shall be made at least ten (10) working days prior to the start 

of the project unless prior arrangements have been made.  Post-job submittals, where required 
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as outlined in this document, shall be made no later than fifteen (15) working days after 

completion of the project or as specified herein. 

Control of Fugitive Emissions 

The Contractor shall take all reasonable precautions necessary to control fugitive emissions 

from the job site.  Fugitive emissions include, but are not limited to:  nuisance dust, chemical 

odors/vapors/gases, hazardous materials (such as lead dust or asbestos), and noise. 

Where the product(s) or material(s) to be used by the Contractor has a permissible exposure 

limit (PEL) established by OSHA or IDOL and where college employees or the public may be 

exposed to the product or material, the Contractor shall take all reasonable steps to maintain 

exposures below the PEL where an exposure condition during use exceeding the PEL could 

reasonably be anticipated.  In such instances, the Contractor shall monitor, or shall contract to 

have monitored, work area exposure conditions.  Monitoring shall occur, at a minimum, during 

the start of work and whenever there is a change in procedure, process, or chemical or material 

used.  If it is deemed not practicable to maintain exposures below the PEL, the Contractor shall 

restrict access to all areas where exposures exceed the PEL to authorize personnel only.  

Accidental Spills and Releases 

In the event of an accidental release or spill of chemicals or other hazardous materials the 

Contractor shall: 

• Immediately take action as appropriate to contain the spill if this action can be taken 

without jeopardizing the health or safety of employees, 

• Notify the fire department, campus police, or other entities as needed or required, 

• Contact EHS, and  

• Contact the Project Manager/Coordinator. 

EHS emergency response personnel may be reached after normal business hours by 

contacting the Campus Police Department at (815) 280-2234 or 2811 from a house phone. 

The following phone numbers may be used in the event of an emergency during normal working 

hours: 

 Outside On-Campus 

Joliet Fire Department and 
Ambulance 

 911 

JJC Campus Police (815) 280-2911 Extension 2911 

North Campus-Romeoville 
Fire/Ambulance 

911 911 

Morris Fire/Ambulance 911 911 

Environmental, Health and 
Safety 

(815) 280-2384 Extension 2384 

East Joliet Fire/Ambulance (815) 723-1504 911 

Facility Services (815) 280-2332 Extension 2332 
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All college costs associated with responding to or remediation of a chemical or hazardous 

material spill or release may be assessed by the Contractor. 

General Work Requirements 

The Contractor shall abide by the requirements of any sign posted in a building that requires the 

use of specific personal protective equipment, that restricts access to qualified or authorized 

persons only, or that establishes other requirements for entry.   

The Contractor shall not conduct work or operations that obstruct exits or the means of egress 

from an occupied building without the prior approval of EHS and the Project 

Manager/Coordinator.  Equipment and materials are not to be stored in exits or exit stairwells at 

any time, and may not be stored in the means of egress without prior approval.  Fire rated doors 

shall not be chocked or blocked open except temporarily and event of a building fire alarm or 

similar emergency. 

Compressed gases shall be stored, used and transported in accordance of the NFPA, OSHA 

and DOT.  New compressed gas installations shall comply with these agency requirements. 

All tents, stages and temporary structures shall comply with the requirements of the NFPA. 

Contractors shall not use College equipment or vehicles nor shall the Contractor allow college 

employees to use the Contractors’ equipment or vehicles without the approval of Risk 

Management and EHS.  If an employee of a Contractor needs to use specialized equipment 

owned by JJC, such as powered industrial trucks, the Contractor must provide suitable 

documentation that the employee has been trained and certified (if required) to use such 

equipment. 
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Specific Program Requirements 

Non-capital Projects 

Asbestos and Suspect Asbestos Containing Building Materials 

It is the responsibility of the Contractor to provide his or her own asbestos awareness program which 

shall include, but is not limited to, the information contained in this section and the OSHA asbestos-

related regulations (29 CFR 1926.1101),  Verification that this training has been conducted shall be 

supplied to the college upon request. 

Contractors employed by the college to perform building or facilities-related maintenance, repair or 

renovation shall be informed by the Project Coordinator of the location of suspect and known asbestos-

containing materials (ACM) in the work area(s) to which they are assigned by one of the following means: 

• The Project Coordinator shall provide the Contractor with a copy of a completed “Work Order 

Review Form” or an asbestos inspection report specific to their work and the materials that are to 

be distributed, or  

• Where the construction documents for a project clearly detail asbestos material locations within 

the work area, these documents may serve in lieu of the “Work Order Review Form” or inspection 

report. 

The “Work Order Review Form” is used internally at the College to document that the proposed scope of 

work has been reviewed for the presence of suspect or known ACM.  The “Work Order Review Form” will 

be completed by either EHS or the individual within the Department approved by EHS to perform this 

review.  Questions related to this issue should be addressed to EHS at (815) 280-2384.  An asbestos 

inspection report may, at the discretion of the Contracting Department, be prepared by an asbestos 

consultant licensed in Illinois to perform the duties of Asbestos Inspector and Asbestos Management 

Planner, this report shall be copied to EHS upon receipt. 

Contractors shall, under no circumstances, damage or disturb suspect or known friable ACM unless they 

are a licensed Illinois Asbestos Abatement Contractor and have been specifically employed to perform 

asbestos repair or removal.  Contractors may remove non-friable ACM, or perform work that will 

potentially disturb non-friable ACM, only with prior approval by EHS of the Contractors proposed work 

methods, employee training and waste disposal site.  If suspect asbestos materials are discovered during 

the course of the work, the Contractor shall stop work immediately and notify the Project Coordinator or 

other person as indicated in the contract documents. 

The Contractor shall not proceed with any change in work which requires a material to be disturbed that 

the “Work Order Review Form”, asbestos inspection report, or construction documents show has not 

previously been tested (e.g., “suspect” ACM).  If a change in the scope of work becomes necessary, the 

revised scope of work shall be reviewed and pre-approved by EHS or other authorized person.   

Asbestos materials may not be used or installed in College facilities. 
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Lead-Containing Building Materials 

Contractors employed by the college to perform building or facilities-related maintenance, repair 

or renovation shall be informed by the Project Coordinator of the location of lead-containing 

building materials in the work area(s) to which they are assigned by one of the following means: 

• The Project Coordinator shall provide the Contractor with a copy of the completed “Work 

Order Review Form” or a lead inspection report specific to their work and the materials 

that are to be disturbed, or 

• Where the construction documents for a project clearly detail the location of lead-

containing building materials within the work area, these documents may serve in lieu of 

the “Work Order  

Review Form” or inspection report. 

 

The Project Coordinator may obtain information regarding the location of lead materials within a 

work site from the Department Safety Representative or by contacting EHS at (815) 280-2384.  

A lead inspection report may, at the discretion of the Contracting Department, be prepared by a 

lead consultant licensed in Illinois to perform the duties of Lead Inspector, this report shall be 

copied to EHS upon receipt.  Contractors that will disturb lead-containing building materials 

during the course of work shall take all necessary precautions to protect college employees and 

the public from exposure to lead dust or contamination.  These measures shall conform, at a 

minimum, to the OSHA requirements detailed in 29 CFR 1926.62 and applicable local, state and 

federal regulation.  The Contractor shall submit a copy of his or her lead compliance program, 

as required by 29 CFR 1926.62(e), with required supporting documentation for prior review and 

approval to EHS.  This submittal shall be made sufficiently in advance of construction to avoid 

delay of the project.  Where the Contractor is engaged in work in child-occupied facilities (as 

defined by 40 CFR Part 745), such work shall be performed in accordance with 40 CFR Part 

745, and clearance testing shall be performed by EHS or a licensed consultant at the conclusion 

of the project in accordance with the requirements of this regulation. 

A copy of the analytical report(s) for any personal air samples taken during  the course of the 

work shall be provided to EHS. 

The Contractor shall not proceed with any change in work that requires a material be disturbed 

that the “Work Order Review Form”, lead inspection report, or construction documents shows 

has not previously been tested unless pre-approved work procedure will be followed. 

On projects where lead-containing materials will be disturbed or removed during the course of 

work, the Project Designer shall contact EHS at (815) 280-2384 to determine disposal 

requirements.  If the lead-containing materials will constitute a hazardous waste, disposal of 

these materials shall be coordinated with EHS.  The disposal requirements must be established 

during the design of the project. 
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Confined Spaces 

When the College arranges to have a Contractor perform work that involves entry into a 

confined space, the Project Coordinator shall: 

• Inform the Contractor that the workplace contains confined spaces and that the entry is 

allowed only through compliance with a confined space program meeting the 

requirements set forth by the DOL and the OSHA. 

• Apprise the Contractor of the elements, including the hazard(s) identified and the 

college’s experience with the space. 

• Apprise the Contractor of any precautions or procedures that the college has 

implemented for the protection of college employees in or near confined spaces where 

contractor personal will be working. 

• Coordinate entry operations with the Contractor when both College personnel and 

contractor personnel will be working in or near confined spaces. 

• Debrief the Contractor at the conclusion of the entry operations regarding the confined 

space program followed and any hazards confronted or created in confined spaces 

during entry operations 

• Provide a copy of JJC Confined Space Entry Program to the Contractor upon request. 

Information on JJC Confined Space Program and information on specific confined spaces on 

JJC Properties may be obtained by contacting EHS at (815) 280-2384. 

Each Contractor who is retained to perform work that will require permit space entry operations 

shall: 

• Coordinate entry operations with the Project Coordinator when both the Contractor and 

College personnel will be working in or near permit spaces; 

• Inform the Project Coordinator in writing of the permit space program the Contractor will 

follow; 

• Inform the Project Coordinator of any hazards confronted or created in permit spaces 

during entry operations; 

• Provide a copy of the Contractor’s Confined Space Program to the College upon 

request; 

• Inform the Project Coordinator in writing of the rescue services/team they will be using 

during permit entry; and 

• Provide a copy of the canceled permit(s) to the Project Coordinator and EHS at the 

conclusion  of entry operation. 
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Confined Spaces 

The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS’s) for all chemicals 

used or stored at his or her job site as required by IDOL/OSHA regulations and the contract 

documents.  The Contractor shall provide copies of MSDS’s to the Project Coordinator and EHS 

upon request. 

Chemicals are used extensively on the JJC campus.  Chemicals use and/or storage is routine 

in, but not limited to, the following areas or locations: 

• Laboratories 

• Fume hood exhausts on the roofs of laboratory buildings.  (In general, signs have been 

posted on the roof access hatch or door restricting access to the roofs of buildings where 

fume hood exhausts are located). 

• Chemical stock rooms. 

• Agricultural Shops, Areas, and Chemical Storage. 

• Chemical waste accumulation areas. 

• Facility Services and Kitchen, paint and chemical storage areas. 

• Custodial Closets. 

The Project Coordinator shall inform the Contractor of the following: 

• Known hazards and any required safety procedures that must be followed in the 

Contractor’s work area. 

• Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous 

chemicals present in the Contractor’s work area. 

• Information about the labeling system used in the work area (NFPA 701). 

• Emergency procedures that the Contractor is to follow in the event of accidental 

exposures or releases of hazardous chemicals. 

If the work will be conducted on the roof of a building where fume hood exhausts are located, 

the Project Coordinator shall coordinate access with Facility Services, the departments within 

the building, and EHS, as necessary to ensure that: 

• Fume hoods within, or adjacent to, the work area are shut down, 

• No experiments are in-progress that would generate toxic or hazardous airborne 

contaminants; 

• All chemicals stored within the fume hoods are capped or otherwise sealed; and 

• The Contractor is informed of any special precautions that must be taken to prevent 

employee exposure to hazardous chemicals. 

A minimum of seven days advance notice is generally required to coordinate fume hood 

shutdowns.  In emergency situations (for example, when the Contractor’s personnel must 

conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access 

these roof areas if appropriate personal protective equipment is used.  The Contractor shall be 
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informed in writing by the Project Coordinator of the precautions that should be taken to protect 

his or employees while conducting such work.  This information may be obtained by contacting 

EHS at (815) 280-2384. 

Given the number of chemicals used, and changing work within chemical laboratories, it is 

impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-

use within any given laboratory.  However, MSDS’s are required to be maintained and to be 

accessible to employees in each work area, and MSDS’s for all chemicals may be obtained 

from Campus Police or EHS. 

The Contractor shall assume that all hazardous chemicals or materials are handled and 

disposed of in accordance with federal and state regulations.  Where a hazardous waste 

disposal manifest is required by these regulations, the Contractor shall contact EHS at (815) 

280-2384 to assure that manifesting, storage, and the proposed disposal method and disposal 

site meet college and EPA requirements.  The Contractor shall supply a copy of the completed 

waste manifest to EHS within 24 hours of receipt. 

Where the Contractor has secured air samples documenting employee exposure to airborne 

chemical or particulate hazards during the course of his or her work, a copy of all air sample 

results shall be provided to EHS within 24-hours of receipt by the Contractor. 

Electrical Safety and Lockout/Tagout 

If College employees will be present on the Contractors worksite, and employees of either JJC 

and/or the Contractor will be performing work that requires the use of lockout and/or tagout 

devices, the following requirements shall apply: 

• The Project Coordinator and Contractor shall inform each other of their respective 

lockout/tagout procedures. 

• The Project Coordinator and Contractor shall each inform their personnel regarding the 

energy control procedures that are to be followed on the project site. 

• A copy of JJC ‘s Electrical Safety and Lockout/Tagout programs shall be provided to the 

Contractor upon request. 

• A copy of the Contractors electrical safety and lockout/tagout program shall be made 

available to the college upon request. 

 

Trenching and Excavations 

The Contractor shall coordinate trenching and excavation work with the Project Coordinator, 

Facility Services, and JULIE to assure the coordination of work and shutdown of utilities if 

necessary. 

The design of sloping and benching systems, support systems, shield systems or other 

protective systems shall confirm, at a minimum, to the OSHA requirements detailed in 29 CFR 

1926 Subpart P requirements. 
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Trenching or excavations below the level of the base or footing of any foundation or retaining 

wall, or adjacent to any utility, sidewalk or roadway, will not be permitted unless: 

• A support system, such as underpinning, is provided to ensure the safety of employees 

and the stability of the structure, or 

• The excavation is in stable rock, or 

• A registered professional engineer has approved the determination that such excavation 

work will not pose a hazard to employees or the structure. 

This determination is the responsibility of the Contractor except as permitted, required or 

otherwise allowed by the project specifications or drawings 

The Contractor shall notify the Project Coordinator of the name of the individual that is to serve 

as the Contractor’s competent person as defined by this program and the OSHA regulations.  

The Contractor’s designated competent person shall maintain a written log of the daily 

inspections made of excavations, adjacent areas, and protective systems.  A copy of this written 

log shall be made available to the college upon request. 

Where the design of a sloping and benching system, support system, shield systems or other 

protective systems requires review and approval by a registered professional engineer, the 

Contractor shall submit a copy of the completed review to the Project Coordinator and EHS prior 

to the start of work. 

Hot Work 

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-

training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI 

Z49.1-88 and NFPA 51B.  Examples of hot work include, but are not limited to, use of open 

flames, compressed gasses or supplied fuel burning, brazing, cutting, grinding, soldering, 

thawing, pipe, torch applied roofing, and welding. 

 

A copy of the canceled permit(s) shall be provided to the Project Coordinator and EHS after 

completion of the work. 

Capital Projects 

Asbestos and Suspect Asbestos Containing Building Materials 

It is the responsibility of the Contractor to provide his or her own asbestos awareness program 

which shall include, but is not limited to, the information contained in this section and the OSHA 

asbestos-related regulations (29 CFR 1926.1101).  Verification that this training has been 

conducted shall be supplied to the Architect/Engineer of record for the project and/or the college 

upon request. 

 

The location of asbestos materials, where present within the jobsite, will be detailed in the 

construction documents for that project.   
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Asbestos materials may not be used or installed in College facilities. 

 

Lead-containing Building Materials 

The location of lead materials, where present, will be detailed in the construction documents for 

that project. 

 

Contractors that will disturb lead-containing building materials during the course of work shall 

take all necessary precautions to protect college employees and the public from exposure to 

lead dust or contamination.  These measures shall conform, at a minimum, to the OSHA 

requirements detailed in 29 CFR 1926.62 and applicable local, state and federal regulations 

related to health, safety, transportation and disposal. 

Confined Spaces 

Where the work of the Contractor involves entry into confined spaces, the Contractor shall 

perform such entry in accordance with the OSHA (e.g., 29 CFR 1926.20 and/or 1910.146) 

requirements.  Where the work involves an existing college permit-required confined space, the 

Project Manager and/or Field Engineer shall coordinate with EHS to assure that: 

 

• The Contractor is apprised of the elements, including the hazard(s) indentified and the 

college’s experience with the space, that make it a permit-required confined space. 

• The Contractor is apprised of any precautions or procedures that the college has 

implemented for the protection of college employees in or near permit spaces where 

contractor personnel will be working. 

• The Contractor is debriefed at the conclusion of the entry operations regarding the 

permit space program followed and any hazards confronted or created in permit spaces 

during entry operations. 

The Contractor shall provide at least 24-hours advance notice to the Field Engineer when both 

college personnel and the Contractor’s personnel will be working in or near permit-required 

confined spaces.  The Field Engineer shall notify EHS at (815) 280-2384, and EHS shall assure 

that the college personnel have been informed of the precautions and procedures to be followed 

during entry operations.  Under these circumstances the Contractor shall: 

• Inform EHS of the permit space procedures the Contractor will follow; 

• Inform EHS of any hazards confronted or created in permit spaces during entry 

operations. 

Hazard Communication 
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The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS’s) for all chemicals 

used or stored at the job site as required by IDOL/OSHA regulations and the contract 

documents. 

 

Chemicals are used extensively on the JJC campus.  Chemical use is routine in, but not limited 

to, the following areas or locations: 

• Laboratories. 

• Fume hood exhausts on the roofs of laboratory buildings.  (In general, signs have been 

posted on the roof access hatch or door restricting access to the roofs of buildings where 

fume-hood exhausts are located). 

• Chemical stock rooms. 

• Agricultural shop, areas, and chemical storage. 

• Chemical waste accumulation areas. 

• Facility Services and Residential and Dining Programs paint and chemical storage 

areas. 

• Custodial closets. 

 

Where necessitated by the work, the Field Engineer and/or Project Manager shall coordinate 

with EHS to assure that the Contractor is informed of the following: 

• Known hazards and any required safety procedures that must be followed in the 

Contractor’s work area. 

• Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous 

chemicals present in the Contractor’s work area. 

• Information about the labeling system used in the work area (NFPA 701). 

• Emergency procedures that the Contractor is to follow in the event of accidental 

exposures or releases of hazardous chemicals. 

 

If work will be conducted on the roof of a building, where fume hood exhausts are located, the 

Field Engineer shall coordinate access with Facility Services, the departments within the 

building and EHS as necessary to ensure that: 

 

• Fume hoods within, or adjacent to, the work area are shut down, 

• No experiments are in-progress that would generate toxic or hazardous airborne 

contaminants; 

• All chemicals stored within the fume hoods are capped or otherwise sealed; and, 

• The Contractor is informed of any special precautions that must be taken to prevent 

employee exposure to hazardous chemicals. 

A minimum of seven days advance notice is generally required to coordinate fume hood 

shutdowns.  In emergency situations (for example, when the Contractor’s personnel must 

conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access 

these roof areas if appropriate personal protective equipment is used.  The Contractor shall be 

informed in writing by EHS of the precautions that should be taken to protect his or her 
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employees while conducting such work.  The Field Engineer may request this information by 

contacting EHS at (815) 280-2384. 

Given the number of chemicals used, and changing work within chemical laboratories, it is 

impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-

use within any given laboratory.  However, MSDS’s are required to be maintained and to be 

accessible to employees in each work area, and MSDS’s for all chemicals may be obtained 

from EHS. 

The Contractor shall assure that all hazardous chemicals or materials are handled and disposed 

of in accordance with federal and state regulations and the contract requirements. 

Electrical Safety and Lockout/Tagout 

If college employees will be present on the Contractors worksite, and employees of either JJC 

and/or the Contractor will be performing work that requires the use of lockout and/or tagout 

devices, the following requirements shall apply: 

 

• The EHS representative and the Contractor shall inform each other of their respective 

lockout/tagout procedures. 

• The Project Manager and/or Field Engineer will coordinate with the EHS representative 

to assure that college personnel understand the energy control procedures that are to be 

followed in the project site. 

• The Contractor shall assure that his/her personnel understand the energy control 

procedures that are to be followed on the project site.   

• A copy of JJC’s Electrical Safety and Lockout/Tagout programs shall be provided to the 

Contractor upon request. 

• A copy of the Contractors electrical safety and lockout/tagout procedures shall be made 

available to the college upon request. 

Trenching and Excavations 

The Contractor shall coordinate trenching and excavation work with the Project Manager and/or 

Field Engineer and JULIE to assure the coordination of work and shutdown of utilities as 

necessary. 

 

The design of sloping and benching systems, support systems, shield systems or other 

protective systems shall conform, at a minimum, to the OSHA requirements detailed in 29 CFR 

1926 Subpart P, and the requirements of the contract. 

Hot Work 

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-

training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI 

Z49.1-88 and NFPA 51B.  Examples of hot work include, but are not limited to, use of open 
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flames, compressed gases or supplied fuel burning, brazing, cutting, grinding, soldering, 

thawing pipe, torch applied roofing, and welding. 

Agencies/Firms With No Contractual Relationship with JJC 

All agencies/firms conducting work on JJC property shall comply with the requirements of 

NFPA, EPA, DOL, OSHA and this program, even where no formal contractual relationship 

exists between JJC and the agency/firm.  The agency/firm shall maintain appropriate insurance, 

including general liability, auto liability, and workers compensation insurance.  Verification of 

insurance shall be coordinated with JJC’s Director of Risk Management, who may be reached at 

(815) 280-2325, prior to the start of work.  Such agencies/firms shall not, without prior written 

approval of EHS: 

• Use a product(s) or material(s) that has a permissible exposure limit (PEL) established 

by OSHA. 
• Perform work on JJC property that may damage or disturb known or suspect asbestos 

materials, 
• Perform work on JJC property that may damage or disturb known or suspect lead-

containing materials,  
• Perform work on JJC property that involves entry into a permit-required confined space, 
• Perform work on any electrical system or utility, 
• Construct nor enter excavations, nor 
• Perform hot work. 

Work Site Inspections 

Non-capital Projects 

Work site inspections may be conducted by EHS or other designated college personnel.  These 

inspections are conducted solely for the benefit of the college, and shall not relieve the 

contractor of responsibility for enforcement of, and compliance with, OSHA, NFPA or EPA 

regulations. 

In the event that work site conditions exist that potentially impact the safety of college 

employees, students, or the public, the college inspector shall issue a verbal or written warning 

to the Contractor and shall notify the Project Coordinator.  If the unsafe conditions cannot be 

immediately corrected and represent a danger or have a potential to hard college employees, 

students or the public, then the college inspector will: 

• Detail the NFPA, EPA or OSHA violations that were noted, and explain the potential 

impact upon college employees, students or the public, 

• Require that the Project Coordinator have the Contractor either stop work or implement 

measures to isolate the hazardous condition until the unsafe condition can be mitigated, 

• Issue a formal written report of the violation(s) to the Contractor.  This report shall be 

copied to the Project Coordinator. 
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Reports of deficiencies may be factored into the evaluation of the contract by the college, and 

may be included in a vendor complaint file that is available for review by other state agencies.  

Repeat safety violations of a similar nature and/or a single serious willful safety violation by a 

Contractor may warrant review and termination of the contract. 

Capital Projects 

Work site inspections may be conducted by EHS or other designated college representatives.  

Such inspections shall be coordinated with the Field Engineer and/or Project Manager.  These 

inspections are conducted solely for the benefit of college personnel who may be working on the 

site and shall not relieve the contractor of responsibility for enforcement of, and compliance with 

NFPA, EPA, and OSHA regulations. 

In the event that work site conditions exist that potentially impact the safety of college 

employees or the public, EHS shall notify the college Field Engineer and the Contractor of the 

hazard, and will assure that other college personnel present on-site are warned to avoid the 

area of the hazardous condition.  The Contractor shall take prompt action to correct the 

hazardous condition.  If the hazardous condition cannot be immediately corrected, the 

Contractor shall take effective steps to isolate the hazardous condition and/or shall stop work 

that is causing the hazardous condition until the hazard can be mitigated. 

In the event that work site conditions exist that present an immediate safety hazard for the 

Contractors personnel, EHS may, as a courtesy, notify the Field Engineer and the Contractor of 

the hazardous condition.  The Contractor shall take prompt action to correct the hazardous 

condition as required by the General Conditions of the Construction Contract. 

Agencies/Firms Where No Formal Contractual Relationship Exists 

When hazardous condition are identified by EHS related to work performed by agencies/firms 

conducting work on JJC property where no formal contractual relationship exists between JJC 

and the agency/firm, the hazardous condition shall be immediately corrected.  If the hazardous 

condition cannot be immediately corrected, the agency/firm shall stop work and shall take 

effective steps to isolate the hazardous condition from personnel and the public.  Repeat safety 

violations of a similar nature or willful disregard for the NFPA, EPA or OSHA requirements or 

the requirements outlined in this program will result in immediate removal from JJC property. 
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Definitions 

Capital Project:  A capital project is one whose total project cost exceeds $500,000. 

Competent Person:  As related to excavation, trenching or shoring work, the Contractor’s 

“competent person” means one who is capable of identifying existing and predictable 

hazards in the surroundings, or working conditions which are unsanitary, hazardous or 

dangerous to employees, and who has authorization to take prompt corrective measures to 

eliminate them.  

Confined Space:  A confined space is a space that is large enough for a person to enter, that 

has limited means for entry or exit, and that is not designed for continuous occupancy.  

Example include tanks, silos, storage bins or hopper, utility vaults and pits. 

Contracting Department: The Department at the college that has contracted for work to be 

performed by a Contractor.  In regards to agencies/firms conducting work on JJC property, 
where no formal contractual relationship exists between JJC and the agency/firm, the 

department that is coordinating or approving the work of the agency/firm is the Contracting 

Department. 

Contractor:  An entity or agency employed by the college to perform the installation or 

maintenance of equipment or the renovation or construction of a building, room or space on 

college property, or that provides services to the college on college property including, but 

not limited to, vending, supplies, erection of tents and other services. 

Field Engineer:  The representative from JJC’s Facility Services department that oversees 

capital construction and/or renovation activities. 

Friable Asbestos:  An asbestos material that is capable of being reduced to powder by hand 

pressure when dry, or a nonfriable asbestos material that is subject to grinding, sanding, 

cutting or abrading or that is otherwise rendered by mechanical means.  

Lockout/Tagout:  A program used to ensure that employees are protected from sources of 

potentially hazardous energy.  The program requires that hazardous energy sources be 

identified and locked and/or tagged-out before work is done on the system(s). 

Permit-required confined space:  A permit-required confined space is a confined space that 

contains potential or known safety hazards that must be dealt with prior to or during entry to 

assure the safety of those employees performing the work. 

Project Coordinator:  The individual(s) within a Department that has been assigned duties 

related to oversight or coordination of work performed by a Contractor as defined in this 

program. 

Project Manager:  The representative from JJC’s Facility Services department that coordinates 

the work of the Field Engineer and the Architect/Engineer related to capital construction 

and/or renovation projects. 
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Serious, willful safety violation:  “Serious, willful safety violation” is defined, for the purposes 

of this program, as a work activity with a substantial probability that death or serious physical 

harm could result and where the hazard was known or should have been known, but where 

the work activity was continued regardless of the existence of the safety hazard. 
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LABOR MANAGEMENT PROJECT AGREEMENT 

This Agreement is entered into this d a y  o f ,  2 0  by and between Joliet Junior 

College, Illinois Community College District 525 of Will, Grundy, Kendall, LaSalle, Kankakee, 

Livingston, and Cook, Illinois, (hereinafter called the "Owner"); and 

(hereinafter called the "Project Contractor"); and the Building 

Trades Council (hereinafter called the "Union"), acting in their own behalf and on behalf of their 

respective affiliates and members; and the THREE RIVERS CONSTRUCTION ALLIANCE, 

acting on their own behalf and on the behalf of their respective affiliates and members, with 

respect to all construction projects at Joliet Junior College, which includes the Master Plan and 

Capital Improvement Plans thru August 2013, located. in Will County, Illinois. 

WITNESSETH: 

WHEREAS, to accomplish the goals of quality, cost effectiveness and timelessness 

requires that all participants exhibit a positive attitude intent on success; and 

WHEREAS, there must exist amongst all parties a willingness to cooperate fully in 

devoting themselves to the goals of the Project; and 

WHEREAS, this program has no room for adverse relationships, but only a true spirit of 

cooperation and commitment; and 

WHEREAS, it is essential that the work required to construct this Project be 

accomplished in an efficient and economical manner so as to provide productivity, the highest 

levels of quality and the total elimination of delays thereby fostering new plateaus in 

laborlmanagement cooperation; and 

WHEREAS, Joliet Junior College, Illinois Community College District 525 of Will, 

Grundy, Kendall. LaSalle, Kankakee, Livingston, and Cook, Illinois, (hereinafter referred to as 
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the "Owner"), its general Contractor(s), its subcontractor(s) of whatever tier, the local Building 

Trades Council, the THREE RIVERS CONSTRUCTION ALLIANCE dedicate themselves to 

the goal that together, in full cooperation, local labor, and management will produce a project of 

excellent quality, as economically as possible, in a safe environment, under favorable working 

conditions; and 

WHEREAS, nothing contained herein shall prevent the Owner form considering bids for 

the Project so long as the General Contractor and its Subcontractors agree to abide by the terms 

and provisions of this Agreement. 

NOW, THEREFORE, for and in consideration of the mutual covenants above-contained 

and other good and valuable consideration, as hereinafter set forth, the parties do hereby agree as 

follows: 

SECTION 1. Introduction 

It is understood by the parties to this Agreement that other contractors awarded 

construction work directly or indirectly by the Owner will execute this Agreement and become 

signatory contractors for the purpose of this work. 

The intent of the parties to this Agreement is to establish labor and management 

cooperation between the Owner, Project Contractor, all Contractors and Subcontractors 

performing construction work in this Project site, and the appropriate Unions signatory to this 

Agreement for the express purpose of producing a quality project on schedule, and, as 

economically as possible, in a sage environment under favorable working conditions. 

SECTION 2. Scope of the Agreement. 

A. This Project Agreement shall apply and is limited to the recognized and accepted 

historical definition of new construction work under the direction of and performed by the 
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Contractor(s), of whatever tier, which may include the Project Contractor, who have contracts 

awarded for such work on the Project. Such work shall include site preparation work and 

dedicated off-site work. 

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have 

been awarded contracts for work covered by this Agreement, to accept and be bound by the 

terms and conditions of this Agreement by executing the Letter of Assent (Attachment A) prior 

to commencing work. The Project Contractor shall assure compliance with this Agreement by 

the Contractors. It is further agreed that, where there is a conflict, the terms and conditions of this 

Agreement shall supersede and override terms and conditions of any and all other national, area, 

or local collective bargaining agreements, except for all work performed under the NTL Articles 

of Agreement, and the National StackJChimney Agreement, the National Cooling Tower 

Agreement. All instrument calibration work and loop checking shall be performed under the 

terms of the UAIIBEW Joint National Agreement for Instrument and Control Systems 

Technicians, and the National Agreement of the International Union of Elevator Constructors, 

with the exception of Section 4 ,5  and 6 of this Agreement, which shall apply to such work. 

B. Nothing contained herein shall be construed to prohibit, restrict or interfere with the 

performance of any other operation, work, or function which may occur at the Project site or be 

associated with the development of the Project. 

C. This Agreement shall only be binding on the signatory parties hereto and shall not 

apply to their parents, affiliates or subsidiaries. 

D. The Owner and/or the Project Contractor have the absolute right to select any 

qualified bidder for the award of contracts on this Project without reference to the existence or 

non-existence of any agreements between such bidder and any party to this Agreement; 
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provided, however, only that such bidder is willing, ready and able to become a party to and 

comply with this Agreement, should it be designated the successful bidder. 

E. The provisions of this Agreement shall not apply to Owner, and nothing contained 

herein shall be construed to prohibit or restrict Owner or its employees from performing work 

not covered by this Agreement on the Project site. As areas and systems of the Project are 

inspected and construction tested by the Project Contractor or Contractors and accepted by the 

Owner, the Agreement will not have further force or effect on such items or areas, except when 

the Project Contractor or Contractors are directed by the Owner to engage in repairs, 

modifications, check-out, and warranty functions required by its contract with the Owner during 

the term of this Agreement. 

F. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend 

any or all portions of the Project at any time. 

G. It is understood that the liability of any employer and the liability of the separate 

unions under this Agreement shall be several and not joint. The unions agree that this Agreement 

does not have the effect of creating any joint employer status between or among the Owner, 

Contractor(s) or any employer. 

SECTION 3. Labor-Management Cooperation Committee 

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and 

participation by Labor and Management in interpreting and analyzing the effectiveness of 

management's application of this Agreement as well as Labor's response and any other matter 

affecting quality, safety, working conditions and productivity. Therefore, to secure this end, it is 

hereby agreed that a "Labor-Management Cooperation Committee" will be established composed 

of three representatives from Labor and three representatives from Management; one 
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representative from labor and one from Management shall be Co-Chairpersons of this 

Committee. 

The Labor-Management Cooperation Committee shall meet a minimum of once each 

month, at the job site, and shall discuss the following; reports concerning any violation, dispute, 

questions or interpretation of the application of practices arising out of this Agreement; safety; 

working conditions; absenteeism; labor turnover; availability of qualified journeymen; need for 

training; and any other matter affecting productivity and efficiency on this project. 

In the event a dispute is not resolved by the Labor-Management Cooperation Committee, 

such matter shall then be settled as outlined by the grievance procedure andlor arbitration 

provisions contained in Section 6 or 7 of this Agreement. The Labor-Management Cooperation 

Committee shall have no authority to render a decision involving a jurisdictional dispute. 

SECTION 4. Contractor's Commitment 

A Work assignments will be made in accordance with area practice, consistent with 

the efficient and economical performance of the work. 

B. Before performing the work at the job site, the Contractor or Subcontractors of 

whatever tier actually performing the work will become signatory to the appropriate collective 

bargaining agreement. 

C. The Contractors and Subcontractors shall exercise their management rights. These 

rights shall include planning, directing, hiring, dismissal, lay-off, transferring, appointing 

foremen and general foremen and otherwise directing the work force. 

D. The Project Contractor agrees that neither it nor any of its contractors or 

subcontractors will subcontract any work to be done on the Project except to a person, firm or 

corporation who is or agrees to become party to this Agreement. Any contractor or subcontractor 

B25008

86



working on the Project shall, as a condition to working on said Project, become signatory to and 

perform all work under the terms of this Agreement. 

SECTION 5. Union (Craftsman) Commitment 

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in 

the fulfillment of its obligations of the Owner. 

B. Craftsmen shall be at their place of work at the regular starting time and shall 

remain at their place of work until quitting time. There shall be no limit on production by 

Craftsmen nor restrictions on the use of tools or equipment other than that which may be 

required by safety practice. 

C. Where stewards are appointed by respective unions, the steward shall be qualified 

craftsmen performing the work of his craft who shall exercise no supervisory functions. There 

shall be no non-working stewards. 

SECTION 6. Disputes and Grievances 

A. This Agreement is intended to provide close cooperation between management and 

labor. Each of the Unions will assign a representative to this Project for the purpose of 

completing the construction of the Project economically, efficiently, continuously, and without 

interruptions, delays, or work stoppages. . 

B. The Contractors, Unions, and the employees, collectively and individually, realize the 

importance to all parties to maintain continuous and uninterrupted performance of the work of 

the Project, and agree to resolve disputes in accordance with the grievance-arbitration provisions 

set forth in this Article. 

C. Any question or dispute arising out of and during the term of this Project Agreement 

(other than grievances not covered by a local Collective Bargaining Agreement or trade 
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jurisdictional disputes) shall be considered a grievance and subject to resolution under the 

following procedures: 

Step 1. (a) When any employee subject to the provisions of this Agreement feels 

he or she is aggrieved by a violation of this Agreement, he or she, through his or her local union 

business representative or job steward, shall, within five (5) working days after the occurrence of 

the violation, give notice to the work-site representative of the involved Contractor stating the 

provision(s) alleged to have been violated. The business representative of the local union or the 

job steward and the work-site representative of the involved Contractor and the Project 

Contractor shall meet and endeavor to adjust the matter within three (3) working days after 

timely notice has been given. The representative of the Contractor shall keep the meeting 

minutes and shall respond to the Union representative in writing (copying the Project Contractor) 

at the conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail 

to resolve the matter within the prescribed period, the grieving party may, within forty-eight (48) 

hours thereafter, pursue Step 2 of the Grievance Procedure, provided the grievance is reduced to 

writing, setting forth the relevant information concerning the alleged grievance, including a short 

description thereof, the date on which the grievance occurred, and the provision(s) of the 

Agreement alleged to have been violated. 

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a 

dispute with the other party and, if after conferring, a settlement is not reached within three (3) 

working days, the dispute may be reduced to writing and proceed to Step 2 in the same manner 

as outlined herein for the adjustment of an employee complaint. 

Step 2. The International Union Representative and the involved Contractor shall 

meet within seven (7 )  working days of the referral of a dispute to this second step to arrive at a 
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satisfactory settlement thereof. Meeting minutes shall be kept by the Contractor. If the parties fail 

to reach an agreement, the dispute may be appealed in writing in accordance with the provisions 

of Step 3 within seven (7) calendar days thereafter. 

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2, 

either party may request in writing, within seven (7) calendar days thereafter, that the grievance 

be submitted to an Arbitrator mutually agreed by them. The Contractor and the involved Union 

shall attempt mutually to select an arbitrator, but if they are unable to do so, they shall request 

the American Arbitration Association to provide them with a list of arbitrators from which the 

Arbitrator shall be selected. The rules of the American Arbitration Association shall govern the 

conduct of the arbitration hearing. The decision of the Arbitrator shall be final and binding on all 

parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor and 

the involved Local Union(s). 

(b) Failure of the grieving party to adhere to the time limits established herein 

shall render the grievance null and void. The time limits established herein may be extended only 

by written consent of the parties involved at the particular step where the extension is agreed 

upon. The Arbitrator shall have the authority to make decisions only on issues presented to him 

or her, and he or she shall not have authority to change, amend, add to or detract from any of the 

provisions of this Agreement. 

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and 

shall, upon their request, be permitted to participate in all proceedings at these steps. 

SECTION 7. Jurisdictional Disputes 

A. The assignment of work will be solely the responsibility of the Contractor performing 

the work involved; and such work assignments will be in accordance with the Plan for the 
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Settlement of Jurisdictional Disputes in the Construction Industry (the "Plan") or any successor 

Plan. 

B. All jurisdictional disputes on this Project, between or among Building and 

Construction Trades Unions and employers, parties to this Agreement, shall be settled and 

adjusted according to the present Plan established by the Building and Construction Trades 

Department or any other plan or method of procedure that may be adopted in the future by the 

Building and Construction Trades Department. Decisions rendered shall be final, binding and 

conclusive on the Contractors and Unions parties to this Agreement. 

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work 

stoppage, or slow-down of any nature, and the Contractor's assignment shall be adhered to until 

the dispute is resolved. Individuals violating this section shall be subject to immediate discharge. 

D. Each Contractor will conduct a pre-job conference with the appropriate Building and 

Construction Trades Council prior to commencing work. The Project Contractor and the Owner 

will be advised in advance of all such conferences and may participate if they wish. 

SECTION 8. Joint Commitment (ContractorIUnion) 

A. Utilization of Union apprentices will be maximized consistent with the best 

interest of the job in compliance with Local Union Agreements. The high level of union 

apprenticeship training will be maintained to provide the Industry with productive and 

knowledgeable craftsmen for the long term. 

B. Every reasonable and practicable measure, consistent with the protection of 

human-dignity, will be taken to assure a work place free of alcohol and drugs. The use of liquor, 

drugs or any other illegal activities at the Project site, including parking lots, is strictly 

prohibited. 
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C. Employees will take their breaks only in their immediate work areas. 

D. Acknowledging the safety concerns of Owner and its risk management 

professionals, we assure the Owner that the parties are committed to safe working practices on 

the project. The parties, drawing upon the comprehensive safety programs and resources 

developed by the union construction community, will comply with federal, state and local safety 

regulations. Both contractors and union craftsmen are well trained in safety practices and commit 

themselves to applying such practices on this job. 

E. The Contractors and Unions agree that there will be no lockouts or work 

stoppages. 

(1) The Contractors and Subcontractors shall not cause, incite, encourage or 

participate in any lockout of employees on the project during the term of this Agreement. 

(2) The Union and its members, agents, representatives, and employees shall not 

allow, incite, encourage, condone or participate in any strike, walkout, slowdown, picketing, 

sympathy strike or other work stoppage of any nature whatsoever, whether jurisdictional or 

otherwise, or observe any picket of any nature during the term of this Agreement. Any such 

action by the Union or its members, agents, representatives or employees shall be 

considered a violation of this Agreement. 

(3) All employees shall continue to work and to perform all their obligations on the 

project despite the expiration of any local or other collective bargaining agreement. Any 

future wage or fringe benefit increase, decrease or modification legally negotiated and 

established by appropriate local collective bargaining agreement of the Local Unions which 

are signatories to this Agreement shall be paid retroactively to the expiration date of the 

preceding local Agreement. 
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(4) Should any unauthorized strike, slowdown, stoppage of work or interference 

with construction occur, the Union shall take all necessary steps to bring such activity to a 

prompt resolution. 

SECTION 9. Helmets To Hardhats 

A. The Contractors and the Unions recognize a desire to facilitate the entry into the 

building and construction trades of veterans who are interested in careers in the building and 

construction industry. The Contractors and Unions agree to utilize the Center for Military 

Recruitment, Assessment and Veterans Employment (hereinafter "Center") and the Center's 

"Helmets to Hardhats" program to serve as a resource for preliminary orientation, assessment of 

construction aptitude, referral to apprenticeship programs or hiring halls, counseling and 

mentoring, support network, employment opportunities and other needs as identified by the 

parties. 

B. The Unions and Contractors agree to coordinate with the Center to create and maintain 

an integrated database of veterans interested in working on this Project and of apprenticeship and 

employment opportunities for this Project. To the extent permitted by law, the Unions will give 

credit to such veterans for bona fide, provable past experience. 

SECTION 10. Term of Agreement. 

A. This Agreement shall become effective on , 20-, 

and shall remain in full force and effect as long as signatory contractors are working on this 

project. 

B. Any of the undersigned parties shall have the right to terminate this Agreement by 

notifying all other parties in writing, within at least thirty (30) calendar days from the proposed 

termination date. 
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SECTION 1 1. Notices 

The address and telephone number of all of the undersigned shall be on file with Owner's 

Director of Facility Services at the Highland Building, 12 15 Houbolt Road, Joliet, Illinois, 

6043 1, Attention: Patrick VanDuyne. All notices, request and other communications under this 

Agreement shall be in writing and shall be personally served or sent by certified mail, postage 

prepaid, return receipt requested, facsimile, or by licensed overnight courier to the appropriate 

party at the address set forth below or as may otherwise be on file with the Director of Physical 

Plant as provided herein. Notice shall be deemed given at the time delivered, if personally 

delivered, at the time indicated on the duly completed postal service return receipt, if delivered, 

at the time indicated on the duly completed postal service return receipt, if delivered by certified 

mail, at the time the facsimile is transmitted, if delivered by facsimile, or on the next business 

day after such notice is sent, if delivered by overnight courier. If a person elects to change their 

address, they shall do so by notifying the Owner's Director of Facility Services in the manner as 

provided for herein for the delivery of a notice. 

SECTION 12. Miscellaneous Provisions. 

A. Assignment. No party may assign its rights hereunder without the prior written 

consent of the other parties. 

B. Entire Agreement. This Agreement contains the entire agreement between the 

parties with respect to the subject matter hereof and may not be modified, except in writing 

signed by the parties hereto. Furthermore, the parties hereto specifically agree that all prior 

agreements, whether written or oral, relating to the subject matter hereof shall be of no further 

force or effect from and after the date hereof. 
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C. Non-Partnership. This Agreement shall not create a partnership, joint venture or 

other joint enterprises between the parties hereto. 

D. Severability. If any phrase, clause or provision of this Agreement is declared 

invalid or unenforceable by a court of competent jurisdiction, such phrase, clause or provisions 

shall be deemed severed from this Agreement, but will not affect any other provision of this 

Agreement, which shall otherwise remain in full force and effect. If any restriction or limitation 

in this Agreement is deemed to be unreasonable, onerous and unduly restrictive by a court of 

competent jurisdiction, it shall not be stricken in its entirety and held totally void and 

unenforceable, but shall not be deemed rewritten and shall remain effective to the maximum 

extent permissible within reasonable bounds. 

E. Prevailing Party. The prevailing party or parties in any litigation arising out of or 

from this Agreement shall be entitled to recover from the non-prevailing party or parties all costs 

and expenses reasonably incurred litigating such action, including without limitation, reasonable 

attorneys' and paralegals' fees and court cost. 

F. Neutral Reading. It is the intent of the parties that this Agreement be deemed to 

have been prepared by all of the parties hereto. 

G. Waiver. No waiver of any breach or default hereunder shall be considered valid 

unless in writing and signed by the party given such waiver and no such waiver shall be deemed 

a waiver of any subsequent breach or default of the same or similar nature. 

H. Headings. The section and subsection headings contained herein are for 

convenience of the parties only and are not intended to define or limit the context of said 

Sections and subsections. 
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I. Governing Law; Venue. The valid.ity, construction and interpretation of this 

Agreement shall be governed by the State of Illinois. The parties hereto irrevocably agree that all 

actions or proceedings in any way, manner or respect arising out of or from or related to this 

Agreement shall be litigated only in the Circuit Court Twelfth Judicial Circuit, Will County, 

Illinois. 

J. Counterparts. This Agreement may be executed in two or more counterparts, 

each of which may be deemed to be an original. 

IN WITNESS WHEREOF, the parties have executed this Agreement on the day and year 

first above written. 

SIGNED FOR THE OWNER: SIGNED FOR THE UNION: 

Firm: Joliet Junior College b < k m y u i l d i n g  Trades Council 

Title: Director of Facility Services Title: President 

Date: - 

Address: 1215 Houbolt Road 
Joliet, Illinois 6043 1 

qH/g-ay 
Date: 

Address: - 0 sc,SL 

SIGNED FOR THE ALLIANCE: SIGNED FOR BY THE CONTRACTOR: 

Firm: Three River's Construction Alliance Firm: 

Title: b -G&R )lbh Title: 

Date: Date: 

Address: 
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BLUEPRINT FOR SUCCESS 

A Labor-Management Project Agreement 

I. Preamble 

To accomplish the goals of quality, cost effectiveness and timeliness requires that all participants exhibit a 
positive attitude intent on success. There must exist amongst all parties a willingness to cooperate fully in 
devoting themselves to the goals of the project. 

This program has no room for adverse relationships, but only a true spirit of cooperation and commitment. It 
is essential that the work required to construct this project be accomplished in an efficient and economical 
manner so as to provide productivity, the highest levels of quality, and the total elimination of delays. This 
commitment will establish new plateaus in laborlmanagement cooperation. 

Therefore, Joliet Junior College, Illinois Community College District 525, of Will, Grundy, Kendall, LaSalle, 
Kankakee, Livingston and Cook, Illinois, (hereinafter referred to as the "Owner"), its subcontractor(s) of 
whatever tier, the Will & Grundy Counties Building Trades Council, and the THREE RIVERS' 
CONSTRUCTION ALLIANCE dedicate themselves to the goal that together, in full cooperation, local labor 
and management will produce a project of excellent quality, as economically as possible, in a safe 
environment, under favorable working conditions. 

II. Introduction 

This Agreement is entered into this 15 '~  day of April, 2009, by and between Joliet Junior College (hereinafter 
called the "Owner"); and Gilbane (hereinafter called and the "Project Contractor"; and the Will & Grundy 
Counties Building Trades Council (hereinafter called the "Union"), acting in their own behalf and on behalf of 
their respective affiliates and members: and the THREE RIVERS CONSTRUCTION ALLIANCE, actirlg on 
their own behalf and on behalf of their respective affiliates and members, with respect to all construction 
projects at Joliet Junior College, which includes the Master Plan and Capital Improvement Plan projects thru 
August 2013 located in Will County, Illinois. 

It is understood by the parties to this Agreement that other contractors awarded construction work directly or 
indirectly by the "Owner" will execute this Agreement and become signatory contractors for the purpose of 
this work. 

The intent of the parties to this Agreement is to establish labor and management cooperation between the 
Project Contractor, all Contractors and Subcontractors performing construction work on this project site, and 
the appropriate Unions signatory to this Agreement for the express purpose of producing a quality project on 
schedule and as economically as possible, in a safe environment under favorable working conditions. 
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Ill. Scope Of The Aareement 

A. This Project Agreement shall apply and is limited to the recognized and accepted historical definition of 
new construction work under the direction of and performed by the Contractor(s), of whatever tier, which may 
include the Project Contractor, who have contracts awarded for such work on the Project. Such work shall 
include site preparation work and dedicated off-site work. 

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have been awarded 
contracts for work covered by this Agreement, to accept and be bound by the terms and conditions of this 
Project Agreement by executing the Letter of Assent (Attachment A) prior to commencing work. The Project 
Contractor shall assure compliance with this Agreement by the Contractors. It is further agreed that, where 
there is a conflict, the terms and conditions of this Project Agreement shall supersede and override terms 
and conditions of any and all other national, area, or local collective bargaining agreements, except for all 
work performed under the NTL Articles of Agreement, the National StackIChimney Agreement, the National 
Cooling Tower Agreement, all instrument calibration work and loop checking shall be performed under the 
terms of the UAIIBEW Joint National Agreement for Instrument and Control Systems Technicians, and the 
National Agreement of the International Union of Elevator Constructors, with the exception of Article V,VI, 
and VII of this Project Agreement, which shall apply to such work. 

6. Nothing contained herein shall be construed to prohibit, restrict or interfere with the performance of any 
other operation, work, or function which may occur at the Project site or be associated with the development 
of the Project. 

C. This Agreement shall only be binding on the signatory parties hereto and shall not apply to their parents, 
affiliates or subsidiaries. 

D. The Owner and/or the Project Contractor have the absolute right to select any qualified bidder for the 
award of contracts on this Project without reference to the existence or non-existence of any agreements 
between such bidder and any party to this Agreement; provided, however, only that such bidder is willing, 
ready and able to become a party to and comply with this Project Agreement, should it be designated the 
successful bidder. 

E. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend any or all portions 
of the Project at any time. 

F. It is understood that the liability of any employer and the liability of the separate unions under this 
Agreement shall be several and not joint. The unions agree that this Agreement does not have the effect of 
creating any joint employer status between or among the Owner, Contractor(s) or any employer. 

IV. Labor-Manaaement Cooperation Committee 

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and participation by Labor 
and Management in interpreting and analyzing the effectiveness of management's application of this 
Agreement as well as Labor's response and any other matter affecting quality, safety, working conditions and 
productivity. 'Therefore, to secure this end, it is hereby agreed that a "Labor-Management Cooperation 
Committee" will be established composed of three representatives from Labor and three representatives 
from Management; one representative from Labor and one from Management shall be Co-Chairmen of this 
Committee. 

The Labor-Management Cooperation Committee shall meet a minimum of once each month, at the jobsite, 
and shall discuss the following: reports concerning any violation, dispute, questions or interpretation of the 
application of practices arising out of this Agreement; safety; working conditions; absenteeism; labor 
turnover; availability of qualified journeymen; need for training; and any other matter affecting productivity 
and efficiency on this project. 
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In the event a dispute is not resolved by the Labor-Management Cooperation Committee, such matter shall 
then be settled as outlined by the grievance procedure andlor arbitration provisions contained in Articles VII 
or VIII of this Agreement. The Labor-Management Cooperation Committee shall not have authority to render 
a decision involving a jurisdictional dispute. 

V. Contractors' Commitment 

A. Work assignments will be made in accordance with area practice, consistent with the efficient and 
economical performance of the work. 

B. Before performing work at the job site, the Contractor or Subcontractors of whatever tier actually 
performing the work will become signatory to the appropriate collective bargaining agreement. 
C. The Contractors and Subcontractors shall exercise their management rights. These rights shall include 
planning, directing, hiring, dismissal, lay-off, transferring, appointing foremen and general foremen and 
otherwise directing the work force. 

D. The Project Contractor agrees that neither it nor any of its contractors or subcontractors will subcontract 
any work to be done on the Project except to a person, firm or corporation who is or agrees to become party 
to this Agreement. Any contractor or subcontractor workiqg on the Project shall, as a condition to working on 
said Project, become signatory to and perform all work under the terms of this Agreement. 

VI. Union (Craftsmen) Commitment 

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in the fulfillment of its 
obligations to the Owner. 

6. Craftsmen shall be at their place of work at the regular starting time and shall remain at their place of work 
until quitting time. There shall be no limit on production by Craftsmen nor restrictions on the use of tools or 
equipment other than that which may be required by safety practice. 

C. Where stewards are appointed by respective unions, the steward shall be a qualified craftsman 
performing the work of his craft who shall exercise no supervisory functions. There shall be no non-working 
stewards. 

VII. Owner Commitment 

A. The Owner agrees that during the life of this agreement he shall assign construction work on this project 
only to contractors who are signatory to this agreement and applicable local collective bargaining 
agreements. 

VIII. Disputes & Grievances 

A. This Agreement is intended to provide close cooperation between management and labor. Each of the 
Unions will assign a representative to this Project for the purpose of completing the construction of the 
Project economically, efficiently, continuously, and without interruptions, delays, or work stoppages. 

B. The Contractors, Unions, and the employees, collectively and individually, realize the importance to all 
parties to maintain continuous and uninterrupted performance of the work of the Project, and agree to 
resolve disputes in accordance with the grievance-arbitration provisions set forth in this Article. 
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C. Any question or dispute arising out of and during the term of this Project Agreement (other than 
grievances not covered by a local Collective Bargaining Agreement or trade jurisdictional disputes) shall be 
considered a grievance and subject to resolution under the following procedures: 

Step 1. (a) When any employee subject to the provisions of this Agreement feels he or she is 
aggrieved by a violation of this Agreement, he or she, through his or her local union business representative 
or job steward, shall, within five (5) working days after the occurrence of the violation, give notice to the work- 
site representative of the involved Contractor stating the provision(s) alleged to have been violated. The 
business representative of the local union or the job steward and the work-site representative of the involved 
Contractor and the Project Contractor shall meet and endeavor to adjust the matter within three (3) working 
days after timely notice has been given. The representative of the Contractor shall keep the meeting 
minutes and shall respond to the Union representative in writing (copying the Project Contractor) at the 
conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail to resolve the 
matter within the prescribed period, the grieving party may, within forty-eight (48) hours thereafter, pursue 
Step 2 of the Grievance Procedure, provided the grievance is reduced to writing, setting forth the relevant 
information concerning the alleged grievance, including a short description thereof, the date on which the 
grievance occurred, and the provision(s) of the Agreement alleged to have been violated. 

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a dispute with the other 
party and , if after conferring, a settlement is not reached within three (3) working days, the dispute may be 
reduced to writing and proceed to Step 2 in the same manner as outlined herein for the adjustment of an 
employee complaint. 

Step 2. The International Union Representative and the involved Contractor shall meet within seven (7) 
working days of the referral of a dispute to this second step to arrive at a satisfactory settlement thereof. 
Meeting minutes shall be kept by the Contractor. If the parties fail to reach an agreement, the dispute may 
be appealed in writing in accordance with the provisions of Step 3 within seven (7) calendar days thereafter. 

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2, either party may request in 
writing, within seven (7) calendar days thereafter, that the grievance be submitted to an Arbitrator mutually 
agreed upon by them. The Contractor and the involved Union shall attempt mutually to select an arbitrator, 
but if they are unable to do so, they shall request the American Arbitration Association to provide them with a 
list of arbitrators from which the Arbitrator shall be selected. The rules of the American Arbitration 
Association shall govern the conduct of the arbitration hearing. The decision of the Arbitrator shall be final 
and binding on all parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor 
and the involved Local Union(s). 

(b) Failure of the grievirlg party to adhere to the time limits established herein shall render the grievance null 
and void. The time limits established herein may be extended only by written consent of the parties involved 
at the particular step where the extension is agreed upon. The Arbitrator shall have the authority to make 
decisions only on issues presented to him or her, and he or she shall not have authority to change, amend, 
add to or detract from any of the provisions of this Agreement. 

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and shall, upon their 
request, be permitted to participate in all proceedings at these steps. 

IX. Jurisdictional Disputes 

A. The assignment of work will be solely the responsibility of the Contractor performing the work involved; 
and such work assignments will be in accordance with the Plan for the Settlement of Jurisdictional Disputes 
in the Construction Industry (the "Plan") or any successor Plan. 

B. All jurisdictional disputes on this Project, between or among Building and Construction Trades Unions and 
employers, parties to this Agreement, shall be settled and adjusted according to the present Plan established 
by the Building and Construction Trades Department or any other plan or method of procedure that may be 
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adopted in the future by the Building and Construction Trades Department. Decisions rendered shall be 
final, binding and conclusive on the Contractors and Unions parties to this Agreement. 

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work stoppage, or slow- 
down of any nature, and the Contractor's assignment shall be adhered to until the dispute is resolved. 
Individuals violating this section shall be subject to immediate discharge. 

D. Each Contractor will conduct a pre-job conference with the appropriate Building and Construction Trades 
Council prior to commencing work. The Project Contractor and the Owner will be advised in advance of all 
such conferences and may participate if they wish. 

X. Joint Commitment (ContractorlUnion) 

A. Utilization of Union apprentices will be maximized consistent with the best interest of the job in compliance 
with Local Union Agreements. The high level of union apprenticeship training will be maintained to provide 
the Industry with productive and knowledgeable craftsmen for the long term. 

6. Every reasonable and practicable measure, consistent with the protection of human dignity,will be taken 
to assure a work place free of alcohol and drugs. The use of liquor, drugs or any other illegal activities at the 
Project site, including parking lots, is strictly prohibited. 

C. Employees will take their breaks only in their immediate work areas. 

D. Acknowledging the safety concerns of today's construction Owner and its risk management professionals, 
we assure the Owner that the parties are committed to safe working practices on the project. The parties, 
drawing upon the comprehensive safety programs and resources developed by the Union construction 
community, will comply with federal, state, and local safety regulations. Both contractors and union craftsmen 
are well trained in safety practices and commit themselves to applying such practices on this job. 

E. The Contractors and Unions agree that there will be no lockouts or work stoppages. 

(1) The Contractors and Subcontractors shall not cause, incite, encourage or participate in any lockout of 
employees on the project during the term of this Agreement. 

(2) The Union and its members, agents, representatives, and employees shall not allow, incite, encourage, 
condone or participate in any strike, walkout, slowdown, picketing, sympathy strike or other work stoppage of 
any nature whatsoever, whether jurisdictional or otherwise, or observe any picket of any nature during the 
term of this Agreement. Any such action by the Union or its members, agents, representatives or employees 
shall constitute a violation of this Agreement. 

(3) All employees shall continue to work and to perform all their obligations on the project despite the 
expiration of any local or other collective bargaining agreement. Any future wage or fringe benefit increase, 
decrease or modification legally negotiated and established by appropriate local collective bargaining 
agreements of the Local Unions which are signatories to this Agreement shall be paid retroactively to the 
expiration of the preceding local Agreement. 

(4) Should any unauthorized strike, slowdown, stoppage of work or interference with construction occur, the 
Union shall take all necessary steps to bring such activity to a prompt resolution. 
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XI. Helmets To Hardhats 

A. The Employers and the Unions recognize a desire to facilitate the entry into the building and construction 
trades of veterans who are interested in careers in the building and construction industry. The Employers 
and Unions agree to utilize the Center for Military Recruitment, Assessment and Veterans Employment 
(hereinafter "Center") and the Center's "Helmets to Hardhats" program to serve as a resource for preliminary 
orientation, assessment of construction aptitude, referral to apprenticeship programs or hiring halls, 
counseling and mentoring, support network, employment opportunities and other needs as identified by the 
parties. 

B. The Unions and Employers agree to coordinate with the Center to create and maintain an integrated 
database of veterans interested in working on this Project and of apprenticeship and employment 
opportunities for this Project. To the extent permitted by law, the Unions will give credit to such veterans for 
bona fide, provable past experience. 

XII. Term of Aareement 

A. This Agreement shall become effective on April 15, 2009, and shall 
remain in full force and effect as long as signatory contractors are working on this project. 

B. Either party shall have the right to terminate this Agreement by notifying all other parties, in writing, within 
at least thirty (30) calendar days from the proposed termination date. 

FOR THE OWNER: 

- 
J ~ I E T  

- 
JUNIOR COLLEGE ' 

TITLE: 

DATE: - 7 

FOR THE ALLIANCE: FOR THE BUILDING TRADES: 

THRE~RIVERS CONSTRUCTION 

DATE: DATE: 
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Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng
Other 
Ins

Add OT 
1.5x owed

Add OT 
2.0x owed

ASBESTOS ABT-GEN All ALL 50.15 51.15 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

ASBESTOS ABT-MEC All BLD 41.27 44.57 1.5 1.5 2.0 2.0 15.84 16.02 0.00 0.90 3.11 6.21

BOILERMAKER All BLD 55.76 60.77 2.0 2.0 2.0 2.0 6.97 26.44 0.00 3.34 1.95 0.00 38.26

BRICK MASON All BLD 52.06 57.27 1.5 1.5 2.0 2.0 12.70 24.54 0.00 1.24 0.00 3.99 7.98

CARPENTER All ALL 55.11 60.62 2.0 2.0 2.0 2.0 12.89 30.48 0.70 0.93 0.00 0.00 0.00

CEMENT MASON All ALL 47.70 49.70 2.0 1.5 2.0 2.0 12.70 32.80 0.00 0.80 0.00 0.00 0.00

CERAMIC TILE FINISHER All BLD 47.09 47.09 1.5 1.5 2.0 2.0 13.00 16.82 0.00 1.09 0.00 5.17 10.34

CERAMIC TILE LAYER All BLD 54.84 59.84 1.5 1.5 2.0 2.0 13.00 20.68 0.00 1.17 0.00 7.15 14.30

COMMUNICATION 
TECHNICIAN

All BLD 44.00 48.40 1.5 1.5 2.0 2.0 17.19 17.60 0.00 0.75 2.37 0.00 0.00

ELECTRIC PWR EQMT OP All ALL 62.10 68.14 1.5 1.5 2.0 2.0 13.08 20.88 0.00 3.32 0.00 18.64 37.28

ELECTRIC PWR GRNDMAN All ALL 48.44 68.14 1.5 1.5 2.0 2.0 10.20 16.29 0.00 2.60 0.00 14.55 29.09

ELECTRIC PWR LINEMAN All ALL 62.10 68.14 1.5 1.5 2.0 2.0 13.08 20.88 0.00 3.32 0.00 18.64 37.28

ELECTRICIAN All BLD 54.00 58.86 1.5 1.5 2.0 2.0 17.74 22.27 0.00 1.35 5.00 0.00 0.00

ELEVATOR CONSTRUCTOR All BLD 67.84 76.32 2.0 2.0 2.0 2.0 16.18 20.96 5.42 0.75 0.00 0.00

GLAZIER All BLD 51.55 53.05 1.5 2.0 2.0 2.0 15.64 26.18 0.00 2.27 0.00 0.00 0.00

HEAT/FROST INSULATOR All BLD 55.02 58.32 1.5 1.5 2.0 2.0 15.84 19.01 0.00 0.90 4.60 9.20

IRON WORKER All ALL 50.50 55.55 2.0 2.0 2.0 2.0 14.06 30.21 0.00 1.00 0.00 0.00

LABORER All ALL 50.15 50.90 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

LATHER All ALL 55.11 60.62 2.0 2.0 2.0 2.0 12.89 30.48 0.70 0.93 0.00 0.00 0.00

MACHINIST All BLD 58.39 62.39 1.5 1.5 2.0 2.0 9.93 8.95 1.85 1.47 0.00 0.00

MARBLE FINISHER All ALL 39.50 53.55 1.5 1.5 2.0 2.0 12.70 22.32 0.00 0.73 0.00 2.88 5.76

MARBLE SETTER All BLD 51.00 56.10 1.5 1.5 2.0 2.0 12.70 24.01 0.00 0.92 0.00 3.73 7.45

MATERIAL TESTER I All ALL 40.15 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

MATERIALS TESTER II All ALL 45.15 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

MILLWRIGHT All ALL 55.11 60.62 2.0 2.0 2.0 2.0 12.89 30.48 0.70 0.93 0.00 0.00 0.00

OPERATING ENGINEER All BLD 1 60.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

Will County Prevailing Wage Rates posted on 9/16/2024B25008
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OPERATING ENGINEER All BLD 2 59.50 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 3 56.95 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 4 55.20 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 5 64.55 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 6 61.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 7 63.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 1 69.35 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 2 67.85 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 3 63.35 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 4 58.85 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 5 70.85 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 6 58.85 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 1 59.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 2 58.45 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 3 56.40 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 4 55.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 5 53.80 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 6 62.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 7 60.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

PAINTER All ALL 53.05 59.68 1.5 1.5 1.5 2.0 15.76 16.19 0.00 1.86 0.00 0.00 0.00

PAINTER - SIGNS All BLD 45.49 51.09 1.5 1.5 2.0 2.0 8.20 16.81 0.00 0.00 0.00 0.00 0.00

PILEDRIVER All ALL 55.11 60.62 2.0 2.0 2.0 2.0 12.89 30.48 0.70 0.93 0.00 0.00 0.00

PIPEFITTER All BLD 57.00 60.00 1.5 1.5 2.0 2.0 13.65 22.85 0.00 3.12 0.00 0.00 0.00

PLASTERER All BLD 50.00 53.00 1.5 1.5 2.0 2.0 17.81 21.22 0.00 1.15 0.00 0.00

PLUMBER All BLD 58.55 62.05 1.5 1.5 2.0 2.0 17.75 17.74 0.00 1.83 0.00 0.00

ROOFER All BLD 50.25 55.25 1.5 1.5 2.0 2.0 11.83 16.44 0.00 1.11 0.00 0.00 0.00

SHEETMETAL WORKER All BLD 56.35 60.86 1.5 1.5 2.0 2.0 15.01 19.43 0.00 1.59 2.62 0.00 0.00

SPRINKLER FITTER All BLD 60.10 62.85 1.5 1.5 2.0 2.0 14.95 19.30 0.00 1.10 0.00 0.00 0.00

STONE MASON All BLD 52.06 57.27 1.5 1.5 2.0 2.0 12.70 24.54 0.00 1.24 0.00 3.99 7.98

SURVEY WORKER All BLD 56.50 57.50 1.5 1.5 2.0 2.0 17.75 14.15 0.00 1.49 0.00 0.00
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SURVEY WORKER All HWY 56.50 57.50 1.5 1.5 2.0 2.0 17.75 14.15 0.00 1.49 0.00 0.00

TERRAZZO FINISHER All BLD 48.94 48.94 1.5 1.5 2.0 2.0 13.00 18.42 0.00 1.11 0.00 4.22 8.44

TERRAZZO MECHANIC All BLD 52.85 56.35 1.5 1.5 2.0 2.0 13.00 19.81 0.00 1.15 0.00 4.47 8.94

TRAFFIC SAFETY WORKER I All HWY 42.10 43.70 1.5 1.5 2.0 2.0 11.11 9.81 0.00 1.05 0.00 0.00 0.00

TRAFFIC SAFETY WORKER II ALL HWY 43.10 44.70 1.5 1.5 2.0 2.0 11.11 9.81 0.00 1.05 0.00 0.00 0.00

TRUCK DRIVER All ALL 1 45.10 1.5 1.5 2.0 2.0 11.65 13.76 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER All ALL 2 45.25 1.5 1.5 2.0 2.0 11.65 13.76 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER All ALL 3 45.45 1.5 1.5 2.0 2.0 11.65 13.76 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER All ALL 4 45.65 1.5 1.5 2.0 2.0 11.65 13.76 0.00 0.25 0.00 0.00 0.00

TUCKPOINTER All BLD 51.53 52.53 1.5 1.5 2.0 2.0 10.05 22.66 0.00 1.15 0.00 0.00 0.00

Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations WILL COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
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mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the 
mechanical systems are to  remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice, sound and vision 
production and reproduction,  telephone and telephone interconnect, facsimile, equipment and appliances used for domestic, 
commercial, educational and entertainment purposes, pulling of  wire through conduit but not the installation of conduit.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
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tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION
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Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.
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Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1.  Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2.  Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic 
Dredge); Leverman (Hydraulic Dredge); Diver Tender.

Class 3.  Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or 
more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, 
etc.

Class 4.  Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug 
Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug 
Operator.

Class 5.  Friction or Lattice Boom Cranes.

Class 6. ROV Pilot, ROV Tender

SURVEY WORKER

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking.  

SURVEY FOREMAN

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking; oversees survey crew operations; and/or coordinates work of survey crews.

TRAFFIC SAFETY Worker I

Traffic Safety Worker I - work associated with the delivery, installation, pick-up and servicing of safety devices during periods of 
roadway construction, including such work as set-up and maintenance of barricades, barrier wall reflectors, drums, cones, 
delineators, signs, crash attenuators, glare screen and other such items, and the layout and application or removal of conflicting 
and/or temporary roadway markings utilized to control traffic in construction zones, as well as flagging for these operations.

TRAFFIC SAFETY WORKER II

Work associated with the installation and removal of permanent pavement markings and/or pavement markers including both 
installations performed by hand and installations performed by truck.
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TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors and Welding 
Machines, including those pulled by  cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car 
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man 
operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip  Spreader; Skipman; Slurry 
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers 
hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnapulls or Turnatrailers when pulling  other than self-loading equipment or similar equipment under 16 cubic yards; Mixer 
Trucks under 7 yeards; Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnatrailers or turnapulls when  pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master 
Mechanic; Self-loading equipment  like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If 
a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted state 
which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this  
document.  If no neighboring county rate applies to the task, the Department shall undertake a special determination, such 
special determination  being then deemed to have existed under this determination.  If a project requires these, or any 
classification not listed, please contact IDOL at 217-782-1710 for  wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by 
landscape plantsman and  landscape laborer is covered by the existing classification of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is  covered by the classifications of operating engineer.  The work 
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performed by landscape truck drivers (regardless of size of truck driven) is covered by the  classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".
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STATE OF ILLINOIS 

BUSINESS ENTERPRISE PROGRAM 

MINORITIES, FEMALES, PERSONS WITH 

DISABILITY PARTICIPATION AND UTILIZATION 

PLAN FOR ILLINOIS COMMUNITY COLLEGES 

 
 

 

The Business Enterprise Program (BEP) Act for Minorities, Females and Persons with Disabilities (30 ILCS 575) 
establishes a goal for community colleges to contract with businesses that have been certified as owned and controlled 
by persons who are minorities, female, or persons with disabilities. 
 
Only certifications through the State of Illinois Commission on Equity and Inclusion (CEI) will be recognized. 

 

Contract goal to be achieved by Vendor:  This solicitation includes a specific BEP participation goal of 20% based on 
the availability of BEP certified vendors to perform or provide the anticipated services and/or supplies required by this 
solicitation.  

 

The BEP participation goal is applicable to all bids or offers. In addition to the other award criteria established for this 
solicitation, the Community College will award this contract to a Vendor that meets the goal or makes reasonable good 
faith efforts to meet the goal. If the Vendor is BEP certified, the entire goal is met and no subcontracting with a BEP 
certified vendor is required; however, Vendor must submit a Utilization Plan indicating that the goal will be met by self-
performance. 
 

For more information on the State of Illinois Commission on Equity and Inclusion (CEI) BEP Program, please visit:  
https://cei.illinois.gov/business-enterprise-program.html 
 

 

Vendor should include any additional information that will add clarity to Vendor’s proposed utilization of certified BEP 
vendors to meet the targeted goal. Any submission of good faith efforts by Vendor shall be considered as a request for 
a full or partial waiver.  At the time of bid or offer, Vendor, or Vendor’s proposed Subcontractor, must be certified 
through a recognized authority as a minority-owned (MBE), female-owned (FBE), and/or persons with a disability-
owned (DBE) business enterprise. 

 
Good Faith Effort Procedures: Vendor must submit a Utilization Plan and Letters of Intent that meet or exceed the 
published goal.  If Vendor cannot meet the stated goal, Vendor must document and explain within the Utilization Plan the 
good faith efforts it undertook to meet the goal. Utilization Plans are due at the time of bid or offer submission. 

 
Contract Compliance: Compliance with this section is an essential part of the contract. The following administrative 
procedures and remedies govern Vendor’s compliance with the contractual obligations established by the Utilization 
Plan. After approval of the Plan and award of the contract, the Utilization Plan becomes part of the contract. If Vendor 
did not succeed in obtaining BEP participation to achieve the goal and the Utilization Plan was approved and contract 
awarded based upon a determination of good faith, the total dollar value of MBE/FBE/DBE certified vendor work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall become the contract goal.  
The Utilization Plan may not be amended after contract execution without the Community College’s prior written 
approval. 
 
If it becomes necessary to substitute a certified vendor the Vendor must notify the Community College in writing of the 
request to substitute a certified vendor or otherwise change the Utilization Plan. The request must state specific reasons 
for the substitution or change.  

 

B25008

112

https://cei.illinois.gov/business-enterprise-program.html


 

Vendor shall maintain a record of all relevant data with respect to the utilization of MBE/FBE/DBE certified vendors, 
including but without limitation, payroll records, invoices, canceled checks and books of account for a period of at least 
three years after the completion of the contract. Full access to these records shall be granted by Vendor upon 48 hours 
written demand by the Community College to any duly authorized representative thereof, or to any municipal, state or 
federal authorities. The Community College shall have the right to obtain from Vendor any additional data reasonably 
related or necessary to verify any representations by Vendor.  
 
The Community College reserves the right to periodically review Vendor’s compliance with these provisions and the 
terms of its contract. Without limitation, Vendor’s failure to comply with these provisions or its contractual commitments 
as contained in the Utilization Plan, failure to cooperate in providing information regarding its compliance with these 
provisions or its Utilization Plan, or provision of false or misleading information or statements concerning compliance, 
certification status or eligibility of the certified vendor, good faith efforts or any other material fact or representation 
shall constitute a material breach of this contract and entitle the Community College to declare a default, terminate the 
contract,  or exercise those remedies provided for in the contract or at law or in equity. 
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





ILLINOIS COMMUNITY COLLEGE 

UTILIZATION PLAN 
 

 
_______________________________________________________ submits the following Utilization Plan as part of our 

bid or offer in accordance with the requirements of the BEP Program Status and Participation section of the solicitation 

for __________________________________________________________, Community College Reference Number 

________________. We understand that all subcontractors listed must be certified with a recognized authority at the 

time of submission of all bids and offers. We understand that compliance with this section is an essential part of this 

contract and that the Utilization Plan will become a part of the contract, if awarded. 

 

Vendor makes the following assurance and agrees to include the assurance in each agreement, subcontract and 

purchase order with a subcontractor or supplier utilized on this contract: We shall not discriminate on the basis of race, 

color, national origin, sexual orientation or sex in the performance of this contract. Failure to carry out these 

requirements is a material breach of this contract, which may result in the termination of this contract or such other 

remedy, as the Community College deems appropriate. 

 

Vendor submits the following statement: 
 

Vendor is a BEP certified firm and plans to fully meet the goal through self-performance. 
 

Vendor has identified BEP certified subcontractor(s) to fully meet the established goal and submits the 
attached executed Letter(s) of Intent; or 

 

Vendor has made good faith efforts towards meeting the entire goal, or a portion of the goal, and 
hereby requests a waiver (complete checklist below). 

 

 

Vendor’s individual responsible for compliance with this BEP goal: 
 

 

Name: ___________________________________________  

Title: ___________________________________________  

Phone: ___________________________________________  

Email: ___________________________________________  

 

The individual identified above is responsible to notify the college of any changes to the submitted utilization plan.  No subcontractor with a 
Business Enterprise Program certification may be terminated from a contract without the written consent of the college. 

 
*FAILURE TO INCLUDE THIS COMPLETED UTILIZATION PLAN WITHIN YOUR SEALED BID WILL RESULT IN DISQUALIFICATION* 

 

 

 

 

(Prime Vendor) 

(Bid/Project Title) 

(Bid/Project Number) 
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DEMONSTRATION OF GOOD FAITH EFFORTS TO ACHIEVE GOAL AND REQUEST FOR WAIVER 

If the BEP participation goal was not achieved, good faith efforts must be demonstrated. Vendors providing Good Faith 
Effort documentation and request for waiver must complete and submit the Good Faith Effort Contact Log with the bid 
or offer. Failure to submit Good Faith Effort documentation in its entirety may, at the discretion of the Community 
College, render Vendor’s bid or offer non-responsive or not responsible and may cause it to be rejected or render Vendor 
ineligible for contract award. 

Below is a checklist of actions that will be used to evaluate a Vendor’s Demonstration of Good Faith Efforts and Request 
for Waiver. Please check the actions which you’ve completed. If any of the following actions are not completed, please 
attach a detailed written explanation indicating why such action was not completed. If any other efforts were made to 
obtain BEP participation in addition to the items listed below, attach a detailed description of such efforts. 

 
Utilize the CEI website: https://ceibep.diversitysoftware.com/ to identify BEP certified vendors within the 

respective commodity/service codes denoted above and at a minimum email all listed vendors and solicit quotes 

from all vendors who express an interest via follow-up emails or telephone calls. 
 

Solicit through all reasonable and available means (e.g., attendance at a vendor conference, advertising and/or 

written notices) the interest of MBE/FBE/DBE certified vendors that have the capability to perform the work of the 

contract. Vendor must solicit this interest within sufficient time to allow the certified vendors to respond to the 

solicitation. Vendor must determine with certainty if the certified vendors are interested by taking appropriate 

steps to follow up initial solicitations and encourage them to submit a bid or proposal. Vendor must provide 

interested certified vendors with adequate information about the plans, specifications, and requirements of the 

contract in a timely manner to assist them in responding promptly to the solicitation. 
 

Select portions of the work to be performed by certified vendors in order to increase the likelihood that the goal 

will be achieved. This includes, where appropriate, breaking out contract work items into economically feasible 

units to facilitate MBE/FBE/DBE certified vendor participation. 
 

Make a portion of the work available to certified vendors and selecting those portions of the work or material needs 

consistent with their availability, so as to facilitate MBE/FBE/DBE certified vendor participation. 
 

Negotiate in good faith with interested MBE/FBE/DBE certified vendors. Evidence of such negotiation must include 

the names, addresses, email addresses, and telephone numbers of BEP certified vendors that were considered; a 

description of the information provided regarding the plans and specifications for the work selected for 

subcontracting and evidence as to why additional agreements could not be reached for MBE/FBE/DBE certified 

vendors to perform the work. A Vendor using good business judgment may consider a number of factors in 

negotiating with certified vendors and may take a firm’s price and capabilities into consideration. The fact that 

there may be some additional costs involved in finding and using certified vendors may not be in itself sufficient 

reason for a Vendor’s failure to meet the goal, as long as such costs are reasonable. Vendors are not required to 

accept higher quotes from certified vendors if the price difference is excessive or unreasonable. 
 

Thoroughly investigate the capabilities of certified vendors and not reject them as unqualified without documented 

reasons. The certified vendor’s memberships in specific groups, organizations, or associations and political or social 

affiliations are not legitimate causes for the rejection or non-solicitation of bids and proposals in Vendor’s efforts to 

meet the goal. 
 

Make efforts to assist interested MBE/FBE/DBE certified vendors in obtaining lines of credit or insurance as 

required by the Community College. 
  

Make efforts to assist interested MBE/FBE/DBE certified vendors in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
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GOOD FAITH EFFORTS CONTACT LOG 

Use this Log to document all contacts and responses (telephone, e-mail, etc.) regarding the solicitation of MBE/FBE/DBE 
certified vendors within the specific scope of work selected. It is not necessary to show contacts with certified vendors 
who are identified on the Letter(s) of Intent. Keep and submit copies of all emails sent and received from prospective 
certified vendors. Include a copy of the commodity list or scope of work you solicited prospective certified vendors to 
perform. Duplicate this log as necessary; do not limit your contacts to the number of spaces shown. 

 

Name of Certified BEP 
Vendor 

Date 
Method of 

Contact 
Scope of Work Solicited 

Reason Agreement Was 
Not Reached 
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LETTER OF INTENT 

BUSINESS ENTERPRISE PROGRAM OR VETERAN SMALL BUSINESS 

The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each BEP/VSB certified vendor. LOIs must be 
submitted with the bid/offer and must be signed by both parties. The Prime Vendor shall not prohibit or otherwise limit the 
BEP/VSB certified vendor(s) from providing subcontractor quotes to other potential bidders/vendors.   Each LOI must include 
the negotiated contract percentage, a detailed scope of work to be performed by each identified BEP/VSB certified vendor and the 
amount of the subcontract, if known.  All LOI’s shall be subject to Agency approval. Any changes involving or affecting the identified 
BEP/VSB certified vendor may not be permitted without written approval of the procuring Agency. 

Project Name: Project/Solicitation Number: 

Name of Prime Vendor: BEP/VSB Compliance Contact: 

Address: 

City: State: Zip Code: 

Telephone: Fax: Email: 

Name of Certified  BEP or  VSB Vendor: 

Address: BEP/VSB Compliance Contact: 

City: State: Zip Code: 

Telephone: Fax: Email: 

Type of agreement:  Services  Supplies  Both Services/Supplies

Anticipated start date of the Certified BEP/VSB Vendor: 

Proposed  % of Contract to be performed by the BEP/VSB Vendor. 

Proposed Subcontract Amount, if known $ 

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be subcontracted to the certified 
BEP/VSB Vendor. 

Detailed description of work to be performed or goods/equipment to be provided by the BEP/VSB Vendor: 

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named 
project between the Vendor and the State of Illinois, the Certified  BEP  VSB Vendor will perform the scope of work 
for the amount/percentage as indicated above. 

Vendor (Company Name and D/B/A):   Certified BEP/VSB Vendor (Company Name and D/B/A): 

Signature  Signature 

Print Name: Print Name:  

Title: Title: 

Date:    Date: 
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CERTIFICATION OF CONTRACT/BIDDER 
 

 

The below signed contractor/bidder hereby certifies that it is not barred from bidding 

on this or any other contract due to any violation of either Section 33E-3 or 33E-4 of 

Article 33E, Public Contracts, of the Illinois Criminal Code of 1961, as amended.  

This certification is required by Public Act 85-1295.  This Act relates to interference 

with public contracting, bid rigging and rotating, kickbacks and bribery. 

 

 

____________________________________ 

SIGNATURE OF CONTRACTOR/BIDDER 

 

 

____________________________________ 

TITLE 

 

 

___________________________________ 

DATE 

 

 

THIS FORM MUST BE RETURNED WITH YOUR BID TO: 

 

Joliet Junior College District #525 

Office of Facility Services 

Main Campus L Building, L1005 

1215 Houbolt Road   

Joliet, IL 60431-8938 
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CERTIFICATE OF COMPLIANCE WITH 

ILLINOIS DRUG-FREE WORKPLACE ACT 
 

 

_______________________, does hereby certify pursuant to the Illinois Drug-Free 

Workplace Act (30 ILCS 580/) that [he, she, it] shall provide a drug-free workplace 

for all employees engaged in the performance of work under the contract by 

complying with the requirements of the Illinois Drug-Free Workplace Act and, 

further certifies, that [he, she, it] is not ineligible for award of this contract by reason 

of debarment for a violation of the Illinois Drug-Free Workplace Act.   

 

 

 

 

 

 

_________________________________ 

By Authorized Agent 

 

 

_________________________________ 

Date 

 

 

 

 
 

SUBSCRIBED AND SWORN TO before me 

This _____ day of _______________, 20__. 

 

 

 

 

 

 

 

 

 

______________________________________ 

                NOTARY PUBLIC 
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EXECUTE AND ATTACH TO PROPOSAL FORM 

 

JOLIET JUNIOR COLLEGE – REQUEST FOR BID  

 

DRAWINGS ARE AVAILABLE ON THE FOLLOWING WEBSITE: 

WWW.JJC.EDU/COMMUNITY/VENDORS 

 

BID FORM  

 

To:  Joliet Junior College 

  1215 Houbolt Road 

  Joliet, IL 60431-8938 

 

Project:   

 

Date:  __________________________ 

 

Submitted by: 

 

____________________________________________________________________ 

(Full Name) 

____________________________________________________________________ 

(Address) 

____________________________________________________________________ 

(City, State, Zip) 

____________________________________________________________________ 

(Phone)   (Fax)    (Email) 

PART 1 OFFER 

Having examined the site and having familiarized itself with the conditions affecting 

the cost of the work associated with the      , and with 

the bidding documents, Bidder herby proposes to perform everything required and to 

furnish all labor, materials, necessary tools, expendable equipment and transportation 

services necessary to complete in a workmanlike manner the subdivision of work 

stated above in accordance with the bidding documents for the following sums: 

 

Base Bid:  

Allowance: $5,000.00 

Total Base Bid with Allowance:  

 

Base Bid with Allowance:  

____________________________________________________________________ 

 

Dollars ($________________________________) 
Write amount in both alpha and numeric, in case of discrepancy the lesser amount 

shown will govern. 

 
We have included herewith, the Security Deposit as required by the Instructions to Bidders. 
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PART 2 ACCEPTANCE 

 

This offer shall be open to acceptance and is irrevocable for thirty (30) days from the 

Bid closing date. 

 

If the bid is accepted by the Owner within the time period stated above, we will: 

 

A. Execute the Agreement within ten (10) days of receipt of Notice of 

Award. 

 

B. Furnish the required bonds within ten (10) days of receipt of Notice of 

Award in the form described in the Instruction to Bidders. 

 

C. Furnish the required Certificate of Insurance within ten (10) days of 

receipt of Notice of Award in the form and amounts described in the 

Instruction to Bidders. 

 

D. Commence work as established by the written Notice to Proceed. 

 

If this Bid is accepted within the time stated, and we fail to commence the Work or 

we fail to provide the required Bonds(s), the Security Deposit shall be forfeited as 

damages to the Owner by reason of our failures. 

 

In the event our Bid is not accepted within the time stated above, the required 

security deposit shall be returned to the undersigned, in accordance with the 

provisions of the Instructions to Bidders; unless a mutually satisfactory arrangement 

is made for its retention and validity for an extended period of time. 

 

PART 3 CONTRACT TIME 

 

If the Bid is accepted, we will: 

 

A. Complete the work in manner consistent to meet the requirements of the 

schedule (  ) consecutive calendar days from the date established 

as the Date of Commencement in the Notice to Proceed. 

 

B. Contractor has examined the Schedule included in these documents and takes 

no exception, or records the following exceptions: 

 

            

 

            

 

            

 

PART 4 CONTRACTOR’S FEES FOR CHANGES IN THE WORK 

 

Lump Sum of Time and Materials Changes: We the undersigned bidder agree that 

the following percentages for overhead and profit shall be added to job costs for the 
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net amount of work added to or deleted from the contract by written lump sum or 

time and material change orders recommended by the Engineer and approved by the 

Owner: 

 

Add to net extra for job costs for additional work performed by: 

 

Our own forces 12% 

Our subcontractor 5% (including assigned subcontractors) 

 

Note: Insurance, bond, and taxes are considered as job cost items and are not 

included in the percentages listed above. 

 

PART 5 ADDENDA 

 

The following Addenda have been received. The modifications to the Bid 

Documents noted therein have been considered and all costs thereto are included in 

the Bid Sum. 

 

Addendum #        Dated          

 

Addendum #        Dated          

 

Addendum #        Dated          

 

PART 6 SUBCONTRACTORS 

 

A. The following work will be performed (or provided) by the 

Subcontractors we have indicated below: 

 

Name of Subcontractor     Work Performed 

 

      1.             

 

      2.             

 

      3.             

 

      4.             

 

    B. We understand, and hereby agree, that we are obligated to use the 

indicated subcontractors, unless prior written permission to change has 

been obtained from the Owner. 

 

PART 7  RELATED WORK EXPERIENCE 

 

List a minimum of three jobs of similar type and scope performed in the last five 

years: 
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     1. Client:         

 

  Building:         

  

  Phone:         

 

  Contact Name:        

 

  Dollar Amount:        

 

 

     2. Client:         

 

  Building:         

  

  Phone:         

 

  Contact Name:        

 

  Dollar Amount:        

 

 

     3. Client:         

 

  Building:         

  

  Phone:         

 

  Contact Name:        

 

  Dollar Amount:        

 

PART 8 BID FORM ADDITION 

 

Apprenticeship and Training Certification 

In accordance with the Illinois Procurement Code, the Bidder certifies that the work 

to be performed by it and/or its subcontractors shall, at the time of such bid opening 

and at the time of the performance of work pursuant to the terms of this Contract, 

shall have participated in the approved apprenticeship and training programs as 

provided for above.  The bidder shall list, in the space below, the official name of the 

program sponsor holding the certificate of registration or all types of work or crafts 

in which the bidder is a participant and that will be performed by the bidder and its 

sub-contractor’s employees.  Work that will be sub-contracted shall be indicated to 

be subcontracted work as provided for herein. Failure to list required information 

may result in disqualification of bid. 
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PART 9 CONTRACTOR EVALUATION 

 

Upon completion of the project, a Construction Contractor Performance Evaluation 

form will be completed by the A/E and the JJC Project Coordinator.  The contractor 

will be evaluated in the following categories: 

 Professionally Administered and Supervised Work 

 Business Practices 

 Overall Performance 

 Workmanship 

 Timeliness 

 Project Management 

 

PART 10 BID FORM SIGNATURES(S) 

 

The Corporate Seal of: 

 

            

   (Bidder – please print the full name of your Proprietorship, Partnership, or 

Corporation) 

 

Was hereunto affixed in the presence of: 

 

            

   (Authorized signing officer)              (Title) 

 

(Seal) 

 

            

   (Authorized signing officer)              (Title) 

 

If the bid is a joint venture or partnership, add additional forms of execution for each 

member of the joint venture in the appropriate form or forms as above. 

 

END OF SECTION 
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