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JOLIET JUNIOR COLLEGE

1901 —

(Business & Auxiliary Services)
1215 Houbolt Road
Joliet, Illinois 60431-8938

INSTRUCTIONS TO BIDDERS

Sealed proposals are invited for REPLACE SIDEWALK AT S-BUILDING & OTHER CONCRETE
PROJECTS pursuant to specifications.

PROPOSALS:
Proposals will be received and publicly read aloud by the Joliet Junior College District #525, Joliet,
Will County, Illinois, at the place, date and time hereinafter designated. You are invited to be present
if you so desire.

PLACE: Joliet Junior College District #525
Office of Facility Services
L-BUILDING Room #L.1005
1215 Houbolt Road
Joliet, IL 60431-8938

DATE: MAY 18, 2015

FAXES ARE NOT ACCEPTABLE

TIME: 9:30 AM
Proposals received after this time will not be accepted.
Proposals must be made in accordance with the instructions contained herein. They shall be
submitted on the forms provided on the College’s website in a sealed envelope addressed to the
Director of Business & Auxiliary Services, L-Building Room L1005, plainly marked, with the
Bidder's Name and Address and the notation:

BID: REPLACE SIDEWALK AT S-BUILDING & OTHER CONCRETE PROJECTS

PRE-BID MEETING:
A mandatory pre-bid meeting will be held on MAY 7, 2015 at 9:30 AM. The meeting will be at the
Main Campus, L Building, Room L1005, 1215 Houbolt Road, Joliet, IL. Bidders who do not attend
the mandatory pre-bid meeting will have their bid returned unopened.

DELIVERY:
All prices must be quoted F.O.B., Joliet Junior College, 1215 Houbolt Road, Joliet, IL 60431 unless
otherwise noted.
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TAX EXEMPTION:
Joliet Junior College District #525 is exempt from Federal, State, and Municipal taxes.

SIGNATURE ON BIDS:
Joliet Junior College District #525 requires the signature on bid documents to be that of an authorized
representative of said company.

Each bidder, by making his bid, represents that he has read and understands the bidding
documents and that these instructions to bidders are a part of the specifications.

BIDDING PROCEDURES:
1. No bid shall be modified, withdrawn, or cancelled for sixty (60) days after the bid opening
date without the consent of the College Board of Trustees.

2. Changes or corrections may be made in the bid documents after they have been issued and
before bids are received. In such case, a written addendum describing the change or
correction will be issued by the College to all bidders of record. Such addendum shall take
precedence over that portion of the documents concerned, and shall become part of the bid
documents. Except in unusual cases, addendum will be issued to reach the bidders at least
five (5) days prior to date established for receipt of bids.

3. Each bidder shall carefully examine all bid documents and all addenda thereto, and shall
thoroughly familiarize themselves with the detailed requirements thereof prior to submitting a
proposal. Should a bidder find discrepancies or ambiguities in, or omissions from documents,
or should they be in doubt as to their meaning, they shall, at once, and in any event, not later
than ten (10) days prior to bid due date, notify the College who will, if necessary, send written
addendum to all bidders. The college will not be responsible for any oral instructions. All
inquiries shall be directed to the Director of Business & Auxiliary Services. After bids are
received, no allowance will be made for oversight by bidder.

SUBSTITUTIONS:
1. Each bidder represents that his bid is based upon the materials and equipment described in the
bidding documents.

2. Any dealer bidding an equal product must specify brand name, model number, and supply
specifications of product. The Board shall be the sole judge of whether an article shall be
deemed to be equal.

3. A bidder's failure to meet the minimum specifications as listed may result in disqualification
of his bid.
REJECTION OF BIDS:

The bidder acknowledges the right of the College Board to reject any or all proposals and to waive
informality or irregularity in any proposal received and to award each item to different bidders or all
items to a single bidder. In addition, the bidder recognizes the right of the College Board to reject a
proposal if the proposal is in any way incomplete or irregular. The College Board may also award, at
its discretion, only certain items quoted on. The College Board also reserves the right to reject the
proposal of a Bidder who has previously failed to perform properly or complete on time contracts of a
similar nature or a bid of a Bidder when investigation shows that Bidder is not in a position to
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perform the contract.

ACKNOWLEDGEMENT OF ADDENDA:
Signature of company official on original document shall be construed as acknowledgement of
receipt of any and all addenda pertaining to this specific proposal. Identification by number of
addenda and date issued should be noted on all proposals submitted.

FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA ON PROPOSAL SUBMITTED
MAY RESULT IN DISQUALIFICATION OF PROPOSAL.

Bidders who obtain a copy of the bid from our web site are responsible for checking back on
the site for any addenda issued.

CLERICAL ERRORS:
If applicable, all errors in price extensions will be corrected by Joliet Junior College and totals for
award determination corrected accordingly, unless the bidder specifies that no change be made in the
total submitted. In this case, all incorrect price extensions will be noted at "lot", and award
determination made on the basis of total price submitted.

SAMPLES:
Bidder may be required to furnish samples upon request and without charge to the College.

BID SECURITY:
A certified check or bank draft or bid bond, made payable to Joliet Junior College District #525, Will
County, Illinois, MUST be submitted with the bid in the amount of ten (10) percent of your total
bid. The bid security will be forfeited by the successful bidder in the event of the bidders failure to
enter into a contract. Checks or drafts of unsuccessful bidders will be returned as soon as practicable
after opening and checking the bids.

PAYMENTS:
Certified Payroll
1. With each pay application, contractors shall submit certified payroll in a format acceptable to
Junior College District #525.

Partial Lien Waivers

1. The contractors’ partial lien waiver, for the full amount of the payment, shall accompany the
first payment application. Each subsequent payment application shall be accompanied by the
contractor's partial waiver, and by partial waivers from all subcontractors and suppliers who
were included in the immediately preceding payment application, to the extent of that
payment.

2. Lien waivers from the Contractor and all subcontractors and suppliers shall accompany the
first payment application when the amount of payment exceeds 50 percent of the total
contract sum.

Final Lien Waivers: The contractor's request for final payment shall include:

1. The contractor's final lien waiver in the full amount of the contract.

2. Final lien waivers in the full amount of their contracts from all subcontractors and suppliers
for which final lien waivers have not previously been submitted.

INSURANCE:
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The successful bidder will be required to furnish a certificate of insurance in the following amounts:

The insurance coverage required here-in-under shall be the minimum amounts maintained by the
Contractor and Subcontractors until all Work is completed and accepted by the Owner.

The Contractor will purchase and maintain “all risks” Builder’s Risk property insurance subject only
to such exclusions as have been specifically approved by the Owner in writing.

A. Workers Compensation

1.
2.
3.

State: Statutory

Applicable Federal: Statutory
Employer’s Liability:

a. $1,000,000 per Accident

b. $1,000,000 Occupational Disease

B. Commercial Comprehensive Liability

arONOE

Each Occurrence: $2,000,000
Products/Completed Operations Aggregate: $2,000,000
Personal/Advertising Injury: $2,000,000
General Aggregate: $2,000,000
Policy shall include: $2,000,000
a. Premises: Operations
b. Independent Contractors Liability
c. Products and Completed Operations: Maintained for minimum of one year
after date of final Certificate for Payment, in full amount of the limits
specified above.
d. Contractual Liability
e. Coverage for explosion (x), collapse (c), and underground (u).
The Commercial Comprehensive Liability policy shall include a contractual liability
endorsement insuring the indemnity required by the contract. The indemnities shall
be named as additional insured on the Contractor’s Commercial Comprehensive
Liability policy using Form CG 20 10 or its equivalent and shall name Joliet Junior
College, its Board of Trustees, officers, employees and agents as additional
insured’s at a minimum. The Contractor hereby agrees to effectuate the naming of
such additional insured’s as unrestricted additional insured’s on the Contractor’s
policy. The additional insured endorsement shall provide the following:
a. That the coverage afforded the additional insurance will be primary
insurance for the additional insurance with respect to claims arising out
of operations performed by or on behalf of the Contractor.
b.  That the policy shall contain a thirty (30) day notice of cancellation prior
to the effective date thereof.
c. That the additional insureds have other insurance which is applicable to
the loss, such other insurance will be on an excess or contingent basis.
d. That the amount of the company’s liability under the insurance policy will
not be reduced by the existence of such other insurance.
e. That the additional insureds will not be given less than thirty (30) days
prior written notice of any cancellation thereof.
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f.  That the Contractor agrees to indemnify the College for any applicable
deductibles.

g. That the insurance policy from an A.M. Best rated “secured” Illinois State
licensed insurer.

h.  The Contractor shall provide the College with a copy of its insurance
policy or in the alternative and subject to the College’s agreement, an
excerpt of a page from the actual policy evidencing the additional
insureds as provided for herein.

I.  Contactor acknowledges that failure to obtain such insurance on behalf
of the College constitutes a material breach of the contract and subjects
Contractor to liability for damages, indemnification and all other legal
remedies available to College. The Contractor is to provide the College
at all times with a certificate of insurance, evidencing the above
requirements have been met. The failure of the College to object to the
contents of the certificate or the absence of it shall not be deemed a
waiver of any and all rights held by the College.

J- That enclosed is a copy of the endorsement providing additional
insured’s status and that the Contractor will furnish a Certificate of
insurance evidencing the foregoing provisions.

k. Please include clause below in the policy:

It is agreed that Joliet Junior College, its Board of Trustees, officers,
employees, agents and (Architect/Engineer Name) are additional
insureds on the policy.

C. Business Auto Liability (including owned, non-owned and hired vehicles).

1. Bodily injury

a. $1,000,000 per person

b.  $2,000,000 per accident
2. Property damage: $1,000,000 OR
3. Combined Single limit: $1,000,000

D. Umbrella

1. Umbrella Excess Liability: $4,000,000

2. If the Contractor’s Workers Compensation, Commercial General Liability and
Business Auto policies do not have these minimum limits, an Umbrella policy
written by an insurance company acceptable to the Owner may be used to meet the
minimum limits required.

All such policies of insurance shall be written by companies approved by the College and Certificates
of Insurance shall be furnished to the College. The College shall be listed as an additional insured
under such policies. Each policy shall require at least 30 days notice to the College in the event of
cancellation. The contractor agrees to indemnify, defend, and hold harmless the College from and
against all suits or claims, which may be based upon any injury to or death of any person or persons
or damage to property, which may occur or which may be alleged to have occurred in the course of
the performance of this Agreement by the Contractor, whether such sum claim shall be made by an
employee of the Contractor, by a third person or their representatives, or whether or not it shall be
claimed that the said injury, death, or damage or cause through a negligence act or omission of the
Contractor; and the all charges of attorneys and all costs and other expenses arising there from or
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incurred in connection therewith; and if any judgment shall be rendered against the College in any
such action or actions, the Contractor, at its own expense, shall satisfy and discharge the same.

PERFORMANCE BONDS:
The successful bidder on this proposal must furnish a performance bond and a labor and material
payment bond made out to Junior College District #525, prepared on an approved form, as security
for the faithful performance of their contract, within ten (10) days of their notification that their bid
has been accepted. The surety thereon must be such surety company or companies as are authorized
and licensed to transact business in the State of Illinois and have an A-XIV best rating. Attorneys in
fact who sign bid bonds must file with each bond a certified copy of their power of attorney to sign
said bonds. The performance bond is an amount equal to one hundred and ten percent (110%) of the
contract sum. Such bonds shall be in force from the date of signing of the contract until one year
after issuing of final certificate of payment. The cost of the bonds shall be included in the bidder’s
proposal.

LAWS AND ORDINANCES:
In execution of the work, the Contractor shall comply with applicable state and local laws, ordinances
and regulation, the rules and regulations of the Board of Fire Underwriters, and OSHA standards.

SEX OFFENDER REGISTRATION REQUIREMENT NOTIFICATION:

Illinois Compiled Statutes (730 ILCS 150/2) requires that any person who is required by law to
register as a sex offender and who is either a student or an employee at an institution of higher
education, must also register with the police department of the institution they are employed by or
attending. For purposes of this act, a student or employee is defined as anyone working at or
attending the institution for a period of five (5) days or an aggregate period of more than thirty (30)
days during a calendar year. This includes persons operating as or employed by an outside contractor
at the institution. Anyone meeting the above requirements is required to register at the Campus
Police Department located in G1013, within five (5) days of enrolling or becoming employed.
Persons failing to register are subject to criminal prosecution.

DAMAGE AND NEGLIGENCE:
The Contractor agrees to indemnify and save harmless the College and employees from and against
all loss, including costs and attorney’s fees, by reasons or liability imposed by law upon the College
for damages because of bodily injury, including death at any time resulting therefrom, sustained by
any person or persons or on account of damage to property including loss of use thereof as provided
in the General Conditions and Supplementary Conditions.

College shall not be responsible for damages, delays, or failure to perform on its part resulting from
acts or occurrences of force majeure. “Force majeure” means any (a) act of God, landslide, lightning,
earthquake, hurricane, tornado, blizzard, floods and other adverse and inclement weather conditions;
(b) fire, explosion, flood, acts of a public enemy, war, blockade, insurrection, riot or civil
disturbance; (c) labor dispute, strike, work slow down, picketing, primary boycotts, secondary
boycotts or boycotts of any kind and nature, or work stoppages; (d) any law, order, regulation
ordinance, or requirement of any government or legal body or any representative of any such
government or legal body; (e) inability to secure necessary materials, equipment, parts or other
components of the project as a result of transportation difficulties, fuel or energy shortages, or acts or
omission of any common carriers; or (f) any other similar cause or similar event beyond the
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reasonable control of College.

INVESTIGATION OF BIDDERS:
The College will make any necessary investigation to determine the ability of the bidder to fulfill the
proposal requirements. Joliet Junior College reserves the right to reject any proposal if it is
determined that the bidder is not properly qualified to carry out the obligation of the contract.

APPRENTICESHIP AND TRAINING PROGRAMS:
The bidder and all bidder’s subcontractors must participate in applicable apprenticeship and training
programs approved by and registered with the United States Department of Labor Bureau of
Apprenticeship and Training. The apprenticeship and training programs(s) must be in the same trade
in which the firm shall be performing work on behalf of the College under the Contract. This
provision shall not apply to federally funded construction projects if, in the opinion of College, such
application would jeopardize the receipt or use of federal funds in support of such project.

A STATEMENT TO THE ABOVE EFFECT HAS BEEN ADDED TO THE BID FORM.
BIDDERS MUST BE A MEMBER OF AN APPROVED APPRENTICESHIP PROGRAM
PRIOR TO BID OPENING ON THE PROJECT. FAILURE TO LIST REQUIRED
INFORMATION MAY RESULT IN DISQUALIFICATION OF BID”.

SUBCONTRACTORS:
Bidders must state on the proposal form all subcontractors he intends to use for this project. Failure
to do so may be cause for rejection of bid.

PREVAILING WAGE RATE:
The successful bidder must pay not less than the prevailing hourly wage rate determined by the
Illinois Department of Labor for the county where the contract is executed and the craft or type of
worker needed to execute the contract. See the prevailing wage scale attached.

If, during the course of work under this contract, the Department of Labor revises the prevailing rate
hourly wages to be paid under this contract for any trade or occupation, Owner, will notify Contractor
and each Subcontractor of the changes in the prevailing rate of hourly wages. Contractor shall have
the sole responsibility and duty to ensure that the revised prevailing rate of hourly wages is paid by
contractor and all Subcontractors to each worker to whom a revised rate is applicable. Revisions to
the prevailing wage as set forth above shall not result in an increase in the Contract Sum.

In compliance with the Office of the Attorney General the following is also required of all bidders:

Payment of Prevailing Wage:

e The Act requires that all laborers, workers and mechanics employed by or on behalf of a
public body in the construction of public works be paid the general prevailing rate of hourly
wages (including allotments for training and approved apprenticeship programs, health and
welfare, insurance, vacation and pension benefits) for work of a similar character in the
locality in which the work is performed. See 820 ILCS 103/3. The Act contains all relevant
definitions, including those for the terms “public body”, “public works” and “general
prevailing rate of hourly wages”, which will assist you in the understanding its requirements
and your responsibilities. See 820 ILCS 130/2.

e The Illinois Department of Labor publishes the current prevailing wage rate. See
http://www.state.il.us/agency/idol/rates/rates.htm. The rate is revised regularly and such
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revision takes effect immediately.

Specifications and Contractual Language:

Public bodies must insert a provision or stipulation requiring the payment of the prevailing
wage rate into every public works resolution or ordinance, call for bids, project specification
and contract. See 820 ILCS 130/4(a).

Contractors and subcontractors must insert a provision or stipulation regarding the payment of
the prevailing wage rate into every public works project and bid specification, subcontract,
and contractor’s bond. See 820 ILCS 130/4(b), (c).

Contractors or construction managers who have been awarded public works contracts must
post the relevant prevailing wage rate(s) at a location on the project site that is easily
accessible by workers. See 820 ILCS 130/4(f).

Record-Keeping Responsibilities:

All contractors and subcontractors must create and keep for at least three years, records of all
laborers, mechanics, and other workers employed by them on a public works project. See 820
ILCS 130/5(a) (1).

These records must include each worker’s name, address, telephone number (if available),
social security number, classification(s), hourly wages paid in each pay period, number of
hours worked each day, and the starting and ending times of each work day. Each contractor
and subcontractor is required to make these records available for inspection by the public
body’s agents or Illinois Department of Labor officials at a reasonable time and place upon
seven business days notice. See 820 ILCS 130/5(a) (1), (b).

Certified Payroll Records:

A contractor or subcontractor participating in a public works project must also submit a
Certified Payroll the public body every month. This Certified Payroll must consist of a
complete copy of the records required to be kept under Section 5(a)(1) of the Act, discussed
above (with the exception of daily work starting and ending times). See 820 ILCS
130/5(a)(2).

The monthly Certified Payroll shall also include a statement signed by the contractor or
subcontractor submitting that: (1) the records re true and accurate; (2) the hourly rate paid to
each worker is not less than the general prevailing wage rate required; and (3) the contractor
or subcontractor is aware that filing a Certified Payroll that he or she knows to be false in a
class B misdemeanor. See 820 ILCS 130/5(a)(2).

The Act requires that a public body shall keep all Certified Payrolls submitted pursuant to the
Act for at least three years. See 820 ILCS 130/5(a)(2). The retention of these monthly
Certified Payroll submissions for three years by public bodies is crucial to the State of
Illinois’ efforts to enforce the Act and will be of particular interest to the Attorney General’s
office in the coming months.

Failure to comply with the Act’s Requirements:

No public works project may be instituted unless the provisions of the Act have been met.
The Hlinois Department of Labor is empowered to sue for injunctive relief against the
awarding of any public works contract, or continuation of work under any such contract, if it
is not in compliance with the Act’s prerequisites. Contracts that are not in compliance with
the Act’s prerequisites are void as against public policy. See 820 ILCS 103/11.

Please note that this is not a complete list of all relevant requirements and prerequisites under
the Act. All contractors and subcontractors rendering services under this contract must
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comply with all requirements of the Act, including but not limited to, all wage, notice and
record keeping duties. For a full understanding of all of the Act’s requirements and
prerequisites, as well as the text of the Act and all related regulations, please see the Illinois
Department of Labor’s website at www.state.il.us/agency/idol/laws/Law130.htm.

BLACKOUT PERIOD:
After the College has advertised for bids, no pre-bid vendor shall contact any College officer(s) or
employee(s) involved in the solicitation process, except for interpretation of bid specifications,
clarification of bid submission requirements or any information pertaining to pre-bid conferences.
Such bidders or sub-bidders making such request shall be made in writing at least seven (7) days
prior to the date for receipt of bids. No vendor shall visit or contact any College officers or
employees until after the bids are awarded, except in those instances when site inspection is a
prerequisite for the submission of a bid. During the black-out period, any such visitation, solicitation
or sales call by any representative of a prospective vendor in violation of this provision may cause the
disqualification of such bidder’s response.

OTHER:
This contract is subject to and governed by the rules and regulations of the Illinois Human Rights
Act. The Customer reserves the right to request additional information after your proposal has been
submitted.

BID QUANTITIES:
The College Board will reserve the right to increase or decrease, within reasonable limits, such
quantities as need requires and at the unit price stated.

BID AWARDS:
The successful contractor, and/or any contractor shall not proceed on this bid until it receives a
purchase order from the college. Failure to comply is the risk of that contractor.

TERMINATION OF FUNDING:
JIC’s contractual obligations will be subject to termination and cancellation without penalty,
accelerated payment, or other recoupment mechanism as provided herein in any fiscal year for which
the Illinois General Assembly or other legally applicable funding source fails to make an
appropriation to make payments under the terms of this Contract. In the event of termination for lack
of appropriation, the Vendor shall be paid for services performed under this Contract up to the
effective date of termination. JJC shall give notice of such termination for funding as soon as
practicable after JJC becomes aware of the failure of funding.

CHANGES TO CONTRACT AFTER BID AWARD:
There shall be no deviations from any work without a written change order. All change orders must
be approved by the Director of Business & Auxiliary Services or Vice President of Administrative
Services as well as executed by the successful contractor.

If a change order or aggregate of change orders are 10% or more of the contract price, and such
change orders are not approved, in writing, by either the Director of Business & Auxiliary Services or
Vice President of Administrative Services, the successful contractor shall not be entitled to any type
of compensation for services or materials provided.

GENERAL:
Joliet Junior College is committed to a policy of non-discrimination on the basis of sex, handicap,
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race, color, and national or ethnic origin in the admission, employment, educational programs, and
activities it operates. Inquiries should be addressed to the Director of Human Resources.

The contractor (or vendor) shall agree to save and hold harmless the Joliet Junior College District
#525, the members of its College Board, its agents, servants and employees, from any and all actions
or causes of action, or claim for damages, including the expense of defending suit, arising or growing
out of the performance of, or failure to perform its contract.

10
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Janice Reedus
Director of Business & Auxiliary Services

JOLIET JUNIOR COLLEGE
ILLINOIS COMMUNITY COLLEGE DISTRICT #525
(Business & Auxiliary Services)
1215 Houbolt Road
Joliet, Illinois 60431-8938
Telephone: (815) 280-6640
Fax: (815) 280-6631

INFORMATION PERTAINING TO OUR BIDS CAN BE FOUND AT THE FOLLOWING WEBSITE:

http://www.jjc.edu/info/purchasing

QUESTIONS PERTAINING TO OUR BIDS CAN BE EMAILED TO:
purchasing@jjc.edu

11


mailto:purchasing@jjc.edu

B15012

SECTION 02225

DEMOLITION
PART 1 GENERAL
1.01 SECTION INCLUDES
Building demolition excluding removal of hazardous materials and toxic substances.
Selective demolition of built site elements.

Selective demolition of building elements for alteration purposes.

o0 ® »

Abandonment and removal of existing utilities and utility structures.
1.02 RELATED REQUIREMENTS
A. Section 02310- Grading: Topsoil removal.
1.03 REFERENCE STANDARDS
A. 29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition.

B. NFPA 241 - Standard for Safeguarding Construction, Alteration,and Demolition
Operations; 2004.

1.04 SUBMITIALS

A. Site Plan: Showing:
1. Areas for temporary construction and field offices.

B. Demolition Plan: Submit demolition plan as specified by OSHA and local authorities.
1. Indicate extent of demolition, removal sequence, bracing and shoring, and
location and construction of barricades and fences, location, manner and
construction of temporary egress.
2. ldentify demolition firm and submit qualifications.
3. Include a summary of safety procedures.

C. Project Record Documents: Accurately record actual locations of capped and active
utilities and subsurface construction.

1.05 QUALITY ASSURANCE

A. Demolition Firm Qualifications: Company specializing in the type of work required.
1. Minimum of 3 years of documented experience.

PART 2 PRODUCTS
2.01 MATERIALS
A. Fill Material: As specified in Section 02310 - Grading
PART 3 EXECUTION
3.01 SCOPE
A. Remove paving and curbs as required to accomplish new work.

B. Within area of new construction, completely remove foundation walls and footings.

Project #JJC-15-661 - Replace Sidewalk at S-Building - 02225- 1 SECTION - 02225
DEMOLITION

12
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Outside area of new construction, completely remove foundation walls and footings.
Remove concrete slabs on grade as indicated on drawings.
Remove other items indicated, for salvage, relocation,and recycling.

Fill excavations, open pits, and holes in ground areas generated as result of removals,
using specified fill; compact fill as required so that required rough grade elevations do
not subside within one year after completion.

3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with applicable codes and regulations for demolition operations and safety of
adjacent structures and the public.

1. Obtain required permits.

2. Comply with applicable requirements of NFPA 241.

3. Use of explosives is not permitted.

4. Take precautions to prevent catastrophic or uncontrolled collapse of structures to
be removed; do not allow worker or public access within range of potential
collapse of unstable structures.

5. Provide, erect, and maintain temporary barriers and security devices.

6. Use physical barriers to prevent accessto areas that could be hazardous to workers
or the public.

7. Conduct operations to minimize effects on and interference with adjacent structures
and occupants.

8. Do not close or obstruct roadways or sidewalks without permit.

9. Conduct operations to minimize obstruction of public and private entrances and
exits; do not obstruct required exits at any time; protect persons using entrances
and exits from removal operations.

B. Do not begin removal until receipt of notificationto proceed from Owner.

C. Do not begin removal until built elements to be salvaged or relocated have been
removed.

D. Do not begin removal until vegetation to be relocated has been removed and specified
measures have been taken to protect vegetation to remain.

E. Protect existing structures and other elements that are not to be removed.

1. Provide bracing and shoring.

2. Prevent movement or settlement of adjacent structures.

3. Stop work immediately if adjacent structures appear to be in danger.

F. Minimize production of dust due to demolition operations; do not use water if that will
result in ice, flooding, sedimentation of public waterways or storm sewers,or other
pollution.

G. |If hazardous materials are discovered during removal operations, stop work and notify
Architect and Owner; hazardous materials include regulated asbestos containing
materials, lead, PCB's,and mercury.

H. Perform demolition in a manner that maximizes salvage and recycling of materials.

1. Dismantle existing construction and separate materials.

2. Setaside reusable, recyclable, and salvageable materials; store and deliver to

Project #JJC-15-661 - Replace Sidewalk at S-Building - 02225 - 2 SECTION - 02225

DEMOLITION
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collection point or point of reuse.
I. Partial Removal of Paving and Curbs: Neatly saw cut at right angle to surface.
3.03 EXISTING UTILITIES

A. Coordinate work with utility companies; notify before starting work and comply with
their requirements; obtain required permits.

B. Protect existing utilities to remain from damage.
Do not disrupt public utilities without permit from authority having jurisdiction.

D. Do not close, shut off, or disrupt existing life safety systemsthat are in use without at
least 7 days prior written notification to Owner.

E. Do not close, shut off, or disrupt existing utility branches or take-offs that are in use
without at least 3 days prior written notificationto Owner.

F. Locate and mark utilities to remain; mark using highly visible tags or flags, with
identification of utility type; protect from damage due to subsequent construction, using
substantial barricades if necessary.

G. Remove exposed piping,valves, meters, equipment, supports, and foundations
of disconnected and abandoned utilities.

3.04 SELECTIVE DEMOLITION FOR ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual field
observation and existing record documents only.
1. Verify that construction and utility arrangements are as shown.
2. Report discrepancies to Architect before disturbing existing installation.
3. Beginning of demolition work constitutes acceptance of existing conditions that
would be apparent upon examination prior to starting demolition.

B. Separate areas in which demolition is being conducted from other areas that are still
occupied.

C. Maintain weatherproof exterior building enclosure except for interruptions required for
replacement or modifications; take care to prevent water and humidity damage.

D. Remove existing work as indicated and as required to accomplish new work.
1. Remove rotted wood, corroded metals, and deteriorated masonry and concrete;
replace with new construction specified.
2. Remove items indicated on drawings.

E. Services (Including but not limited to HVAC, Plumbing, Fire Protection, Electrical, and

Telecommunications) : Remove existing systems and equipment as indicated.

1. Maintain existing active systems that are to remain in operation; maintain access to

equipment and operational components.

2. Where existing active systems serve occupied facilities but are to be replaced with
new services, maintain existing systems in service until new systems are complete
and ready for service.

Verify that abandoned services serve only abandoned facilities before removal.
4. Remove abandoned pipe, ducts, conduits, and equipment, including those above

w
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accessible ceilings; remove back to source of supply where possible, otherwise cap
stub andtag with identification.

F. Protect existing work to remain.

1.
2.

3.
4.

Prevent movement of structure; provide shoring and bracing if necessary.
Perform cutting to accomplish removals neatly and as specified for cutting new

work.
Repair adjacent constructionand finishes damaged during removal work.

Patch as specified for patching new work.

3.05 DEBRIS AND WASTE REMOVAL

A Remove debris, junk, and trash from site.

B. Leave site in clean condition, ready for subsequent work.

C. Clean up spillage and wind-blown debris from public and private lands.

Project #JJC-15-661 - Replace Sidewalk at S-Building - 02225- 4
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SECTION 02310

GRADING
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Removal and storage of topsoil.
B. Rough grading and recontouring the site for positive water drainage.
C. Topsoil and finish grading for planting.
PART 2 PRODUCTS
2.01 MATERIALS

A. Topsoil: Topsoil excavated on-site.

1. Graded.
2. Free of roots, rocks larger than 1/2 inch, subsoil, debris, large weeds and foreign
matter.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify that survey bench mark and intended elevations for the Work are as indicated.
B. Verify limits of work areas.

3.02 PREPARATION
A. Identify required lines, levels, contours, and datum.

B. Stake and flag locations of known utilities.
1. Contact Joint Utility Locating Information for Excavators (JULIE 800-892-0123)
before start of excavating work to ensure that existing utilities on the property are
located and properly protected.

Locate, identify, and protect from damage above- and below-grade utilities to remain.

D. Protect site features to remain, including but not limited to bench marks, survey control
points, existing structures, fences, sidewalks, paving, and curbs, from damage by
grading equipment and vehicular traffic.

E. Protect plants, lawns, rock outcroppings,and other features to remain as a portion of
final landscaping.

3.03 ROUGH GRADING

A. Remove topsoil from areas to be further excavated, re-landscaped, or re-graded,
without mixing with foreign materials.

B. Do not remove topsoil when wet.
C. Remove subsoil from areas to be further excavated, re-landscaped, or re-graded.

D. Do not remove wet subsoil, unless it is subsequently processed to obtain optimum

Project #JJC-15-661 - Replace Sidewalk at S-Building - 02310- 1 SECTION - 02310
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moisture content.
E. When excavating through roots, perform work by hand and cut roots with sharp axe.
See Section 02316 for compaction and filling procedures.

G. Stability: Replace damaged or displaced subsoil to same requirements as for specified
fill.

3.04 SOIL REMOVAL and STOCKPILING
A. Stockpile topsoilto be re-used on site;remove remainder from site.
B. Remove excavated subsoil from site.

C. Stockpiles: Use areas designated on site;pile depth not to exceed 2 feet; protect from
erosion.

3.05 FINISH GRADING

A. Before Finish Grading:
1. Verify building and trench backfilling have been inspected.
2. Verify subgrade has been contoured and compacted.

B. Remove debris, roots, branches, stones in excess of 1/2 inch insize. Remove soil
contaminated with petroleum products.

C. In areas where vehicles or equipment have compacted soil, scarify surface to depth of
3 inches.

D. Place topsoil in areas where sodding are indicated.
Place topsoil where required to level finish grade.

F. Place topsoil to the following compacted thicknesses:
1. Areasto be Sodded: 4 inches.

Place topsoil during dry weather.
H. Remove roots, weeds, rocks,and foreign material while spreading.
I.  Near plants spread topsoil manually to prevent damage.

J. Fine grade topsoil to eliminate uneven areas and low spots. Maintain profiles and
contour of subgrade.

K. Lightly compact placed topsoil.
3.06 REPAIR AND RESTORATION

A. Existing Facilities, Utilities, and Site Features to Remain: If damaged due to this work,
repair or replace to original condition.

B. Other Existing Vegetation to Remain: If damaged due to this work, replace with
vegetation of equivalent species and size.

3.07 CLEANING

A. Remove unused stockpiled topsoil and subsoil. Grade stockpile area to prevent
standing water.

Project #JJC-15-661 - Replace Sidewalk at S-Building - 02310- 2 SECTION - 02310
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B. Leave site clean and raked, ready to receive landscaping.

END OF SECTION

Project #JJC-15-661 - Replace Sidewalk at S-Building - 02310- 3 SECTION - 02310
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SECTION 02315

EXCAVATION

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Excavating for building volume below grade, footings, slabs-on-grade, and paving.
1.02 RELATED REQUIREMENTS

A. Section 02310 - Grading: Soil removal from surface of site.

B. Section 02310 - Grading: Grading.

C. Section 02316- Fill and Backfill: Fill materials, filling,and compacting.
1.03 PROJECT CONDITIONS

A. Verify that survey bench mark and intended elevations for the Work are as indicated.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that survey bench mark and intended elevations for the work are as indicated.
3.02 PREPARATION

A. Identify required lines, levels, contours, and datum locations.

B. See Section 02310 for additional requirements.
3.03 EXCAVATING

A. Excavate to accommodate new structures and construction operations.

w

Notify Architect of unexpected subsurface conditions and discontinue affected Work in
area until notified to resume work.

Slope banks of excavations deeper than 4 feetto angle of repose or less until shored.
Do not interfere with 45 degree bearing splay of foundations.
Cut utility trenches wide enough to allow inspection of installed utilities.

Hand trim excavations. Remove loose matter.

@ " Mmoo

. Correct areas that are over-excavated and load-bearing surfaces that are disturbed;
see Section 02316.

H. Grade top perimeter of excavation to prevent surface water from draining into
excavation.

I.  Remove excavated materialthat is unsuitable for re-use from site.

J.  Stockpile excavated materialto be re-used in area designated on site in accordance
with Section 02310.

Project #JJC-15-661 - Replace Sidewalk at S-Building - 02315- 1 SECTION -02315
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K. Remove excess excavated material from site.
3.04 FIELD QUALITY CONTROL

A. Provide for visual inspection of load-bearing excavated surfaces before placement of
foundations.

3.05 PROTECTION

A. Prevent displacement of banks and keep loose soil from falling into excavation;
maintain soil stability.

B. Protect bottom of excavations and soil adjacent to and beneath foundation from
freezing.

END OF SECTION
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SECTION 02316

FILL AND BACKFILL
PART 1 GENERAL

1.01 SECTION INCLUDES

A. Filling, backfilling, and compacting for footings, slabs-on-grade, and paving.
1.02 RELATED REQUIREMENTS

A. Section 02310 - Grading: Removal and handling of soil to be re-used.
B. Section 02310 - Grading: Site grading.

C. Section 02315- Excavation: Removal and handling of soil to be re- used .
1.03 DEFINITIONS

A. Finish Grade Elevations: Indicated on drawings.

B. Subgrade Elevations: 6 inches below finish grade elevationsindicated on drawings,
unless otherwise indicated.

1.04 REFERENCE STANDARDS

A. AASHTOT 180 - Standard Specification for Moisture-Density Relations of Soils Using a
4.54 kg (10-Ib) Rammer and a 457 mm (18 in.) Drop; American Association of State
Highway and Transportation Officials; 2009.

B. ASTM D 698- Standard Test Methods for Laboratory Compaction Characteristics of
Soil Using Standard Effort (12,400 ft-Ibf /ft3 (600 kN-m/m3)); 2007.

C. ASTMD 1557- Standard Test Methods for Laboratory Compaction Characteristics of
Soil Using Modified Effort (56,000 ft-Ibf/ft3 (2,700 kN m/m3)); 2009.

D. SSRBC - Standard Specifications for Road and Bridge Construction, adopted by the
Illinois Department of Transportation on January 1, 2002, including applicable current
Supplemental Specifications and Special Provisions.

1.05 SUBMITIALS

A. Compaction Density Test Reports.
1.06 DELIVERY, STORAGE, AND HANDLING

A. When necessary, store materials on site in advance of need.

B. When fill materials need to be stored on site, locate stockpiles where indicated .
1. Separatediffering materials with dividers or stockpile separately to prevent
intermixing.
2. Prevent contamination.
3. Protect stockpiles from erosion and deterioration of materials.

1.07 SEQUENCINGAND SCHEDULING

A. Schedule, sequence and coordinate the work of this section, and prior and subsequent
portions of the work.
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PART 2 PRODUCTS
201 FILL MATERIALS

A General Fill: Subsoil excavated on-site.
1. Graded.
2. Free of lumps larger than 3 inches, rocks larger than 2 inches, and debris, waste
frozen materials, vegetation and other deleterious matter.

B. Structural Fill: Subsoil excavated on-site.
1. Graded.
2. Free of lumps larger than 3 inches, rocks larger than 2 inches, and debris, waste
frozen materials, vegetation and other deleterious matter.

C. Granular Fill: Crushed stone conforming to SSRBC;CA-6.
D. Coarse Aggregate Fill: Crushed stone conformingto SSRBC;CA-3.

E. Sand: Naturalriver or bank sand; washed; free of silt, clay, loam, friable or
soluble materials, and organic matter.

F. Topsoil: Topsoil excavated on-site.

1. Graded.
2. Free of roots, rocks larger than 1/2 inch, subsoil, debris, large weeds and foreign
matter.

3. Acidity range (pH) of 5.5 to 7.5.

4. Containing a minimum of 4 percent and a maximum of 25 percent inorganic
matter.

2.02 SOURCE QUALITY CONTROL

A If testsindicate materials do not meet specified requirements, change material and
retest.

PART 3 EXECUTION

3.01 EXAMINATION

Verify that survey bench marks and intended elevations for the Work are as indicated.
Identify required lines, levels, contours, and datum locations.

See Section 02310 for additional requirements.

OO w >

Verify structural ability of unsupported walls to support imposed loads by the fill.
3.02 PREPARATION
A Scarify and proof roll subgrade surface to a depth of 6 inches to identify soft spots.

B. Cut out soft areas of subgrade not capable of compactionin place. Backfill with
general fill.

C. Compact subgrade to density equal to or greater than requirements for subsequent fill
material.

D. Until ready to fill, maintain excavations and prevent loose soilfrom falling into
excavation.
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3.03 FILLING
A Fillto contours and elevations indicated using unfrozen materials.
B. Fill up to subgrade elevations unless otherwise indicated.
C. Employ a placement method that does not disturb or damage other work.
D. Systematically fill to allow maximum time for natural settlement. Do not fill over
porous, wet,frozen or spongy subgrade surfaces.
E. Maintain optimum moisture content of fill materials to attain required compaction
density.
F. Granular Fill: Place and compact materials in equal continuous layers not exceeding 6
inches compacted depth.
G. SoilFill: Place and compact material in equal continuous layers not exceeding 8
inches compacted depth.
H. Slope grade away from building minimum 2 inches in 10ft,unless noted otherwise.
Make gradual grade changes. Blend slope into level areas.
I. Correct areas that are over-excavated.
1. Load-bearing foundation surfaces: Use structural fill, flush to required
elevation, compacted to 98 percent of maximum dry density.
2. Other areas: Use general fill, flush to required elevation, compacted to minimum
97 percent of maximum dry density.
J.  Compaction Density Unless Otherwise Specified or Indicated:
1. Under paving, slabs-on-grade, and similar construction: 95 percent of
maximum dry density.
2. At areas under building foundations: 98 percent of maximum dry density.
3. At other locations: 90 percent of maximum dry density.
K. Reshape and re-compact fills subjected to vehicular traffic.
3.04 FILL AT SPECIFIC LOCATIONS
A Under Interior Slabs-On-Grade:
1. Use granular fill.
2. Compact to 95 percent of maximum dry density.
B. At Foundation Walls and Footings:
1. Do not backfill against unsupported foundation walls.
C. Over Buried Utility Piping, Conduits, and Duct Bank in Trenches:
1. Cover with general fill.
2. Fill up to subgrade elevation.
3. Compact in maximum 8 inch lifts to 95 percent of maximum dry density.
D. At Lawn Areas:
1. Use general fill.
2. Compact to 90 percent of maximum dry density.
3. See Section 02310 for topsoil placement.
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E. Under Monolithic Paving:

1.
2.
3.

4.
5.

Compact subsoil to 95 percent of its maximum dry density before placing fill.

Use general fill.

Fill up to 13 inches below finish paving elevation, unless indicated otherwise on the
Drawings.

Compact to 95 percent of maximum dry density.

See Section 02721 for aggregate base course placed over fill.

3.05 TOLERANCES
A. Top Surface of General Filling: Plusor minus 1 inch from required elevations.

B. Top Surface of Filling Under Paved Areas: Plusor minus 1 inch from required
elevations.

3.06 FIELD QUALITY CONTROL

A. Evaluate results in relation to compaction curve determined by testing un-compacted
material in accordance with ASTM D 698 ("standard Proctor"),ASTM D 1557 ("modified
Proctor"),or AASHTO T 180.

B. Frequency of Tests: Testcompaction of existing, graded and placed materials no more
than seven (7) days prior to placement of the next portion of the Work, and only when
no rain is expected between the time of the test and the placement of the next portion of
the Work. Proceed with the subsequent portions of the Work only after satisfactory
results have been verified in writing.

3.07 CLEANING

A. Remove unused stockpiled materials, leave area in a clean and neat condition. Grade
stockpile area to prevent standing surface water.
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SECTION 03100

CONCRETE FORMS AND ACCESSORIES
PART 1 GENERAL
1.01 SECTIONINCLUDES
Formwork for cast-in place concrete, with shoring, bracing and anchorage.
Openings for other work.

Form accessories.

o 0O w »

Form stripping.

1.02 RELATED REQUIREMENTS

Section 03200 - Concrete Reinforcement.
Section 03300- Cast-in-Place Concrete.
Section 03390- Concrete Curing.

o o = >

Section 05120- Structural Steel: Placement of embedded steelanchors and plates in
cast-in-place concrete.

1.03 REFERENCE STANDARDS

A. ACI 117 - Standard Specifications for Tolerances for Concrete Construction and
Materials; 2006.

B. ACI 301 - Specifications for Structural Concrete for Buildings; American Concrete
Institute; 2005.

C. ACI 318 - Building Code Requirements for Structural Concrete and Commentary;
American Concrete Institute; 2008.

D. ACJ347 - Guide to Formwork for Concrete; American Concrete Institute; 2004.
E. PS 1 - Structural Plywood;2007.
1.04 DESIGNREQUIREMENTS

A. Design, engineer and construct formwork, shoring and bracing to conform to design
and code requirements;resultant concrete to conform to required shape, line and
dimension.

1.05 QUALITY ASSURANCE
A. Perform work of this section in accordance with ACI 347, ACI 301, and ACI 318.

B. Designer Qualifications: Design formwork under direct supervision of a Professional
Structural Engineer experienced in design of concrete formwork and licensed in the
State in which the Project is located.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Transport, handle, store and protect products under provisions of Section 01650.
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PART 2 PRODUCTS
201 FORMWORK- GENERAL

A Provide concrete forms, accessories, sharing, and bracing as required to accomplish cast-
in-place concrete work.

B. Design and construct to provide resultant concrete that conforms to design with respect
to shape, lines, and dimensions.

C. Chamfer outside corners of beams, joists, columns, and walls.

D. Comply with applicable State and local codes with respectto design, fabrication,
erection, and removal of formwork.

2.02 WOOD FORM MATERIALS
A Form Materials: At the discretion of the Contractor.
2.03 PREFABRICATED FORMS

A Preformed Steel Forms: Minimum 16 gage matched, tight fitting, stiffened to support
weight of concrete without deflection detrimental to tolerances and appearance of
finished surfaces.

2.04 FORMWORK ACCESSORIES

A Form Ties:Snap-off type, galvanized metal, adjustable length, cone type, with
waterproofing washer, free of defects that could leave holes larger than 1 inch in
concrete surface.

B. Form Release Agent: Colorless mineral oil based barrier forming compound that will not
stain concrete, absorb moisture, impair natural bonding of concrete finish coatings, or
affect color characteristics of concrete finish coatings.

C. Filler Strps for Chamfered Corners: Rigid plastic type; 3/4 x 3/4 inch size;maximum
possible lengths.

D. Nails, Spikes, Lag Bolts, Through Bolts, Anchorages: Sized as required, of sufficient
strength and character to maintain formwork in place while placing concrete.
E. Embedded Anchor Shapes, Plates, Angles and Bars: As specified in Section 05120.
PART 3 EXECUTION
3.01 EXAMINATION

A Verify lines, levels and centers before proceeding with formwork. Ensure that
dimensions agree with drawings.

B. Verify compacted subgrade is acceptable and ready to support paving and imposed
loads.

3.02 EARTH FORMS
A Earth forms are not permitted.

3.03 ERECTION - FORMWORK

Project #JJC-15-661 - Replace Sidewalk at S-Building - 03100- 2 SECTION -03100
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3.04

3.05

3.06

Erect formwork, shoring and bracing to achieve design requirements, in accordance with
requirements of ACI 301.

Provide bracing to ensure stability of formwork. Shore or strengthen formwork subject to
overstressing by construction loads.

Arrange and assemble formwork to permit dismantling and stripping. Do not damage
concrete during stripping. Permit removal of remaining principal shores.

Align joints and make watertight. Keep form joints to a minimum.

Obtain approval before framing openings in structural members that are not indicated on
drawings.

Provide fillet and chamfer strips on external corners of exposed corners.

Coordinate this section with other sections of work that require attachment of
components to formwork.

If formwork is placed after reinforcement, resulting in insufficient concrete cover over
reinforcement/ request instructions from Architect before proceeding.

Provide continuous 2x4 minimum keyway in top of all footings as depicted on the
drawings.

APPLICATION- FORM RELEASE AGENT

Apply form release agent on formwork in accordance with manufacturer's
recommendations.

Apply prior to placement of reinforcing steel/ anchoring devices/ and embedded items.

Do not apply form release agent where concrete surfaces will receive special finishes or
applied coverings that are affected by agent. Soak inside surfaces of untreated forms with
clean water. Keep surfaces coated prior to placement of concrete.

INSERTS, EMBEDDED PARTS, AND OPENINGS

Provide formed openings where required for items to be embedded in passing through
concrete work.

Locate and setin place items that will be cast directly into concrete.

Coordinate with work of other sections in forming and placing openings/ slots, reglets,
recesses/ sleeves, bolts, anchors, other inserts, and components of other work.

Install accessories in accordance with manufacturer's instructions/ so they are straight/
level, and plumb. Ensure items are not disturbed during concrete placement.

Close temporary openings with tight fitting panels, flush with inside face of forms, and
neatly fitted so joints will not be apparent in exposed concrete surfaces.

FORM CLEANING

A. Clean forms as erection proceeds/ to remove foreign matter within forms. B.

Clean formed cavities of debris prior to placing concrete.
1. Flushwith water or use compressed air to remove remaining foreign matter.

Project #JJC-15-661 - Replace Sidewalk at S-Building — 03100 - 3 SECTION - 03100
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3.07
A

3.08
A

Ensure that water and debris drain to exterior through clean-out ports.

2. During cold weather, remove ice and snow from within forms. Do not use de-icing
salts. Do not use water to clean out forms, unless formwork and concrete
construction proceed within heated enclosure. Use compressed air or other means

to remove foreign matter.

FORMWORK TOLERANCES

Construct formwork to maintain tolerances required by ACI 117.

FIELD QUALITY CONTROL

Inspect erected formwork, shoring,and bracing to ensure that work is in accordance
with formwork design, and to verify that supports, fastenings, wedges,ties, and items

are secure.
Do not reuse wood formwork more than 2 times for concrete surfaces to be exposed to
view. Do not patch formwork.

3.09 FORM REMOVAL

A
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Do not remove forms or bracing until concrete has gained sufficient strength to carry its
own weight and imposed loads.

Loosen forms carefully. Do not wedge pry bars, hammers, or tools against finish
concrete surfaces scheduled for exposure to view.

Store removed forms to prevent damage to form materials or to fresh concrete.
Discard damaged forms.

END OF SECTION

SECTION-03100
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SECTION.03200

CONCRETE REINFORCEMENT

PART 1 GENERAL
1.01 SECTIONINCLUDES

A. Reinforcing steel for cast-in-place concrete.

B. Supports and accessories for steel reinforcement.
1.02 RELATED REQUIREMENTS

A. Section 03100- Concrete Forms and Accessories.

B. Section 03300 - Cast-in-Place Concrete.
1.03 REFERENCE STANDARDS

A. ACI 301 - Specifications for Structural Concrete for Buildings; American Concrete
Institute International; 2005.

B. ACI 318 - Building Code Requirements for Structural Concrete and Commentary;
American Concrete Institute International; 2008.

C. ACISP-66 - ACI Detailing Manual; American Concrete Institute International; 2004.

D. ASTM A 185/A 185M- Standard Specification for Steel Welded Wire Reinforcement,
Plain, for Concrete; 2007.

E. ASTM A 615/A 615M- Standard Specification for Deformed and Plain Billet-Steel Bars for
Concrete Reinforcement; 2009b.

F. CRSI(DA4) -Manual of Standard Practice; Concrete Reinforcing Steel Institute; 2001.
G. CRSI(P1) - Placing Reinforcing Bars; Concrete Reinforcing Steel Institute; Eighth Edition.
1.04 SUBMTTALS

A. Shop Drawings: Comply with requirements of ACI SP-66. Include bar schedules,
shapes of bent bars, spacing of bars, and location of splices.

1.0S QUALITY ASSURANCE
A. Perform work of this section in accordance with ACI 301 and ACI 318.

B. Prepare shop drawings under the supervision of a qualified Structural Engineer (SE)
experienced and licensed in design of work of this type and licensed in the State in which
the Project is located.

PART 2 PRODUCTS
2.01 REINFORCEMENT

A. Reinforcing Steel: ASTM A 615/A 615M Grade 60 (420).
1. Deformed billet-steel bars.
2. Unfinished.

B. Steel Welded Wire Reinforcement: ASTM A 185/A 185M, plain type.
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1. Flat Sheets.
2. Mesh Ske and Wire Gage: As indicated on drawings.

C. Reinforcement Accessories:
1. Tie Wire: Annealed, minimum 16 gage.
2. Chairs, Bolsters, Bar Supports, and Spacers: Factory made wire bar supports sized
and shaped for adequate support of reinforcement during concrete placement.

3. Provide stainless steel components for placement within 1-1/2 inches of
weathering surfaces.

2.02 FABRICATION

A. Fabricate concrete reinforcing in accordance with CRSI(DA4) - Manual of Standard
Practice.

B. Welding of reinforcementis not permitted.

C. Locate reinforcing splices not indicated on drawings at point of minimum stress.
1. Review locations of splices with Architect.

PART 3 EXECUTION
3.01 PLACEMENT

A. Place support and secure reinforcement against displacement. Do not deviate from
required position. Reinforcing "pull-up” during placement of concrete not acceptable.

B. Do not displace or damage vapor barrier.
C. Accommodate placement of formed openings.
D. Conform to applicable code for concrete cover over reinforcement.

E. Bond and ground all reinforcementto requirements of Section 16060.
3.02 FIELD QUALITY CONTROL

A. An independent testing agency, as specified on the contract documents, will inspect
installed reinforcementfor conformance to contract documents before concrete placement.

B. Provide free access to concrete operations at project site and cooperate with the appointed
firm.

END OF SECTION
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SECTION 03300

CAST-IN-PLACE CONCRETE

PART 1 GENERAL

1.01

A.

102

1.03

mo o w >

1.04

nmoow

SECTIONINCLUDES
Elevated concrete slabs.
Floors and slabs on grade.
Concrete Sidewalks
Concrete foundation walls and footings.
Joint devices and accessories associated with concrete work.
Dewatering.
PRODUCTS INSTALLED BUT NOT FURNISHED UNDER THIS SECTION:

Embedded Steel Items: Refer to Section 05120 - Structural Steel and Section 05500-
Metal Fabrications.

RELATED REQUIREMENTS
Section 03100 - Concrete Forms and Accessories: Forms and accessories for formwork.
Section 03200 - Concrete Reinforcement.
Section 03390 - Concrete Curing.
Section 07900 - Joint Sealers.
Section 07212 - Board and Batt Insulation: Rigid board insulation.
REFERENCE STANDARDS

ACI 117 - Standard Specifications for Tolerances for Concrete Construction and
Materials; American Concrete Institute International; 2006.

ACI 211.1 - Standard Practice for Selecting Proportions for Normal, Heavyweight, and
Moss Concrete; American Concrete Institute International; 1991 (Reapproved 2002).

ACI 211.2 - Standard Practice for Selecting Proportions for Structural Lightweight
Concrete; American Concrete Institute International; 1998 (Reapproved 2004).

. ACI 301 -Specifications for Structural Concrete for Buildings; American Concrete

Institute International; 2005.

ACI 302.1R - Guide for Concrete Floor and Slob Construction; American Concrete
Institute International; 2004 (errata 2007).

ACI 304R - Guide for Measuring, Mixing, Transporting, and Placing Concrete;
American Concrete Institute International; 2000.

G. ACI 305R - Hot Weather Concreting; American Concrete Institute International; 2010.

ACI 306R - Cold Weather Concreting; American Concrete Institute International; 1988
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(Reapproved 2002).

ACI 318 - Building Code Requirementsfor Structural Concrete and Commentary;
American Concrete Institute International; 2008.

ASTM C 33 - Standard Specification for Concrete Aggregates; 2008.

ASTM C 39/C 39M- Standard Test Method for Compressive Strength of Cylindrical
Concrete Specimens; 2009a.

ASTM C 94/C 94M - Standard Specification for Ready-Mixed Concrete; 2009a.
ASTM C 150- Standard Specification for Portland Cement; 2007.

. ASTM C 173/C 173M- Standard Test Method for Air Content of Freshly Mixed

Concrete by the Volumetric Method; 2009.

. ASTM C 260 - Standard Specification for Air-Entraining Admixtures for Concrete; 2006.

ASTM C 330 - Standard Specification for Lightweight Aggregates for Structural
Concrete; 2005.

. ASTM C 494/C 494M - Standard Specification for Chemical Admixtures for Concrete;

2008a.

ASTM C 618 - Standard Specification for Coal Fly Ash and Raw or Calcined Natural
Pozzolan for use in Concrete; 2005.

ASTM C 881/C 881M- Standard Specification for Epoxy-Resin-Base Bonding Systems
for Concrete; 2002.

ASTM C 1059 - Standard Specification for Latex Agents for Bonding Fresh to Hardened
Concrete; 1999.

ASTM D 994 - Standard Specification for Preformed Expansion Joint Filler for Concrete
(Bituminous Type); 1998 (Reapproved 2003).

ASTMD 1751 -Standard Specification for Preformed Expansion Joint Filler for
Concrete Paving and Structural Construction (Non-extruding and Resilient Bituminous
Types); 2004 (Reapproved 2008).

. ASTM E 1155 - Standard Test Method for Determining F(F) Floor Flatness and F(L)

Floor Levelness Numbers; 1996 (Reapproved2008).

ASTM E 1745 - Standard Specification for Plastic Water Vapor Retarders Used in
Contact with Soil or Granular Fill under Concrete Slabs; 2009.

1.05 SUBMITIALS

A.

Product Data: Submit manufacturers' data on manufactured products showing
compliance with specified requirements.

Mix Designs: 15 days prior to start of work, submit mix design for each type of concrete
specified including back-up test data.

1.06 QUALITY ASSURANCE

A.

Perform work of this section in accordance with ACI 301 and ACI 318.

Project #JJC-15-661 - Replace Sidewalk at S-Building - 03300- 2 SECTION - 03300
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B.

Acquire cement from same source and aggregate from same source for entire project.

C. Follow recommendations of AClI 305R when concreting during hot weather.

D. Follow recommendations of AClI 306R when concreting during cold weather.
PART 2 PRODUCTS

2.01

A.

2.02

A.

2.03

o 0w »

2.04

>

I OTm Mmoo W

FORMWORK

Comply with requirements of Section 03100.
REINFORCEMENT

Comply with requirements of Section 03200.
CONCRETE MATERIALS

Cement: ASTM C 150, Type I- Normal Portland type.

Fine and Coarse Aggregates: ASTM C 33.

Fly Ash: ASTM C 618, Class C.

Water: Clean and not detrimental to concrete.
CHEMICAL ADMIXTURES

Do not use chemicals that will resultin soluble chloride ions in excess of 0.1 percent by
weight of cement.

Air Entrainment Admixture: ASTM C 260.

High Range Water Reducing and Retarding Admixture: ASTM C 494/C 494M Type G.
High Range Water Reducing Admixture: ASTM C 494/C 494M Type F.

Water Reducing and Accelerating Admixture: ASTM C 494/C 494M TypeE.

Water Reducing and Retarding Admixture: ASTM C 494/C 494M TypeD. G.
Accelerating Admixture: ASTM C 494/C 494M Type C.

Retarding Admixture: ASTM C 494/C 494M TypeB.

Water Reducing Admixture: ASTM C 494/C 494M Type A.

2.05 ACCESSORY MATERIALS

A.

2.06

A.

Underslab Vapor Retarder: Polyethylene sheet, minimum 10 mils thick, Class C or
better.

Curing Materials: Comply with requirements of Section 03390.

Board Insulation: Provide at foundation perimeter and under slabs on grade. See
Section 07212 - Board and Batt Insulation.

BONDING AND JOINTING PRODUCTS

Latex Bonding Agent: Non-dispersible acrylic latex, complying with ASTM C 1059
Type ll.

Project #JJC-15-661 - Replace Sidewalk at S-Building - 03300- 3 SECTION - 03300
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F.

Epoxy Bonding System: Complying with ASTM C 881/C 881M and of Type required
for specific application.

Joint Filler: Non-extruding, resilient asphalt impregnated fiberboard or felt, complying
with ASTM D 1751, 1/4 inch thick and full depth of slab less 1/2 inch; tongue and
groove profile.

. Joint Filler: Compressible asphalt mastic with felt facers, complying with ASTM D 994,

1/4 inch thick and 4 inches deep.

Construction Joint Devices: Integral galvanized steel; formed to tongue and groove
profile, with removable top strip exposing sealant trough, knockout holes spaced at 6
inches, ribbed steel spikes with tongue to fittop screed edge.

Sealant and Primer: As specified in Section 07900.

2.07 CONCRETE MIXDESIGN

A. Concrete Strength: Establish required average strength for each type of concrete on the
basis of field experience or trial mixtures, as specified in ACI 301.
1. For trial mixtures method, employ independent testing agency acceptable to
Architect for preparing and reporting proposed mix designs.
B. Admixtures: Add acceptable admixturesas recommended in ACI 211 .1 and at rates
recommended by manufacturer. Submit to Architect for review and approval.
C. Normal Weight Concrete: Type "A".
1. Compressive Strength, when tested in accordance with ASTM C 39/C 39M at 28
days: 4,000 psi.
2. Fly Ash Content: Maximum 15 percent of cementitious materials by weight.
3. Water-CementRatio: Maximum 48 percent by weight.
4. Total AirContent: 2 percent, determined in accordance with ASTM C 173/C
173M.
5. Maximum Slump: 4 inches.
6. Maximum Aggregate Size: 3/4 inch.
7. Synthetic Macro Fiber Reinforcement: Per drawings.
D. Normal Weight Concrete: Type "8".
1. Compressive Strength, when tested in accordance with ASTM C 39/C 39M at 28
days: 3,000 psi.
2. Fly Ash Content: Maximum 15 percent of cementitious materials by weight.
3. Water-CementRatio: Maximum 56 percent by weight.
4. Total Air Content: 2 percent, determined in accordance with ASTM C 173/C
173M.
5. Maximum Slump: 4 inches.
6. Maximum Aggregate Size: 1 inch.
E. Normal Weight Concrete: Type "C".
1. Compressive Strength, when tested in accordance with ASTM C 39/C 39M at 28
days: 4,000 psi.
2. Fly Ash Content: Maximum 15 percent of cementitious materials by weight.
3. Water-CementRatio: Maximum 45 percent by weight.
4. Total Air Content: 2 percent, determined in accordance with ASTM C 173/C
Project #JJC-15-661 - Replace Sidewalk at S-Building - 03300 - 4 SECTION - 03300
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173M.
5. Maximum Slump: 4 inches.
6. Maximum Aggregate Size: 3/8 inch.
7. Synthetic Macro Fiber Reinforcement: Per drawings.

F. Normal Weight Concrete: Type "D".
1. Compressive Strength, when tested in accordance with ASTM C 39/C 39M at 28
days: 4,500 psi.
2. Fly Ash Content: Maximum 15 percent of cementitious materials by weight.
3. Water-Cement Ratio: Maximum 44 percent by weight.
4. Total Air Content: 6 percent, determined in accordance with ASTM C 173/C
173M.
5. Maximum Slump: 4 inches.
6. Maximum Aggregate Size: 3/4 inch.
2.08 MIXING
A Transit Mixers: Comply with ASTM C 94/C 94M.

PART 3 EXECUTION
3.01 EXAMINATION

A

Verify lines, levels, and dimensions before proceeding with work of this section.

3.02 PREPARATION

A

B.

Verify that forms are clean and free of rust before applying release agent.

Coordinate placement of embedded items with erection of concrete formwork and
placement of form accessories.

Where new concrete isto be bonded to previously placed concrete, prepare existing

surface by cleaning with steel brush and applying bonding agent in accordance with

manufacturer's instructions.

1. Use epoxy bonding system for bonding to damp surfaces, for structural
load-bearing applications, and where curing under humid conditions is required.

2. Use latex bonding agent only for non-load-bearing applications.

In locations where new concrete is doweled to existing work, drill holes in existing
concrete, insert steel dowels and packed solid with non-shrink grout.

Interior Slabs on Grade: Install vapor retarder under interior slabs on grade. Lap

joints minimum 6 inches. Seal joints, seams and penetrations watertight with

manufacturer's recommended products and follow manufacturer's written instructions.

Repair damaged vapor retarder before recovering.

1. Vapor Retarder Over Granular Fill: Install compactible granular fill before placing
vapor retarder as shown on the drawings. Do not use sand.

3.03 PLACING CONCRETE

A Place concrete in accordance with ACI 304R.

B. Place concrete for floor slabs in accordance with ACI 302.1R.

C. Notify Architect not less than 24 hours prior to commencement of placement operations.
Project #JJC-15-661 - Replace Sidewalk at S-Building - 03300 - 5 SECTION - 03300

CAST-IN-PLACE CONCRETE

35



B15012

D. Ensure reinforcement,inserts, water stops, embedded parts, and formed
construction jont devices will not be disturbed during concrete placement.

3.04 CONCRETE FINISHING

A Repair surface defects, including tie holes, immediately after removing formwork.

B. Unexposed Form Finish: Rubdown or chip off fins or other raised areas 1/4 inch or
more in height.

C. Exposed Form Finish: Rubdown or chip off and smooth fins or other raised areas 1/4
inch or more in height. Provide finish as follows:
1. Smooth Rubbed Finish: Wet concrete and rub with carborundum brick or other
abrasive, not more than 24 hours after form removal.

D. Interior Concrete Slabs: Finish to requirements of ACI 302.1R, and as follows:
1. Surfacesto Receive Thin Floor Coverings: "Steel trowel" as described in ACI
301.1Rthin floor coverings include carpeting, resilient flooring, seamless
flooring, thin set quarry tile, and thin set ceramic tile.
2. Other Surfacesto Be Left Exposed: "Steel trowel" as described in ACI 302.1R,
minimizing burnish marks and other appearance defects.

E. Concrete Sidewalks: Light Broom, texture perpendicular to direction of travel; troweled
and radiused edge -1/4 inch radius.

3.05 CURING AND PROTECTION

A Comply with requirements of Section 03390.
3.06 JOINT SEALING

A See Section 07900 for joint filler and joint sealer requirements.
3.07 FIELD QUALITY CONTROL

A. An independent testing agency will perform field quality control tests, as specified on
the contract documents.

B. Provide free access to concrete operations at project site and cooperate with appointed
firm.

C. Take one additionaltest cylinder during cold weather concreting, cured on job site
under same conditions as concrete it represents.

3.08 DEFECTIVE CONCRETE

A Defective Concrete: Concrete not conforming to required lines, details, dimensions,
tolerances or specified requirements.

B. Repair or replacement of defective concrete will be determined by the Architect. The
cost of additional testing shall be borne by Contractor when defective concrete is
identified.

C. Do not patch, fill,touch-up, repair,or replace exposed concrete except upon express
direction of Architect for each individual area.

3.09 SCHEDULE - CONCRETE TYPES AND FINISHES

Project #JJC-15-661 - Replace Sidewalk at S-Building — 03300-6 SECTION -03300
CAST-IN-PLACE CONCRETE

36



B15012

Location Mix Type

A. Footings

B. Foundation walls and piers
C. Interior slab-on-grade
D

Concrete sidewalks,
stoops and aprons

E  Concrete infill for stairs

and landings

END OF SECTION

Project #JJC-15-661 - Replace Sidewalk at S-Building - 03300 - 7

B
B
A

C

Concrete Finish
smooth form
smooth form

troweled

broom
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SECTION 03390

CONCRETE CURING
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Initial and final curing of horizontaland vertical concrete surfaces.
1.02 RELATED REQUIREMENTS
A. Section 03300- Cast-in-Place Concrete.
1.03 REFERENCE STANDARDS

A. ACI 301 - Specifications for Structural Concrete for Buildings; American Concrete
Institute International; 2005.

B. ACI 302.1R- Guide for Concrete Floor and Slab Construction; American Concrete
Institute International; 2004 (errata 2007).

C. ACI 308R- Guide to Curing Concrete; American Concrete Institute International; 2001
(Reapproved 2008).

D. ASTMC 171 -Standard Specification for Sheet Materials for Curing Concrete; 2007.

E. ASTMC 309 - Standard Specification for Liquid Membrane-Forming Compounds for
Curing Concrete; 2007.

1.04 SUBMITIALS

A. Product Data: Provide data on curing compounds and moisture-retaining sheet,
including compatibility of different products and limitations.

1.05 QUALITY ASSURANCE
A. Perform Work in accordance with ACI 301 and ACI 302.1R.
1.06 DELIVERY, STORAGE, AND HANDLING

A. Deliver curing materials in manufacturer's sealed packaging,including application
instructions.

PART 2 PRODUCTS
2.01 MATERIALS

A. Membrane Curing Compound: ASTM C 309 Type 1 -Clear or translucent, Class A.
1. Acrylic type.

B. Moisture-Retaining Sheet: ASTMC 171.
1. Polyethylene film, clear, minimum nominal thickness of 0.0040 in.

2. White-burlap-polyethylene sheet, weighing not lessthan 10 oz./per linear yd., 40
inches wide.

C. Water: Potable, not detrimentalto concrete.
PART 3 EXECUTION
Project #JJC-15-661 - Replace Sidewalk at S-Building - 03900 - 1 SECTION - 03900
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3.01 EXAMINATION

A. Verify that substrate surfaces are ready to be cured.
3.02 EXECUTION- HORIZONTAL SURFACES

A. Cure floor surfaces in accordance with ACI 308R.

B. Moisture-Retaining Sheet: Lap strips not lessthan 3 inches and seal with
waterproof tape or adhesive; secure at edges; maintain in place for not less than
4 days.

C. Absorptive Moisture-Retaining Sheet: Saturate burlap-polyethylene and place
burlap-side down over floor slab areas, lapping ends and sides; maintain in place for
7 days.

D. Membrane Curing Compound: Apply curing compound in accordance
with manufacturer's instructions in one coat.

3.03 EXECUTION - VERTICAL SURFACES
A. Cure surfaces in accordance with ACI 308R.

B. Membrane Curing Compound: Apply compound in accordance with
manufacturer's instructions in one coat.

3.04 PROTECTION

A Do not permit traffic over unprotected floor surface.

END OF SECTION
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NOTES:

1 SEE SPECIFICATIONS RELATED TO THIS WORK
2. BASE BID ITEM No. 1 — S—BUILDING SIDEWALK REPLACEMENT
o  REPLACE EXISTING SIDEWALK:

O  DEMOLISH AND REMOVE EXISTING SIDEWALK.

0  EXISTING GRAVEL BASE CAN BE REUSED. ADD GRAVEL FILL IF REQUIRED.

0 POUR A 5" THICK CONCRETE SIDEWALK WITH EITHER #10-6"X6" WIRE MESH OR FIBERGLASS FILL
CONCRETE.

0 BACK FILL WITH TOP SOIL AS NEEDED AND JJC WILL TAKE CARE OF THE LANDSCAPING FOR THIS AREA.

3. BASE BID ITEM NO. 2 — S—BUILDING — CONCRETE PADS AND PIERS FOR CONSTRUCTION STUDENTS USE
o CONCRETE PIERS:

O  REMOVE ANY LANDSCAPING MATERIAL AND TREES/ROOTS FROM SITE AS NEEDED.

O  PIERS ARE TO BE POURED AT A DEPTH OF 42" BELOW GRADE AS SHOW ON DRAWING C-1 TO KEEP THEM
BELOW THE FROST LINE.

O USE A 48" LONG SONOTUBE AND LEAVE 6" OF PIER PROJECTING ABOVE THE FINISHED GRADE.

0  SHOOT AND MAKE SURE ALL PIERS ARE LEVEL WITH EACH OTHER ONCE THEY ARE POURED.

0  INSTALL TWO STICKS OF REBAR IN EACH PIER

O  INSTALL TWO THREADED INSERTS IN THE TOP OF EACH PIER. THE INSERTS WILL BE SPACED 5" APART

AND CENTERED DIAGONALLY IN EACH PIER.

o TWO CONCRETE PADS:

O  REMOVE ANY LANDSCAPING MATERIAL AND TREES/ROOTS FROM SITE AS NEEDED.
0  BOTH CONCRETE PADS TO BE 5" THICK CONCRETE WITH #0-6" X 6” WIRE MESH OR FIBERGLASS FILL
CONCRETE.
0 BACK FILL WITH TOP SOIL AS NEEDED AND JJC WILL TAKE CARE OF THE LANDSCAPING FOR THIS AREA.
4. BASE BID ITEM #3 — B—BUILDING — WELD SHOP CONTAINER STORAGE AREA CONCRETE PAD

o THIS AREA WE ARE EXTENDING AN EXISTING CONCRETE PAD TO ACCOMMODATE AT NEW 20° LONG CONTAINER TO BE
USED FOR STORAGE OF STEEL USED IN THE WELDING CLASSES

0  THIS AREA WILL NEED TO BE EXCAVATED AND A GRAVEL BASE WILL NEED TO BE INSTALLED.

0  THREE EXISTING BOLLARDS WILL NEED TO BE REMOVED.

0 A CONCRETE RETAINING WALL WILL NEED TO BE INSTALLED WITH A FOOTING THAT WILL BE 42" BELOW THE
EXISTING CONCRETE SURFACE. UNLESS YOU RUN INTO BEDROCK, THEN THE FOOTING CAN BE INSTALLED
ON TOP OF THE BEDROCK.

0  INSTALL TWO REBAR STICKS ALONG THE LENGTH OF THE FOOTING AND AT THE TOP OF THE CONCRETE
RETAINING WALL.

0 FIGURE A 5" THICK CONCRETE PAD WITH EITHER #0-6"X6" WIRE MESH OR FIBERGLASS FILL CONCRETE.

O  INSTALL %" DOWEL RODS INTO EXISTING CONCRETE DRIVE ON 1" CENTERS AND AT THE TIE INTO THE
EXISTING DOCK FOUNDATION.

0  REUSE LANDSCAPING STONE AND BACKFILL BEHIND NEW RETAINING WALL AS NEEDED.

d. ALTERNATE BID ITEM # — S—BUILDING — U OF | MOTORCYCLE STORAGE CONTAINER STORAGE AREA

¢ INSTALL A NEW GRANULAR BASE TO ACCOMMODATE A 40" STORAGE CONTAINER FOR THE U OF | MOTORCYCLE
TRAINING CLASSES.

0  THIS AREA WILL NEED TO BE EXCAVATED AND A GRANULAR BASE WILL NEED TO BE INSTALLED.
O  THIS AREA WILL NEED TO BE COMPACTED AND LEVEL ALONG ITS NORTH/SOUTH AND EAST/WEST IN THE
AREA WHERE THE 8 WIDE X 40" CONTAINER WILL BE PLACED.
0  BACKFILL AROUND EDGES OF GRANULAR BASE WITH TOP SOIL. JJC WILL TAKE CARE OF THE LANDSCAPING
IN THIS AREA.
6. ALTERNATE BID ITEM #2 — U-BUILDING — HEALTH SERVICES MECHANICAL ROOM SIDEWALK EXTENSION

o INSTALL A NEW SIDEWALK FROM THE ACCESS ROAD TO THE MECHINCAL ROOM IN U-BUILDING.

THIS AREA WILL NEED TO BE EXCAVATED AND A GRANULAR BASE WILL NEED TO BE INSTALLED.
FIGURE A 5" THICK CONCRETE SIDEWALK WITH EITHER #10-6"X6" WIRE MESS OR FIBERGLASS FILL

CONCRETE.

BACKFILL WITH TOP SOIL AS NEEDED AND JJC WILL TAKE CARE OF THE FOR THIS AREA.
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JOLIET JUNIOR COLLEGE
\/ 1901 —

CONTRACT AGREEMENT

Purchase Order#: XXXXXX Account #: XXX-XXX-XXX XXX
Date: XXXXXX
Project: XXXXX
Between:
Joliet Junior College Contractor
1215 Houbolt Road AND Address
Joliet, Illinois 60431 Address
In the amount of § XXXXXXXXXXXXXXXXXXXXXXX and 00/100
ARTICLE 1
THE WORK
1.1 The Trade Contractor and JIC agree that the materials and equipment to be furnished and the

work to be done by the Trade Contractor are as follows:

The Contract Sum includes, but is not limited to the following:
e 110% Performance and payment bond to Joliet Junior College, Illinois Community College District
No. 525

e Insurance in accordance with Schedule "A" Insurance Requirements.

The Contract Sum excludes the following:
e All sales, consumer, use and other similar taxes on equipment and materials incorporated into the

work for this project. Tax Exempt No E9992-4773-06 for Joliet Junior College, lllinois Community
College District No. 525

1.2 The Trade Contractor shall be held accountable for the following Project related responsibilities:
furnish all labor and supervision; furnish, supply and install all equipment, material supplies, tools, scaffolding,
hoisting, transportation, unloading and handling; do all things required to complete the work described above
on the Project all in accordance with the drawings, documents and specifications prepared by the
Architect/Engineer/Owner; and furnish all necessary information, shop drawings, details, samples, brochures,
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etc. for Owner/Architect approval, as may be required.

ARTICLE 2

TIME OF COMMENCEMENT AND COMPLETION

2.1 Trade Contractor shall start the work upon notice to proceed and shall execute the work with diligence
and so as to maintain such schedules and milestones as established by JJC’'s Construction Manager. The Trade
Contractor agrees to complete portions and the whole of the work by the following anticipated dates:

2.2 The Trade Contractor is cautioned that schedules and milestones are subject to review and revision. It
is the sole responsibility of the Trade Contractor to attend job meetings, keep itself informed of any revisions,
and conform to any such revisions.

2.3 In the event that the Trade Contractor should fail to maintain JIC’s progress schedule or the schedule
as established above, the JIC Construction Manager reserves the right, after 48 hours formal notice, either by
letter or confirmed email to the Trade Contractor, to procure the materials, equipment, and labor necessary to
proceed with, or to complete the work, or any portion thereof from other sources and charge the cost thereof
to the Trade Contractor.

ARTICLE3
THE CONTRACT SUM
3.1 JIC agrees to pay the Trade Contractor for the satisfactory performance of his work the total sum of:

Contract Amount: S.00

Contract amount is made up of the following:

O BaseBid ..oooceeveeiiieieeeeiee e S
o Alternate Bid NO. .coocvvevevieieieeeceee e S
Total Contract Amount....ce.eeeevevenvnnene.. S

Allowances (if applicable):

Unit Prices (furnished and installed unless stated otherwise)
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In current funds subject to additions and deductions for changes, as may be agreed upon, and to make
payments on account thereof as follows:

3.2 On the established day of each month, the Trade Contractor shall deliver to the JIC Construction
Manager (2) completed copies of the JJC Payment Application Package showing values of all materials
delivered and work completed up to the established billing date for which payment is being requested. It is
specifically understood and agreed that prior to submission of the first statement the Trade Contractor will
deliver to the JJC Construction Manager, for review and approval, a detailed breakdown of this contract sum
showing a schedule of values for the various parts of the work. Once accepted, this schedule of values will be
used as a basis for checking the Trade Contractor's monthly statement.

3.3 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit
a waiver of lien showing all payments made for labor and materials and on account for all work covered in the
previous months request for payment. Affidavit and waiver of liens may be required to be submitted from
Trade Contractors, suppliers, and/or Trade-Trade Contractors (all tier).

3.3.1 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit
certified payroll for all labor and sub labor.

3.4 Ten percent (10%) of each payment shall be retained, unless specific provisions to the contrary are
indicated in the contract documents.

3.5 No payment made under this Agreement, including the final payment, shall be conclusive evidence of
the performance of the work, either wholly or in part, and no payment shall be construed as an acceptance of
defective work or improper materials.

3.6 The Trade Contractor shall save and keep JIC’s property free from all mechanics' and material liens and
all other liens and claims, legal or equitable, arising out of the Trade Contractors work hereunder. In the event
any such lien or claim is filed by anyone claiming by, through, or under the Trade Contractor, the Trade

Contractor shall remove and discharge same, by bonding or otherwise, within five (5) days of the filing thereof.

ARTICLE 4

THE CONTRACT DOCUMENTS

4.1 The contract documents consist of this Agreement and any exhibits attached hereto; general
conditions, supplementary, special and other conditions, the drawings, specifications, general instructions to
bidders, supplements to bidder's documents, form of proposal, all addenda issued prior to and all
modifications issued after execution of the Agreement. Any post bid review and/or pre-construction
document shall be considered part of this Agreement.

4.2 The Trade Contractor agrees to perform the work under the general direction of the JJC Construction
Manager.
4.3 If there is a provision for liquidated damages in the contract documents, the Trade Contractor shall be

liable for any liquidated damages by reason of the failure of the Trade Contractor to prosecute the work
diligently and properly.

4.4 No extra work shall be performed under this Agreement, except upon receipt of a written change
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order from JIC. Should the Trade Contractor proceed with any work they consider extra to this contract
without a fully executed JIC change order form, it is considered at their own risk and cost.

ARTICLE 5

INSURANCE AND INDEMNITY

5.1 The Trade Contractor agrees to at the time of execution of this Agreement furnish the Construction
Manager with certificates of an insurance company (or other source). These certificates should certify that the
Trade Contractor is protected on the work with worker's compensation and employer's liability, public liability
and bodily injury, property damage insurance, and any other insurance as required by the contract documents
and in accordance with the attachment to this Agreement entitled "Insurance Specifications". The Trade
Contractor will not be permitted to start work at the site until these certificates are filed with the JJC
Construction Manager. Compliance by the Trade Contractor with the foregoing requirements, as to carrying
insurance and furnishing certificates, shall not relieve the Trade Contractor of its liabilities and obligations.

ARTICLE 6

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

6.1 The Trade Contractor agrees to furnish and pay for a 110% Performance Bond and a 110% Labor and
Material Payment Bond. The bonds are to be delivered within 10 days of receipt of a purchase order and
execution of this agreement.

ARTICLE 7

WARRANTY

7.1 The Trade Contractor agrees to promptly make good, without cost to the JIC, any and all defects, due
to faulty workmanship and/or materials, which may appear within the guarantee or warranty period so
established in the contract documents. If no such period be stipulated in the contract documents, then such
guarantee shall be for a period of one (1) year from date of completion and acceptance of the work by JIC. The
Trade Contractor further agrees to provide any and all guarantees as required by the terms of the contract
documents, as a condition precedent to final payment.

ARTICLE 8

CHANGES IN THE WORK

A. 8.1 The Trade Contractor may be ordered in writing by JIC, without invalidating this Agreement, to
make changes in the work within the general scope of this Agreement. These changes may consist
of additions, deletions, or other revisions, the contract sum and the contract time being adjusted
accordingly. The Trade Contractor, prior to the commencement of such changed or revised work,
shall submit promptly to the JJC Construction Manager written copies of any claim for adjustment
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to the contract sum and contract time for such revised work in a manner consistent with the
contract documents. Any extra work done by the Contractor will be considered performed at no
extra cost to JJC unless a written JIC change order form has been fully executed and signed by the
Director of Business and Auxiliary Services. A contractor shall not be entitled to any compensation
for extra work/material based on verbal conversations or email exchanges (the contractor is
considered proceeding with extra work at their own risk without a fully executed JJC change order
form). It is the contractor’s responsibility to obtain a fully executed change order form from JIC. A
change order or a combination of multiple change orders may not exceed 10% of the original
contract without JIC seeking approval from the Board of Trustees.

8.2 Where changes in the work involve both additions and deletions, percentages for overhead and profit
shall be applied to the net increase only of such values for labor and materials.

8.3 The amount to be paid by the Owner for changes in the work, as outlined in paragraph 8.1 above, shall
be made on the basis of one of the following methods:

(a) by mutual acceptance of a lump sum properly itemized and supported by sufficient
substantiating data to permit evaluation and agreed upon by the JIC Construction Manager and the
Trade Contractor, or

(b) by unit prices stated in the contract documents, or

(c) if nosuch unit prices are set forth and if the parties cannot agree upon a lump sum, then the
actual net cost in money to the Trade Contractor of materials and labor (including insurance and
applicable taxes) required, plus rental of plant equipment (other than small tools and small
equipment) plus compensation for overhead and for profit as noted in Article 12, field overhead will
not be considered as part of actual net cost, or

(d) by the method provided in subparagraph 8.4.

8.4 If none of the above methods set forth in clauses 8.3 (a), 8.3 (b), 8.3 (c) is agreed upon, the Trade
Contractor, provided he receives a written order signed by JIC shall promptly proceed with the work involved.
The cost of such work shall be determined by the JJC Construction Manager on the basis of reasonable
expenditures and savings of those performing the work attributable to the change, including, in the case of an
increase in the contract sum, a reasonable allowance for overhead and profit as set forth in the bid
documents. In such case, and also under clauses 8.3 (c) and 8.3 (d) above, the Trade Contractor shall keep and
present, in such form as the JIC Construction Manager may prescribe, an itemized accounting together with
appropriate supporting data for inclusion in a change order. Unless otherwise provided in the contract
documents, cost shall be limited to the following: cost of materials including sales tax and cost of delivery,
cost of labor including social security, old age and unemployment insurance and fringe benefits required by
Agreement or custom; workers or workmen's compensation insurance; bond premiums; rental value of
equipment and machinery; and the additional costs of supervision and field office personnel directly
attributable to the change. Pending final determination of cost, payments, on account shall be made as
determined by the JIC. The amount of credit to be allowed by the Trade Contractor for any deletion or change
which results in a net decrease in the contract sum will be the amount of the actual net cost as confirmed by
JJIC when both additions and credits covering related work or substitutions are involved in any one change, the
allowance for overhead and profit shall be figured on the basis of the net increase, if any with respect to that
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change.

8.5 For work performed by a Trade-Trade Contractor, the Trade Contractor will be allowed to add 5% only
and said Trade-Trade Contractor mark-up shall not exceed the agreed upon percentages noted in Article 11 for
overhead and profit.

ARTICLE 9

TRADE CONTRACTOR RESPONSIBILITIES

9.1 The Trade Contractor shall provide sufficient, safe, and proper facilities at all times for the inspection
of the work by JIC. The Trade Contractor shall, within a 24-hour notice from the JJC Construction Manager,
proceed to take down all portions of the work and remove from the grounds or buildings, all materials,
whether worked or unworked, which the JIC Construction Manager shall condemn as unsound or improper, or
as in any way failing to conform to the contract documents. The Trade Contractor shall make good at its own
expense, all work damaged or destroyed thereby.

9.2 The Trade Contractor agrees, in the performance of this Agreement, to comply with all federal, state,
municipal, and local laws, ordinances, codes and governing regulations, to pay all costs and expenses required
thereby; to pay all fees, charges, assessments, and taxes, including sales and use taxes, and to pay all fringe
and other benefits required by Agreement or law.

9.3 The Trade Contractor shall pay all royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and shall save JJC harmless from loss on account thereof, except that JIC
shall be responsible for all such loss when a particular design, process or the product of a particular
manufacturer or manufacturers is specified, but if the Trade Contractor has reason to believe that the design,
process or product specified is an infringement of a patent, he shall be responsible for such loss unless he
promptly gives such information to the JIC Construction Manager.

9.4 Should the Trade Contractor become insolvent, or at any time, refuse or neglect to supply a
sufficiency of properly skilled workers, or equipment and materials of the proper quality, or fail in any respect
to prosecute the work with promptness and diligence, or fail in the performance of any of the Agreements
herein contained, JIC shall be at liberty, after 48 hours written notice to the Trade Contractor, to provide any
such labor, equipment, and materials and deduct the cost thereof, from any money then due or thereafter to
become due to the Trade Contractor, under this Agreement if such refusal, neglect, or failure is sufficient
ground for such actions, JIC shall also be at liberty to terminate the employment of the Trade Contractor.
Consequently, JJC may enter upon the premises to take possession, for the purpose of completing the work
included under this Agreement, of all materials, tools, and appliances thereon, and to employ any other person
or persons to finish the work and provide the materials therefore. In case of such discontinuance of the
employment, the Trade Contractor shall not be entitled to receive any further payment under this Agreement
until the said work shall be wholly finished. If such expense shall exceed such unpaid balance, the Trade
Contractor shall pay the difference to JJIC. The expense incurred by JJC, as herein provided, either for
furnishing materials, or finishing the work, and any damage incurred through such default, shall be chargeable
to the Trade Contractor. In the event that a Termination for Cause is not upheld by a properly empowered
judicial or arbitral authority, then the Termination for Cause shall be deemed a Termination for Convenience
and construed under Section 9.4.1. hereof.

9.4.1 Notwithstanding the above paragraph, JJC reserves the right to terminate this Agreement for its
convenience upon written notice to the Trade Contractor. In such instance the Trade Contractor will be paid
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its share of the contract amount proportionate to the percentage of its work completed and other reasonable
cancellation costs incurred as a result of said termination. No payments shall be made for anticipated
overhead and profit. Prior to making any payments under this clause, JIC shall have the right to audit the
records of the Trade Contractor.

9.5 The Trade Contractor agrees to adhere to the federal occupational safety act, state and local safety
regulations and JIC’s safety and health program so as to avoid injury or damage to persons or property, and to
be directly responsible for damage to persons and property resulting from failure to do so.

9.6 In the event the Trade Contractor after a 24-hour written notice from JIC fails to take corrective action
to insure compliance with said safety regulations or removal of rubbish and debris resulting from his work, JJC
shall undertake these obligations and charge the cost of same to the Trade Contractor's account without
further notice to the Trade Contractor.

9.7 The Trade Contractor agrees to notify the JIC Construction Manager of all accidents which may occur
to persons or property and shall provide a copy of all accident reports on appropriate forms. All reports shall
be signed by the Trade Contractor or his authorized representative and submitted within five (5) days of
occurrence.

9.8 The Trade Contractor shall procure its materials from such sources, and employ such labor subject to
contract terms and conditions in order to ensure harmonious labor relations on the site and prevent strikes or
labor disputes by its employees or other trade employees. The Trade Contractor, in the event of a labor
dispute including strikes, shall take whatever action is required in order to prevent the disruption of work on
the Project site.

9.9 The Trade Contractor will not assign this Agreement or any moneys due or to become due under this
Agreement, or sublet the whole or any part of the work to be performed hereunder, without the written
consent of the Owner. In the event of such consent, a Trade-Trade Contractor must comply with all the
requirements of this Agreement.

9.10 The Trade Contractor agrees that all disputes concerning the jurisdiction of trades shall be adjusted in
accordance with any plan for the settlement of jurisdictional disputes which may be in effect either nationally
or in the locality in which the work is being done. The Trade Contractor shall be bound by, and shall abide by,
all such adjustments and settlements of jurisdictional disputes, whether or not the Trade Contractor is
signature bound by the Agreement establishing the impartial jurisdictional disputes board and/or its
successors. The Trade Contractor agrees not to cause work stoppage, due to the jurisdictional assignment of
work.

9.11 The Trade Contractor shall submit to the JJC Construction Manager upon request, copies of orders
placed for the various materials required for the Project or authentic stock lists if such material is normally a
stock item. Order copies need not reflect prices but should indicate type of material, quantity, vendor name,
and address, etc. The Trade Contractor shall be required to submit to the JJC Construction Manager a monthly
material status report, or more often if required by the JJC Construction Manager, as a prerequisite for the
monthly progress payment. The Trade Contractor shall notify the JJC Construction Manager immediately upon
learning of a change of status of any material, equipment, or supplies.

9.12 The Trade Contractor shall continuously and adequately protect all his work and will immediately
replace all damaged and defective work.
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9.13 The Trade Contractor agrees to maintain an adequate force of experienced workers and the necessary
materials, supplies, and equipment to meet the requirements of the JJC Construction Manager and other
trades in order to maintain construction progress schedules, as established by the JIC Construction Manager.
In the event that his force is, in the judgment of the JJC Construction Manager, inadequate to meet the
established schedules during the regular working hours, the Trade Contractor agrees to work sufficient
overtime hours or increase his work force to meet such schedules at no extra cost to JIC. If for reasons not
already stated, the JJC Construction Manager requires and directs the Trade Contractor to work overtime,
including Saturdays, Sundays or Holidays, the Trade Contractor will be reimbursed the net premium rate only.
The net premium rate is understood to mean the actual premium labor cost, including applicable taxes and
wage additives required by trade Agreement or by law, but without additives for overhead, labor efficiency, or
profit.

9.14  The Trade Contractor agrees to employ competent administrative, supervisory, and field personnel to
accomplish the work, including layout, engineering, and preparation and checking of shop drawings. If
required, the Trade Contractor shall substantiate this employment of competent personnel to JIC's
Construction Manager's satisfaction before initiating any work.

9.15 The Trade Contractor shall insure that all construction tools, equipment, temporary facilities, and
other items used in accomplishing the work, whether purchased, rented, or otherwise provided by the Trade
Contractor or provided by others, are in a safe, sound, and good condition, must be capable of performing the
functions for which they are intended and must be maintained in conformance with applicable laws and
regulations.

9.16  Ifthe Trade Contractor is delayed at any time in the progress of the work by any act or neglect of JIC,
the Architect/Engineer, or by any employee of either, or by any separate contractor employed by JIC, or by
changes ordered in the work, or by labor disputes, fire, unusual delay in transportation, adverse weather
conditions not reasonably anticipatable, unavoidable casualties or any causes beyond the Trade Contractor's
control, or by delay authorized by JJC, or by any other cause which the JIC Construction Manager determines
may justify the delay, then the contract time shall be extended by amendment for such reasonable time as
the JIC Construction Manager may determine. In the event that a conflict exists between this section (9.16)
and a like clause contained in a document having higher precedence, such like clause shall have preference to
the extent of the conflict.

9.17 Right-To-Know- each Trade Contractor is required to implement the provisions of the right-to-know
law, if any, as enacted by the state in which the work is being performed. Before using on site any material
listed in the right-to-know substance list, each Trade Contractor will furnish the Construction Manager a copy
of the material safety data sheet for that substance.

9.18 Inthe event the Trade Contractor employs independent contractors, as well as payroll labor, to
discharge its obligations hereunder, the Trade Contractor acknowledges and understands that it does so at its
own risk and that federal, state and/or local agencies may dispute the independent contractor status and
assess penalties, fines, and costs should there be a determination to reclassify such workers. In that event,
the Trade Contractor agrees that it will defend, indemnify and hold JIC harmless from any fines, costs,
damages, penalties, attorneys fees, and causes of action, including without limitation, personal injury or
property damage, arising out of or relating in any way to such a determination.

9.19 The Trade Contractor will have competent supervision on site at all times when work is proceeding.

No subcontractor should be working on site without representation/supervision by this Trade Contractor. The
JJC Construction Manager reserves the right to hire proper supervision of subcontractors, and fully back charge
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this Trade Contractor for such services.

ARTICLE 10
EQUAL OPPORTUNITY

10.1  During the performance of this Agreement, the Trade Contractor agrees not to discriminate against
any employee or applicant for employment because of race, color, religion, sex, or national origin. The Trade
Contractor will take affirmative action to insure that applicants are employed without regard to their race,
color, religion, sex, or national origin. The Trade Contractor will comply with all provisions of Executive
Order No. 11246, Section 503 of the Rehabilitation Act of 1973, as Amended, the Vietnam Era Veterans'
Readjustment Assistance Act of 1974, as Amended, (38 U.S.C. 4212) and their implementing regulations at
41 CFR Chapter 60.

ARTICLE 11
ALTERATIONS

11.1  The overhead and profit allowable under Article 8.3. A, 8.3 B, 8.3 Ciis:
¢ For the Trade Contractor, for any Work performed by the Trade Contractor's own forces- 12 percent
of the cost
¢ For the Trade Contractor, for Work performed by his Subcontractor - 5 percent of the amount due
the Subcontractor

11.2  All proposals, except those less than $200 shall be accompanied by a complete itemization of costs
including, labor, materials and subcontractors. Labor and material shall be itemized in the manner prescribed
in Article 11.1. Where major cost items are subcontracts, they shall be itemized also. In no case will a change
involving over $200 be approved without such itemization.

ARTICLE 12
COMPLETE AGREEMENT

12.1  This Agreement, together with all documents, specifications, drawings, incorporated herein by
reference, constitutes the entire Agreement between JIC and Trade Contractor. There are no terms,
conditions, or provisions, either oral or written, between the parties hereto, other than those contained
herein. This Agreement supersedes any and all written representations, inducements, or understandings of
any kind or nature between the parties hereto, relating to the particular Project involved herein.

12.2  The said parties for themselves, their heirs, successors, executors, administrators and assigns, do
hereby agree to the full performance of the covenants herein contained.

12.3  Governing Law; Venue - The validity, construction and interpretation of this Agreement shall be
governed by the laws of the State of Illinois. The parties hereto irrevocably agree that all actions or
proceedings in any way, manner or respect arising out of or from or related to his Agreement shall be litigated
only in the Circuit Court, Twelfth Judicial Circuit, Will County, Illinois. Each party hereby consents and submits
to personal jurisdiction in the State of Illinois and waives any rights such party may have to transfer the venue
of any such action or proceeding.
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In witness whereof they have hereunder set their hands the day and date first above written.
In the presence of

Trade Contractor

Accepted by: (Signature)

Witness
Name: (Print name)

Title:

Date:

Joliet Junior College
Owner

By: (Signature)

Witness Joliet Junior College

Name: (Print name)

Title:

Date:
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JOLIET

Time: _ JUNIOR COLLEGE

191 =

Project Title / Location:
Project Number:

FOR
(Contractor’s name)

1. Introductions: All project members are to introduce themselves including their name,
organization, title, and role on the project.

A. Joliet Junior College Personnel:
1. Construction Manager:

a. Phone:
b. Cell:
c. Fax:
d. Email:

2. Alternate Contact:

a. Phone:
b. Cell:
c. Fax:
d. Email:

B. Contractor Personnel
1. Project Manager:

a. Phone:
b. Cell:

c. Fax:

d. Email

2. Construction Superintendent:

a. Phone:
b. Cell:
c. Fax:
d. Email:

2. Communications:
A. Communications related to the project between Joliet Junior College and the

Contractor shall be conducted through the Joliet Junior College Construction
Manager (CM) only, unless directed otherwise.
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In the event of an emergency the Contractor is to contact Campus Police at 815-280-
2234, or may pick-up any campus phone and dial 2911.

RFI’s: Requests for Information (RFI’s): All Requests for Information shall be in
written form to JIC's CM with a copy to the A/E when required. All responses will
come from JIC or the A/E in writing addressed to the Contractor’s Project Manager

. Weekly Construction Reports: Contractor is to provide a weekly construction report

to JJC CM. This report is to be inclusive of daily activities, potential delays, stoppage,
problems, accidents, near misses, significant decisions, meetings, requests by JIC,
etc.

Correspondence: All correspondence shall be directed to the Construction Manager

Joliet Junior College

Facilities Services Department
ATTN:

1215 Houbolt Road

Joliet, IL 60431

Include Project Title, Project Number, Purchase Order Number on ALL
correspondence.

3. Construction Schedule:

A. Schedule of Values: Contractor is to provide a schedule of values (AIA document

recommended) broken down into each division of the work as a minimum. The
schedule of values will include as a minimum a listing of the work elements or
branch values, the cost of each work element, and the percentage of total project
“award” cost that the work element represents. The schedule of values will become
the basis for “work elements” a.k.a. “branch values” of the Construction Schedule.
These same “work elements” shall be used as the basis for the “branch values” of
the Construction Progress Report as listed in item #2D above.

Construction Schedule: Contractor is to submit within one week of pre-construction

meeting, a fully developed gantt chart type construction schedule.

1. Provide a task for each construction activity or “work element”.

2. No progress payment will be processed until the construction schedule is
submitted and approved.

3. Provide a revised, updated schedule with each progress payment request.
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Performance:

A. Commencement, Prosecution & Completion of Work

1.

© No Uk wnN

10.

11.

12.

Purchase order/notice to proceed received:
Contract Amount:

Total Amount of Alternates Accepted:

Proposed start/mobilization date :

Preconstruction Submittals Received: Check one Y N

Bonding & Insurance Requirements Received:  Check one Y N

Completion date:

Delays and time extensions: The Contractor is responsible for the completion of
project work within the time designated above and in the construction schedule.
Justified change orders may qualify a delay and require a time extension which
must be discussed and approved by the JJC CM. Failure to complete the project
on time will result in a negative evaluation of Contractor performance on the JIC
project close-out documents.

All shop drawings will be submitted to the JJC CM or A/E when required.
Material samples shall be submitted for approval when required.

The JJC CM and/or the A/E will provide a list of punch list items. The final punch
list shall be completed within 2 weeks upon substantial completion. 10% of the
contract amount will be withheld until all punch list items are completed.
Construction status meetings between the Contractor and JJIC CM shall be held
on a weekly basis in the JJC CM’s office. At the JJC CM’s discretion, this weekly
meeting may be held via conference telephone call as the project dictates.
As-built drawings shall be maintained and kept on-site daily. Final as-built
drawings are required to be turned over to the JJC CM at project completion.
When AutoCAD drawings are available from the A/E, the Contractor will revise
the drawings to reflect as-built conditions. Final payment will not be processed
until all as-built drawings are received.

B. Coordination of Work:

1.

2.

The Contractor is responsible for coordination of all elements of the work and
every aspect of the coordination of his subcontractors work.

The Contractor is required to have a competent construction supervisor in

charge of the work at all times. Construction supervisor may be a working
foreman.
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When the shut down of utilities is required, the Contractor shall coordinate with
the JJC CM to schedule the shut down process. Allow a minimum of 5 days notice
to allow for a shut down. Unless otherwise stated during the bidding process, a
utility shut down will be required between the hours of 10:00 p.m. to 6:00 a.m.

The contractor is to consider any loud construction noise that may be disruptive
to classes, faculty, students and staff (including but not limited to loud
demolition, hammer drilling, concrete cutting/drilling, rock breaking, shooting of
metal stud track into floors and ceilings, etc.). Such work shall be performed
during the maintenance hours of 10:00 p.m. to 6:00 a.m.

The contractor will be responsible for providing and maintaining portable toilet
facilities when the scope of work is an outdoor project. Location of the portable
toilet(s) shall be coordinated with JIC.

Any project requiring excavation with remaining spoils shall be hauled off site as
part of the contractors base scope of work. Leaving/spreading spoils on site shall
not be permitted.

C. Contractor Evaluation:

At the completion of the project, the JJC CM will complete a contractor evaluation.

This evaluation is kept on file and is taken into consideration when considering the

Contractor for future projects.

13. Mobilization: Prior to the Contractor mobilizing on site, the following requirements

must be met and reviewed.

A. Pre-mobilization requirements:

1.
2.
3.

Safety plan submitted and approved.

Schedule of Values and Construction Schedule submitted and approved.
Review Contractor’s plan for mobilizing on site, including phasing, timing
elements, crane operations, dumpster locations, gang box locations, deliveries,
parking, storage of material, etc.

The Contractor’s safety plan shall be submitted to the JJC CM addressing issues
of excavation, crane lifts, hot work and other construction hazards.

Contractor check-in with Facility Services. The Contractor’s employees are
required to obtain vehicle tags and I.D. badges. Any ticketing by Campus Police
as a result of no vehicle tag will be the responsibility of the Contractor.
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14. Housekeeping and Clean-up: The Contractor is primarily responsible for housekeeping

in its respective work areas, and for work performed by its employees and

subcontractors. This means the Contractor’s work area is required to be maintained in

an orderly, safe and productive condition at all times.

A.

Accumulation of combustibles, flammable liquids, chemical products, tools not in
use, trash and/or refuse is not acceptable and will not be allowed.

Parking, staging and storage of materials and equipment shall be confined to
designated areas only.

When a Contractor’s work material may be dislodged by wind and could create a
hazard when left in an open area, it shall be secured by the Contractor.

The Contractor will police its work area(s) at the end of the shift and leave the area
in a condition that is acceptable to the JIC CM.

In the event that housekeeping in a Contractor’s work area is found to be in an
unacceptable condition by the JJC CM, the CM will give notice once verbally to the
Contractor’s on-site supervisor or foreman. If the deficiency is not corrected in a
timely manner (and no later than the end of the day’s work shift), the JIC Facility
Services Department may make provisions for clean-up (which may or may not be
done by outside services), and fully back charged to the Contractor. The Contractor
will be liable for all costs associated with clean-up at a minimum rate of $100/man
hour plus materials.

The Contractor shall provide and install safety fencing or barricades around areas
requiring protecting (including but not limited to trees, plantings, etc.). This includes
installing cyclone fencing for outdoor projects to prevent anyone from entering the
construction zone.

The Contractor will be responsible for daily cleaning of mud off roadways where
required, or caused by this Contractor.

The Contractor will provide tree protection and install silt fencing when working in
areas that such protection or erosion control is required.

The Contractor will provide berms around storm drains to prevent mud run-off from
entering the lake.
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15. Conduct and Behavior:

The Contractor’s employees must take into consideration the environment around them
when holding conversations with fellow employees as well as JJC staff as to not
interrupt classes that may be in session, or students in concourses that may be studying.
Profanity/foul language, derogatory remarks or harassment of students will not be
tolerated and will be an immediate means for the employee dismissal from the project.

16. Progress Payments/Invoicing and Change Orders:

A.

III

A “pencil” copy of progress invoicing shall be submitted to the JJC CM & the A/E by
the 1st of every month for review and approval. Final invoicing shall be in by the
second week of the month for processing and board approval. No invoice will be

processed without lien waiver(s) and certified payroll.

Any extra work done by the Contractor will be considered performed at no extra
cost to JJIC unless a written JIC change order form has been fully executed and
signed by the Director of Business and Auxiliary Services. A contractor shall not be
entitled to any compensation for extra work/material based on verbal conversations
or email exchanges (the contractor is considered proceeding with extra work at their
own risk without a fully executed JIC change order form). It is the contractor’s
responsibility to obtain a fully executed change order form from JIC. A change
order, or a combination of multiple change orders may not exceed 10% of the
original contract without JJC seeking approval from the Board of Trustees.

17. Miscellaneous:

A.

Soliciting or canvassing and posting or distributing printed material (except as
permitted by law) is prohibited.

Smoking is restricted to designated signed areas outside. The use of any tobacco
products (including chewing) indoors is prohibited, and must be done in the

designated outdoor smoking areas during break time.

Drinking, using, possessing or being under the influence of alcohol or controlled
substances are prohibited, and a cause for immediate dismissal.

No radios, CD Players or MP3 players shall be used during normal working hours.
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E. The Contractor shall perform his/her work in accordance to no less than the
minimum requirements as established by the Occupational Safety and Health
Association. Personal Protection equipment shall be provided by the Contractor and
worn at all times.

F. The Contractor will be responsible for securing materials and tools and shall be
solely responsible for any such theft or damage.

By signing below, the Contractor certifies that he, his employees, subcontractors, or assigns will
abide to this Preconstruction Conference Checklist during the course of the project.

Contractor:
Print name:
Sign name:
Title:

Date signed:

JICCM:
Sign name:
Date signed:
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Introduction

EHS Information
The mission of Environmental Health and Safety (EHS) is to:

o Work toward providing a safe and healthful living, learning, and working environment for
every member of the greater college community by assuring safe work practices through
educating, training, and assisting individuals and departments;

¢ Help individuals and departments achieve compliance with all health and safety state
and federal regulations and college policies as economically as possible and

e Act as liaison with external regulatory agencies, and to monitor college compliance with
mandatory health and safety standards whenever necessary.

Purpose

Joliet Junior College developed Safety Requirements for Contractors and Subcontractors to
assure the safety of college employees and the public who may be in proximity to renovation,
demolition, installation, or maintenance operations performed by Contractors or Subcontractors.
Every Contractor is expected to take steps as necessary to protect the safety and health of
college employees, students, and visitors during the performance of their work. Each
Contractor that coordinates the work of Subcontractors shall assure that they abide by the
requirements outlined herein.

Application

Each department that coordinates or uses the services of a Contractor to perform maintenance,
repair, installation, renovation or construction-related operations is expected to designate one or
more persons to coordinate this program within his or her department. These coordinators are
expected to assure that the Contractor is:

¢ Informed of the presence of hazards in or near the work area.

¢ Informed about JJC’s requirements related to lead, confined space entry, lockout/tagout,
hot work, and excavation operations.

o Aware of the colleges’ expectations regarding safety compliance and the control of
worksite hazards.

A representative from EHS will serve as the coordinator for the purposes of this program on
capital renovation and construction projects.

Scope

This program applies to all JJC properties, and to all work performed by Contractors and
Subcontractors in or on property owned, leased or occupied by JJC or employees of JJC.
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General Requirements

Contractual Obligations

A copy of this document shall be made available upon request to prospective bidders/offerors at
the pre-bid/pre-proposal conference for the work. This document shall be either included with,
or referenced in, the contract documents.

Contractors performing building, facilities or equipment-related construction, repair, installation,
renovation or maintenance activities shall attend a safety orientation as follows:

e On capital projects, this orientation will be conducted during the pre-construction
conference or as determined by the Project Manager.

¢ For non-capital construction/renovation work, the Project Coordinator shall arrange the
safety orientation with EHS and the Contractor prior to the start of work by contacting
EHS at (815) 280-2384. Contractors retained on a term contract need only attend one
safety orientation held prior to the award of the first project under that contract.

The Contractor shall provide the Project Manager/Coordinator with emergency contact phone
number(s), usable 24 hours a day, for the Contractor’s representative. These phone numbers
shall be copied to EHS and the JJC Police Department prior to the work.

The Contractor bears sole responsibility for the safety of his or her employees. The Contractor
is expected to take all steps necessary to establish, administer, and enforce safety rules that
meet the regulatory requirements of the lllinois Department of Labor (IDOL) and the
Occupational Safety and Health Administration (OSHA). These regulations include, but are not
limited to:
o Title 29 of the Code of Federal Regulations (CFR) Parts 1910, Occupational Safety and
Health Administration (OSHA) Standards for General Industry,
o Title 29 of the Code of Federal Regulations (CFR) Parts 1926, Occupational Safety and
Health Administration (OSHA) Standards for the Construction Industry.

The Contractor bears sole responsibility for communication of safety-related information and
requirements to his or her Subcontractors. Contractors shall assure that their Subcontractors
comply with the requirements outlined herein.

Submittals

Submittals, where required from the Contractor by this document, shall be made in writing,
directly to the Project Manager/Coordinator and copied to EHS. Submittals shall be made
sufficiently in advance to avoid delay of the project. Where review, approval, or coordination of
submittals is required, submittals shall be made at least ten (10) working days prior to the start
of the project unless prior arrangements have been made. Post-job submittals, where required

65



B15012
SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS

as outlined in this document, shall be made no later than fifteen (15) working days after
completion of the project or as specified herein.

Control of Fugitive Emissions

The Contractor shall take all reasonable precautions necessary to control fugitive emissions
from the job site. Fugitive emissions include, but are not limited to: nuisance dust, chemical
odors/vapors/gases, hazardous materials (such as lead dust or asbestos), and noise.

Where the product(s) or material(s) to be used by the Contractor has a permissible exposure
limit (PEL) established by OSHA or IDOL and where college employees or the public may be
exposed to the product or material, the Contractor shall take all reasonable steps to maintain
exposures below the PEL where an exposure condition during use exceeding the PEL could
reasonably be anticipated. In such instances, the Contractor shall monitor, or shall contract to
have monitored, work area exposure conditions. Monitoring shall occur, at a minimum, during
the start of work and whenever there is a change in procedure, process, or chemical or material
used. If itis deemed not practicable to maintain exposures below the PEL, the Contractor shall
restrict access to all areas where exposures exceed the PEL to authorize personnel only.

Accidental Spills and Releases

In the event of an accidental release or spill of chemicals or other hazardous materials the
Contractor shall:

o Immediately take action as appropriate to contain the spill if this action can be taken
without jeopardizing the health or safety of employees,

o Notify the fire department, campus police, or other entities as needed or required,

e Contact EHS, and

e Contact the Project Manager/Coordinator.

EHS emergency response personnel may be reached after normal business hours by
contacting the Campus Police Department at (815) 280-2234 or 2811 from a house phone.

The following phone numbers may be used in the event of an emergency during normal working
hours:

Outside On-Campus
Joliet Fire Department and 911
Ambulance
JJC Campus Police (815) 280-2911 Extension 2911
North Campus-Romeoville 911 911
Fire/Ambulance
Morris Fire/Ambulance 911 911

Environmental, Health and
Safety

(815) 280-2384

Extension 2384

East Joliet Fire/Ambulance

(815) 723-1504

911

Facility Services

(815) 280-2332

Extension 2332
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All college costs associated with responding to or remediation of a chemical or hazardous
material spill or release may be assessed by the Contractor.

General Work Requirements

The Contractor shall abide by the requirements of any sign posted in a building that requires the
use of specific personal protective equipment, that restricts access to qualified or authorized
persons only, or that establishes other requirements for entry.

The Contractor shall not conduct work or operations that obstruct exits or the means of egress
from an occupied building without the prior approval of EHS and the Project
Manager/Coordinator. Equipment and materials are not to be stored in exits or exit stairwells at
any time, and may not be stored in the means of egress without prior approval. Fire rated doors
shall not be chocked or blocked open except temporarily and event of a building fire alarm or
similar emergency.

Compressed gases shall be stored, used and transported in accordance of the NFPA, OSHA
and DOT. New compressed gas installations shall comply with these agency requirements.

All tents, stages and temporary structures shall comply with the requirements of the NFPA.

Contractors shall not use College equipment or vehicles nor shall the Contractor allow college
employees to use the Contractors’ equipment or vehicles without the approval of Risk
Management and EHS. If an employee of a Contractor needs to use specialized equipment
owned by JJC, such as powered industrial trucks, the Contractor must provide suitable
documentation that the employee has been trained and certified (if required) to use such
equipment.
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Specific Program Requirements

Non-capital Projects

Asbestos and Suspect Asbestos Containing Building Materials

It is the responsibility of the Contractor to provide his or her own asbestos awareness program which
shall include, but is not limited to, the information contained in this section and the OSHA asbestos-
related regulations (29 CFR 1926.1101), Verification that this training has been conducted shall be
supplied to the college upon request.

Contractors employed by the college to perform building or facilities-related maintenance, repair or
renovation shall be informed by the Project Coordinator of the location of suspect and known asbestos-
containing materials (ACM) in the work area(s) to which they are assigned by one of the following means:

e The Project Coordinator shall provide the Contractor with a copy of a completed “Work Order
Review Form” or an asbestos inspection report specific to their work and the materials that are to
be distributed, or

o Where the construction documents for a project clearly detail asbestos material locations within
the work area, these documents may serve in lieu of the “Work Order Review Form” or inspection
report.

The “Work Order Review Form” is used internally at the College to document that the proposed scope of
work has been reviewed for the presence of suspect or known ACM. The “Work Order Review Form” will
be completed by either EHS or the individual within the Department approved by EHS to perform this
review. Questions related to this issue should be addressed to EHS at (815) 280-2384. An asbestos
inspection report may, at the discretion of the Contracting Department, be prepared by an asbestos
consultant licensed in lllinois to perform the duties of Asbestos Inspector and Asbestos Management
Planner, this report shall be copied to EHS upon receipt.

Contractors shall, under no circumstances, damage or disturb suspect or known friable ACM unless they
are a licensed lllinois Asbestos Abatement Contractor and have been specifically employed to perform
asbestos repair or removal. Contractors may remove non-friable ACM, or perform work that will
potentially disturb non-friable ACM, only with prior approval by EHS of the Contractors proposed work
methods, employee training and waste disposal site. If suspect asbestos materials are discovered during
the course of the work, the Contractor shall stop work immediately and notify the Project Coordinator or
other person as indicated in the contract documents.

The Contractor shall not proceed with any change in work which requires a material to be disturbed that
the “Work Order Review Form”, asbestos inspection report, or construction documents show has not
previously been tested (e.g., “suspect” ACM). If a change in the scope of work becomes necessary, the
revised scope of work shall be reviewed and pre-approved by EHS or other authorized person.

Asbestos materials may not be used or installed in College facilities.
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Lead-Containing Building Materials

Contractors employed by the college to perform building or facilities-related maintenance, repair
or renovation shall be informed by the Project Coordinator of the location of lead-containing
building materials in the work area(s) to which they are assigned by one of the following means:

e The Project Coordinator shall provide the Contractor with a copy of the completed “Work
Order Review Form” or a lead inspection report specific to their work and the materials
that are to be disturbed, or

e Where the construction documents for a project clearly detail the location of lead-
containing building materials within the work area, these documents may serve in lieu of
the “Work Order
Review Form” or inspection report.

The Project Coordinator may obtain information regarding the location of lead materials within a
work site from the Department Safety Representative or by contacting EHS at (815) 280-2384.
A lead inspection report may, at the discretion of the Contracting Department, be prepared by a
lead consultant licensed in lllinois to perform the duties of Lead Inspector, this report shall be
copied to EHS upon receipt. Contractors that will disturb lead-containing building materials
during the course of work shall take all necessary precautions to protect college employees and
the public from exposure to lead dust or contamination. These measures shall conform, at a
minimum, to the OSHA requirements detailed in 29 CFR 1926.62 and applicable local, state and
federal regulation. The Contractor shall submit a copy of his or her lead compliance program,
as required by 29 CFR 1926.62(e), with required supporting documentation for prior review and
approval to EHS. This submittal shall be made sufficiently in advance of construction to avoid
delay of the project. Where the Contractor is engaged in work in child-occupied facilities (as
defined by 40 CFR Part 745), such work shall be performed in accordance with 40 CFR Part
745, and clearance testing shall be performed by EHS or a licensed consultant at the conclusion
of the project in accordance with the requirements of this regulation.

A copy of the analytical report(s) for any personal air samples taken during the course of the
work shall be provided to EHS.

The Contractor shall not proceed with any change in work that requires a material be disturbed
that the “Work Order Review Form”, lead inspection report, or construction documents shows
has not previously been tested unless pre-approved work procedure will be followed.

On projects where lead-containing materials will be disturbed or removed during the course of
work, the Project Designer shall contact EHS at (815) 280-2384 to determine disposal
requirements. If the lead-containing materials will constitute a hazardous waste, disposal of
these materials shall be coordinated with EHS. The disposal requirements must be established
during the design of the project.
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Confined Spaces

When the College arranges to have a Contractor perform work that involves entry into a
confined space, the Project Coordinator shall:

¢ Inform the Contractor that the workplace contains confined spaces and that the entry is
allowed only through compliance with a confined space program meeting the
requirements set forth by the DOL and the OSHA.

e Apprise the Contractor of the elements, including the hazard(s) identified and the
college’s experience with the space.

e Apprise the Contractor of any precautions or procedures that the college has
implemented for the protection of college employees in or near confined spaces where
contractor personal will be working.

e Coordinate entry operations with the Contractor when both College personnel and
contractor personnel will be working in or near confined spaces.

e Debrief the Contractor at the conclusion of the entry operations regarding the confined
space program followed and any hazards confronted or created in confined spaces
during entry operations

e Provide a copy of JJC Confined Space Entry Program to the Contractor upon request.

Information on JJC Confined Space Program and information on specific confined spaces on
JJC Properties may be obtained by contacting EHS at (815) 280-2384.

Each Contractor who is retained to perform work that will require permit space entry operations
shall:

e Coordinate entry operations with the Project Coordinator when both the Contractor and
College personnel will be working in or near permit spaces;

¢ Inform the Project Coordinator in writing of the permit space program the Contractor will
follow;

¢ Inform the Project Coordinator of any hazards confronted or created in permit spaces
during entry operations;

e Provide a copy of the Contractor’s Confined Space Program to the College upon
request;

¢ Inform the Project Coordinator in writing of the rescue services/team they will be using
during permit entry; and

e Provide a copy of the canceled permit(s) to the Project Coordinator and EHS at the
conclusion of entry operation.

70



B15012
SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS

Confined Spaces

The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS'’s) for all chemicals
used or stored at his or her job site as required by IDOL/OSHA regulations and the contract
documents. The Contractor shall provide copies of MSDS's to the Project Coordinator and EHS
upon request.

Chemicals are used extensively on the JJC campus. Chemicals use and/or storage is routine
in, but not limited to, the following areas or locations:

e Laboratories

¢ Fume hood exhausts on the roofs of laboratory buildings. (In general, signs have been
posted on the roof access hatch or door restricting access to the roofs of buildings where
fume hood exhausts are located).

e Chemical stock rooms.

e Agricultural Shops, Areas, and Chemical Storage.

e Chemical waste accumulation areas.

e Facility Services and Kitchen, paint and chemical storage areas.

e Custodial Closets.

The Project Coordinator shall inform the Contractor of the following:

e Known hazards and any required safety procedures that must be followed in the
Contractor’s work area.

¢ Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous
chemicals present in the Contractor's work area.

¢ Information about the labeling system used in the work area (NFPA 701).

o Emergency procedures that the Contractor is to follow in the event of accidental
exposures or releases of hazardous chemicals.

If the work will be conducted on the roof of a building where fume hood exhausts are located,
the Project Coordinator shall coordinate access with Facility Services, the departments within
the building, and EHS, as necessary to ensure that:

e Fume hoods within, or adjacent to, the work area are shut down,

o No experiments are in-progress that would generate toxic or hazardous airborne
contaminants;

e All chemicals stored within the fume hoods are capped or otherwise sealed; and

e The Contractor is informed of any special precautions that must be taken to prevent
employee exposure to hazardous chemicals.

A minimum of seven days advance notice is generally required to coordinate fume hood
shutdowns. In emergency situations (for example, when the Contractor’'s personnel must
conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access
these roof areas if appropriate personal protective equipment is used. The Contractor shall be
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informed in writing by the Project Coordinator of the precautions that should be taken to protect
his or employees while conducting such work. This information may be obtained by contacting
EHS at (815) 280-2384.

Given the number of chemicals used, and changing work within chemical laboratories, it is
impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-
use within any given laboratory. However, MSDS'’s are required to be maintained and to be
accessible to employees in each work area, and MSDS'’s for all chemicals may be obtained
from Campus Police or EHS.

The Contractor shall assume that all hazardous chemicals or materials are handled and
disposed of in accordance with federal and state regulations. Where a hazardous waste
disposal manifest is required by these regulations, the Contractor shall contact EHS at (815)
280-2384 to assure that manifesting, storage, and the proposed disposal method and disposal
site meet college and EPA requirements. The Contractor shall supply a copy of the completed
waste manifest to EHS within 24 hours of receipt.

Where the Contractor has secured air samples documenting employee exposure to airborne
chemical or particulate hazards during the course of his or her work, a copy of all air sample
results shall be provided to EHS within 24-hours of receipt by the Contractor.

Electrical Safety and Lockout/Tagout

If College employees will be present on the Contractors worksite, and employees of either JJC
and/or the Contractor will be performing work that requires the use of lockout and/or tagout
devices, the following requirements shall apply:

e The Project Coordinator and Contractor shall inform each other of their respective
lockout/tagout procedures.

e The Project Coordinator and Contractor shall each inform their personnel regarding the
energy control procedures that are to be followed on the project site.

e A copy of JJC ‘s Electrical Safety and Lockout/Tagout programs shall be provided to the
Contractor upon request.

e A copy of the Contractors electrical safety and lockout/tagout program shall be made
available to the college upon request.

Trenching and Excavations

The Contractor shall coordinate trenching and excavation work with the Project Coordinator,
Facility Services, and JULIE to assure the coordination of work and shutdown of utilities if
necessary.

The design of sloping and benching systems, support systems, shield systems or other
protective systems shall confirm, at a minimum, to the OSHA requirements detailed in 29 CFR
1926 Subpart P requirements.
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Trenching or excavations below the level of the base or footing of any foundation or retaining
wall, or adjacent to any utility, sidewalk or roadway, will not be permitted unless:

e A support system, such as underpinning, is provided to ensure the safety of employees
and the stability of the structure, or

e The excavation is in stable rock, or

e Aregistered professional engineer has approved the determination that such excavation
work will not pose a hazard to employees or the structure.

This determination is the responsibility of the Contractor except as permitted, required or
otherwise allowed by the project specifications or drawings

The Contractor shall notify the Project Coordinator of the name of the individual that is to serve
as the Contractor's competent person as defined by this program and the OSHA regulations.
The Contractor’s designated competent person shall maintain a written log of the daily
inspections made of excavations, adjacent areas, and protective systems. A copy of this written
log shall be made available to the college upon request.

Where the design of a sloping and benching system, support system, shield systems or other
protective systems requires review and approval by a registered professional engineer, the
Contractor shall submit a copy of the completed review to the Project Coordinator and EHS prior
to the start of work.

Hot Work

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-
training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI
Z49.1-88 and NFPA 51B. Examples of hot work include, but are not limited to, use of open
flames, compressed gasses or supplied fuel burning, brazing, cutting, grinding, soldering,
thawing, pipe, torch applied roofing, and welding.

A copy of the canceled permit(s) shall be provided to the Project Coordinator and EHS after
completion of the work.

Capital Projects

Asbestos and Suspect Asbestos Containing Building Materials

It is the responsibility of the Contractor to provide his or her own asbestos awareness program
which shall include, but is not limited to, the information contained in this section and the OSHA
asbestos-related regulations (29 CFR 1926.1101). Verification that this training has been
conducted shall be supplied to the Architect/Engineer of record for the project and/or the college
upon request.

The location of asbestos materials, where present within the jobsite, will be detailed in the
construction documents for that project.
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Asbestos materials may not be used or installed in College facilities.

Lead-containing Building Materials

The location of lead materials, where present, will be detailed in the construction documents for
that project.

Contractors that will disturb lead-containing building materials during the course of work shall
take all necessary precautions to protect college employees and the public from exposure to
lead dust or contamination. These measures shall conform, at a minimum, to the OSHA
requirements detailed in 29 CFR 1926.62 and applicable local, state and federal regulations
related to health, safety, transportation and disposal.

Confined Spaces

Where the work of the Contractor involves entry into confined spaces, the Contractor shall
perform such entry in accordance with the OSHA (e.g., 29 CFR 1926.20 and/or 1910.146)
requirements. Where the work involves an existing college permit-required confined space, the
Project Manager and/or Field Engineer shall coordinate with EHS to assure that:

e The Contractor is apprised of the elements, including the hazard(s) indentified and the
college’s experience with the space, that make it a permit-required confined space.

e The Contractor is apprised of any precautions or procedures that the college has
implemented for the protection of college employees in or near permit spaces where
contractor personnel will be working.

o The Contractor is debriefed at the conclusion of the entry operations regarding the
permit space program followed and any hazards confronted or created in permit spaces
during entry operations.

The Contractor shall provide at least 24-hours advance notice to the Field Engineer when both
college personnel and the Contractor’s personnel will be working in or near permit-required
confined spaces. The Field Engineer shall notify EHS at (815) 280-2384, and EHS shall assure
that the college personnel have been informed of the precautions and procedures to be followed
during entry operations. Under these circumstances the Contractor shall:

¢ Inform EHS of the permit space procedures the Contractor will follow;
¢ Inform EHS of any hazards confronted or created in permit spaces during entry
operations.

Hazard Communication

74



B15012

SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS

The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS's) for all chemicals
used or stored at the job site as required by IDOL/OSHA regulations and the contract
documents.

Chemicals are used extensively on the JJC campus. Chemical use is routine in, but not limited

to, the following areas or locations:

Laboratories.
Fume hood exhausts on the roofs of laboratory buildings. (In general, signs have been

posted on the roof access hatch or door restricting access to the roofs of buildings where

fume-hood exhausts are located).

Chemical stock rooms.

Agricultural shop, areas, and chemical storage.

Chemical waste accumulation areas.

Facility Services and Residential and Dining Programs paint and chemical storage
areas.

Custodial closets.

Where necessitated by the work, the Field Engineer and/or Project Manager shall coordinate
with EHS to assure that the Contractor is informed of the following:

Known hazards and any required safety procedures that must be followed in the
Contractor’s work area.

Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous
chemicals present in the Contractor's work area.

Information about the labeling system used in the work area (NFPA 701).
Emergency procedures that the Contractor is to follow in the event of accidental
exposures or releases of hazardous chemicals.

If work will be conducted on the roof of a building, where fume hood exhausts are located, the
Field Engineer shall coordinate access with Facility Services, the departments within the
building and EHS as necessary to ensure that:

Fume hoods within, or adjacent to, the work area are shut down,

No experiments are in-progress that would generate toxic or hazardous airborne
contaminants;

All chemicals stored within the fume hoods are capped or otherwise sealed; and,
The Contractor is informed of any special precautions that must be taken to prevent
employee exposure to hazardous chemicals.

A minimum of seven days advance notice is generally required to coordinate fume hood
shutdowns. In emergency situations (for example, when the Contractor’s personnel must
conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access
these roof areas if appropriate personal protective equipment is used. The Contractor shall be
informed in writing by EHS of the precautions that should be taken to protect his or her
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employees while conducting such work. The Field Engineer may request this information by
contacting EHS at (815) 280-2384.

Given the number of chemicals used, and changing work within chemical laboratories, it is
impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-
use within any given laboratory. However, MSDS'’s are required to be maintained and to be
accessible to employees in each work area, and MSDS’s for all chemicals may be obtained
from EHS.

The Contractor shall assure that all hazardous chemicals or materials are handled and disposed
of in accordance with federal and state regulations and the contract requirements.

Electrical Safety and Lockout/Tagout

If college employees will be present on the Contractors worksite, and employees of either JJC
and/or the Contractor will be performing work that requires the use of lockout and/or tagout
devices, the following requirements shall apply:

e The EHS representative and the Contractor shall inform each other of their respective
lockout/tagout procedures.

e The Project Manager and/or Field Engineer will coordinate with the EHS representative
to assure that college personnel understand the energy control procedures that are to be
followed in the project site.

e The Contractor shall assure that his/her personnel understand the energy control
procedures that are to be followed on the project site.

e A copy of JJC’s Electrical Safety and Lockout/Tagout programs shall be provided to the
Contractor upon request.

e A copy of the Contractors electrical safety and lockout/tagout procedures shall be made
available to the college upon request.

Trenching and Excavations

The Contractor shall coordinate trenching and excavation work with the Project Manager and/or
Field Engineer and JULIE to assure the coordination of work and shutdown of utilities as
necessary.

The design of sloping and benching systems, support systems, shield systems or other
protective systems shall conform, at a minimum, to the OSHA requirements detailed in 29 CFR
1926 Subpart P, and the requirements of the contract.

Hot Work

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-
training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI
Z49.1-88 and NFPA 51B. Examples of hot work include, but are not limited to, use of open
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flames, compressed gases or supplied fuel burning, brazing, cutting, grinding, soldering,
thawing pipe, torch applied roofing, and welding.

Agencies/Firms With No Contractual Relationship with JJC

All agencies/firms conducting work on JJC property shall comply with the requirements of
NFPA, EPA, DOL, OSHA and this program, even where no formal contractual relationship
exists between JJC and the agency/firm. The agency/firm shall maintain appropriate insurance,
including general liability, auto liability, and workers compensation insurance. Verification of
insurance shall be coordinated with JJC’s Director of Risk Management, who may be reached at
(815) 280-2325, prior to the start of work. Such agencies/firms shall not, without prior written
approval of EHS:

e Use a product(s) or material(s) that has a permissible exposure limit (PEL) established
by OSHA.

o Perform work on JJC property that may damage or disturb known or suspect asbestos
materials,

o Perform work on JJC property that may damage or disturb known or suspect lead-
containing materials,

e Perform work on JJC property that involves entry into a permit-required confined space,

e Perform work on any electrical system or utility,

e Construct nor enter excavations, nor

e Perform hot work.

Work Site Inspections

Non-capital Projects

Work site inspections may be conducted by EHS or other designated college personnel. These
inspections are conducted solely for the benefit of the college, and shall not relieve the
contractor of responsibility for enforcement of, and compliance with, OSHA, NFPA or EPA
regulations.

In the event that work site conditions exist that potentially impact the safety of college
employees, students, or the public, the college inspector shall issue a verbal or written warning
to the Contractor and shall notify the Project Coordinator. If the unsafe conditions cannot be
immediately corrected and represent a danger or have a potential to hard college employees,
students or the public, then the college inspector will:

o Detail the NFPA, EPA or OSHA violations that were noted, and explain the potential
impact upon college employees, students or the public,

¢ Require that the Project Coordinator have the Contractor either stop work or implement
measures to isolate the hazardous condition until the unsafe condition can be mitigated,

e Issue a formal written report of the violation(s) to the Contractor. This report shall be
copied to the Project Coordinator.
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Reports of deficiencies may be factored into the evaluation of the contract by the college, and
may be included in a vendor complaint file that is available for review by other state agencies.
Repeat safety violations of a similar nature and/or a single serious willful safety violation by a
Contractor may warrant review and termination of the contract.

Capital Projects

Work site inspections may be conducted by EHS or other designated college representatives.
Such inspections shall be coordinated with the Field Engineer and/or Project Manager. These
inspections are conducted solely for the benefit of college personnel who may be working on the
site and shall not relieve the contractor of responsibility for enforcement of, and compliance with
NFPA, EPA, and OSHA regulations.

In the event that work site conditions exist that potentially impact the safety of college
employees or the public, EHS shall notify the college Field Engineer and the Contractor of the
hazard, and will assure that other college personnel present on-site are warned to avoid the
area of the hazardous condition. The Contractor shall take prompt action to correct the
hazardous condition. If the hazardous condition cannot be immediately corrected, the
Contractor shall take effective steps to isolate the hazardous condition and/or shall stop work
that is causing the hazardous condition until the hazard can be mitigated.

In the event that work site conditions exist that present an immediate safety hazard for the
Contractors personnel, EHS may, as a courtesy, notify the Field Engineer and the Contractor of
the hazardous condition. The Contractor shall take prompt action to correct the hazardous
condition as required by the General Conditions of the Construction Contract.

Agencies/Firms Where No Formal Contractual Relationship Exists

When hazardous condition are identified by EHS related to work performed by agencies/firms
conducting work on JJC property where no formal contractual relationship exists between JJC
and the agency/firm, the hazardous condition shall be immediately corrected. If the hazardous
condition cannot be immediately corrected, the agency/firm shall stop work and shall take
effective steps to isolate the hazardous condition from personnel and the public. Repeat safety
violations of a similar nature or willful disregard for the NFPA, EPA or OSHA requirements or
the requirements outlined in this program will result in immediate removal from JJC property.
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Definitions
Capital Project: A capital project is one whose total project cost exceeds $500,000.

Competent Person: As related to excavation, trenching or shoring work, the Contractor’s
“competent person” means one who is capable of identifying existing and predictable
hazards in the surroundings, or working conditions which are unsanitary, hazardous or
dangerous to employees, and who has authorization to take prompt corrective measures to
eliminate them.

Confined Space: A confined space is a space that is large enough for a person to enter, that
has limited means for entry or exit, and that is not designed for continuous occupancy.
Example include tanks, silos, storage bins or hopper, utility vaults and pits.

Contracting Department: The Department at the college that has contracted for work to be
performed by a Contractor. In regards to agencies/firms conducting work on JJC property,
where no formal contractual relationship exists between JJC and the agency/firm, the
department that is coordinating or approving the work of the agency/firm is the Contracting
Department.

Contractor: An entity or agency employed by the college to perform the installation or
maintenance of equipment or the renovation or construction of a building, room or space on
college property, or that provides services to the college on college property including, but
not limited to, vending, supplies, erection of tents and other services.

Field Engineer: The representative from JJC’s Facility Services department that oversees
capital construction and/or renovation activities.

Friable Asbestos: An asbestos material that is capable of being reduced to powder by hand
pressure when dry, or a nonfriable asbestos material that is subject to grinding, sanding,
cutting or abrading or that is otherwise rendered by mechanical means.

Lockout/Tagout: A program used to ensure that employees are protected from sources of
potentially hazardous energy. The program requires that hazardous energy sources be
identified and locked and/or tagged-out before work is done on the system(s).

Permit-required confined space: A permit-required confined space is a confined space that
contains potential or known safety hazards that must be dealt with prior to or during entry to
assure the safety of those employees performing the work.

Project Coordinator: The individual(s) within a Department that has been assigned duties
related to oversight or coordination of work performed by a Contractor as defined in this
program.

Project Manager: The representative from JJC's Facility Services department that coordinates
the work of the Field Engineer and the Architect/Engineer related to capital construction
and/or renovation projects.
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Serious, willful safety violation: “Serious, willful safety violation” is defined, for the purposes
of this program, as a work activity with a substantial probability that death or serious physical
harm could result and where the hazard was known or should have been known, but where
the work activity was continued regardless of the existence of the safety hazard.
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LABOR MANAGEMENT PROJECT AGREEMENT

This Agreement is entered into this day of , 20___ by and between Joliet Junior
College, Illinois Community College District 525 of Will, Grundy, Kendall, LaSalle, Kankakee,

Livingston, and Cook, Illinois, (hereinafter called the "Owner"); and

(hereinafter called the "Project Contractor"); and the Building
Trades Council (hereinafter called the "Union"), acting in their own behalf and on behalf of their
respective affiliates and members; and the THREE RIVERS CONSTRUCTION ALLIANCE,
acting on their own behalf and on the behalf of their respective affiliates and members, with
respect to all construction projects at Joliet Junior College, which includes the Master Plan and
Capital Improvement Plans thru August 2013, located in Will County, Illinois.
WITNESSETH:

WHEREAS, to accomplish the goals of quality, cost effectiveness and timelessness
requires that all participants exhibit a positive attitude intent on success; and

WHEREAS, there must exist amongst all parties a willingness to cooperate fully in
devoting themselves to the goals of the Project; and

WHEREAS, this program has no room for adverse relationships, but only a true spirit of
cooperation and commitment; and

WHEREAS, it is essential that the work required to construct this Project be
accomplished in an efficient and economical manner so as to provide productivity, the highest
levels of quality and the total elimination of delays thereby fostering new plateaus in
labor/management cooperation; and

WHEREAS, Joliet Junior College, Illinois Community College District 525 of Will,

Grundy, Kendall. LaSalle, Kankakee, Livingston, and Cook, Illinois, (hereinafter referred to as
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the "Owner"), its general Contractor(s), its subcontractor(s) of whatever tier, the local Building
Trades Council, the THREE RIVERS CONSTRUCTION ALLIANCE dedicate themselves to
the goal that together, in full cooperation, local labor, and management will produce a project of
excellent quality, as economically as possible, in a safe environment, under favorable working
conditions; and

WHEREAS, nothing contained herein shall prevent the Owner form considering bids for
the Project so long as the General Contractor and its Subcontractors agree to abide by the terms
and provisions of this Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants above-contained
and other good and valuable consideration, as hereinafter set forth, the parties do hereby agree as
follows:

SECTION 1. Introduction

It is understood by the parties to this Agreement that other contractors awarded
construction work directly or indirectly by the Owner will execute this Agreement and become
signatory contractors for the purpose of this work.

The intent of the parties to this Agreement is to establish labor and management
cooperation between the Owner, Project Contractor, all Contractors and Subcontractors
performing construction work in this Project site, and the appropriate Unions signatory to this
Agreement for the express purpose of producing a quality project on schedule, and, as
economically as possible, in a sage environment under favorable working conditions.

SECTION 2. Scope of the Agreement.

A. This Project Agreement shall apply and is limited to the recognized and accepted

historical definition of new construction work under the direction of and performed by the
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Contractor(s), of whatever tier, which may include the Project Contractor, who have contracts
awarded for such work on the Project. Such work shall include site preparation work and
dedicated off-site work.

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have
been awarded contracts for work covered by this Agreement, to accept and be bound by the
terms and conditions of this Agreement by executing the Letter of Assent (Attachment A) prior
to commencing work. The Project Contractor shall assure compliance with this Agreement by
the Contractors. It is further agreed that, where there is a conflict, the terms and conditions of this
Agreement shall supersede and override terms and conditions of any and all other national, area,
or local collective bargaining agreements, except for all work performed under the NTL Articles
of Agreement, and the National Stack/Chimney Agreement, the National Cooling Tower
Agreement. All instrument calibration work and loop checking shall be performed under the
terms of the UA/IBEW Joint National Agreement for Instrument and Control Systems
Technicians, and the National Agreement of the International Union of Elevator Constructors,
with the exception of Section 4, 5 and 6 of this Agreement, which shall apply to such work.

B. Nothing contained herein shall be construed to prohibit, restrict or interfere with the
performance of any other operation, work, or function which may occur at the Project site or be
associated with the development of the Project.

C. This Agreement shall only be binding on the signatory parties hereto and shall not
apply to their parents, affiliates or subsidiaries.

D. The Owner and/or the Project Contractor have the absolute right to select any
qualified bidder for the award of contracts on this Project without reference to the existence or

non-existence of any agreements between such bidder and any party to this Agreement;
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provided, however, only that such bidder is willing, ready and able to become a party to and
comply with this Agreement, should it be designated the successful bidder.

E. The provisions of this Agreement shall not apply to Owner, and nothing contained
herein shall be construed to prohibit or restrict Owner or its employees from performing work
not covered by this Agreement on the Project site. As areas and systems of the Project are
inspected and construction tested by the Project Contractor or Contractors and accepted by the
Owner, the Agreement will not have further force or effect on such items or areas, except when
the Project Contractor or Contractors are directed by the Owner to engage in repairs,
modifications, check-out, and warranty functions required by its contract with the Owner during
the term of this Agreement.

F. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend
any or all portions of the Project at any time.

G. It is understood that the liability of any employer and the liability of the separate
unions under this Agreement shall be several and not joint. The unions agree that this Agreement
does not have the effect of creating any joint employer status between or among the Owner,
Contractor(s) or any employer.

SECTION 3. Labor-Management Cooperation Committee

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and
participation by Labor and Management in interpreting and analyzing the effectiveness of
management's application of this Agreement as well as Labor's response and any other matter
affecting quality, safety, working conditions and productivity. Therefore, to secure this end, it is
hereby agreed that a "Labor-Management Cooperation Committee" will be established composed

of three representatives from Labor and three representatives from Management; one
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representative from labor and one from Management shall be Co-Chairpersons of this
Committee.

The Labor-Management Cooperation Committee shall meet a minimum of once each
month, at the job site, and shall discuss the following; reports concerning any violation, dispute,
questions or interpretation of the application of practices arising out of this Agreement; safety;
working conditions; absenteeism; labor turnover; availability of qualified journeymen; need for
training; and any other matter affecting productivity and efficiency on this project.

In the event a dispute is not resolved by the Labor-Management Cooperation Committee,
such matter shall then be settled as outlined by the grievance procedure and/or arbitration
provisions contained in Section 6 or 7 of this Agreement. The Labor-Management Cooperation
Committee shall have no authority to render a decision involving a jurisdictional dispute.

SECTION 4. Contractor's Commitment

A Work assignments will be made in accordance with area practice, consistent with
the efficient and economical performance of the work.

B. Before performing the work at the job site, the Contractor or Subcontractors of
whatever tier actually performing the work will become signatory to the appropriate collective
bargaining agreement.

C. The Contractors and Subcontractors shall exercise their management rights. These
rights shall include planning, directing, hiring, dismissal, lay-off, transferring, appointing
foremen and general foremen and otherwise directing the work force.

D. The Project Contractor agrees that neither it nor any of its contractors or
subcontractors will subcontract any work to be done on the Project except to a person, firm or

corporation who is or agrees to become party to this Agreement. Any contractor or subcontractor
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working on the Project shall, as a condition to working on said Project, become signatory to and
perform all work under the terms of this Agreement.

SECTION 5. Union (Craftsman) Commitment

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in
the fulfillment of its obligations of the Owner.

B. Craftsmen shall be at their place of work at the regular starting time and shall
remain at their place of work until quitting time. There shall be no limit on production by
Craftsmen nor restrictions on the use of tools or equipment other than that which may be
required by safety practice.

C. Where stewards are appointed by respective unions, the steward shall be qualified
craftsmen performing the work of his craft who shall exercise no supervisory functions. There

shall be no non-working stewards.

SECTION 6. Disputes and Grievances

A. This Agreement is intended to provide close cooperation between management and
labor. Each of the Unions will assign a representative to this Project for the purpose of
completing the construction of the Project economically, efficiently, continuously, and without
interruptions, delays, or work stoppages.

B. The Contractors, Unions, and the employees, collectively and individually, realize the
importance to all parties to maintain continuous and uninterrupted performance of the work of
the Project, and agree to resolve disputes in accordance with the grievance-arbitration provisions
set forth in this Article.

C. Any question or dispute arising out of and during the term of this Project Agreement

(other than grievances not covered by a local Collective Bargaining Agreement or trade
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jurisdictional disputes) shall be considered a grievance and subject to resolution under the
following procedures:

Step 1. (a) When any employee subject to the provisions of this Agreement feels
he or she is aggrieved by a violation of this Agreement, he or she, through his or her local union
business representative or job steward, shall, within five (5) working days after the occurrence of
the violation, give notice to the work-site representative of the involved Contractor stating the
provision(s) alleged to have been violated. The business representative of the local union or the
job steward and the work-site representative of the involved Contractor and the Project
Contractor shall meet and endeavor to adjust the matter within three (3) working days after
timely notice has been given. The representative of the Contractor shall keep the meeting
minutes and shall respond to the Union representative in writing (copying the Project Contractor)
at the conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail
to resolve the matter within the prescribed period, the grieving party may, within forty-eight (48)
hours thereafter, pursue Step 2 of the Grievance Procedure, provided the grievance is reduced to
writing, setting forth the relevant information concerning the alleged grievance, including a short
description thereof, the date on which the grievance occurred, and the provision(s) of the
Agreement alleged to have been violated.

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a
dispute with the other party and, if after conferring, a settlement is not reached within three (3)
working days, the dispute may be reduced to writing and proceed to Step 2 in the same manner
as outlined herein for the adjustment of an employee complaint.

Step 2. The International Union Representative and the involved Contractor shall

meet within seven (7) working days of the referral of a dispute to this second step to arrive at a
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satisfactory settlement thereof. Meeting minutes shall be kept by the Contractor. If the parties fail
to reach an agreement, the dispute may be appealed in writing in accordance with the provisions
of Step 3 within seven (7) calendar days thereafter.

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2,
either party may request in writing, within seven (7) calendar days thereafter, that the grievance
be submitted to an Arbitrator mutually agreed by them. The Contractor and the involved Union
shall attempt mutually to select an arbitrator, but if they are unable to do so, they shall request
the American Arbitration Association to provide them with a list of arbitrators from which the
Arbitrator shall be selected. The rules of the American Arbitration Association shall govern the
conduct of the arbitration hearing. The decision of the Arbitrator shall be final and binding on all
parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor and
the involved Local Union(s).

(b) Failure of the grieving party to adhere to the time limits established herein
shall render the grievance null and void. The time limits established herein may be extended only
by written consent of the parties involved at the particular step where the extension is agreed
upon. The Arbitrator shall have the authority to make decisions only on issues presented to him
or her, and he or she shall not have authority to change, amend, add to or detract from any of the
provisions of this Agreement.

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and
shall, upon their request, be permitted to participate in all proceedings at these steps.

SECTION 7. lurisdictional Disputes

A. The assignment of work will be solely the responsibility of the Contractor performing

the work involved; and such work assignments will be in accordance with the Plan for the
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Settlement of Jurisdictional Disputes in the Construction Industry (the "Plan") or any successor
Plan.

B. All jurisdictional disputes on this Project, between or among Building and
Construction Trades Unions and employers, parties to this Agreement, shall be settled and
adjusted according to the present Plan established by the Building and Construction Trades
Department or any other plan or method of procedure that may be adopted in the future by the
Building and Construction Trades Department. Decisions rendered shall be final, binding and
conclusive on the Contractors and Unions parties to this Agreement.

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work
stoppage, or slow-down of any nature, and the Contractor's assignment shall be adhered to until
the dispute is resolved. Individuals violating this section shall be subject to immediate discharge.

D. Each Contractor will conduct a pre-job conference with the appropriate Building and
Construction Trades Council prior to commencing work. The Project Contractor and the Owner
will be advised in advance of all such conferences and may participate if they wish.

SECTION 8. Joint Commitment {Contractor/Union)

A, Utilization of Union apprentices will be maximized consistent with the best
interest of the job in compliance with Local Union Agreements. The high level of union
apprenticeship training will be maintained to provide the Industry with productive and
knowledgeable craftsmen for the long term.

B. Every reasonable and practicable measure, consistent with the protection of
human-dignity, will be taken to assure a work place free of alcohol and drugs. The use of liquor,
drugs or any other illegal activities at the Project site, including parking lots, is strictly

prohibited.
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C. Employees will take their breaks only in their immediate work areas.

D. Acknowledging the safety concerns of Owner and its risk management
professionals, we assure the Owner that the parties are committed to safe working practices on
the project. The parties, drawing upon the comprehensive safety programs and resources
developed by the union construction community, will comply with federal, state and local safety
regulations. Both contractors and union craftsmen are well trained in safety practices and commit
themselves to applying such practices on this job.

E. The Contractors and Unions agree that there will be no lockouts or work
stoppages.

(1) The Contractors and Subcontractors shall not cause, incite, encourage or
participate in any lockout of employees on the project during the term of this Agreement.

2) The Union and its members, agents, representatives, and employees shall not
allow, incite, encourage, condone or participate in any strike, walkout, slowdown, picketing,
sympathy strike or other work stoppage of any nature whatsoever, whether jurisdictional or
otherwise, or observe any picket of any nature during the term of this Agreement. Any such
action by the Union or its members, agents, representatives or employees shall be
considered a violation of this Agreement.

3) All employees shall continue to work and to perform all their obligations on the
project despite the expiration of any local or other collective bargaining agreement. Any
future wage or fringe benefit increase, decrease or modification legally negotiated and
established by appropriate local collective bargaining agreement of the Local Unions which
are signatories to this Agreement shall be paid retroactively to the expiration date of the

preceding local Agreement.
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4) Should any unauthorized strike, slowdown, stoppage of work or interference
with construction occur, the Union shall take all necessary steps to bring such activity to a
prompt resolution.

SECTION 9. Helmets To Hardhats

A. The Contractors and the Unions recognize a desire to facilitate the entry into the
building and construction trades of veterans who are interested in careers in the building and
construction industry. The Contractors and Unions agree to utilize the Center for Military
Recruitment, Assessment and Veterans Employment (hereinafter "Center”) and the Center's
"Helmets to Hardhats"” program to serve as a resource for preliminary orientation, assessment of
construction aptitude, referral to apprenticeship programs or hiring halls, counseling and
mentoring, support network, employment opportunities and other needs as identified by the
parties.

B. The Unions and Contractors agree to coordinate with the Center to create and maintain
an integrated database of veterans interested in working on this Project and of apprenticeship and
employment opportunities for this Project. To the extent permitted by law, the Unions will give
credit to such veterans for bona fide, provable past experience.

SECTION 10. Term of Agreement.

A. This Agreement shall become effective on , 20

>l

and shall remain in full force and effect as long as signatory contractors are working on this
project.

B. Any of the undersigned parties shall have the right to terminate this Agreement by
notifying all other parties in writing, within at least thirty (30) calendar days from the proposed

termination date.
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SECTION 11. Notices

The address and telephone number of all of the undersigned shall be on file with Owner's
Director of Facility Services at the Highland Building, 1215 Houbolt Road, Joliet, 1llinois,
60431, Attention: Patrick VanDuyne. All notices, request and other communications under this
Agreement shall be in writing and shall be personally served or sent by certified mail, postage
prepaid, return receipt requested, facsimile, or by licensed overnight courier to the appropriate
party at the address set forth below or as may otherwise be on file with the Director of Physical
Plant as provided herein. Notice shall be deemed given at the time delivered, if personally
delivered, at the time indicated on the duly completed postal service return receipt, if delivered,
at the time indicated on the duly completed postal service return receipt, if delivered by certified
mail, at the time the facsimile is transmitted, if delivered by facsimile, or on the next business
day after such notice is sent, if delivered by overnight courier. If a person elects to change their
address, they shall do so by notifying the Owner's Director of Facility Services in the manner as
provided for herein for the delivery of a notice.

SECTION 12. Miscellaneous Provisions.

A. Assignment. No party may assign its rights hereunder without the prior written

consent of the other parties.

B. Entire Agreement. This Agreement contains the entire agreement between the
parties with respect to the subject matter hereof and may not be modified, except in writing
signed by the parties hereto. Furthermore, the parties hereto specifically agree that all prior
agreements, whether written or oral, relating to the subject matter hereof shall be of no further

force or effect from and after the date hereof.
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C. Non-Partnership. This Agreement shall not create a partnership, joint venture or
other joint enterprises between the parties hereto.

D. Severability. If any phrase, clause or provision of this Agreement is declared
invalid or unenforceable by a court of competent jurisdiction, such phrase, clause or provisions
shall be deemed severed from this Agreement, but will not affect any other provision of this
Agreement, which shall otherwise remain in full force and effect. If any restriction or limitation
in this Agreement is deemed to be unreasonable, onerous and unduly restrictive by a court of
competent jurisdiction, it shall not be stricken in its entirety and held totally void and
unenforceable, but shall not be deemed rewritten and shall remain effective to the maximum
extent permissible within reasonable bounds.

E. Prevailing Party. The prevailing party or parties in any litigation arising out of or
from this Agreement shall be entitled to recover from the non-prevailing party or parties all costs
and expenses reasonably incurred litigating such action, including without limitation, reasonable
attorneys' and paralegals' fees and court cost.

F. Neutral Reading. It is the intent of the parties that this Agreement be deemed to
have been prepared by all of the parties hereto.

G. Waiver. No waiver of any breach or default hereunder shall be considered valid
unless in writing and signed by the party given such waiver and no such waiver shall be deemed
a waiver of any subsequent breach or default of the same or similar nature.

H. Headings. The section and subsection headings contained herein are for
convenience of the parties only and are not intended to define or limit the context of said

Sections and subsections.
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L Governing Law; Venue. The validity, construction and interpretation of this
Agreement shall be governed by the State of [llinois. The parties hereto irrevocably agree that all
actions or proceedings in any way, manner or respect arising out of or from or related to this
Agreement shall be litigated only in the Circuit Court Twelfth Judicial Circuit, Will County,
Illinois.

1. Counterparts. This Agreement may be executed in two or more counterparts,
each of which may be deemed to be an original.

IN WITNESS WHEREOF, the parties have executed this Agreement on the day and year
first above written.

SIGNED FOR THE OWNER: SIGNED FOR THE UNION:

%@4 AM/ %ft

Firm: Joliet Junior College l/ 1/[/ /éﬁﬂ 4Bu1ld1ng Trades Council
Title: Director of Facility Services Title: Pre&dent

Dae: _4~/5- 29 Date: ‘7/'/5/":)(;; :
Address: 1215 Houbolt Road Address; 282 ()ﬂéﬂéﬁ}/ .

Joliet, Illinois 60431 S L Co¥£BG
SIGNED FOR THE ALLIANCE: SIGNED FOR BY THE CONTRACTOR:
Aot
Firm: Three River’s Construction Alliance Firm:

Tite: Co-Onped@ “TRONY Title:
Date: "‘I !)6!O<‘{ Date:

Addr;\cs;: 8\3‘-\ m A m&Q Address:
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BLUEPRINT FOR SUCCESS

| A Labor-Management Project Agreement

THREE RIVER
CONSTRUCTION

ALLIANCE

Skilled Union Crafismen
Professional Union Gonbractors

I. Preamble

To accomplish the goals of quality, cost effectiveness and timeliness requires that all participants exhibit a
positive attitude intent on success. There must exist amongst all parties a willingness to cooperate fully in
devoting themselves to the goals of the project.

This program has no room for adverse relationships, but only a true spirit of cooperation and commitment. It
is essential that the work required to construct this project be accomplished in an efficient and economical
manner so as to provide productivity, the highest levels of quality, and the total elimination of delays. This
commitment will establish new plateaus in labor/management cooperation.

Therefore, Joliet Junior College, lllinois Community College District 525, of Will, Grundy, Kendall, LaSalle,
Kankakee, Livingston and Cook, lllinois, (hereinafter referred to as the "Owner"), its subcontractor(s) of
whatever tier, the Will & Grundy Counties Building Trades Council, and the THREE RIVERS'
CONSTRUCTION ALLIANCE dedicate themselves to the goal that together, in full cooperation, local labor
and management will produce a project of excellent quality, as economically as possible, in a safe
environment, under favorable working conditions.

il. Introduction

This Agreement is entered into this 15" day of April, 2009, by and between Joliet Junior College (hereinafter
called the "Owner"); and Gilbane (hereinafter called and the “Project Contractor”; and the Will & Grundy
Counties Building Trades Council (hereinafter called the “Union”), acting in their own behalf and on behalf of
their respective affiliates and members: and the THREE RIVERS CONSTRUCTION ALLIANCE, acting on
their own behalf and on behalf of their respective affiliates and members, with respect to all construction
projects at Joliet Junior College, which includes the Master Plan and Capital Improvement Plan projects thru
August 2013 located in Will County, lllinois.

It is understood by the parties to this Agreement that other contractors awarded construction work directly or
indirectly by the "Owner" will execute this Agreement and become signatory contractors for the purpose of
this work.

The intent of the parties to this Agreement is to establish labor and management cooperation between the
Project Contractor, all Contractors and Subcontractors performing construction work on this project site, and
the appropriate Unions signatory to this Agreement for the express purpose of producing a quality project on
schedule and as economically as possible, in a safe environment under favorable working conditions.
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lll. Scope Of The Agreement

A. This Project Agreement shall apply and is limited to the recognized and accepted historical definition of
new construction work under the direction of and performed by the Contractor(s), of whatever tier, which may
include the Project Contractor, who have contracts awarded for such work on the Project. Such work shall
include site preparation work and dedicated off-site work.

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have been awarded
contracts for work covered by this Agreement, to accept and be bound by the terms and conditions of this
Project Agreement by executing the Letter of Assent (Attachment A} prior to commencing work. The Project
Contractor shall assure compliance with this Agreement by the Contractors. It is further agreed that, where
there is a conflict, the terms and conditions of this Project Agreement shall supersede and override terms
and conditions of any and all other national, area, or local collective bargaining agreements, except for all
work performed under the NTL Articles of Agreement, the National Stack/Chimney Agreement, the National
Cooling Tower Agreement, all instrument calibration work and loop checking shali be performed under the
terms of the UA/IBEW Joint National Agreement for Instrument and Control Systems Technicians, and the
National Agreement of the International Union of Elevator Constructors, with the exception of Article V,VI,
and VIl of this Project Agreement, which shall apply to such work.

B. Nothing contained herein shall be construed to prohibit, restrict or interfere with the performance of any
other operation, work, or function which may occur at the Project site or be associated with the development
of the Project.

C. This Agreement shall only be binding on the signatory parties hereto and shall not apply to their parents,
affiliates or subsidiaries.

D. The Owner and/or the Project Contractor have the absolute right to select any qualified bidder for the
award of contracts on this Project without reference to the existence or non-existence of any agreements
between such bidder and any party to this Agreement; provided, however, only that such bidder is willing,
ready and able to become a party to and comply with this Project Agreement, should it be designated the
successful bidder.

E. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend any or all portions
of the Project at any time.

F. It is understood that the liability of any employer and the liability of the separate unions under this
Agreement shall be several and not joint. The unions agree that this Agreement does not have the effect of
creating any joint employer status between or among the Owner, Contractor(s) or any employer.

IV. Labor-Management Cooperation Committee

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and participation by Labor
and Management in interpreting and analyzing the effectiveness of management's application of this
Agreement as well as Labor's response and any other matter affecting quality, safety, working conditions and
productivity. ‘Therefore, to secure this end, it is hereby agreed that a "Labor-Management Cooperation
Committee" will be established composed of three representatives from Labor and three representatives
from Management; one representative from Labor and one from Management shall be Co-Chairmen of this
Committee.

The Labor-Management Cooperation Committee shall meet a minimum of once each month, at the jobsite,
and shall discuss the following: reports concerning any violation, dispute, questions or interpretation of the
application of practices arising out of this Agreement; safety; working conditions; absenteeism: labor
turnover; availability of qualified journeymen; need for training; and any other matter affecting productivity
and efficiency on this project.
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In the event a dispute is not resolved by the Labor-Management Cooperation Committee, such matter shall
then be settled as outlined by the grievance procedure and/or arbitration provisions contained in Articles VI
or VIII of this Agreement. The Labor-Management Cooperation Committee shall not have authority to render
a decision involving a jurisdictional dispute.

V. Contractors' Commitment

A. Work assignments will be made in accordance with area practice, consistent with the efficient and
economical performance of the work.

B. Before performing work at the job site, the Contractor or Subcontractors of whatever tier actually
performing the work will become signatory to the appropriate collective bargaining agreement.

C. The Contractors and Subcontractors shall exercise their management rights. These rights shall include
planning, directing, hiring, dismissal, lay-off, transferring, appointing foremen and general foremen and
otherwise directing the work force.

D. The Project Contractor agrees that neither it nor any of its contractors or subcontractors will subcontract
any work to be done on the Project except to a person, firm or corporation who is or agrees to become party
to this Agreement. Any contractor or subcontractor working on the Project shall, as a condition to working on
said Project, become signatory to and perform all work under the terms of this Agreement.

VI. Union (Craftsmen) Commitment

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in the fulfillment of its
obligations to the Owner.

B. Craftsmen shall be at their place of work at the regular starting time and shall remain at their place of work
until quitting time. There shall be no limit on production by Craftsmen nor restrictions on the use of tools or
equipment other than that which may be required by safety practice.

C. Where stewards are appointed by respective unions, the steward shall be a qualified craftsman
performing the work of his craft who shall exercise no supervisory functions. There shall be no non-working
stewards.

VIl. Owner Commitment

A. The Owner agrees that during the life of this agreement he shall assign construction work on this project
only to contractors who are signatory to this agreement and applicable local collective bargaining
agreements.

VIil. Disputes & Grievances

A. This Agreement is intended to provide close cooperation between management and labor. Each of the
Unions will assign a representative to this Project for the purpose of completing the construction of the
Project economically, efficiently, continuously, and without interruptions, delays, or work stoppages.

B. The Contractors, Unions, and the employees, collectively and individually, realize the importance to all

parties to maintain continuous and uninterrupted performance of the work of the Project, and agree to
resolve disputes in accordance with the grievance-arbitration provisions set forth in this Article.
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C. Any question or dispute arising out of and during the term of this Project Agreement (other than
grievances not covered by a local Collective Bargaining Agreement or trade jurisdictional disputes) shall be
considered a grievance and subject to resolution under the following procedures:

Step 1. (a) When any employee subject to the provisions of this Agreement feels he or she is
aggrieved by a violation of this Agreement, he or she, through his or her local union business representative
or job steward, shall, within five (5) working days after the occurrence of the violation, give notice to the work-
site representative of the involved Contractor stating the provision(s) alleged to have been violated. The
business representative of the local union or the job steward and the work-site representative of the involved
Contractor and the Project Contractor shall meet and endeavor to adjust the matter within three (3) working
days after timely notice has been given. The representative of the Contractor shall keep the meeting
minutes and shall respond to the Union representative in writing (copying the Project Contractor) at the
conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail to resolve the
matter within the prescribed period, the grieving party may, within forty-eight (48) hours thereafter, pursue
Step 2 of the Grievance Procedure, provided the grievance is reduced to writing, setting forth the relevant
information concerning the alleged grievance, including a short description thereof, the date on which the
grievance occurred, and the provision(s) of the Agreement alleged to have been violated.

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a dispute with the other
party and , if after conferring, a settiement is not reached within three (3) working days, the dispute may be
reduced to writing and proceed to Step 2 in the same manner as outlined herein for the adjustment of an
employee complaint.

Step 2. The International Union Representative and the involved Contractor shall meet within seven (7)
working days of the referral of a dispute to this second step to arrive at a satisfactory settlement thereof.
Meeting minutes shall be kept by the Contractor. If the parties fail to reach an agreement, the dispute may
be appealed in writing in accordance with the provisions of Step 3 within seven (7) calendar days thereafter.

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2, either party may request in
writing, within seven (7) calendar days thereafter, that the grievance be submitted to an Arbitrator mutually
agreed upon by them. The Contractor and the involved Union shall attempt mutually to select an arbitrator,
but if they are unable to do so, they shall request the American Arbitration Association to provide them with a
list of arbitrators from which the Arbitrator shall be selected. The rules of the American Arbitration
Association shall govern the conduct of the arbitration hearing. The decision of the Arbitrator shall be final
and binding on all parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor
and the involved Local Union(s).

(b) Failure of the grieving party to adhere to the time limits established herein shall render the grievance null
and void. The time limits established herein may be extended only by written consent of the parties involved
at the particular step where the extension is agreed upon. The Arbitrator shall have the authority to make
decisions only on issues presented to him or her, and he or she shall not have authority to change, amend,
add to or detract from any of the provisions of this Agreement.

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and shall, upon their
request, be permitted to participate in all proceedings at these steps.

IX. Jurisdictional Disputes

A. The assignment of work will be solely the responsibility of the Contractor performing the work involved;
and such work assignments will be in accordance with the Plan for the Settlement of Jurisdictional Disputes
in the Construction Industry (the “Plan”) or any successor Plan.

B. All jurisdictional disputes on this Project, between or among Building and Construction Trades Unions and

employers, parties to this Agreement, shall be settled and adjusted according to the present Plan established
by the Building and Construction Trades Department or any other plan or method of procedure that may be
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adopted in the future by the Building and Construction Trades Department. Decisions rendered shall be
final, binding and conclusive on the Contractors and Unions parties to this Agreement.

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work stoppage, or slow-
down of any nature, and the Contractor’s assignment shall be adhered to until the dispute is resolved.
individuals violating this section shall be subject to immediate discharge.

D. Each Contractor will conduct a pre-job conference with the appropriate Building and Construction Trades
Council prior to commencing work. The Project Contractor and the Owner will be advised in advance of all
such conferences and may participate if they wish.

X. Joint Commitment (Contractor/Union)

A. Utilization of Union apprentices will be maximized consistent with the best interest of the job in compliance
with Local Union Agreements. The high level of union apprenticeship training will be maintained to provide
the Industry with productive and knowledgeable craftsmen for the long term.

B. Every reasonable and practicable measure, consistent with the protection of human dignity,will be taken
to assure a work place free of alcohol and drugs. The use of liquor, drugs or any other illegal activities at the
Project site, including parking lots, is strictly prohibited.

C. Employees will take their breaks only in their immediate work areas.

D. Acknowledging the safety concerns of today's construction Owner and its risk management professionals,
we assure the Owner that the parties are committed to safe working practices on the project. The parties,
drawing upon the comprehensive safety programs and resources developed by the Union construction
community, will comply with federal, state, and local safety regulations. Both contractors and union craftsmen
are well trained in safety practices and commit themselves to applying such practices on this job.

E. The Contractors and Unions agree that there will be no lockouts or work stoppages.

(1) The Contractors and Subcontractors shall not cause, incite, encourage or participate in any lockout of
employees on the project during the term of this Agreement.

(2) The Union and its members, agents, representatives, and employees shall not allow, incite, encourage,
condone or participate in any strike, walkout, slowdown, picketing, sympathy strike or other work stoppage of
any nature whatsoever, whether jurisdictional or otherwise, or observe any picket of any nature during the
term of this Agreement. Any such action by the Union or its members, agents, representatives or employees
shall constitute a violation of this Agreement.

(3) All employees shall continue to work and to perform all their obligations on the project despite the
expiration of any local or other collective bargaining agreement. Any future wage or fringe benefit increase,
decrease or modification legally negotiated and established by appropriate local collective bargaining
agreements of the Local Unions which are signatories to this Agreement shall be paid retroactively to the
expiration of the preceding local Agreement.

(4) Should any unauthorized strike, slowdown, stoppage of work or interference with construction occur, the
Union shall take all necessary steps to bring such activity to a prompt resolution.
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XI. Helmets To Hardhats

A. The Employers and the Unions recognize a desire to facilitate the entry into the building and construction
trades of veterans who are interested in careers in the building and construction industry. The Employers
and Unions agree to utilize the Center for Military Recruitment, Assessment and Veterans Employment
(hereinafter “Center”) and the Center's “Helmets to Hardhats” program to serve as a resource for preliminary
orientation, assessment of construction aptitude, referral to apprenticeship programs or hiring halis,
counseling and mentoring, support network, employment opportunities and other needs as identified by the
parties.

B. The Unions and Employers agree to coordinate with the Center to create and maintain an integrated
database of veterans interested in working on this Project and of apprenticeship and employment
opportunities for this Project. To the extent permitted by law, the Unions will give credit to such veterans for
bona fide, provable past experience.

XIll. Term of Agreement

A. This Agreement shall become effective on April 15, 2009, and shall
remain in full force and effect as long as signatory contractors are working on this project.

B. Either party shall have the right to terminate this Agreement by notifying all other parties, in writing, within
at least thirty (30) calendar days from the proposed termination date.

FOR THE OWNER:

Mo O ts

JOLIET JUNIOR COLLEGE 7 GILBANE - -
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FOR THE ALLIANCE: FOR THE BUILDING TRADES:
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BLUEPRINT FOR SUCCESS

A Labor-Management Project Agreement

THREE RIVERS
'CONSTRUCTION

ALLIARCE

Skitled Union Craftsmen
Prufessional Umion Contractors

Addendum To TRCA/JJC Project Labor Agreement Dated 4-15-09

1. Itis agreed to by all parties that while the College has completed their Master Plan projects, the
parties to the Agreement wish to continue on with the ‘Blueprint for Success, A Labor-Management
Project Agreement’ signed on April 15, 2009. The conditions of the existing Agreement shall
remain in effect thru April 2018 until such time as both parties have the opportunity to evaluate
current and future construction projects at the College as explained in Article Xl of the Agreement.

2. The pre-job conferences called for in Article IX Section D will apply to all bids with a gross value in
excess of $25,000.00. Bids less that the stated $25,000.00 will be exempt from the pre-job
conference but the OWNER agrees to notify TRCA of any such bid lettings in a timely manner.

3. This Agreement covers all new construction and improvement projects but is not intended to nor
will it interfere with the OWNER’s right to perform general routine maintenance on their facilities.

0

FOR THE OWNER: FOR UILDING TRADES
Jofiet Junior College Will & Grundy Counties Bullding Tra

T [ Mty 225 Tbr/ [z 2%
Printe Printed Name

TILE: W dpariat srdizaite ¥ TITLE: 2
DATE: I /5 DATE: __3 ’7"1 /;j

FOR THE ALLIANCE:

I A

T.R.C.A.

Thowae A bk te

Printed Name

TITLE: f{ecy//'lfc D'/’t oé/‘
paTe: _3-7-(C
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Will County Prevailing Wage for May 2015

(See explanation of column headings at bottom of wages)

Trade Name RG TYP C Base FRMAN M-F>8 OSA OSH H/W Pensn Vac
Trng
ASBESTOS ABT-GEN ALL 38.200 38.700 1.5 1.5 2.0 13.78 10.12 0.000
0.500
ASBESTOS ABT-MEC BLD 35.100 37.600 1.5 1.5 2.0 11.17 10.76 0.000
0.720
BOILERMAKER BLD 45.650 49.760 2.0 2.0 2.0 6.970 17.81 0.000
0.400
BRICK MASON BLD 42.580 46.840 1.5 1.5 2.0 9.850 13.60 0.000
1.030
CARPENTER ALL 43.350 47.690 2.0 2.0 2.0 11.85 17.47 0.000
0.630
CEMENT MASON ALL 41.000 43.000 2.0 1.5 2.0 9.900 18.34 0.000
0.500
CERAMIC TILE FNSHER BLD 35.810 0.000 1.5 1.5 2.0 10.55 8.440 0.000
0.710
COMMUNICATION TECH BLD 32.250 33.750 1.5 1.5 2.0 13.42 11.32 0.000
0.720

ELECTRIC PWR EQMT OP ALL 46.100 51.100 1.5 1.5 2.0 10.76 14.87 0.000
0.460
ELECTRIC PWR GRNDMAN ALL 35.960 51.100 1.5 1.5 2.0 8.390 11.60 0.000
0.360
ELECTRIC PWR LINEMAN ALL 46.100 51.100 1.5 1.5 2.0 10.76 14.87 0.000
0.460
ELECTRICIAN BLD 40.000 4.600 1.5 1.5 2.0 14.27 16.39 0.000
1.200
ELEVATOR CONSTRUCTOR BLD 50.800 57.150 2.0 2.0 2.0 13.57 14.21 4.060
0.600

GLAZIER BLD 40.000 41.500 1.5 2.0 2.0 12.49 15.99 0.000
0.940
HT/FROST INSULATOR BLD 48.450 50.950 1.5 1.5 2.0 11.47 12.16 0.000
0.720
IRON WORKER ALL 41.000 42.000 2.0 2.0 2.0 10.04 21.41 0.000
0.780
LABORER ALL 38.000 38.750 1.5 1.5 2.0 13.78 10.12 0.000
0.500
LATHER ALL 43.350 47.690 2.0 2.0 2.0 11.85 17.47 0.000
0.630
MACHINIST BLD 44.350 46.850 1.5 1.5 2.0 6.760 8.950 1.850
0.000
MARBLE FINISHERS ALL 31.400 32.970 1.5 1.5 2.0 9.850 13.10 0.000
0.600
MARBLE MASON BLD 41.780 45.960 1.5 1.5 2.0 9.850 13.42 0.000
0.760
MATERIAL TESTER I ALL 28.000 0.000 1.5 1.5 2.0 13.78 10.12 0.000
0.500
MATERIALS TESTER IT ALL 33.000 0.000 1.5 1.5 2.0 13.78 10.12 0.000

0.500
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MILLWRIGHT ALL 43.350 47.690 2.0 2.0 2.0 11.85 17.47 0.000
0.630
OPERATING ENGINEER BLD 1 47.100 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER BLD 2 45.800 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER BLD 3 43.250 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER BLD 4 41.500 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER BLD 5 50.850 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER BLD 6 48.100 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER BLD 7 50.100 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER FLT 1 52.450 52.450 1.5 1.5 2.0 16.60 11.05 1.900
1.250
OPERATING ENGINEER FLT 2 50.950 52.450 1.5 1.5 2.0 16.60 11.05 1.900
1.250
OPERATING ENGINEER FLT 3 45.350 52.450 1.5 1.5 2.0 16.60 11.05 1.900
1.250
OPERATING ENGINEER FLT 4 37.700 52.450 1.5 1.5 2.0 16.60 11.05 1.900
1.250
OPERATING ENGINEER FLT 5 53.950 52.450 1.5 1.5 2.0 16.60 11.05 1.900
1.250
OPERATING ENGINEER FLT 6 35.000 35.000 1.5 1.5 2.0 16.60 11.05 1.900
1.250
OPERATING ENGINEER HWY 1 45.300 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER HWY 2 44.750 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER HWY 3 42.700 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER HWY 4 41.300 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER HWY 5 40.100 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER HWY 6 48.300 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER HWY 7 46.300 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
PAINTER ALL 40.750 45.500 1.5 1.5 1.5 10.75 11.10 0.000
0.770
PAINTER SIGNS BLD 33.920 38.090 1.5 1.5 1.5 2.600 2.710 0.000
0.000
PILEDRIVER ALL 43.350 47.690 2.0 2.0 2.0 11.85 17.47 0.000
0.630
PIPEFITTER BLD 46.000 49.000 1.5 1.5 2.0 9.000 15.85 0.000
1.780
PLASTERER BLD 42.250 44.790 1.5 1.5 2.0 11.40 12.19 0.000
0.650
PLUMBER BLD 46.650 48.650 1.5 1.5 2.0 13.18 11.46 0.000

0.880
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ROOFER BLD 40.100 43.100 1.5 1.5 2.0 8.280 10.54
0.530

SHEETMETAL WORKER BLD 44.000 46.000 1.5 1.5 2.0 10.65 13.06
0.820

SPRINKLER FITTER BLD 49.200 51.200 1.5 1.5 2.0 11.75 9.650
0.550

STONE MASON BLD 42.580 46.840 1.5 1.5 2.0 9.850 13.60
1.030

SHRVEY—HWORKER -> NOT IN EFFECT ALL 37.000 37.750 1.5 1.5 2
9.930 0.000 0.500

TERRAZZO FINISHER BLD 37.040 0.000 1.5 1.5 2.0 10.55 10.32
0.620

TERRAZZO MASON BLD 40.880 43.880 1.5 1.5 2.0 10.55 11.63
0.820

TILE MASON BLD 42.840 46.840 1.5 1.5 2.0 10.55 10.42
0.920

TRAFFIC SAFETY WRKR HWY 32.750 34.350 1.5 1.5 2.0 6.550 6.450
0.500

TRUCK DRIVER ALL 1 35.650 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TRUCK DRIVER ALL 2 35.800 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TRUCK DRIVER ALL 3 36.000 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TRUCK DRIVER ALL 4 36.200 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TUCKPOINTER BLD 42.800 43.800 1.5 1.5 2.0 8.180 12.66
0.650

Legend: RG (Region)

TYP (Trade Type - All,Highway,Building,Floating,0il & Chip,Rivers)

C (Class)

Base (Base Wage Rate)

FRMAN (Foreman Rate)

M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri.
OSA (Overtime (OT) 1is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)
H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations

WILL COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,

Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties. Generally, any of
these holidays which fall on a Sunday is celebrated on the following
Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration. If in doubt, please

0.000

0.000

0.000

0.000

.0 12.

0.000

0.000

0.000

0.000

0.000

0.000

0.000

0.000

0.000

97

104



B15012

check with IDOL.
EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall fill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Installation, operation, inspection, maintenance, repair and service
of radio, television, recording, voice, sound and vision production

and reproduction, telephone and telephone interconnect, facsimile,

equipment and appliances used for domestic, commercial, educational

and entertainment purposes, pulling of wire through conduit but not
the installation of conduit.

MARBLE FINISHER
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Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all

material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers);
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider
Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling;
Formless Curb and Gutter Machine; Grader, Elevating; Grouting
Machines; Heavy Duty Self-Propelled Transporter or Prime Mover;
Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists,
Elevators, outside type rack and pinion and similar machines; Hoists,
One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment) ;
Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators;
Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum
Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder;
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Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation
of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom;
Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists,
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled);
Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors,
All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling
or renovation work); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5);
Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick
Forklift.

Class 5. Assistant Craft Foreman.
Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix

Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe
Bucket or over or with attachments); Concrete Breaker (Truck
Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete

Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dredges;

Elevators, Outside type Rack & Pinion and Similar Machines; Formless
Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader,
Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy
Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes;
Backhoes with shear attachments up to 40' of boom reach; Lubrication
Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill

Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck
Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel);
Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor
Drawn Belt Loader (with attached pusher - two engineers); Tractor with
Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;
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Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole
Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5
ft. in diameter and over tunnel, etc; Underground Boring and/or Mining
Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Locomotives,
Dinky; Off-Road Hauling Units (including articulating) Non
Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type
Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows;
Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor;
Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and
Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors
pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe
Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven;
Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam
Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats;
Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All
(1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding
Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of
like nature.

OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer;
Engineer (Hydraulic Dredge) .

Class 2. Crane/Backhoe Operator; Boat Operator with towing
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endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge) ;

Leverman (Hydraulic Dredge); Diver Tender.
Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane
(over 50 ton capacity) or Backhoe (115,000 lbs. or more); Tug/Launch

Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall,
Slip/Dock, or Scow, Deck Machinery, etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment
Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane
Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000
pounds or less); Assistant Tug Operator.

Class 5. Friction or Lattice Boom Cranes.
Class 6. ROV Pilot, ROV Tender

SURVEY WORKER - Operated survey equipment including data collectors,
G.P.S. and robotic instruments, as well as conventional levels and
transits.

TRAFFIC SAFETY - work associated with barricades, horses and drums
used to reduce lane usage on highway work, the installation and
removal of temporary lane markings, and the installation and removal
of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; 0il Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters;
Unskilled Dumpman; and Truck Drivers hauling warning lights,
barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
Oil Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.
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Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment 1like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
If a task to be performed is not subject to one of the

classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination Dbeing then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND IT

Notwithstanding the difference in the classification title, the
classification entitled "Material Tester I" involves the same job
duties as the classification entitled "Material Tester/Inspector I".
Likewise, the classification entitled "Material Tester II" involves
the same job duties as the classification entitled "Material
Tester/Inspector II".
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CERTIFICATION OF CONTRACT/BIDDER

The below signed contractor/bidder hereby certifies that it is not barred from bidding
on this or any other contract due to any violation of either Section 33E-3 or 33E-4 of
Article 33E, Public Contracts, of the Illinois Criminal Code of 1961, as amended.
This certification is required by Public Act 85-1295. This Act relates to interference
with public contracting, bid rigging and rotating, kickbacks and bribery.

SIGNATURE OF CONTRACTOR/BIDDER

TITLE

DATE

THIS FORM MUST BE RETURNED WITH YOUR BID TO:

Joliet Junior College District #525
Office of Facility Services

Main Campus L Building, L1005
1215 Houbolt Road

Joliet, IL 60431-8938
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CERTIFICATE OF COMPLIANCE WITH
ILLINOIS DRUG-FREE WORKPLACE ACT

, does hereby certify pursuant to the Illinois Drug-Free
Workplace Act (30 ILCS 580/) that [he, she, it] shall provide a drug-free workplace
for all employees engaged in the performance of work under the contract by
complying with the requirements of the Illinois Drug-Free Workplace Act and,
further certifies, that [he, she, it] is not ineligible for award of this contract by reason
of debarment for a violation of the Illinois Drug-Free Workplace Act.

By Authorized Agent

Date

SUBSCRIBED AND SWORN TO before me
This day of , 20

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM
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JOLIET JUNIOR COLLEGE - REQUEST FOR BID

DRAWINGS ARE AVAILABLE ON THE FOLLOWING WEBSITE:
WWW.JJC.EDU/INFO/PURCHASING

BID FORM

To: Joliet Junior College
1215 Houbolt Road
Joliet, IL 60431-8938

Project:

Date:

Submitted by:

(Full Name)

(Address)

(City, State, Zip)

(Phone) (Fax) (Email)
PART 1 OFFER

Having examined the site and having familiarized itself with the conditions affecting
the cost of the work associated with the , and with
the bidding documents, Bidder herby proposes to perform everything required and to
furnish all labor, materials, necessary tools, expendable equipment and transportation
services necessary to complete in a workmanlike manner the subdivision of work
stated above in accordance with the bidding documents for the following sums:

Base Bid:

Dollars($ )
Write amount in both alpha and numeric, in case of discrepancy the lesser
amount shown will govern.

Base Bid Cost Breakdown:

S-Building sidewalk replacement

S-Building concrete pads & piers for construction student use

B-Building weld shop container storage area concrete pad

P |L | |PR

Base Bid Total Cost
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Alternate Bid 1: U of I Motorcycle Container Storage Area

Dollars($ )
Write amount in both alpha and numeric, in case of discrepancy the lesser
amount shown will govern.

Alternate Bid 2: Health Services Mechanical Room Sidewalk Extension

Dollars($ )
Write amount in both alpha and numeric, in case of discrepancy the lesser
amount shown will govern.

We have included herewith, the Security Deposit as required by the Instructions to
Bidders.

PART 2 ACCEPTANCE

This offer shall be open to acceptance and is irrevocable for thirty (30) days from the
Bid closing date.

If the bid is accepted by the Owner within the time period stated above, we will:

A. Execute the Agreement within ten (10) days of receipt of Notice of
Award.

B. Furnish the required bonds within ten (10) days of receipt of Notice of
Award in the form described in the Instruction to Bidders.

C. Furnish the required Certificate of Insurance within ten (10) days of
receipt of Notice of Award in the form and amounts described in the
Instruction to Bidders.

D. Commence work as established by the written Notice to Proceed.

If this Bid is accepted within the time stated, and we fail to commence the Work or
we fail to provide the required Bonds(s), the Security Deposit shall be forfeited as
damages to the Owner by reason of our failures.

In the event our Bid is not accepted within the time stated above, the required
security deposit shall be returned to the undersigned, in accordance with the
provisions of the Instructions to Bidders; unless a mutually satisfactory arrangement
is made for its retention and validity for an extended period of time.
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PART 3 CONTRACT TIME

If the Bid is accepted, we will:

A. Complete the work in manner consistent to meet the requirements of the
schedule ( ) consecutive calendar days from the date established

as the Date of Commencement in the Notice to Proceed.

B. Contractor has examined the Schedule included in these documents and takes
no exception, or records the following exceptions:

PART 4 CONTRACTOR’S FEES FOR CHANGES IN THE WORK

Lump Sum of Time and Materials Changes: We the undersigned bidder agree that
the following percentages for overhead and profit shall be added to job costs for the
net amount of work added to or deleted from the contract by written lump sum or
time and material change orders recommended by the Engineer and approved by the
Owner:

Add to net extra for job costs for additional work performed by:

Our own forces 12%
Our subcontractor 5% (including assigned subcontractors)

Note: Insurance, bond, and taxes are considered as job cost items and are not
included in the percentages listed above.

PART 5 ADDENDA
The following Addenda have been received. The modifications to the Bid

Documents noted therein have been considered and all costs thereto are included in
the Bid Sum.

Addendum # Dated
Addendum # Dated
Addendum # Dated

PART 6 SUBCONTRACTORS

A The following work will be performed (or provided) by the
Subcontractors we have indicated below:
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Name of Subcontractor Work Performed

3.

4.

B. We understand, and hereby agree, that we are obligated to use the
indicated subcontractors, unless prior written permission to change has
been obtained from the Owner.

PART 7 RELATED WORK EXPERIENCE

List a minimum of three jobs of similar type and scope performed in the last five
years:

1. Client:

Building:

Phone:

Contact Name:

Dollar Amount:

2. Client;

Building:

Phone:

Contact Name:

Dollar Amount;:

3. Client:

Building:

Phone:

Contact Name:

Dollar Amount:
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PART 8 BID FORM ADDITION

Apprenticeship and Training Certification

In accordance with the Illinois Procurement Code, the Bidder certifies that the work
to be performed by it and/or its subcontractors shall, at the time of such bid opening
and at the time of the performance of work pursuant to the terms of this Contract,
shall have participated in the approved apprenticeship and training programs as
provided for above. The bidder shall list, in the space below, the official name of the
program sponsor holding the certificate of registration or all types of work or crafts
in which the bidder is a participant and that will be performed by the bidder and its
sub-contractor’s employees. Work that will be sub-contracted shall be indicated to
be subcontracted work as provided for herein. Failure to list required information
may result in disqualification of bid.

PART 9 CONTRACTOR EVALUATION

Upon completion of the project, a Construction Contractor Performance Evaluation
form will be completed by the A/E and the JJC Project Coordinator. The contractor
will be evaluated in the following categories:

Professionally Administered and Supervised Work

Business Practices

Overall Performance

Workmanship

Timeliness

Project Management

PART 10 BID FORM SIGNATURES(S)

The Corporate Seal of:

(Bidder — please print the full name of your Proprietorship, Partnership, or
Corporation)
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Was hereunto affixed in the presence of:

(Authorized signing officer) (Title)
(Seal)
(Authorized signing officer) (Title)

If the bid is a joint venture or partnership, add additional forms of execution for each
member of the joint venture in the appropriate form or forms as above.

END OF SECTION
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