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JOLIET JUNIOR COLLEGE

1901 —

(Business & Auxiliary Services)
1215 Houbolt Road
Joliet, Hlinois 60431-8938

INSTRUCTIONS TO BIDDERS

Sealed proposals are invited for THEATRE DRESSING ROOM RENOVATION pursuant to
specifications.

PROPOSALS:
Proposals will be received and publicly read aloud by the Joliet Junior College District #525, Joliet,
Will County, Illinois, at the place, date and time hereinafter designated. You are invited to be present
if you so desire.

PLACE: Joliet Junior College District #525
Office of Facility Services
L-BUILDING Room #L.1005
1215 Houbolt Road
Joliet, IL 60431-8938

DATE: MARCH 17, 2016

FAXES ARE NOT ACCEPTABLE

TIME: 9:00 AM
Proposals received after this time will not be accepted.
Proposals must be made in accordance with the instructions contained herein. They shall be
submitted on the forms provided on the College’s website in a sealed envelope addressed to the
Director of Business & Auxiliary Services, L-Building Room L1005, plainly marked, with the
Bidder's Name and Address and the notation:

BID: THEATRE DRESSING ROOM RENOVATION

PRE-BID MEETING:
A mandatory pre-bid meeting will be held on MARCH 3, 2016 at 9:00 AM. The meeting will be at
the Main Campus, L Building, Room L1005, 1215 Houbolt Road, Joliet, IL. Bidders who do not
attend the mandatory pre-bid meeting will have their bid returned unopened.

DELIVERY:
All prices must be quoted F.O.B., Joliet Junior College, 1215 Houbolt Road, Joliet, IL 60431 unless
otherwise noted.
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TAX EXEMPTION:
Joliet Junior College District #525 is exempt from Federal, State, and Municipal taxes.

SIGNATURE ON BIDS:
Joliet Junior College District #525 requires the signature on bid documents to be that of an authorized
representative of said company.

Each bidder, by making his bid, represents that he has read and understands the bidding
documents and that these instructions to bidders are a part of the specifications.

BIDDING PROCEDURES:
1. No bid shall be modified, withdrawn, or cancelled for sixty (60) days after the bid opening
date without the consent of the College Board of Trustees.

2. Changes or corrections may be made in the bid documents after they have been issued and
before bids are received. In such case, a written addendum describing the change or
correction will be issued by the College to all bidders of record. Such addendum shall take
precedence over that portion of the documents concerned, and shall become part of the bid
documents. Except in unusual cases, addendum will be issued to reach the bidders at least
five (5) days prior to date established for receipt of bids.

3. Each bidder shall carefully examine all bid documents and all addenda thereto, and shall
thoroughly familiarize themselves with the detailed requirements thereof prior to submitting a
proposal. Should a bidder find discrepancies or ambiguities in, or omissions from documents,
or should they be in doubt as to their meaning, they shall, at once, and in any event, not later
than ten (10) days prior to bid due date, notify the College who will, if necessary, send written
addendum to all bidders. The college will not be responsible for any oral instructions. All
inquiries shall be directed to the Director of Business & Auxiliary Services. After bids are
received, no allowance will be made for oversight by bidder.

SUBSTITUTIONS:
1. Each bidder represents that his bid is based upon the materials and equipment described in the
bidding documents.

2. Any dealer bidding an equal product must specify brand name, model number, and supply
specifications of product. The Board shall be the sole judge of whether an article shall be
deemed to be equal.

3. A bidder's failure to meet the minimum specifications as listed may result in disqualification
of his bid.

REJECTION OF BIDS:
The bidder acknowledges the right of the College Board to reject any or all proposals and to waive
informality or irregularity in any proposal received and to award each item to different bidders or all
items to a single bidder. In addition, the bidder recognizes the right of the College Board to reject a
proposal if the proposal is in any way incomplete or irregular. The College Board may also award, at
its discretion, only certain items quoted on. The College Board also reserves the right to reject the
proposal of a Bidder who has previously failed to perform properly or complete on time contracts of a
similar nature or a bid of a Bidder when investigation shows that Bidder is not in a position to
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perform the contract.

ACKNOWLEDGEMENT OF ADDENDA:
Signature of company official on original document shall be construed as acknowledgement of
receipt of any and all addenda pertaining to this specific proposal. Identification by number of
addenda and date issued should be noted on all proposals submitted.

FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA ON PROPOSAL SUBMITTED
MAY RESULT IN DISQUALIFICATION OF PROPOSAL.

Bidders who obtain a copy of the bid from our web site are responsible for checking back on
the site for any addenda issued.

CLERICAL ERRORS:
If applicable, all errors in price extensions will be corrected by Joliet Junior College and totals for
award determination corrected accordingly, unless the bidder specifies that no change be made in the
total submitted. In this case, all incorrect price extensions will be noted at "lot", and award
determination made on the basis of total price submitted.

SAMPLES:
Bidder may be required to furnish samples upon request and without charge to the College.

BID SECURITY:
A certified check or bank draft or bid bond, made payable to Joliet Junior College District #525, Will
County, Illinois, MUST be submitted with the bid in the amount of ten (10) percent of your total
bid. The bid security will be forfeited by the successful bidder in the event of the bidders failure to
enter into a contract. Checks or drafts of unsuccessful bidders will be returned as soon as practicable
after opening and checking the bids.

PAYMENTS:
Certified Payroll
1. With each pay application, contractors shall submit certified payroll in a format acceptable to
Junior College District #525.

Partial Lien Waivers

1. The contractors’ partial lien waiver, for the full amount of the payment, shall accompany the
first payment application. Each subsequent payment application shall be accompanied by the
contractor's partial waiver, and by partial waivers from all subcontractors and suppliers who
were included in the immediately preceding payment application, to the extent of that
payment.

2. Lien waivers from the Contractor and all subcontractors and suppliers shall accompany the
first payment application when the amount of payment exceeds 50 percent of the total
contract sum.

Final Lien Waivers: The contractor's request for final payment shall include:

1. The contractor's final lien waiver in the full amount of the contract.

2. Final lien waivers in the full amount of their contracts from all subcontractors and suppliers
for which final lien waivers have not previously been submitted.

INSURANCE:
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The successful bidder will be required to furnish a certificate of insurance in the following amounts:

The insurance coverage required here-in-under shall be the minimum amounts maintained by the
Contractor and Subcontractors until all Work is completed and accepted by the Owner.

The Contractor will purchase and maintain “all risks” Builder’s Risk property insurance subject only
to such exclusions as have been specifically approved by the Owner in writing.

A. Workers Compensation

1. State: Statutory
2. Applicable Federal: Statutory
3. Employer’s Liability:
a. $1,000,000 per Accident
b. $1,000,000 Occupational Disease

B. Commercial Comprehensive Liability

Each Occurrence: $2,000,000
Products/Completed Operations Aggregate: $2,000,000
Personal/Advertising Injury: $2,000,000
General Aggregate: $2,000,000
Policy shall include: $2,000,000
a. Premises: Operations
b. Independent Contractors Liability
c. Products and Completed Operations: Maintained for minimum of one year
after date of final Certificate for Payment, in full amount of the limits
specified above.
d. Contractual Liability
e. Coverage for explosion (x), collapse (c), and underground (u).
6. The Commercial Comprehensive Liability policy shall include a contractual liability
endorsement insuring the indemnity required by the contract. The indemnities shall
be named as additional insured on the Contractor’s Commercial Comprehensive
Liability policy using Form CG 20 10 or its equivalent and shall name Joliet Junior
College, its Board of Trustees, officers, employees and agents as additional
insured’s at a minimum. The Contractor hereby agrees to effectuate the naming of
such additional insured’s as unrestricted additional insured’s on the Contractor’s
policy. The additional insured endorsement shall provide the following:
a. That the coverage afforded the additional insurance will be primary
insurance for the additional insurance with respect to claims arising out
of operations performed by or on behalf of the Contractor.
b.  That the policy shall contain a thirty (30) day notice of cancellation prior
to the effective date thereof.
c. That the additional insureds have other insurance which is applicable to
the loss, such other insurance will be on an excess or contingent basis.
d. That the amount of the company’s liability under the insurance policy will
not be reduced by the existence of such other insurance.
e. That the additional insureds will not be given less than thirty (30) days
prior written notice of any cancellation thereof.
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f.  That the Contractor agrees to indemnify the College for any applicable
deductibles.

g. That the insurance policy from an A.M. Best rated “secured” Illinois State
licensed insurer.

h.  The Contractor shall provide the College with a copy of its insurance
policy or in the alternative and subject to the College’s agreement, an
excerpt of a page from the actual policy evidencing the additional
insureds as provided for herein.

I.  Contactor acknowledges that failure to obtain such insurance on behalf
of the College constitutes a material breach of the contract and subjects
Contractor to liability for damages, indemnification and all other legal
remedies available to College. The Contractor is to provide the College
at all times with a certificate of insurance, evidencing the above
requirements have been met. The failure of the College to object to the
contents of the certificate or the absence of it shall not be deemed a
waiver of any and all rights held by the College.

J. That enclosed is a copy of the endorsement providing additional
insured’s status and that the Contractor will furnish a Certificate of
insurance evidencing the foregoing provisions.

k. Please include clause below in the policy:

It is agreed that Joliet Junior College, its Board of Trustees, officers,
employees, agents and (Architect/Engineer Name) are additional
insureds on the policy.

C. Business Auto Liability (including owned, non-owned and hired vehicles).

1. Bodily injury

a. $1,000,000 per person

b.  $2,000,000 per accident
2. Property damage: $1,000,000 OR
3. Combined Single limit: $1,000,000

D. Umbrella

1. Umbrella Excess Liability: $4,000,000

2. If the Contractor’s Workers Compensation, Commercial General Liability and
Business Auto policies do not have these minimum limits, an Umbrella policy
written by an insurance company acceptable to the Owner may be used to meet the
minimum limits required.

All such policies of insurance shall be written by companies approved by the College and Certificates
of Insurance shall be furnished to the College. The College shall be listed as an additional insured
under such policies. Each policy shall require at least 30 days notice to the College in the event of
cancellation. The contractor agrees to indemnify, defend, and hold harmless the College from and
against all suits or claims, which may be based upon any injury to or death of any person or persons
or damage to property, which may occur or which may be alleged to have occurred in the course of
the performance of this Agreement by the Contractor, whether such sum claim shall be made by an
employee of the Contractor, by a third person or their representatives, or whether or not it shall be
claimed that the said injury, death, or damage or cause through a negligence act or omission of the
Contractor; and the all charges of attorneys and all costs and other expenses arising there from or
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incurred in connection therewith; and if any judgment shall be rendered against the College in any
such action or actions, the Contractor, at its own expense, shall satisfy and discharge the same.

PERFORMANCE BONDS:
The successful bidder on this proposal must furnish a performance bond and a labor and material
payment bond made out to Junior College District #525, prepared on an approved form, as security
for the faithful performance of their contract, within ten (10) days of their notification that their bid
has been accepted. The surety thereon must be such surety company or companies as are authorized
and licensed to transact business in the State of Illinois and have an A-XIV best rating. Attorneys in
fact who sign bid bonds must file with each bond a certified copy of their power of attorney to sign
said bonds. The performance bond is an amount equal to one hundred and ten percent (110%) of the
contract sum. Such bonds shall be in force from the date of signing of the contract until one year
after issuing of final certificate of payment. The cost of the bonds shall be included in the bidder’s
proposal.

LAWS AND ORDINANCES:
In execution of the work, the Contractor shall comply with applicable state and local laws, ordinances
and regulation, the rules and regulations of the Board of Fire Underwriters, and OSHA standards.

SEX OFFENDER REGISTRATION REQUIREMENT NOTIFICATION:

Illinois Compiled Statutes (730 ILCS 150/2) requires that any person who is required by law to
register as a sex offender and who is either a student or an employee at an institution of higher
education, must also register with the police department of the institution they are employed by or
attending. For purposes of this act, a student or employee is defined as anyone working at or
attending the institution for a period of five (5) days or an aggregate period of more than thirty (30)
days during a calendar year. This includes persons operating as or employed by an outside contractor
at the institution. Anyone meeting the above requirements is required to register at the Campus
Police Department located in G1013, within five (5) days of enrolling or becoming employed.
Persons failing to register are subject to criminal prosecution.

DAMAGE AND NEGLIGENCE:
The Contractor agrees to indemnify and save harmless the College and employees from and against
all loss, including costs and attorney’s fees, by reasons or liability imposed by law upon the College
for damages because of bodily injury, including death at any time resulting therefrom, sustained by
any person or persons or on account of damage to property including loss of use thereof as provided
in the General Conditions and Supplementary Conditions.

College shall not be responsible for damages, delays, or failure to perform on its part resulting from
acts or occurrences of force majeure. “Force majeure” means any (a) act of God, landslide, lightning,
earthquake, hurricane, tornado, blizzard, floods and other adverse and inclement weather conditions;
(b) fire, explosion, flood, acts of a public enemy, war, blockade, insurrection, riot or civil
disturbance; (c) labor dispute, strike, work slow down, picketing, primary boycotts, secondary
boycotts or boycotts of any kind and nature, or work stoppages; (d) any law, order, regulation
ordinance, or requirement of any government or legal body or any representative of any such
government or legal body; (e) inability to secure necessary materials, equipment, parts or other
components of the project as a result of transportation difficulties, fuel or energy shortages, or acts or
omission of any common carriers; or (f) any other similar cause or similar event beyond the
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reasonable control of College.

INVESTIGATION OF BIDDERS:
The College will make any necessary investigation to determine the ability of the bidder to fulfill the
proposal requirements. Joliet Junior College reserves the right to reject any proposal if it is
determined that the bidder is not properly qualified to carry out the obligation of the contract.

APPRENTICESHIP AND TRAINING PROGRAMS:
The bidder and all bidder’s subcontractors must participate in applicable apprenticeship and training
programs approved by and registered with the United States Department of Labor Bureau of
Apprenticeship and Training. The apprenticeship and training programs(s) must be in the same trade
in which the firm shall be performing work on behalf of the College under the Contract. This
provision shall not apply to federally funded construction projects if, in the opinion of College, such
application would jeopardize the receipt or use of federal funds in support of such project.

A STATEMENT TO THE ABOVE EFFECT HAS BEEN ADDED TO THE BID FORM.
BIDDERS MUST BE A MEMBER OF AN APPROVED APPRENTICESHIP PROGRAM
PRIOR TO BID OPENING ON THE PROJECT. FAILURE TO LIST REQUIRED
INFORMATION MAY RESULT IN DISQUALIFICATION OF BID”.

SUBCONTRACTORS:
Bidders must state on the proposal form all subcontractors he intends to use for this project. Failure
to do so may be cause for rejection of bid.

PREVAILING WAGE RATE:
The successful bidder must pay not less than the prevailing hourly wage rate determined by the
Illinois Department of Labor for the county where the contract is executed and the craft or type of
worker needed to execute the contract. See the prevailing wage scale attached.

If, during the course of work under this contract, the Department of Labor revises the prevailing rate
hourly wages to be paid under this contract for any trade or occupation, Owner, will notify Contractor
and each Subcontractor of the changes in the prevailing rate of hourly wages. Contractor shall have
the sole responsibility and duty to ensure that the revised prevailing rate of hourly wages is paid by
contractor and all Subcontractors to each worker to whom a revised rate is applicable. Revisions to
the prevailing wage as set forth above shall not result in an increase in the Contract Sum.

In compliance with the Office of the Attorney General the following is also required of all bidders:

Payment of Prevailing Wage:

e The Act requires that all laborers, workers and mechanics employed by or on behalf of a
public body in the construction of public works be paid the general prevailing rate of hourly
wages (including allotments for training and approved apprenticeship programs, health and
welfare, insurance, vacation and pension benefits) for work of a similar character in the
locality in which the work is performed. See 820 ILCS 103/3. The Act contains all relevant
definitions, including those for the terms “public body”, “public works” and “general
prevailing rate of hourly wages”, which will assist you in the understanding its requirements
and your responsibilities. See 820 ILCS 130/2.

e The Illinois Department of Labor publishes the current prevailing wage rate. See
http://www.state.il.us/agency/idol/rates/rates.htm. The rate is revised regularly and such
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revision takes effect immediately.

Specifications and Contractual Language:

Public bodies must insert a provision or stipulation requiring the payment of the prevailing
wage rate into every public works resolution or ordinance, call for bids, project specification
and contract. See 820 ILCS 130/4(a).

Contractors and subcontractors must insert a provision or stipulation regarding the payment of
the prevailing wage rate into every public works project and bid specification, subcontract,
and contractor’s bond. See 820 ILCS 130/4(b), (c).

Contractors or construction managers who have been awarded public works contracts must
post the relevant prevailing wage rate(s) at a location on the project site that is easily
accessible by workers. See 820 ILCS 130/4(f).

Record-Keeping Responsibilities:

All contractors and subcontractors must create and keep for at least three years, records of all
laborers, mechanics, and other workers employed by them on a public works project. See 820
ILCS 130/5(a) (1).

These records must include each worker’s name, address, telephone number (if available),
social security number, classification(s), hourly wages paid in each pay period, number of
hours worked each day, and the starting and ending times of each work day. Each contractor
and subcontractor is required to make these records available for inspection by the public
body’s agents or Illinois Department of Labor officials at a reasonable time and place upon
seven business days notice. See 820 ILCS 130/5(a) (1), (b).

Certified Payroll Records:

A contractor or subcontractor participating in a public works project must also submit a
Certified Payroll the public body every month. This Certified Payroll must consist of a
complete copy of the records required to be kept under Section 5(a)(1) of the Act, discussed
above (with the exception of daily work starting and ending times). See 820 ILCS
130/5(a)(2).

The monthly Certified Payroll shall also include a statement signed by the contractor or
subcontractor submitting that: (1) the records re true and accurate; (2) the hourly rate paid to
each worker is not less than the general prevailing wage rate required; and (3) the contractor
or subcontractor is aware that filing a Certified Payroll that he or she knows to be false in a
class B misdemeanor. See 820 ILCS 130/5(a)(2).

The Act requires that a public body shall keep all Certified Payrolls submitted pursuant to the
Act for at least three years. See 820 ILCS 130/5(a)(2). The retention of these monthly
Certified Payroll submissions for three years by public bodies is crucial to the State of
Ilinois’ efforts to enforce the Act and will be of particular interest to the Attorney General’s
office in the coming months.

Failure to comply with the Act’s Requirements:

No public works project may be instituted unless the provisions of the Act have been met.
The Illinois Department of Labor is empowered to sue for injunctive relief against the
awarding of any public works contract, or continuation of work under any such contract, if it
is not in compliance with the Act’s prerequisites. Contracts that are not in compliance with
the Act’s prerequisites are void as against public policy. See 820 ILCS 103/11.

Please note that this is not a complete list of all relevant requirements and prerequisites under
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the Act. All contractors and subcontractors rendering services under this contract must
comply with all requirements of the Act, including but not limited to, all wage, notice and
record keeping duties. For a full understanding of all of the Act’s requirements and
prerequisites, as well as the text of the Act and all related regulations, please see the Illinois
Department of Labor’s website at www.state.il.us/agency/idol/laws/Law130.htm.

BLACKOUT PERIOD:
After the College has advertised for bids, no pre-bid vendor shall contact any College officer(s) or
employee(s) involved in the solicitation process, except for interpretation of bid specifications,
clarification of bid submission requirements or any information pertaining to pre-bid conferences.
Such bidders or sub-bidders making such request shall be made in writing at least seven (7) days
prior to the date for receipt of bids. No vendor shall visit or contact any College officers or
employees until after the bids are awarded, except in those instances when site inspection is a
prerequisite for the submission of a bid. During the black-out period, any such visitation, solicitation
or sales call by any representative of a prospective vendor in violation of this provision may cause the
disqualification of such bidder’s response.

OTHER:
This contract is subject to and governed by the rules and regulations of the Illinois Human Rights
Act. The Customer reserves the right to request additional information after your proposal has been
submitted.

BID QUANTITIES:
The College Board will reserve the right to increase or decrease, within reasonable limits, such
quantities as need requires and at the unit price stated.

BID AWARDS:
The successful contractor, and/or any contractor shall not proceed on this bid until it receives a
purchase order from the college. Failure to comply is the risk of that contractor.

TERMINATION OF FUNDING:
JIC’s contractual obligations will be subject to termination and cancellation without penalty,
accelerated payment, or other recoupment mechanism as provided herein in any fiscal year for which
the Illinois General Assembly or other legally applicable funding source fails to make an
appropriation to make payments under the terms of this Contract. In the event of termination for lack
of appropriation, the Vendor shall be paid for services performed under this Contract up to the
effective date of termination. JJC shall give notice of such termination for funding as soon as
practicable after JJC becomes aware of the failure of funding.

CHANGES TO CONTRACT AFTER BID AWARD:
There shall be no deviations from any work without a written change order. All change orders must
be approved by the Director of Business & Auxiliary Services or Vice President of Administrative
Services as well as executed by the successful contractor.

If a change order or aggregate of change orders are 10% or more of the contract price, and such
change orders are not approved, in writing, by either the Director of Business & Auxiliary Services or
Vice President of Administrative Services, the successful contractor shall not be entitled to any type
of compensation for services or materials provided.

GENERAL:
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Joliet Junior College is committed to a policy of non-discrimination on the basis of sex, handicap,
race, color, and national or ethnic origin in the admission, employment, educational programs, and
activities it operates. Inquiries should be addressed to the Director of Human Resources.

The contractor (or vendor) shall agree to save and hold harmless the Joliet Junior College District
#525, the members of its College Board, its agents, servants and employees, from any and all actions
or causes of action, or claim for damages, including the expense of defending suit, arising or growing
out of the performance of, or failure to perform its contract.
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Janice Reedus
Director of Business & Auxiliary Services

JOLIET JUNIOR COLLEGE
ILLINOIS COMMUNITY COLLEGE DISTRICT #525
(Business & Auxiliary Services)
1215 Houbolt Road
Joliet, Illinois 60431-8938
Telephone: (815) 280-6640
Fax: (815) 280-6631

INFORMATION PERTAINING TO OUR BIDS CAN BE FOUND AT THE FOLLOWING WEBSITE:

http://www.jjc.edu/info/purchasing

QUESTIONS PERTAINING TO OUR BIDS CAN BE EMAILED TO:
purchasing@jjc.edu

11
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Theater Dressing Room Renovation
Joliet Junior College

First Floor - Building K

1215 Houbolt Road

Joliet, Illinois

Stromsland, DeY oung, Prybys Architecture Group
20620 Burl Court, Suite 102, Joliet, Illinois 60433
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SECTION 079200 - JOINT SEALANTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  Section Includes:
1. Silicone joint sealants.
2. Latex joint sealants.
1.3 ACTION SUBMITTALS
A.  Product Data: For each joint-sealant product indicated.

B.  Samples: For each kind and color of joint sealant required.

PART 2 - PRODUCTS

2.1 MATERIALS, GENERAL

A.  Liquid-Applied Joint Sealants: Comply with ASTM C 920 and other requirements indicated for
each liquid-applied joint sealant specified, including those referencing ASTM C 920
classifications for type, grade, class, and uses related to exposure and joint substrates.

B.  Stain-Test-Response Characteristics: Where sealants are specified to be nonstaining to porous
substrates, provide products that have undergone testing according to ASTM C 1248 and have
not stained porous joint substrates indicated for Project.

2.2 SILICONE JOINT SEALANTS

A. Mildew-Resistant, Acid-Curing, Silicone Joint Sealant SJS-1: ASTM C 920.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. BASF Building Systems.
b. Dow Corning Corporation.
C. GE Advanced Materials - Silicones.

JOINT SEALANTS 079200 -1
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d. Tremco Incorporated.

Type: Single component (S).

Grade: nonsag (NS).

Class: 25.

Uses Related to Exposure: Nontraffic (NT).

arwn

2.3 LATEX JOINT SEALANTS

A.  Latex Joint Sealant LJS-1: Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP,
Grade NF.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

BASF Building Systems.
Bostik, Inc.

Pecora Corporation.
Tremco Incorporated.

oo oTw

2.4 JOINT SEALANT BACKING
A.  Cylindrical Sealant Backings: ASTM C 1330, any type, as approved in writing by joint-sealant
manufacturer for joint application indicated, and of size and density to control sealant depth and
otherwise contribute to producing optimum sealant performance.
B. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant
manufacturer.
2.5 MISCELLANEOUS MATERIALS
A.  Primer: Material recommended by joint-sealant manufacturer where required for adhesion of
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate

tests and field tests.

B.  Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants
and sealant backing materials.

C.  Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces
adjacent to joints.

PART 3 - EXECUTION

3.1 PREPARATION

A.  Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to
comply with joint-sealant manufacturer's written instructions.

JOINT SEALANTS 079200 - 2
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3.2

=

Remove laitance and form-release agents from concrete.

2. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do
not stain, harm substrates, or leave residues capable of interfering with adhesion of joint
sealants.

Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as
indicated by preconstruction joint-sealant-substrate tests or prior experience. Apply primer to
comply with joint-sealant manufacturer's written instructions. Confine primers to areas of joint-
sealant bond; do not allow spillage or migration onto adjoining surfaces.

Masking Tape: Use masking tape where required to prevent contact of sealant or primer with
adjoining surfaces that otherwise would be permanently stained or damaged by such contact or
by cleaning methods required to remove sealant smears. Remove tape immediately after tooling
without disturbing joint seal.

INSTALLATION

Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint
sealants as applicable to materials, applications, and conditions indicated.

Install sealant backings of kind indicated to support sealants during application and at position
required to produce cross-sectional shapes and depths of installed sealants relative to joint
widths that allow optimum sealant movement capability.

1. Do not leave gaps between ends of sealant backings.

2. Do not stretch, twist, puncture, or tear sealant backings.

3. Remove absorbent sealant backings that have become wet before sealant application and
replace them with dry materials.

Install bond-breaker tape behind sealants where sealant backings are not used between sealants
and backs of joints.

Install sealants using proven techniques that comply with the following and at the same time
backings are installed:

1. Place sealants so they directly contact and fully wet joint substrates.

2. Completely fill recesses in each joint configuration.

3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow
optimum sealant movement capability.

Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing
begins, tool sealants according to requirements specified in subparagraphs below to form
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure
contact and adhesion of sealant with sides of joint.

1. Remove excess sealant from surfaces adjacent to joints.

2. Use tooling agents that are approved in writing by sealant manufacturer and that do not
discolor sealants or adjacent surfaces.

3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise
indicated.

JOINT SEALANTS 079200 - 3
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F. Acoustical Sealant Installation: Comply with ASTM C 919 and with manufacturer's written
recommendations.

G.  Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods
and with cleaning materials approved in writing by manufacturers of joint sealants and of
products in which joints occur.

3.3 JOINT-SEALANT SCHEDULE
A.  Joint-Sealant Application: Interior joints in vertical surfaces and horizontal nontraffic surfaces.
1. Joint Locations:
Vertical joints on exposed surfaces of walls and partitions.
Perimeter joints between interior wall surfaces and frames of interior doors.
Perimeter joints between interior wall surfaces and specialty items.

Perimeter joints between interior wall surfaces and casework and countertops.
Other joints as indicated.

®Po0 o

2. Joint Sealant: Latex LJS-1.
3. Joint-Sealant Color: Manufacturer’s standard white for field painting.

B.  Joint-Sealant Application: Mildew-resistant interior joints in vertical surfaces and horizontal
nontraffic surfaces.

1. Joint Locations:

a. Joints between plumbing fixtures and adjoining walls, floors, and counters.
b. Other joints as indicated.

2. Joint Sealant: Silicone SJS-1.
3. Joint-Sealant Color: Manufacturer’s standard white color to match plumbing fixtures.

END OF SECTION 079200
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SECTION 081113 - HOLLOW METAL DOORS AND FRAMES

PART 1 - GENERAL

11

1.2

13

14

A.

A

A

A

B.

C.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes hollow-metal work.

DEFINITIONS

Minimum Thickness: Minimum thickness of base metal without coatings according to
NAAMM-HMMA 803 or SDI A250.8.

ACTION SUBMITTALS

Product Data: For each type of product.

Shop Drawings: Include elevations, door edge details, frame profiles, metal thicknesses,
preparations for hardware, and other details.

Schedule: Prepared by or under the supervision of supplier, using same reference numbers for
details and openings as those on Drawings.

PART 2 - PRODUCTS

2.1

A

MANUFACTURERS

Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

1. Ceco Door; ASSA ABLOY.
2. Curries Company; ASSA ABLOY.
3. Steelcraft; an Allegion brand.

HOLLOW METAL DOORS AND FRAMES 081113-1
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2.2

2.3

24

2.5

REGULATORY REQUIREMENTS

Fire-Rated Assemblies: Complying with NFPA 80 and listed and labeled by a qualified testing
agency acceptable to authorities having jurisdiction for fire-protection ratings indicated, based
on testing at positive pressure according to UL 10C.

INTERIOR DOORS AND FRAMES

Heavy-Duty Doors and Frames: SDI A250.8, Level 2. At locations indicated in the Door and
Frame Schedule.

1. Physical Performance: Level B according to SDI A250.4.

2. Doors:
a. Type: As indicated in the Door and Frame Schedule.
b. Thickness: 1-3/4 inches.
C. Face: Uncoated, cold-rolled steel sheet, minimum thickness of 0.042 inch.
d. Edge Construction: Model 1, Full Flush.
e. Core: Kraft-paper honeycomb.
3. Frames:

a. Materials: Uncoated, steel sheet, minimum thickness of 0.053 inch.
b. Construction: Face welded.

4. Exposed Finish: Prime.

FRAME ANCHORS
Jamb Anchors:

1. Stud-Wall Type: Designed to engage stud, welded to back of frames; not less than 0.042
inch thick.

Floor Anchors: Formed from same material as frames, minimum thickness of 0.042 inch, and as
follows:

1. Monolithic Concrete Slabs: Clip-type anchors, with two holes to receive fasteners.

MATERIALS

Cold-Rolled Steel Sheet: ASTM A 1008/A 1008M, Commercial Steel (CS), Type B; suitable
for exposed applications.

Frame Anchors: ASTM A 879/A 879M, Commercial Steel (CS), 04Z coating designation; mill
phosphatized.

Inserts, Bolts, and Fasteners: Hot-dip galvanized according to ASTM A 153/A 153M.

HOLLOW METAL DOORS AND FRAMES 081113 -2
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2.6

Power-Actuated Fasteners in Concrete: From corrosion-resistant materials.

FABRICATION

Fabricate hollow-metal work to be rigid and free of defects, warp, or buckle. Accurately form
metal to required sizes and profiles, with minimum radius for metal thickness. Where practical,
fit and assemble units in manufacturer's plant. To ensure proper assembly at Project site, clearly
identify work that cannot be permanently factory assembled before shipment.

Hollow-Metal Doors:

1. Fire Door Cores: As indicated for standard doors, must provide fire-protection ratings

indicated.

Vertical Edges for Single-Acting Doors: Bevel edges 1/8 inch in 2 inches.

3. Top Edge Closures: Close top edges of doors with inverted closures, except provide
flush closures at exterior doors of same material as face sheets.

4. Bottom Edge Closures: Close bottom edges of doors with end closures or channels of
same material as face sheets.

N

Hollow-Metal Frames: Where frames are fabricated in sections due to shipping or handling
limitations, provide alignment plates or angles at each joint, fabricated of same thickness metal
as frames.

1. Floor Anchors: Weld anchors to bottoms of jambs with at least four spot welds per
anchor; however, for slip-on drywall frames, provide anchor clips or countersunk holes at
bottoms of jambs.

2. Jamb Anchors: Provide number and spacing of anchors as follows:

a. Stud-Wall Type: Locate anchors not more than 18 inches from top and bottom of
frame. Space anchors not more than 32 inches o.c. and as follows:

1)  Three anchors per jamb up to 60 inches high.

2) Four anchors per jamb from 60 to 90 inches high.

3) Five anchors per jamb from 90 to 96 inches high.

4)  Five anchors per jamb plus one additional anchor per jamb for each 24
inches or fraction thereof above 96 inches high.

3. Door Silencers: Except on weather-stripped frames, drill stops to receive door silencers.
a. Single-Door Frames: Drill stop in strike jamb to receive four door silencers.

Hardware Preparation: Factory prepare hollow-metal work to receive templated mortised
hardware; include cutouts, reinforcement, mortising, drilling, and tapping according to
SDI A250.6, the Door Hardware Schedule, and templates.

1. Reinforce doors and frames to receive nontemplated, mortised, and surface-mounted door
hardware.

2. Comply with applicable requirements in SDI A250.6 and BHMA A156.115 for
preparation of hollow-metal work for hardware.

HOLLOW METAL DOORS AND FRAMES 081113 -3

19



B16010

2.7

2.8

A

A.

STEEL FINISHES

Prime Finish: Clean, pretreat, and apply manufacturer's standard primer.

1.

Shop Primer: SDI A250.10.

ACCESSORIES

Door Silencers: Manufacturer’s standard rubber silencers.

PART 3 - EXECUTION

3.1

A

B.

INSTALLATION

Hollow-Metal Frames: Install hollow-metal frames for doors and other openings, of size and
profile indicated. Comply with SDI A250.11 or NAAMM-HMMA 840 as required by standards
specified.

1.

w

Set frames accurately in position; plumbed, aligned, and braced securely until permanent
anchors are set. After wall construction is complete, remove temporary braces, leaving
surfaces smooth and undamaged.

a. Remove temporary braces necessary for installation only after frames have been
properly set and secured.

b. Check plumb, square, and twist of frames as walls are constructed. Shim as
necessary to comply with installation tolerances.

Floor Anchors: Provide floor anchors for each jamb and mullion that extends to floor,
and secure with postinstalled expansion anchors.

a. Floor anchors may be set with power-actuated fasteners instead of postinstalled
expansion anchors if so indicated and approved on Shop Drawings.

Metal-Stud Partitions: Solidly pack mineral-fiber insulation inside frames.
Installation Tolerances: Adjust hollow-metal door frames for squareness, alignment,
twist, and plumb to the following tolerances:

a. Squareness: Plus or minus 1/16 inch, measured at door rabbet on a line 90 degrees
from jamb perpendicular to frame head.

b. Alignment: Plus or minus 1/16 inch, measured at jambs on a horizontal line
parallel to plane of wall.

C. Twist: Plus or minus 1/16 inch, measured at opposite face corners of jambs on
parallel lines, and perpendicular to plane of wall.

d. Plumbness: Plus or minus 1/16 inch, measured at jambs at floor.

Hollow-Metal Doors: Fit hollow-metal doors accurately in frames, within clearances specified
below. Shim as necessary.

1.

Non-Fire-Rated Steel Doors:

HOLLOW METAL DOORS AND FRAMES 081113 -4
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a. Between Door and Frame Jambs and Head: 1/8 inch plus or minus 1/32 inch.
b. At Bottom of Door: 5/8 inch plus or minus 1/32 inch.
C. Between Door Face and Stop: 1/16 inch to 1/8 inch plus or minus 1/32 inch.

2. Fire-Rated Doors: Install doors with clearances according to NFPA 80.

3.2 ADJUSTING AND CLEANING
A.  Final Adjustments: Check and readjust operating hardware items immediately before final
inspection. Leave work in complete and proper operating condition. Remove and replace
defective work, including hollow-metal work that is warped, bowed, or otherwise unacceptable.
B.  Prime-Coat Touchup: Immediately after erection, sand smooth rusted or damaged areas of
prime coat and apply touchup of compatible air-drying, rust-inhibitive primer.

END OF SECTION 081113
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SECTION 087100 - DOOR HARDWARE

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A. Section includes:

1. Mechanical door hardware for swinging doors.

1.3 ACTION SUBMITTALS
A.  Product Data: For each type of product indicated.
B.  Other Action Submittals:

1. Door Hardware Schedule: Prepared by or under the supervision of Installer, detailing
fabrication and assembly of door hardware, as well as installation procedures and
diagrams. Coordinate final door hardware schedule with doors, frames, and related work
to ensure proper size, thickness, hand, function, and finish of door hardware.

a. Format: Use same scheduling sequence and format and use same door numbers as
in the Contract Documents.
b. Content: Include the following information:

1) Identification number, location, hand, fire rating, size, and material of each
door and frame.

2) Locations of each door hardware set, cross-referenced to Drawings on floor
plans and to door and frame schedule.

3)  Complete designations, including name and manufacturer, type, style,
function, size, quantity, function, and finish of each door hardware product.

4) Description of electrified door hardware sequences of operation and
interfaces with other building control systems.

14 QUALITY ASSURANCE

A. Installer Qualifications: Supplier of products and an employer of workers trained and approved
by product manufacturers and an Architectural Hardware Consultant who is available during the
course of the Work to consult with Contractor, Architect, and Owner about door hardware and
keying.

DOOR HARDWARE 087100 -1
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15

B.

C.

D.

E.

A

Fire-Rated Door Assemblies: Where fire-rated door assemblies are indicated, provide door
hardware rated for use in assemblies complying with NFPA 80 that are listed and labeled by a
qualified testing agency, for fire-protection ratings indicated, based on testing at positive
pressure according to NFPA 252 or UL 10C, unless otherwise indicated.

Electrified Door Hardware: Listed and labeled as defined in NFPA 70, Article 100, by a testing
agency acceptable to authorities having jurisdiction.

Means of Egress Doors: Latches do not require more than 15 Ibf to release the latch. Locks do
not require use of a key, tool, or special knowledge for operation.

Accessibility Requirements: Comply with applicable provisions in the DOJ's 2010 ADA
Standards for Accessible Design and the Illinois Accessibility Code for door hardware on doors
in an accessible route.

1. Provide operating devices that do not require tight grasping, pinching, or twisting of the
wrist and that operate with a force of not more than 5 Ibf.
2. Comply with the following maximum opening-force requirements:

a. Interior, Non-Fire-Rated Hinged Doors: 5 Ibf applied perpendicular to door.
b. Fire Doors: Minimum opening force allowable by authorities having jurisdiction

3. Closers: Adjust door and gate closer sweep periods so that, from an open position of 90
degrees, the time required to move the door to a position of 12 degrees from the latch is 5
seconds minimum.

WARRANTY

Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or

replace components of door hardware that fail in materials or workmanship within specified

warranty period.

1. Warranty Period: Three years from date of Substantial Completion, unless otherwise
indicated.

a. Manual Closers: 10 years from date of Substantial Completion.

PART 2 - PRODUCTS

21

A

SCHEDULED DOOR HARDWARE

Provide door hardware for each door as scheduled on Drawings to comply with requirements in
this Section.

1. Door Hardware Sets: Provide quantity, item, size, finish or color indicated, and named
manufacturers' products.

DOOR HARDWARE 087100 - 2
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2.2

2.3

A

A

B.

FABRICATION

Fasteners: Provide door hardware manufactured to comply with published templates prepared
for machine, wood, and sheet metal screws. Provide screws that comply with commercially
recognized industry standards for application intended, except aluminum fasteners are not
permitted. Provide Phillips flat-head screws with finished heads to match surface of door
hardware, unless otherwise indicated.

1. Concealed Fasteners: For door hardware units that are exposed when door is closed,
except for units already specified with concealed fasteners. Do not use through bolts for
installation where bolt head or nut on opposite face is exposed unless it is the only means
of securely attaching the door hardware. Where through bolts are used on hollow door
and frame construction, provide sleeves for each through bolt.

2. Fasteners for Wood Doors: Comply with requirements in DHI WDHS.2, "Recommended
Fasteners for Wood Doors."

FINISHES
Provide finishes complying with BHMA A156.18 as indicated in door hardware schedule.

Protect mechanical finishes on exposed surfaces from damage by applying a strippable,
temporary protective covering before shipping.

PART 3 - EXECUTION

3.1

A

B.

C.

D.

INSTALLATION

Steel Doors and Frames: For surface applied door hardware, drill and tap doors and frames
according to ANSI/SDI A250.6.

Wood Doors: Comply with DHI WDHS.5 "Recommended Hardware Reinforcement Locations
for Mineral Core Wood Flush Doors."

Mounting Heights: Mount door hardware units at heights to comply with the following unless
otherwise indicated or required to comply with governing regulations.

1. Standard Steel Doors and Frames: ANSI/SDI A250.8.
2. Wood Doors: DHI WDHS.3, "Recommended Locations for Architectural Hardware for
Wood Flush Doors."

Install each door hardware item to comply with manufacturer's written instructions. Where
cutting and fitting are required to install door hardware onto or into surfaces that are later to be
painted or finished in another way, coordinate removal, storage, and reinstallation of surface
protective trim units with finishing work. Do not install surface-mounted items until finishes
have been completed on substrates involved.

1. Set units level, plumb, and true to line and location. Adjust and reinforce attachment
substrates as necessary for proper installation and operation.

DOOR HARDWARE 087100 - 3
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2. Drill and countersink units that are not factory prepared for anchorage fasteners. Space
fasteners and anchors according to industry standards.

E.  Hinges: Install types and in quantities indicated in door hardware schedule but not fewer than
the number recommended by manufacturer for application indicated or one hinge for every 30
inches of door height, whichever is more stringent, unless other equivalent means of support for
door, such as spring hinges or pivots, are provided.

F. Stops: Provide floor stops for doors unless wall or other type stops are indicated in door
hardware schedule. Do not mount floor stops where they will impede traffic.

G.  Adjustment: Adjust and check each operating item of door hardware and each door to ensure
proper operation or function of every unit. Replace units that cannot be adjusted to operate as
intended. Adjust door control devices to compensate for final operation of heating and
ventilating equipment and to comply with referenced accessibility requirements.

END OF SECTION 087100
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SECTION 092216 - NON-STRUCTURAL METAL FRAMING

PART 1 - GENERAL

11

A.

1.2

A

1.3

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

1. Non-load-bearing steel framing systems for interior partitions, ceilings and soffits.

ACTION SUBMITTALS

Product Data: For each type of product.

PART 2 - PRODUCTS

2.1

A

B.

C.

D.

FRAMING SYSTEMS

Framing Members, General: Comply with ASTM C 754 for conditions indicated.

1. Steel Sheet Components: Comply with ASTM C 645 requirements for metal unless
otherwise indicated.

2. Protective Coating: ASTM A 653/A 653M, G40, hot-dip galvanized unless otherwise
indicated.

Studs and Runners: ASTM C 645.

1. Steel Studs and Runners (Typical):

a. Minimum Base-Metal Thickness: 0.033 inch.
b. Depth: As indicated on Drawings.

Slip-Type Head Joints: Provide the following:

1. Single Long-Leg Runner System: ASTM C 645 top runner with 2-inch-deep flanges in
thickness not less than indicated for studs, installed with studs friction fit into top runner
and with continuous bridging located within 12 inches of the top of studs to provide
lateral bracing.

Flat Strap and Backing Plate: Steel sheet for blocking and bracing in length and width indicated.

NON-STRUCTURAL METAL FRAMING 092216 -1
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2.2

A

B.

1. Minimum Base-Metal Thickness: 0.033 inch.

AUXILIARY MATERIALS
General: Provide auxiliary materials that comply with referenced installation standards.

1. Fasteners for Metal Framing: Of type, material, size, corrosion resistance, holding power,
and other properties required to fasten steel members to substrates.

Isolation Strip at Exterior Walls: Provide the following:

1. Foam Gasket: Adhesive-backed, closed-cell vinyl foam strips that allow fastener
penetration without foam displacement, 1/8 inch thick, in width to suit steel stud size.

PART 3 - EXECUTION

3.1

A

B.

3.2

A

C.

D.

3.3

A

EXAMINATION

Examine areas and substrates, with Installer present, and including welded hollow-metal frames,
cast-in anchors, and structural framing, for compliance with requirements and other conditions
affecting performance of the Work.

Proceed with installation only after unsatisfactory conditions have been corrected.

INSTALLATION, GENERAL
Installation Standard: ASTM C 754.

1. Gypsum Board Assemblies: Also comply with requirements in ASTM C 840 that apply
to framing installation.

Install framing and accessories plumb, square, and true to line, with connections securely
fastened.

Install supplementary framing, and blocking to support fixtures, equipment services, heavy trim,
grab bars, toilet accessories, furnishings, or similar construction.

Install bracing at terminations in assemblies.

Do not bridge building control and expansion joints with non-load-bearing steel framing
members. Frame both sides of joints independently.

INSTALLING FRAMED ASSEMBLIES

Install framing system components according to spacings indicated, but not greater than
spacings required by referenced installation standards for assembly types.

NON-STRUCTURAL METAL FRAMING 092216 - 2
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B.  Where studs are installed directly against exterior masonry walls or dissimilar metals at exterior
walls, install isolation strip between studs and exterior wall.

C. Install studs so flanges within framing system point in same direction.

D. Install tracks (runners) at floors and overhead supports. Extend framing full height to structural
supports or substrates above suspended ceilings except where partitions are indicated to
terminate at suspended ceilings. Continue framing around ducts that penetrate partitions above
ceiling.

1. Slip-Type Head Joints: Where framing extends to overhead structural supports, install to
produce joints at tops of framing systems that prevent axial loading of finished
assemblies.

2. Door Openings: Screw vertical studs at jambs to jamb anchor clips on door frames; install
runner track section (for cripple studs) at head and secure to jamb studs.

a. Install two studs at each jamb unless otherwise indicated.

b. Install cripple studs at head adjacent to each jamb stud, with a minimum 1/2-inch
clearance from jamb stud to allow for installation of control joint in finished
assembly.

3. Other Framed Openings: Frame openings other than door openings the same as required
for door openings unless otherwise indicated. Install framing below sills of openings to
match framing required above door heads.

4, Sound-Rated Partitions: Install framing to comply with sound-rated assembly indicated.

E. Installation Tolerance: Install each framing member so fastening surfaces vary not more than

1/8 inch from the plane formed by faces of adjacent framing.

END OF SECTION 092216
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SECTION 092900 - GYPSUM BOARD

PART 1 - GENERAL

11

1.2

1.3

14

15

A.

A

A

A

A

B.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Interior gypsum board.

ACTION SUBMITTALS

Product Data: For each type of product.

DELIVERY, STORAGE AND HANDLING

Store materials inside under cover and keep them dry and protected against weather,
condensation, direct sunlight, construction traffic, and other potential causes of damage. Stack
panels flat and supported on risers on a flat platform to prevent sagging.

FIELD CONDITIONS

Environmental Limitations: Comply with ASTM C 840 requirements or gypsum board
manufacturer's written instructions, whichever are more stringent.

Do not install panels that are wet, moisture damaged, or mold damaged.

1. Indications that panels are wet or moisture damaged include, but are not limited to,
discoloration, sagging, or irregular shape.
2. Indications that panels are mold damaged include, but are not limited to, fuzzy or

splotchy surface contamination and discoloration.

PART 2 - PRODUCTS

2.1

A

GYPSUM BOARD, GENERAL

Size: Provide maximum lengths and widths available that will minimize joints in each area and
that correspond with support system indicated.

GYPSUM BOARD 092900 - 1
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2.2

2.3

24

INTERIOR GYPSUM BOARD

Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

Georgia-Pacific Building Products.
Lafarge North America Inc.
National Gypsum Company.
United States Gypsum Company.

bR

Mold-Resistant Gypsum Board: ASTM C 1396/C 1396M. With moisture- and mold-resistant
core and paper surfaces.

1. Core: 5/8 inch, Type X.

2. Long Edges: Tapered.

3. Mold Resistance: ASTM D 3273, score of 10 as rated according to ASTM D 3274.
TRIM ACCESSORIES

Interior Trim: ASTM C 1047.

1. Material: Paper-faced galvanized-steel sheet.
2. Shapes:

a. Cornerbead.
b. LC-Bead: J-shaped; exposed long flange receives joint compound.
C. Expansion (control) joint.

JOINT TREATMENT MATERIALS
General: Comply with ASTM C 475/C 475M.
Joint Tape:

1. Interior Gypsum Board: Paper.

Joint Compound for Interior Gypsum Board: For each coat, use formulation that is compatible
with other compounds applied on previous or for successive coats.

1. Prefilling: At open joints, rounded or beveled panel edges, and damaged surface areas,
use setting-type taping compound.

2. Embedding and First Coat: For embedding tape and first coat on joints, fasteners, and

trim flanges, use drying-type, all-purpose compound.

Fill Coat: For second coat, use drying-type, all-purpose compound.

4. Finish Coat: For third coat, use drying-type, all-purpose compound.

w
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2.5 AUXILIARY MATERIALS

A.  General: Provide auxiliary materials that comply with referenced installation standards and
manufacturer's written instructions.

B. Steel Drill Screws: ASTM C 1002 unless otherwise indicated.

1. Use screws complying with ASTM C 954 for fastening panels to steel members from
0.033 to 0.112 inch thick.

C.  Sound-Attenuation Blankets: ASTM C 665, Typel (blankets without membrane facing)

produced by combining thermosetting resins with mineral fibers manufactured from glass, slag
waool, or rock wool.

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Examine areas and substrates including welded hollow-metal frames and support framing, with
Installer present, for compliance with requirements and other conditions affecting performance
of the Work.

B.  Examine panels before installation. Reject panels that are wet, moisture damaged, and mold
damaged.

C.  Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 APPLYING AND FINISHING PANELS, GENERAL
A.  Comply with ASTM C 840.

B. Install panels with face side out. Butt panels together for a light contact at edges and ends with
not more than 1/16 inch of open space between panels. Do not force into place.

C.  Locate edge and end joints over supports, except in ceiling applications where intermediate
supports or gypsum board back-blocking is provided behind end joints. Do not place tapered
edges against cut edges or ends. Stagger vertical joints on opposite sides of partitions. Do not
make joints other than control joints at corners of framed openings.

D.  Form control and expansion joints with space between edges of adjoining gypsum panels.

E. Isolate perimeter of gypsum board applied to non-load-bearing partitions at structural
abutments. Provide 1/4- to 1/2-inch-wide spaces at these locations and trim edges with edge
trim where edges of panels are exposed. Seal joints between edges and abutting structural
surfaces with acoustical sealant.

F. Attachment to Steel Framing: Attach panels so leading edge or end of each panel is attached to
open (unsupported) edges of stud flanges first.

GYPSUM BOARD 092900 - 3
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3.3

3.4

35

APPLYING INTERIOR GYPSUM BOARD

Install interior gypsum board in the following locations:

1. Mold-Resistant Type: Vertical surfaces unless otherwise indicated.

Single-Layer Application:

1. On partitions/walls, apply gypsum panels horizontally (perpendicular to framing) unless
ptherwise indicated or required by fire-resistance-rated assembly, and minimize end
joints.

a. Stagger abutting end joints not less than one framing member in alternate courses
of panels.

2. Fastening Methods: Apply gypsum panels to supports with steel drill screws.

Laminating to Substrate: Where gypsum panels are indicated as directly adhered to a substrate
(other than studs, joists, furring members, or base layer of gypsum board), comply with gypsum
board manufacturer's written instructions and temporarily brace or fasten gypsum panels until
fastening adhesive has set.

INSTALLING TRIM ACCESSORIES

General: For trim with back flanges intended for fasteners, attach to framing with same
fasteners used for panels. Otherwise, attach trim according to manufacturer's written

instructions.

Control Joints: Install control joints at locations indicated on Drawings, and according to
ASTM C 840, and in specific locations approved by Architect for visual effect.

Interior Trim: Install in the following locations:

1. Cornerbead: Use at outside corners.

2. LC-Bead: Use at exposed panel edges.

FINISHING GYPSUM BOARD

General: Treat gypsum board joints, interior angles, edge trim, control joints, penetrations,
fastener heads, surface defects, and elsewhere as required to prepare gypsum board surfaces for
decoration. Promptly remove residual joint compound from adjacent surfaces.

Prefill open joints, rounded or beveled edges, and damaged surface areas.

Apply joint tape over gypsum board joints, except for trim products specifically indicated as not
intended to receive tape.

Gypsum Board Finish Levels: Finish panels to levels indicated below and according to
ASTM C 840:

GYPSUM BOARD 092900 - 4
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1. Level 1: Ceiling plenum areas, concealed areas, and where indicated.
2. Level 4: At panel surfaces that will be exposed to view unless otherwise indicated.

a. Primer and its application to surfaces are specified in Section 099123 "Interior
Painting."
3.6 PROTECTION

A.  Protect adjacent surfaces from drywall compound and promptly remove from floors and other
non-drywall surfaces. Repair surfaces stained, marred, or otherwise damaged during drywall
application.

B. Protect installed products from damage from weather, condensation, direct sunlight,
construction, and other causes during remainder of the construction period.

C.  Remove and replace panels that are wet, moisture damaged, and mold damaged.

1. Indications that panels are wet or moisture damaged include, but are not limited to,
discoloration, sagging, or irregular shape.
2. Indications that panels are mold damaged include, but are not limited to, fuzzy or

splotchy surface contamination and discoloration.

END OF SECTION 092900
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SECTION 095113 - ACOUSTICAL PANEL CEILINGS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A.  Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY

A.  Section includes acoustical panels and exposed suspension systems for ceilings.

13 ACTION SUBMITTALS

A.  Product Data: For each type of product.

1.4 CLOSEOUT SUBMITTALS

A. Maintenance Data: For finishes to include in maintenance manuals.

1.5 DELIVERY, STORAGE, AND HANDLING
A.  Deliver acoustical panels, suspension-system components, and accessories to Project site in
original, unopened packages and store them in a fully enclosed, conditioned space where they
will be protected against damage from moisture, humidity, temperature extremes, direct
sunlight, surface contamination, and other causes.

B.  Before installing acoustical panels, permit them to reach room temperature and a stabilized
moisture content.

C.  Handle acoustical panels carefully to avoid chipping edges or damaging units in any way.

PART 2 - PRODUCTS

2.1 ACOUSTICAL PANELS, GENERAL
A. Source Limitations:

1. Acoustical Ceiling Panel: Obtain each type from single source from single manufacturer.
2. Suspension System: Obtain each type from single source from single manufacturer.

ACOUSTICAL PANEL CEILINGS 095113-1
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2.2

2.3

24

w

o 0O

m

Acoustical Panel Standard: Provide manufacturer's standard panels of configuration indicated
that comply with ASTM E 1264 classifications as designated by types, patterns, acoustical
ratings, and light reflectances unless otherwise indicated.

ACOUSTICAL PANELS: APC-1

Products: Subject to compliance with requirements provide the following:

1. Astro, Clima Plus, as manufactured by United States Gypsum Company,

Color: White.

Edge/Joint Detail: Reveal sized to fit flange of exposed suspension-system members.

Thickness: 5/8 inch.

Modular Size: 24 by 24 inches.

METAL SUSPENSION SYSTEMS, GENERAL

Metal Suspension-System Standard: Provide manufacturer's standard direct-hung metal
suspension systems of types, structural classifications, and finishes indicated that comply with
applicable requirements in ASTM C 635/C 635M.

Attachment Devices: Size for five times the design load indicated in ASTM C 635/C 635M,
Table 1, "Direct Hung," unless otherwise indicated. Comply with seismic design requirements.

Wire Hangers, Braces, and Ties: Provide wires complying with the following requirements:

1. Zinc-Coated, Carbon-Steel Wire: ASTM A 641/A 641M, Class 1 zinc coating, soft
temper.

2. Size: Select wire diameter so its stress at three times hanger design load
(ASTM C 635/C 635M, Table 1, "Direct Hung") will be less than yield stress of wire, but
provide not less than 0.106-inch- diameter wire.

METAL SUSPENSION SYSTEM

Manufacturers: Subject to compliance with requirements, provide products by the following:

1. United States Gypsum Company.

Wide-Face, Capped, Double-Web, Steel Suspension System: Main and cross runners roll
formed from cold-rolled steel sheet; prepainted, electrolytically zinc coated, or hot-dip
galvanized according to ASTM A 653/A 653M, not less than G30 coating designation; with
prefinished 15/16-inch-wide metal caps on flanges.

1. Structural Classification: Intermediate-duty system.

2. End Condition of Cross Runners: butt-edge type.
3. Face Design: Flat, flush.

ACOUSTICAL PANEL CEILINGS 095113 -2

35


http://www.specagent.com/Lookup?ulid=344
http://www.specagent.com/Lookup?uid=123457015779
http://www.specagent.com/Lookup?ulid=345
http://www.specagent.com/Lookup?uid=123457015788

B16010

2.5

A.

4. Cap Material: Steel cold-rolled sheet.
5. Cap Finish: Painted white.

METAL EDGE MOLDINGS AND TRIM

Roll-Formed, Sheet-Metal Edge Moldings and Trim: Type and profile indicated or, if not
indicated, manufacturer's standard moldings for edges and penetrations that comply with
seismic design requirements; formed from sheet metal of same material, finish, and color as that
used for exposed flanges of suspension-system runners.

1. Provide manufacturer's standard edge moldings that fit acoustical panel edge details and
suspension systems indicated and that match width and configuration of exposed runners
unless otherwise indicated.

PART 3 - EXECUTION

3.1

A

B.

C.

3.2

A

3.3

A

B.

EXAMINATION

Examine substrates, areas, and conditions, including structural framing to which acoustical
panel ceilings attach or abut, with Installer present, for compliance with requirements specified
in this and other Sections that affect ceiling installation and anchorage and with requirements
for installation tolerances and other conditions affecting performance of acoustical panel
ceilings.

Examine acoustical panels before installation. Reject acoustical panels that are wet, moisture
damaged, or mold damaged.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Measure each ceiling area and establish layout of acoustical panels to balance border widths at
opposite edges of each ceiling. Avoid using less-than-half-width panels at borders, and comply
with layout shown on reflected ceiling plans.

INSTALLATION

General: Install acoustical panel ceilings to comply with ASTM C 636/C 636M and seismic
design requirements indicated, according to manufacturer's written instructions and CISCA's
"Ceiling Systems Handbook."

Suspend ceiling hangers from building's structural members and as follows:

1. Install hangers plumb and free from contact with insulation or other objects within ceiling
plenum that are not part of supporting structure or of ceiling suspension system.

2. Splay hangers only where required to miss obstructions; offset resulting horizontal forces
by bracing, countersplaying, or other equally effective means.

ACOUSTICAL PANEL CEILINGS 095113 -3
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3. Where width of ducts and other construction within ceiling plenum produces hanger
spacings that interfere with location of hangers at spacings required to support standard
suspension-system members, install supplemental suspension members and hangers in
form of trapezes or equivalent devices.

4. Secure wire hangers to ceiling-suspension members and to supports above with a
minimum of three tight turns. Connect hangers directly either to structures or to inserts,
eye screws, or other devices that are secure and appropriate for substrate and that will not
deteriorate or otherwise fail due to age, corrosion, or elevated temperatures.

5. Secure flat, angle, channel, and rod hangers to structure, including intermediate framing
members, by attaching to inserts, eye screws, or other devices that are secure and
appropriate for both the structure to which hangers are attached and the type of hanger
involved. Install hangers in a manner that will not cause them to deteriorate or fail due to
age, corrosion, or elevated temperatures.

6. Do not support ceilings directly from permanent metal forms or floor deck. Fasten
hangers to cast-in-place hanger inserts, postinstalled mechanical or adhesive anchors, or
power-actuated fasteners that extend through forms into concrete.

7. When steel framing does not permit installation of hanger wires at spacing required,
install carrying channels or other supplemental support for attachment of hanger wires.

8. Space hangers not more than 48 inches o.c. along each member supported directly from
hangers unless otherwise indicated; provide hangers not more than 8 inches from ends of
each member.

9. Size supplemental suspension members and hangers to support ceiling loads within
performance limits established by referenced standards and publications.

C.  Secure bracing wires to ceiling suspension members and to supports with a minimum of four
tight turns. Suspend bracing from building's structural members as required for hangers, without
attaching to permanent metal forms, steel deck, or steel deck tabs. Fasten bracing wires into
concrete with cast-in-place or postinstalled anchors.

D. Install edge moldings and trim of type indicated at perimeter of acoustical ceiling area and
where necessary to conceal edges of acoustical panels.

1. Screw attach moldings to substrate at intervals not more than 16 inches o.c. and not more
than 3 inches from ends, leveling with ceiling suspension system to a tolerance of 1/8
inch in 12 feet. Miter corners accurately and connect securely.

2. Do not use exposed fasteners, including pop rivets, on moldings and trim.

E. Install suspension-system runners so they are square and securely interlocked with one another.
Remove and replace dented, bent, or kinked members.

F. Install acoustical panels with undamaged edges and fit accurately into suspension-system
runners and edge moldings. Scribe and cut panels at borders and penetrations to provide a neat,
precise fit.

1. Arrange directionally patterned acoustical panels as follows:

a. Install panels with pattern running in one direction parallel to long axis of space.

2. For square-edged panels, install panels with edges fully hidden from view by flanges of
suspension-system runners and moldings.

ACOUSTICAL PANEL CEILINGS 095113 -4
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3. For reveal-edged panels on suspension-system runners, install panels with bottom of
reveal in firm contact with top surface of runner flanges.

4. Paint cut edges of panel remaining exposed after installation; match color of exposed
panel surfaces using coating recommended in writing for this purpose by acoustical panel
manufacturer.

3.4 CLEANING

A. Clean exposed surfaces of acoustical panel ceilings, including trim, edge moldings, and
suspension-system members. Comply with manufacturer's written instructions for cleaning and
touchup of minor finish damage. Remove and replace ceiling components that cannot be
successfully cleaned and repaired to permanently eliminate evidence of damage.

END OF SECTION 095113
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SECTION 099123 - INTERIOR PAINTING

PART 1 - GENERAL

11

1.2

13

14

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes surface preparation and the application of paint systems on interior substrates.

DEFINITIONS

MPI Gloss Level 1: Not more than five units at 60 degrees and 10 units at 85 degrees, according
to ASTM D 523.

MPI Gloss Level 2: Not more than 10 units at 60 degrees and 10 to 35 units at 85 degrees,
according to ASTM D 523.

MPI Gloss Level 3: 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to
ASTM D 523.

MPI Gloss Level 4: 20 to 35 units at 60 degrees and not less than 35 units at 85 degrees,
according to ASTM D 523.

MPI Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D 523.
MPI Gloss Level 6: 70 to 85 units at 60 degrees, according to ASTM D 523.

MPI Gloss Level 7: More than 85 units at 60 degrees, according to ASTM D 523.

ACTION SUBMITTALS

Product Data: For each type of product. Include preparation requirements and application
instructions.

1. Include Printout of current "MPI Approved Products List" for each product category
specified, with the proposed product highlighted.

Samples for Verification: For each type of paint system and in each color and gloss of topcoat.

INTERIOR PAINTING 099123 -1
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15 DELIVERY, STORAGE, AND HANDLING

A.  Store materials not in use in tightly covered containers in well-ventilated areas with ambient
temperatures continuously maintained at not less than 45 deg F.

1. Maintain containers in clean condition, free of foreign materials and residue.
2. Remove rags and waste from storage areas daily.
1.6 FIELD CONDITIONS

A.  Apply paints only when temperature of surfaces to be painted and ambient air temperatures are
between 50 and 95 deg F.

B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5
deg F above the dew point; or to damp or wet surfaces.

PART 2 - PRODUCTS

21 PAINT, GENERAL

A.  MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its
"MPI Approved Products Lists."

B.  Material Compatibility:

1. Materials for use within each paint system shall be compatible with one another and
substrates indicated, under conditions of service and application as demonstrated by
manufacturer, based on testing and field experience.

2. For each coat in a paint system, products shall be recommended in writing by topcoat
manufacturers for use in paint system and on substrate indicated.

C.  Paint Manufacturer: PPG — Glidden Professional and Devoe High Performance Coatings
D. Colors: Asindicated:

1. All Walls: Ultra Hide 250 Interior Eggshell 1402-010 to Match Sherwin-Williams,
Snowbound SW 7004.

2. Accent Walls: Ultra Hide 250 Interior Eggshell 1402-010 to Match Benjamin Moore,
Weather field moss green, Kensington blue. (Coordinate color location with owner)

3. Interior Doors and Frames: Devflex HP Semi-Gloss, Devoe, Architectural Brown (Verify
in Field)

2.2 SOURCE QUALITY CONTROL
A.  Testing of Paint Materials: Owner reserves the right to invoke the following procedure:
1. Owner will engage the services of a qualified testing agency to sample paint materials.

Contractor will be notified in advance and may be present when samples are taken. If

INTERIOR PAINTING 099123 -2
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paint materials have already been delivered to Project site, samples may be taken at

Project site. Samples will be identified, sealed, and certified by testing agency.

Testing agency will perform tests for compliance with product requirements.

3. Owner may direct Contractor to stop applying paints if test results show materials being
used do not comply with product requirements. Contractor shall remove noncomplying
paint materials from Project site, pay for testing, and repaint surfaces painted with
rejected materials. Contractor will be required to remove rejected materials from
previously painted surfaces if, on repainting with complying materials, the two paints are
incompatible.

N

PART 3 - EXECUTION

3.1

3.2

A

EXAMINATION

Examine substrates and conditions, with Applicator present, for compliance with requirements
for maximum moisture content and other conditions affecting performance of the Work.

Maximum Moisture Content of Substrates: When measured with an electronic moisture meter
as follows:

1. Gypsum Board: 12 percent.
2. Masonry (Clay and CMUs): 12 percent.

Gypsum Board Substrates: Verify that finishing compound is sanded smooth.

Verify suitability of substrates, including surface conditions and compatibility, with existing
finishes and primers.

Proceed with coating application only after unsatisfactory conditions have been corrected.

1. Application of coating indicates acceptance of surfaces and conditions.

PREPARATION

Comply with manufacturer's written instructions and recommendations in "MPI Architectural
Painting Specification Manual" applicable to substrates and paint systems indicated.

Remove hardware, covers, plates, and similar items already in place that are removable and are
not to be painted. If removal is impractical or impossible because of size or weight of item,
provide surface-applied protection before surface preparation and painting.

1. After completing painting operations, use workers skilled in the trades involved to
reinstall items that were removed. Remove surface-applied protection if any.

Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease,
and incompatible paints and encapsulants.

1. Remove incompatible primers and reprime substrate with compatible primers or apply tie
coat as required to produce paint systems indicated.

INTERIOR PAINTING 099123 -3
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3.3

3.4

3.5

APPLICATION

Apply paints according to manufacturer's written instructions and to recommendations in "MPI
Manual."

1. Use applicators and techniques suited for paint and substrate indicated.

2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces.
Before final installation, paint surfaces behind permanently fixed equipment or furniture
with prime coat only.

3. Paint front and backsides of access panels, removable or hinged covers, and similar
hinged items to match exposed surfaces.

4. Do not paint over labels of independent testing agencies or equipment name,
identification, performance rating, or nomenclature plates.

5. Primers specified in painting schedules may be omitted on items that are factory primed
or factory finished if acceptable to topcoat manufacturers.

Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of
same material are to be applied. Tint undercoats to match color of topcoat, but provide
sufficient difference in shade of undercoats to distinguish each separate coat.

If undercoats or other conditions show through topcoat, apply additional coats until cured film
has a uniform paint finish, color, and appearance.

Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks,
roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color
breaks.

FIELD QUALITY CONTROL

Dry Film Thickness Testing: Owner may engage the services of a qualified testing and
inspecting agency to inspect and test paint for dry film thickness.

1. Contractor shall touch up and restore painted surfaces damaged by testing.

2. If test results show that dry film thickness of applied paint does not comply with paint
manufacturer's written recommendations, Contractor shall pay for testing and apply
additional coats as needed to provide dry film thickness that complies with paint
manufacturer's written recommendations.

CLEANING AND PROTECTION

At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from
Project site.

After completing paint application, clean spattered surfaces. Remove spattered paints by
washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.

Protect work of other trades against damage from paint application. Correct damage to work of
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and
leave in an undamaged condition.

INTERIOR PAINTING 099123 -4
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D. At completion of construction activities of other trades, touch up and restore damaged or
defaced painted surfaces.

3.6 INTERIOR PAINTING SCHEDULE
A.  CMU Substrates:
1. Latex System:
a. Block Filler: Block filler, latex, interior, matching topcoat (not required at
locations with prior paint or prime finish).
b. Intermediate Coat: Latex, interior, matching topcoat.
C. Topcoat: Latex, interior (MPI Gloss Level 2), MPI #44.
B.  Steel Substrates: Including hollow metal doors and frames, columns, etc.
1. Water-Based Light Industrial Coating System:
a. Prime Coat: Primer, rust-inhibitive, water based MPI#107 (not required at
locations with prior paint or prime finish).
b. Intermediate Coat: Light industrial coating, interior, water based, matching
topcoat.
C. Topcoat: Light industrial coating, interior, water based, semi-gloss (MPI Gloss
Level 5), MPI #153.
C. Gypsum Board and Plaster Substrates: Including walls, ceilings, soffits, headers, etc.
1. Latex over Latex Sealer System:
a. Prime Coat: Primer sealer, latex, interior, MPI #50 (not required at existing walls
with prior paint finish).

b. Intermediate Coat: Latex, interior, matching topcoat.
C. Topcoat: Latex, interior (MPI Gloss Level 2), MPI #44.

END OF SECTION 099123
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SECTION 102800 - TOILET, BATH, AND LAUNDRY ACCESSORIES

PART 1 - GENERAL

11

A.

1.2

13

14

15

1.6

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary

Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Public- use washroom accessories.

Owner-Furnished Material: Surface mounted soap dispensers, paper towel dispensers, toilet

tissue dispensers for all locations are to be furnished by the Owner and installed by Contractor.

ACTION SUBMITTALS

Product Data: For each type of product indicated. Include the following:

1. Construction details and dimensions.

2. Anchoring and mounting requirements, including requirements for cutouts in other work
and substrate preparation.

3. Material and finish descriptions.

4. Features that will be included for Project.

5 Manufacturer's warranty.

INFORMATIONAL SUBMITTALS

Warranty: Sample of special warranty.

CLOSEOUT SUBMITTALS

Maintenance Data: For toilet and bath accessories to include in maintenance manuals.

QUALITY ASSURANCE

Source Limitations: For products listed together in the same Part 2 articles, obtain products
from single source from single manufacturer.

TOILET, BATH, AND LAUNDRY ACCESSORIES 102800 - 1
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1.7

A

1.8

A

PART 2 -

2.1

A

D.

H.

2.2

A

TOILET,

COORDINATION

Coordinate accessory locations with other work to prevent interference with clearances required
for access by people with disabilities, and for proper installation, adjustment, operation,
cleaning, and servicing of accessories.

WARRANTY

Special Mirror Warranty: Manufacturer's standard form in which manufacturer agrees to
replace mirrors that develop visible silver spoilage defects and that fail in materials or

workmanship within specified warranty period.

1. Warranty Period: 15 years from date of Substantial Completion.

PRODUCTS

MATERIALS

Stainless Steel: ASTM A 666, Type 304, 0.031-inch minimum nominal thickness unless
otherwise indicated.

Brass: ASTM B 19, flat products; ASTM B 16/B 16M, rods, shapes, forgings, and flat products
with finished edges; or ASTM B 30, castings.

Steel Sheet: ASTM A 1008/A 1008M, Designation CS (cold rolled, commercial steel), 0.036-
inch minimum nominal thickness.

Galvanized-Steel Sheet: ASTM A 653/A 653M, with G60 hot-dip zinc coating.

Galvanized-Steel Mounting Devices:  ASTM A 153/A 153M, hot-dip galvanized after
fabrication.

Fasteners: Screws, bolts, and other devices of same material as accessory unit and tamper-and-
theft resistant where exposed, and of galvanized steel where concealed.

Chrome Plating: ASTM B 456, Service Condition Number SC 2 (moderate service).

Mirrors: ASTM C 1503, Mirror Glazing Quality, clear-glass mirrors, nominal 6.0 mm thick.

PUBLIC-USE WASHROOM ACCESSORIES

Basis-of-Design Product: Subject to compliance with requirements, provide product indicated
or an equal product by one of the following:

1. A & J Washroom Accessories, Inc.

2. American Specialties, Inc.

3. Bobrick Washroom Equipment, Inc.

4. Bradley Corporation.

BATH, AND LAUNDRY ACCESSORIES 102800 - 2
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B. Grab Bar:

Basis-of-Design Product: A & J Washroom Accessories, Inc. — UG3-Type A.
Mounting: Flanges with concealed fasteners.

Material: Stainless steel, 0.05 inch thick.

Finish: Smooth, No. 4 finish (satin).

Outside Diameter: 1-1/2 inches.

Configuration and Length: Straight, 36 and 42 inches long.

ocouprwpE

C. Mirror Unit;

Basis-of-Design Product: A & J Washroom Accessories, Inc. — U711-T.

Frame: Stainless-steel channel, 0.05 inch thick.

Frame Corners: Welded and ground smooth.

Frame Finish: No. 4 finish (satin).

Hangers: Produce rigid, tamper- and theft-resistant installation, using galvanized steel
wall-hangar device.

Size: 24” wide by 36” high at lavatory locations and 18” x 24” at makeup stations.

S A

o

2.3 FABRICATION
A.  General: Fabricate units with tight seams and joints, and exposed edges rolled. Hang doors and

access panels with full-length, continuous hinges. Equip units for concealed anchorage and
with corrosion-resistant backing plates.

PART 3 - EXECUTION

3.1 INSTALLATION
A. Install accessories according to manufacturers' written instructions, using fasteners appropriate
to substrate indicated and recommended by unit manufacturer. Install units level, plumb, and
firmly anchored in locations and at heights indicated.
B. Grab Bars: Install to withstand a downward load of at least 250 Ibf, when tested according to
ASTM F 446.
3.2 ADJUSTING AND CLEANING
A.  Adjust accessories for unencumbered, smooth operation. Replace damaged or defective items.
B.  Remove temporary labels and protective coatings.

C.  Clean and polish exposed surfaces according to manufacturer's written recommendations.

END OF SECTION 102800
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SECTION 105113 - METAL LOCKERS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A.  Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  Section Includes:

1. All welded standard metal box lockers.

1.3 SUBMITTALS
A.  Product Data: For each type of product indicated.

B. Shop Drawings: For metal lockers. Include plans, elevations, sections, details, and
attachments to other work.

C.  Samples: For units with factory-applied color finishes.

D.  Warranty: Sample of special warranty.

14 QUALITY ASSURANCE

A.  Regulatory Requirements: Where metal lockers and benches are indicated to comply with
accessibility requirements, comply with the U.S. Architectural & Transportation Barriers
Compliance Board's "Americans with Disabilities Act (ADA) and Architectural Barriers
Act (ABA) Accessibility Guidelines for Buildings and Facilities” and the “Illinois
Accessibility Code.”

1. Provide not less than 1 shelf located no higher than 48 inches above the floor for
forward, or 54 inches above the floor for side reach.

2. Provide 1 shelf located at bottom of locker no lower than 15 inches above the floor
for forward, or 9 inches above the floor for side reach.

3. Provide hardware that does not require tight grasping, pinching, or twisting of the
wrist, and that operates with a force of not more than 5 Ibf.

METAL LOCKERS 105113-1
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15 WARRANTY
A.  Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or
replace components of metal lockers that fail in materials or workmanship, excluding finish,
within specified warranty period.
1. Warranty Period for All-Welded Metal Lockers: 10 years minimum from date of
Substantial Completion.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Cold-Rolled Steel Sheet: ASTM A 1008/A 1008M, Commercial Steel (CS), Type B,
suitable for exposed applications.

B.  Stainless-Steel Sheet: ASTM A 666, Type 304.

C.  Extruded Aluminum: ASTM B 221, alloy and temper recommended by aluminum producer
and manufacturer for type of use and finish indicated.

D. Steel Tube: ASTM A 500, cold rolled.

E. Fasteners: Zinc- or nickel-plated steel, slotless-type, exposed bolt heads; with self-locking
nuts or lock washers for nuts on moving parts.

F.  Anchors: Material, type, and size required for secure anchorage to each substrate.
1. Provide nonferrous-metal or hot-dip galvanized anchors and inserts for corrosion
resistance.
2. Provide toothed-steel or lead expansion sleeves for drilled-in-place anchors.
2.2 STANDARD DUTY WELDED METAL BOX LOCKERS
A.  Products: Subject to compliance with requirements, provide one of the following:
Hollowwell; Premium Box Lockers.
List Industries Inc.; Classic Box Lockers by Superior.

Lyon Workspace Products, LLC; Standard Lockers.
Tennsco Corp.; Standard Lockers.

roNPE

B.  Locker Arrangement/ Size/ Location: As follows:
1. 5 Tier box locker: 12”W x 15”D x 66”H, with base

C. Material: Cold-rolled steel sheet.

METAL LOCKERS 105113 -2
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D. Body: Assembled by welding body components together. Fabricate from unperforated
steel sheet with 0.048-inch nominal-thickness backs and 0.060-inch nominal-thickness tops,
bottoms, sides, and shelves.

E. Frames: Channel formed; fabricated from 0.060-inch nominal-thickness steel sheet; lapped
and factory welded at corners; with top and bottom main frames factory welded into vertical
main frames. Form continuous, integral door strike full height on vertical main frames.

F. Doors: One piece; fabricated from 0.075-inch nominal-thickness steel sheet; formed into
channel shape with double bend at vertical edges and with right-angle single bend at
horizontal edges.

1. Reinforcement: Manufacturer's standard reinforcing angles, channels, or stiffeners
for doors more than 15 inches wide; welded to inner face of doors.
2. Door Style: Louvered vents at top.

G. Hinges: Welded to door and attached to door frame with no fewer than two factory-
installed rivets per hinge that are completely concealed and tamper resistant when door is
closed; fabricated to swing 180 degrees.

1. Knuckle Hinges: Steel, full loop, five or seven knuckles, tight pin; minimum 2
inches high.

H.  Door Handle and Latch for Box Lockers: Stainless-steel strike plate with integral pull; with
steel padlock loop that projects through metal locker door.

I Identification Plates: Manufacturer's standard, etched, embossed, or stamped aluminum
plates, with numbers and letters at least 3/8 inch high. Coordinate with Owner for
numbering / lettering sequence.

J. Legs: 6 incheshigh; formed by extending vertical frame members, or fabricated from 0.075-
inchnominal-thickness steel sheet; welded to bottom of locker with closed front and end
bases.

K.  Finished End Panels: Fabricated from 0.024-inch nominal-thickness steel sheet.

L. Finish: Baked enamel or powder coat.

1. Color(s): As selected by Owner from manufacturer's full range.

2.3 STANDARD DUTY WELDED METAL WALL MOUNTED BOX LOCKERS
A.  Products: Subject to compliance with requirements, provide one of the following:

Hollowwell; Premium Box Lockers.

List Industries Inc.; Classic Box Lockers by Superior.
Lyon Workspace Products, LLC; Standard Lockers.
Tennsco Corp.; Standard Lockers.

el N

B. Locker Arrangement/ Size/ Location: As follows:

METAL LOCKERS 105113 - 3
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1. 4 Unit Wall Mount: 48”W x 15”D x 12”H.
C. Material: Cold-rolled steel sheet.

D. Body: Assembled by welding body components together. Fabricate from unperforated
steel sheet with 0.048-inch nominal-thickness backs and 0.060-inch nominal-thickness tops,
bottoms, sides, and shelves.

E. Frames: Channel formed; fabricated from 0.060-inch nominal-thickness steel sheet; lapped
and factory welded at corners; with top and bottom main frames factory welded into vertical
main frames. Form continuous, integral door strike full height on vertical main frames.

F. Doors: One piece; fabricated from 0.075-inch nominal-thickness steel sheet; formed into
channel shape with double bend at vertical edges and with right-angle single bend at
horizontal edges.

1. Reinforcement: Manufacturer's standard reinforcing angles, channels, or stiffeners
for doors more than 15 inches wide; welded to inner face of doors.
2. Door Style: Louvered vents at top.

G. Hinges: Welded to door and attached to door frame with no fewer than two factory-
installed rivets per hinge that are completely concealed and tamper resistant when door is
closed; fabricated to swing 180 degrees.

1. Knuckle Hinges: Steel, full loop, five or seven knuckles, tight pin; minimum 2
inches high.

H.  Door Handle and Latch for Box Lockers: Stainless-steel strike plate with integral pull; with
steel padlock loop that projects through metal locker door.

. Identification Plates: Manufacturer's standard, etched, embossed, or stamped aluminum
plates, with numbers and letters at least 3/8 inch high. Coordinate with Owner for
numbering / lettering sequence.

J. Finish: Baked enamel or powder coat.

1. Color(s): As selected by Owner from manufacturer's full range.

24 FABRICATION

A.  Fabricate metal lockers square, rigid, and without warp and with metal faces flat and free of
dents or distortion. Make exposed metal edges safe to touch and free of sharp edges and
burrs.

1. Form body panels, doors, shelves, and accessories from one-piece steel sheet unless
otherwise indicated.

2. Provide fasteners, filler plates, supports, clips, and closures as required for complete
installation.

METAL LOCKERS 105113 -4

50



B16010

B.  Fabricate each metal locker with an individual door and frame; individual top, bottom, and
back; and common intermediate uprights separating compartments. Factory weld frame
members of each metal locker together to form a rigid, one-piece assembly.

C.  All-Welded Construction: Factory preassemble metal lockers by welding all joints, seams,
and connections; with no bolts, nuts, screws, or rivets used in assembly of main locker
groups. Factory weld main locker groups into one-piece structures. Grind exposed welds
flush.

D. Accessible Lockers: Fabricate as follows:

1. Locate bottom shelf no lower than 15 inches above the floor.

2. Where hooks, coat rods, or additional shelves are provided, locate no higher than 48
inches above the floor.

3. Apply signage with the international symbol of accessibility to locker door(s).

E. Finished End Panels: Designed for concealing unused penetrations and fasteners, except for
perimeter fasteners, at exposed ends of non-recessed metal lockers; finished to match
lockers.

2.5 STEEL SHEET FINISHES

A.  Baked-Enamel Finish: Immediately after cleaning, pretreating, and phosphatizing, apply
manufacturer's standard thermosetting baked-enamel finish. Comply with paint
manufacturer's written instructions for application, baking, and minimum dry film
thickness.

B. Powder-Coat Finish: Immediately after cleaning and pretreating, electrostatically apply
manufacturer's standard, baked-polymer, thermosetting powder finish. Comply with resin
manufacturer's written instructions for application, baking, and minimum dry film
thickness.

PART 3 - EXECUTION

3.1 INSTALLATION
A.  General: Install level, plumb, and true; shim as required, using concealed shims.

1. Anchor locker runs at ends and at intervals recommended by manufacturer, but not

more than 36 inches o.c. Using concealed fasteners, install anchors through backup

reinforcing plates, channels, or blocking as required to prevent metal distortion.

Anchor single rows of metal lockers to walls near top of lockers and to floor.

3. Anchor wall mounted lockers to wall with masonry anchors per manufacturer’s
recommendations.

N

B.  All-Welded Metal Lockers: Connect groups together with standard fasteners, with no
exposed fasteners on face frames.

METAL LOCKERS 105113 -5
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C.  Equipment and Accessories: Fit exposed connections of trim, fillers, and closures
accurately together to form tight, hairline joints, with concealed fasteners and splice plates.

1. Attach finished end panels with fasteners only at perimeter to conceal exposed ends
of nonrecessed metal lockers.

END OF SECTION 10505

METAL LOCKERS 105113 -6
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SECTION 123661 - SOLID SURFACING COUNTERTOPS

PART 1 - GENERAL

11

A.

1.2

1.3

14

15

1.6

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Solid surface material countertops.

2. Solid surface material back, side and end splashes.

ACTION SUBMITTALS

Shop Drawings: For countertops. Show materials, finishes, edge and backsplash profiles,
methods of joining, and cutouts for plumbing fixtures.

1. Show locations and details of joints.
2. Show direction of directional pattern, if any.

Samples for Verification: For the following products:

1. Solid surface material, for each color, pattern, and surface finish.

CLOSEOUT SUBMITTALS

Maintenance Data: For solid surface material countertops to include in maintenance manuals.
Include Product Data for care products used or recommended by Installer and names, addresses,
and telephone numbers of local sources for products.

QUALITY ASSURANCE

Fabricator Qualifications: Shop that employs skilled workers who custom-fabricate countertops
similar to that required for this Project, and whose products have a record of successful in-
service performance.

FIELD CONDITIONS

Field Measurements: Verify dimensions of countertops by field measurements after base
cabinets are installed but before countertop fabrication is complete.

SOLID SURFACING COUNTERTOPS 123661 -1
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1.7

A

COORDINATION

Coordinate locations of utilities that will penetrate countertops or backsplashes.

PART 2 - PRODUCTS

2.1

A.

2.2

A

D.

SOLID SURFACE COUNTERTOP MATERIALS

Solid Surface Material: Homogeneous-filled plastic resin complying with ICPA SS-1.

1. Product: Corian, as manufactured by E.I. DuPont de Nemours and Company.

2. Type: Provide Standard type unless Special Purpose type is indicated.

3. Colors and Patterns: As selected by Owner. Provide manufacturer’s basic and upgraded
price samples as needed to provide a minimum of 35 colors for selection.

FABRICATION

Fabricate countertops according to solid surface material manufacturer's written instructions and
to the AWI/AWMAC/WI's "Architectural Woodwork Standards."

1. Grade: Custom.

Typical Countertops: 1/2-inch-thick solid surface material, laminated to 1-inch-thick plywood,
with front edge built up with same solid surface material.

1. Front: Radius edge with 1/4-inch radius top and bottom.
2. Backsplash: Integral cove with 3/8-inch radius to countertop. Radius top edge with 1/8-
inch radius.

Lavatory Countertops: 1/2-inch-thick solid surface material with bearings, mountings and front
edge built up with same solid surface material.

1. Front: Radius edge with 1/4-inch radius top and bottom.

2. Backsplash: Integral cove with 3/8-inch radius to countertop. Radius top edge with 1/8-
inch radius.

3. End/Side Splash: Radius top and front edge with 1/8-inch radius.

Backsplashes: 1/2-inch-thick, solid surface material with built-up scribe.

Fabricate tops with shop-applied edges and backsplashes unless otherwise indicated. Comply

with solid surface material manufacturer's written instructions for adhesives, sealers,

fabrication, and finishing.

1. Fabricate with loose side and end splashes for field assembly.

Joints: Fabricate countertops without joints.

Cutouts and Holes:

SOLID SURFACING COUNTERTOPS 123661 - 2
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2.3

A.

1. Install integral sink bowls in countertop in shop.
2. Fittings: Drill countertops in shop for plumbing fittings, under-counter soap dispensers,
and similar items.

INSTALLATION MATERIALS

Adhesive: Product recommended by solid surface material manufacturer.

PART 3 - EXECUTION

3.1

A

B.

3.2

A

D.

EXAMINATION

Examine substrates to receive solid surface material countertops and conditions under which
countertops will be installed, with Installer present, for compliance with requirements for
installation tolerances and other conditions affecting performance of countertops.

Proceed with installation only after unsatisfactory conditions have been corrected.

INSTALLATION

Install countertops level to a tolerance of 1/16 inch in 8 feet, 1/4 inch maximum. Do not exceed
1/64-inch difference between planes of adjacent units.

Fasten countertops by screwing through corner blocks of base units into underside of
countertop. Predrill holes for screws as recommended by manufacturer. Align adjacent surfaces
and, using adhesive in color to match countertop, form seams to comply with manufacturer's
written instructions. Carefully dress joints smooth, remove surface scratches, and clean entire
surface.

Bond joints with adhesive and draw tight as countertops are set. Mask areas of countertops
adjacent to joints to prevent adhesive smears.

1. Install metal splines in kerfs in countertop edges at joints. Fill kerfs with adhesive before
inserting splines and remove excess immediately after adjoining units are drawn into
position.

2. Clamp units to temporary bracing, supports, or each other to ensure that countertops are
properly aligned and joints are of specified width.

Install side splashes and end splashes by adhering to wall and countertops with adhesive. Mask
areas of countertops and splashes adjacent to joints to prevent adhesive smears.

Complete cutouts not finished in shop. Mask areas of countertops adjacent to cutouts to prevent
damage while cutting. Make cutouts to accurately fit items to be installed, and at right angles to
finished surfaces unless beveling is required for clearance. Ease edges slightly to prevent

snipping.

END OF SECTION 123661
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JOLIET JUNIOR COLLEGE
\/ 1901 —

CONTRACT AGREEMENT

Purchase Order#: XXXXXX Account #: XXX-XXX-XXX XXX
Date: XXXXXX
Project: XXXXX
Between:
Joliet Junior College Contractor
1215 Houbolt Road AND Address
Joliet, Illinois 60431 Address
In the amount of § XXXXXXXXXXXXXXXXXXXXXXX and 00/100
ARTICLE 1
THE WORK
1.1 The Trade Contractor and JIC agree that the materials and equipment to be furnished and the

work to be done by the Trade Contractor are as follows:

The Contract Sum includes, but is not limited to the following:
e 110% Performance and payment bond to Joliet Junior College, Illinois Community College District
No. 525

e Insurance in accordance with Schedule "A" Insurance Requirements.

The Contract Sum excludes the following:
e All sales, consumer, use and other similar taxes on equipment and materials incorporated into the

work for this project. Tax Exempt No E9992-4773-06 for Joliet Junior College, lllinois Community
College District No. 525

1.2 The Trade Contractor shall be held accountable for the following Project related responsibilities:
furnish all labor and supervision; furnish, supply and install all equipment, material supplies, tools, scaffolding,
hoisting, transportation, unloading and handling; do all things required to complete the work described above
on the Project all in accordance with the drawings, documents and specifications prepared by the
Architect/Engineer/Owner; and furnish all necessary information, shop drawings, details, samples, brochures,
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etc. for Owner/Architect approval, as may be required.

ARTICLE 2

TIME OF COMMENCEMENT AND COMPLETION

2.1 Trade Contractor shall start the work upon notice to proceed and shall execute the work with diligence
and so as to maintain such schedules and milestones as established by JJC’'s Construction Manager. The Trade
Contractor agrees to complete portions and the whole of the work by the following anticipated dates:

2.2 The Trade Contractor is cautioned that schedules and milestones are subject to review and revision. It
is the sole responsibility of the Trade Contractor to attend job meetings, keep itself informed of any revisions,
and conform to any such revisions.

2.3 In the event that the Trade Contractor should fail to maintain JIC’s progress schedule or the schedule
as established above, the JIC Construction Manager reserves the right, after 48 hours formal notice, either by
letter or confirmed email to the Trade Contractor, to procure the materials, equipment, and labor necessary to
proceed with, or to complete the work, or any portion thereof from other sources and charge the cost thereof
to the Trade Contractor.

ARTICLE3
THE CONTRACT SUM
3.1 JIC agrees to pay the Trade Contractor for the satisfactory performance of his work the total sum of:

Contract Amount: S.00

Contract amount is made up of the following:

O BaseBid ..oooceeveeiiieieeeeiee e S
o Alternate Bid NO. .coocvvevevieieieeeceee e S
Total Contract Amount....ce.eeeevevenvnnene.. S

Allowances (if applicable):

Unit Prices (furnished and installed unless stated otherwise)
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In current funds subject to additions and deductions for changes, as may be agreed upon, and to make
payments on account thereof as follows:

3.2 On the established day of each month, the Trade Contractor shall deliver to the JIC Construction
Manager (2) completed copies of the JJC Payment Application Package showing values of all materials
delivered and work completed up to the established billing date for which payment is being requested. It is
specifically understood and agreed that prior to submission of the first statement the Trade Contractor will
deliver to the JJC Construction Manager, for review and approval, a detailed breakdown of this contract sum
showing a schedule of values for the various parts of the work. Once accepted, this schedule of values will be
used as a basis for checking the Trade Contractor's monthly statement.

3.3 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit
a waiver of lien showing all payments made for labor and materials and on account for all work covered in the
previous months request for payment. Affidavit and waiver of liens may be required to be submitted from
Trade Contractors, suppliers, and/or Trade-Trade Contractors (all tier).

3.3.1 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit
certified payroll for all labor and sub labor.

3.4 Ten percent (10%) of each payment shall be retained, unless specific provisions to the contrary are
indicated in the contract documents.

3.5 No payment made under this Agreement, including the final payment, shall be conclusive evidence of
the performance of the work, either wholly or in part, and no payment shall be construed as an acceptance of
defective work or improper materials.

3.6 The Trade Contractor shall save and keep JIC’s property free from all mechanics' and material liens and
all other liens and claims, legal or equitable, arising out of the Trade Contractors work hereunder. In the event
any such lien or claim is filed by anyone claiming by, through, or under the Trade Contractor, the Trade

Contractor shall remove and discharge same, by bonding or otherwise, within five (5) days of the filing thereof.

ARTICLE 4

THE CONTRACT DOCUMENTS

4.1 The contract documents consist of this Agreement and any exhibits attached hereto; general
conditions, supplementary, special and other conditions, the drawings, specifications, general instructions to
bidders, supplements to bidder's documents, form of proposal, all addenda issued prior to and all
modifications issued after execution of the Agreement. Any post bid review and/or pre-construction
document shall be considered part of this Agreement.

4.2 The Trade Contractor agrees to perform the work under the general direction of the JJC Construction
Manager.
4.3 If there is a provision for liquidated damages in the contract documents, the Trade Contractor shall be

liable for any liquidated damages by reason of the failure of the Trade Contractor to prosecute the work
diligently and properly.

4.4 No extra work shall be performed under this Agreement, except upon receipt of a written change
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order from JIC. Should the Trade Contractor proceed with any work they consider extra to this contract
without a fully executed JIC change order form, it is considered at their own risk and cost.

ARTICLE 5

INSURANCE AND INDEMNITY

5.1 The Trade Contractor agrees to at the time of execution of this Agreement furnish the Construction
Manager with certificates of an insurance company (or other source). These certificates should certify that the
Trade Contractor is protected on the work with worker's compensation and employer's liability, public liability
and bodily injury, property damage insurance, and any other insurance as required by the contract documents
and in accordance with the attachment to this Agreement entitled "Insurance Specifications". The Trade
Contractor will not be permitted to start work at the site until these certificates are filed with the JJC
Construction Manager. Compliance by the Trade Contractor with the foregoing requirements, as to carrying
insurance and furnishing certificates, shall not relieve the Trade Contractor of its liabilities and obligations.

ARTICLE 6

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

6.1 The Trade Contractor agrees to furnish and pay for a 110% Performance Bond and a 110% Labor and
Material Payment Bond. The bonds are to be delivered within 10 days of receipt of a purchase order and
execution of this agreement.

ARTICLE 7

WARRANTY

7.1 The Trade Contractor agrees to promptly make good, without cost to the JIC, any and all defects, due
to faulty workmanship and/or materials, which may appear within the guarantee or warranty period so
established in the contract documents. If no such period be stipulated in the contract documents, then such
guarantee shall be for a period of one (1) year from date of completion and acceptance of the work by JIC. The
Trade Contractor further agrees to provide any and all guarantees as required by the terms of the contract
documents, as a condition precedent to final payment.

ARTICLE 8

CHANGES IN THE WORK

A. 8.1 The Trade Contractor may be ordered in writing by JIC, without invalidating this Agreement, to
make changes in the work within the general scope of this Agreement. These changes may consist
of additions, deletions, or other revisions, the contract sum and the contract time being adjusted
accordingly. The Trade Contractor, prior to the commencement of such changed or revised work,
shall submit promptly to the JJC Construction Manager written copies of any claim for adjustment
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to the contract sum and contract time for such revised work in a manner consistent with the
contract documents. Any extra work done by the Contractor will be considered performed at no
extra cost to JJC unless a written JIC change order form has been fully executed and signed by the
Director of Business and Auxiliary Services. A contractor shall not be entitled to any compensation
for extra work/material based on verbal conversations or email exchanges (the contractor is
considered proceeding with extra work at their own risk without a fully executed JJC change order
form). It is the contractor’s responsibility to obtain a fully executed change order form from JIC. A
change order or a combination of multiple change orders may not exceed 10% of the original
contract without JIC seeking approval from the Board of Trustees.

8.2 Where changes in the work involve both additions and deletions, percentages for overhead and profit
shall be applied to the net increase only of such values for labor and materials.

8.3 The amount to be paid by the Owner for changes in the work, as outlined in paragraph 8.1 above, shall
be made on the basis of one of the following methods:

(a) by mutual acceptance of a lump sum properly itemized and supported by sufficient
substantiating data to permit evaluation and agreed upon by the JIC Construction Manager and the
Trade Contractor, or

(b) by unit prices stated in the contract documents, or

(c) if nosuch unit prices are set forth and if the parties cannot agree upon a lump sum, then the
actual net cost in money to the Trade Contractor of materials and labor (including insurance and
applicable taxes) required, plus rental of plant equipment (other than small tools and small
equipment) plus compensation for overhead and for profit as noted in Article 12, field overhead will
not be considered as part of actual net cost, or

(d) by the method provided in subparagraph 8.4.

8.4 If none of the above methods set forth in clauses 8.3 (a), 8.3 (b), 8.3 (c) is agreed upon, the Trade
Contractor, provided he receives a written order signed by JIC shall promptly proceed with the work involved.
The cost of such work shall be determined by the JJC Construction Manager on the basis of reasonable
expenditures and savings of those performing the work attributable to the change, including, in the case of an
increase in the contract sum, a reasonable allowance for overhead and profit as set forth in the bid
documents. In such case, and also under clauses 8.3 (c) and 8.3 (d) above, the Trade Contractor shall keep and
present, in such form as the JIC Construction Manager may prescribe, an itemized accounting together with
appropriate supporting data for inclusion in a change order. Unless otherwise provided in the contract
documents, cost shall be limited to the following: cost of materials including sales tax and cost of delivery,
cost of labor including social security, old age and unemployment insurance and fringe benefits required by
Agreement or custom; workers or workmen's compensation insurance; bond premiums; rental value of
equipment and machinery; and the additional costs of supervision and field office personnel directly
attributable to the change. Pending final determination of cost, payments, on account shall be made as
determined by the JIC. The amount of credit to be allowed by the Trade Contractor for any deletion or change
which results in a net decrease in the contract sum will be the amount of the actual net cost as confirmed by
JJIC when both additions and credits covering related work or substitutions are involved in any one change, the
allowance for overhead and profit shall be figured on the basis of the net increase, if any with respect to that
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change.

8.5 For work performed by a Trade-Trade Contractor, the Trade Contractor will be allowed to add 5% only
and said Trade-Trade Contractor mark-up shall not exceed the agreed upon percentages noted in Article 11 for
overhead and profit.

ARTICLE 9

TRADE CONTRACTOR RESPONSIBILITIES

9.1 The Trade Contractor shall provide sufficient, safe, and proper facilities at all times for the inspection
of the work by JIC. The Trade Contractor shall, within a 24-hour notice from the JJC Construction Manager,
proceed to take down all portions of the work and remove from the grounds or buildings, all materials,
whether worked or unworked, which the JIC Construction Manager shall condemn as unsound or improper, or
as in any way failing to conform to the contract documents. The Trade Contractor shall make good at its own
expense, all work damaged or destroyed thereby.

9.2 The Trade Contractor agrees, in the performance of this Agreement, to comply with all federal, state,
municipal, and local laws, ordinances, codes and governing regulations, to pay all costs and expenses required
thereby; to pay all fees, charges, assessments, and taxes, including sales and use taxes, and to pay all fringe
and other benefits required by Agreement or law.

9.3 The Trade Contractor shall pay all royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and shall save JJC harmless from loss on account thereof, except that JIC
shall be responsible for all such loss when a particular design, process or the product of a particular
manufacturer or manufacturers is specified, but if the Trade Contractor has reason to believe that the design,
process or product specified is an infringement of a patent, he shall be responsible for such loss unless he
promptly gives such information to the JIC Construction Manager.

9.4 Should the Trade Contractor become insolvent, or at any time, refuse or neglect to supply a
sufficiency of properly skilled workers, or equipment and materials of the proper quality, or fail in any respect
to prosecute the work with promptness and diligence, or fail in the performance of any of the Agreements
herein contained, JIC shall be at liberty, after 48 hours written notice to the Trade Contractor, to provide any
such labor, equipment, and materials and deduct the cost thereof, from any money then due or thereafter to
become due to the Trade Contractor, under this Agreement if such refusal, neglect, or failure is sufficient
ground for such actions, JIC shall also be at liberty to terminate the employment of the Trade Contractor.
Consequently, JJC may enter upon the premises to take possession, for the purpose of completing the work
included under this Agreement, of all materials, tools, and appliances thereon, and to employ any other person
or persons to finish the work and provide the materials therefore. In case of such discontinuance of the
employment, the Trade Contractor shall not be entitled to receive any further payment under this Agreement
until the said work shall be wholly finished. If such expense shall exceed such unpaid balance, the Trade
Contractor shall pay the difference to JJIC. The expense incurred by JJC, as herein provided, either for
furnishing materials, or finishing the work, and any damage incurred through such default, shall be chargeable
to the Trade Contractor. In the event that a Termination for Cause is not upheld by a properly empowered
judicial or arbitral authority, then the Termination for Cause shall be deemed a Termination for Convenience
and construed under Section 9.4.1. hereof.

9.4.1 Notwithstanding the above paragraph, JJC reserves the right to terminate this Agreement for its
convenience upon written notice to the Trade Contractor. In such instance the Trade Contractor will be paid
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its share of the contract amount proportionate to the percentage of its work completed and other reasonable
cancellation costs incurred as a result of said termination. No payments shall be made for anticipated
overhead and profit. Prior to making any payments under this clause, JIC shall have the right to audit the
records of the Trade Contractor.

9.5 The Trade Contractor agrees to adhere to the federal occupational safety act, state and local safety
regulations and JIC’s safety and health program so as to avoid injury or damage to persons or property, and to
be directly responsible for damage to persons and property resulting from failure to do so.

9.6 In the event the Trade Contractor after a 24-hour written notice from JIC fails to take corrective action
to insure compliance with said safety regulations or removal of rubbish and debris resulting from his work, JJC
shall undertake these obligations and charge the cost of same to the Trade Contractor's account without
further notice to the Trade Contractor.

9.7 The Trade Contractor agrees to notify the JIC Construction Manager of all accidents which may occur
to persons or property and shall provide a copy of all accident reports on appropriate forms. All reports shall
be signed by the Trade Contractor or his authorized representative and submitted within five (5) days of
occurrence.

9.8 The Trade Contractor shall procure its materials from such sources, and employ such labor subject to
contract terms and conditions in order to ensure harmonious labor relations on the site and prevent strikes or
labor disputes by its employees or other trade employees. The Trade Contractor, in the event of a labor
dispute including strikes, shall take whatever action is required in order to prevent the disruption of work on
the Project site.

9.9 The Trade Contractor will not assign this Agreement or any moneys due or to become due under this
Agreement, or sublet the whole or any part of the work to be performed hereunder, without the written
consent of the Owner. In the event of such consent, a Trade-Trade Contractor must comply with all the
requirements of this Agreement.

9.10 The Trade Contractor agrees that all disputes concerning the jurisdiction of trades shall be adjusted in
accordance with any plan for the settlement of jurisdictional disputes which may be in effect either nationally
or in the locality in which the work is being done. The Trade Contractor shall be bound by, and shall abide by,
all such adjustments and settlements of jurisdictional disputes, whether or not the Trade Contractor is
signature bound by the Agreement establishing the impartial jurisdictional disputes board and/or its
successors. The Trade Contractor agrees not to cause work stoppage, due to the jurisdictional assignment of
work.

9.11 The Trade Contractor shall submit to the JJC Construction Manager upon request, copies of orders
placed for the various materials required for the Project or authentic stock lists if such material is normally a
stock item. Order copies need not reflect prices but should indicate type of material, quantity, vendor name,
and address, etc. The Trade Contractor shall be required to submit to the JJC Construction Manager a monthly
material status report, or more often if required by the JJC Construction Manager, as a prerequisite for the
monthly progress payment. The Trade Contractor shall notify the JJC Construction Manager immediately upon
learning of a change of status of any material, equipment, or supplies.

9.12 The Trade Contractor shall continuously and adequately protect all his work and will immediately
replace all damaged and defective work.
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9.13 The Trade Contractor agrees to maintain an adequate force of experienced workers and the necessary
materials, supplies, and equipment to meet the requirements of the JJC Construction Manager and other
trades in order to maintain construction progress schedules, as established by the JIC Construction Manager.
In the event that his force is, in the judgment of the JJC Construction Manager, inadequate to meet the
established schedules during the regular working hours, the Trade Contractor agrees to work sufficient
overtime hours or increase his work force to meet such schedules at no extra cost to JIC. If for reasons not
already stated, the JJC Construction Manager requires and directs the Trade Contractor to work overtime,
including Saturdays, Sundays or Holidays, the Trade Contractor will be reimbursed the net premium rate only.
The net premium rate is understood to mean the actual premium labor cost, including applicable taxes and
wage additives required by trade Agreement or by law, but without additives for overhead, labor efficiency, or
profit.

9.14  The Trade Contractor agrees to employ competent administrative, supervisory, and field personnel to
accomplish the work, including layout, engineering, and preparation and checking of shop drawings. If
required, the Trade Contractor shall substantiate this employment of competent personnel to JIC's
Construction Manager's satisfaction before initiating any work.

9.15 The Trade Contractor shall insure that all construction tools, equipment, temporary facilities, and
other items used in accomplishing the work, whether purchased, rented, or otherwise provided by the Trade
Contractor or provided by others, are in a safe, sound, and good condition, must be capable of performing the
functions for which they are intended and must be maintained in conformance with applicable laws and
regulations.

9.16  Ifthe Trade Contractor is delayed at any time in the progress of the work by any act or neglect of JIC,
the Architect/Engineer, or by any employee of either, or by any separate contractor employed by JIC, or by
changes ordered in the work, or by labor disputes, fire, unusual delay in transportation, adverse weather
conditions not reasonably anticipatable, unavoidable casualties or any causes beyond the Trade Contractor's
control, or by delay authorized by JJC, or by any other cause which the JIC Construction Manager determines
may justify the delay, then the contract time shall be extended by amendment for such reasonable time as
the JIC Construction Manager may determine. In the event that a conflict exists between this section (9.16)
and a like clause contained in a document having higher precedence, such like clause shall have preference to
the extent of the conflict.

9.17 Right-To-Know- each Trade Contractor is required to implement the provisions of the right-to-know
law, if any, as enacted by the state in which the work is being performed. Before using on site any material
listed in the right-to-know substance list, each Trade Contractor will furnish the Construction Manager a copy
of the material safety data sheet for that substance.

9.18 Inthe event the Trade Contractor employs independent contractors, as well as payroll labor, to
discharge its obligations hereunder, the Trade Contractor acknowledges and understands that it does so at its
own risk and that federal, state and/or local agencies may dispute the independent contractor status and
assess penalties, fines, and costs should there be a determination to reclassify such workers. In that event,
the Trade Contractor agrees that it will defend, indemnify and hold JIC harmless from any fines, costs,
damages, penalties, attorneys fees, and causes of action, including without limitation, personal injury or
property damage, arising out of or relating in any way to such a determination.

9.19 The Trade Contractor will have competent supervision on site at all times when work is proceeding.

No subcontractor should be working on site without representation/supervision by this Trade Contractor. The
JJC Construction Manager reserves the right to hire proper supervision of subcontractors, and fully back charge
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this Trade Contractor for such services.

ARTICLE 10
EQUAL OPPORTUNITY

10.1  During the performance of this Agreement, the Trade Contractor agrees not to discriminate against
any employee or applicant for employment because of race, color, religion, sex, or national origin. The Trade
Contractor will take affirmative action to insure that applicants are employed without regard to their race,
color, religion, sex, or national origin. The Trade Contractor will comply with all provisions of Executive
Order No. 11246, Section 503 of the Rehabilitation Act of 1973, as Amended, the Vietnam Era Veterans'
Readjustment Assistance Act of 1974, as Amended, (38 U.S.C. 4212) and their implementing regulations at
41 CFR Chapter 60.

ARTICLE 11
ALTERATIONS

11.1  The overhead and profit allowable under Article 8.3. A, 8.3 B, 8.3 Ciis:
¢ For the Trade Contractor, for any Work performed by the Trade Contractor's own forces- 12 percent
of the cost
¢ For the Trade Contractor, for Work performed by his Subcontractor - 5 percent of the amount due
the Subcontractor

11.2  All proposals, except those less than $200 shall be accompanied by a complete itemization of costs
including, labor, materials and subcontractors. Labor and material shall be itemized in the manner prescribed
in Article 11.1. Where major cost items are subcontracts, they shall be itemized also. In no case will a change
involving over $200 be approved without such itemization.

ARTICLE 12
COMPLETE AGREEMENT

12.1  This Agreement, together with all documents, specifications, drawings, incorporated herein by
reference, constitutes the entire Agreement between JIC and Trade Contractor. There are no terms,
conditions, or provisions, either oral or written, between the parties hereto, other than those contained
herein. This Agreement supersedes any and all written representations, inducements, or understandings of
any kind or nature between the parties hereto, relating to the particular Project involved herein.

12.2  The said parties for themselves, their heirs, successors, executors, administrators and assigns, do
hereby agree to the full performance of the covenants herein contained.

12.3  Governing Law; Venue - The validity, construction and interpretation of this Agreement shall be
governed by the laws of the State of Illinois. The parties hereto irrevocably agree that all actions or
proceedings in any way, manner or respect arising out of or from or related to his Agreement shall be litigated
only in the Circuit Court, Twelfth Judicial Circuit, Will County, Illinois. Each party hereby consents and submits
to personal jurisdiction in the State of Illinois and waives any rights such party may have to transfer the venue
of any such action or proceeding.
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In witness whereof they have hereunder set their hands the day and date first above written.
In the presence of

Trade Contractor

Accepted by: (Signature)

Witness
Name: (Print name)

Title:

Date:

Joliet Junior College
Owner

By: (Signature)

Witness Joliet Junior College

Name: (Print name)

Title:

Date:
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JOLIET

Time: _ JUNIOR COLLEGE

191 =

Project Title / Location:
Project Number:

FOR
(Contractor’s name)

1. Introductions: All project members are to introduce themselves including their name,
organization, title, and role on the project.

A. Joliet Junior College Personnel:
1. Construction Manager:

a. Phone:
b. Cell:
c. Fax:
d. Email:

2. Alternate Contact:

a. Phone:
b. Cell:
c. Fax:
d. Email:

B. Contractor Personnel
1. Project Manager:

a. Phone:
b. Cell:

c. Fax:

d. Email

2. Construction Superintendent:

a. Phone:
b. Cell:
c. Fax:
d. Email:

2. Communications:
A. Communications related to the project between Joliet Junior College and the

Contractor shall be conducted through the Joliet Junior College Construction
Manager (CM) only, unless directed otherwise.
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In the event of an emergency the Contractor is to contact Campus Police at 815-280-
2234, or may pick-up any campus phone and dial 2911.

RFI’s: Requests for Information (RFI’s): All Requests for Information shall be in
written form to JIC's CM with a copy to the A/E when required. All responses will
come from JIC or the A/E in writing addressed to the Contractor’s Project Manager

. Weekly Construction Reports: Contractor is to provide a weekly construction report

to JJC CM. This report is to be inclusive of daily activities, potential delays, stoppage,
problems, accidents, near misses, significant decisions, meetings, requests by JIC,
etc.

Correspondence: All correspondence shall be directed to the Construction Manager

Joliet Junior College

Facilities Services Department
ATTN:

1215 Houbolt Road

Joliet, IL 60431

Include Project Title, Project Number, Purchase Order Number on ALL
correspondence.

3. Construction Schedule:

A. Schedule of Values: Contractor is to provide a schedule of values (AIA document

recommended) broken down into each division of the work as a minimum. The
schedule of values will include as a minimum a listing of the work elements or
branch values, the cost of each work element, and the percentage of total project
“award” cost that the work element represents. The schedule of values will become
the basis for “work elements” a.k.a. “branch values” of the Construction Schedule.
These same “work elements” shall be used as the basis for the “branch values” of
the Construction Progress Report as listed in item #2D above.

Construction Schedule: Contractor is to submit within one week of pre-construction

meeting, a fully developed gantt chart type construction schedule.

1. Provide a task for each construction activity or “work element”.

2. No progress payment will be processed until the construction schedule is
submitted and approved.

3. Provide a revised, updated schedule with each progress payment request.
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Performance:

A. Commencement, Prosecution & Completion of Work

1.

© No Uk wnN

10.

11.

12.

Purchase order/notice to proceed received:
Contract Amount:

Total Amount of Alternates Accepted:

Proposed start/mobilization date :

Preconstruction Submittals Received: Check one Y N

Bonding & Insurance Requirements Received:  Check one Y N

Completion date:

Delays and time extensions: The Contractor is responsible for the completion of
project work within the time designated above and in the construction schedule.
Justified change orders may qualify a delay and require a time extension which
must be discussed and approved by the JJC CM. Failure to complete the project
on time will result in a negative evaluation of Contractor performance on the JIC
project close-out documents.

All shop drawings will be submitted to the JJC CM or A/E when required.
Material samples shall be submitted for approval when required.

The JJC CM and/or the A/E will provide a list of punch list items. The final punch
list shall be completed within 2 weeks upon substantial completion. 10% of the
contract amount will be withheld until all punch list items are completed.
Construction status meetings between the Contractor and JJIC CM shall be held
on a weekly basis in the JJC CM’s office. At the JJC CM’s discretion, this weekly
meeting may be held via conference telephone call as the project dictates.
As-built drawings shall be maintained and kept on-site daily. Final as-built
drawings are required to be turned over to the JJC CM at project completion.
When AutoCAD drawings are available from the A/E, the Contractor will revise
the drawings to reflect as-built conditions. Final payment will not be processed
until all as-built drawings are received.

B. Coordination of Work:

1.

2.

The Contractor is responsible for coordination of all elements of the work and
every aspect of the coordination of his subcontractors work.

The Contractor is required to have a competent construction supervisor in

charge of the work at all times. Construction supervisor may be a working
foreman.
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When the shut down of utilities is required, the Contractor shall coordinate with
the JJC CM to schedule the shut down process. Allow a minimum of 5 days notice
to allow for a shut down. Unless otherwise stated during the bidding process, a
utility shut down will be required between the hours of 10:00 p.m. to 6:00 a.m.

The contractor is to consider any loud construction noise that may be disruptive
to classes, faculty, students and staff (including but not limited to loud
demolition, hammer drilling, concrete cutting/drilling, rock breaking, shooting of
metal stud track into floors and ceilings, etc.). Such work shall be performed
during the maintenance hours of 10:00 p.m. to 6:00 a.m.

The contractor will be responsible for providing and maintaining portable toilet
facilities when the scope of work is an outdoor project. Location of the portable
toilet(s) shall be coordinated with JIC.

Any project requiring excavation with remaining spoils shall be hauled off site as
part of the contractors base scope of work. Leaving/spreading spoils on site shall
not be permitted.

C. Contractor Evaluation:

At the completion of the project, the JJC CM will complete a contractor evaluation.

This evaluation is kept on file and is taken into consideration when considering the

Contractor for future projects.

13. Mobilization: Prior to the Contractor mobilizing on site, the following requirements

must be met and reviewed.

A. Pre-mobilization requirements:

1.
2.
3.

Safety plan submitted and approved.

Schedule of Values and Construction Schedule submitted and approved.
Review Contractor’s plan for mobilizing on site, including phasing, timing
elements, crane operations, dumpster locations, gang box locations, deliveries,
parking, storage of material, etc.

The Contractor’s safety plan shall be submitted to the JJC CM addressing issues
of excavation, crane lifts, hot work and other construction hazards.

Contractor check-in with Facility Services. The Contractor’s employees are
required to obtain vehicle tags and I.D. badges. Any ticketing by Campus Police
as a result of no vehicle tag will be the responsibility of the Contractor.
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14. Housekeeping and Clean-up: The Contractor is primarily responsible for housekeeping

in its respective work areas, and for work performed by its employees and

subcontractors. This means the Contractor’s work area is required to be maintained in

an orderly, safe and productive condition at all times.

A.

Accumulation of combustibles, flammable liquids, chemical products, tools not in
use, trash and/or refuse is not acceptable and will not be allowed.

Parking, staging and storage of materials and equipment shall be confined to
designated areas only.

When a Contractor’s work material may be dislodged by wind and could create a
hazard when left in an open area, it shall be secured by the Contractor.

The Contractor will police its work area(s) at the end of the shift and leave the area
in a condition that is acceptable to the JIC CM.

In the event that housekeeping in a Contractor’s work area is found to be in an
unacceptable condition by the JJC CM, the CM will give notice once verbally to the
Contractor’s on-site supervisor or foreman. If the deficiency is not corrected in a
timely manner (and no later than the end of the day’s work shift), the JIC Facility
Services Department may make provisions for clean-up (which may or may not be
done by outside services), and fully back charged to the Contractor. The Contractor
will be liable for all costs associated with clean-up at a minimum rate of $100/man
hour plus materials.

The Contractor shall provide and install safety fencing or barricades around areas
requiring protecting (including but not limited to trees, plantings, etc.). This includes
installing cyclone fencing for outdoor projects to prevent anyone from entering the
construction zone.

The Contractor will be responsible for daily cleaning of mud off roadways where
required, or caused by this Contractor.

The Contractor will provide tree protection and install silt fencing when working in
areas that such protection or erosion control is required.

The Contractor will provide berms around storm drains to prevent mud run-off from
entering the lake.
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15. Conduct and Behavior:

The Contractor’s employees must take into consideration the environment around them
when holding conversations with fellow employees as well as JJC staff as to not
interrupt classes that may be in session, or students in concourses that may be studying.
Profanity/foul language, derogatory remarks or harassment of students will not be
tolerated and will be an immediate means for the employee dismissal from the project.

16. Progress Payments/Invoicing and Change Orders:

A.

III

A “pencil” copy of progress invoicing shall be submitted to the JJC CM & the A/E by
the 1st of every month for review and approval. Final invoicing shall be in by the
second week of the month for processing and board approval. No invoice will be

processed without lien waiver(s) and certified payroll.

Any extra work done by the Contractor will be considered performed at no extra
cost to JJIC unless a written JIC change order form has been fully executed and
signed by the Director of Business and Auxiliary Services. A contractor shall not be
entitled to any compensation for extra work/material based on verbal conversations
or email exchanges (the contractor is considered proceeding with extra work at their
own risk without a fully executed JIC change order form). It is the contractor’s
responsibility to obtain a fully executed change order form from JIC. A change
order, or a combination of multiple change orders may not exceed 10% of the
original contract without JJC seeking approval from the Board of Trustees.

17. Miscellaneous:

A.

Soliciting or canvassing and posting or distributing printed material (except as
permitted by law) is prohibited.

Smoking is restricted to designated signed areas outside. The use of any tobacco
products (including chewing) indoors is prohibited, and must be done in the

designated outdoor smoking areas during break time.

Drinking, using, possessing or being under the influence of alcohol or controlled
substances are prohibited, and a cause for immediate dismissal.

No radios, CD Players or MP3 players shall be used during normal working hours.

71



B16010

E. The Contractor shall perform his/her work in accordance to no less than the
minimum requirements as established by the Occupational Safety and Health
Association. Personal Protection equipment shall be provided by the Contractor and
worn at all times.

F. The Contractor will be responsible for securing materials and tools and shall be
solely responsible for any such theft or damage.

By signing below, the Contractor certifies that he, his employees, subcontractors, or assigns will
abide to this Preconstruction Conference Checklist during the course of the project.

Contractor:
Print name:
Sign name:
Title:

Date signed:

JICCM:
Sign name:
Date signed:
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August 2008

Safety Requirements for Contractors and

Subcontractors

Environmental Health and Safety
Facility Service Department

(815) 280-2384
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Environmental Health and Safety

Safety Requirements for Contractors

And Subcontractors

Environmental Health and Safety
Facility Services Department
1215 Houbolt Rd.
Joliet, IL 60431
Phone: (815) 280-2384 Fax (815) 280-6673

http: // www.jjc.edu/ehs
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Introduction

EHS Information
The mission of Environmental Health and Safety (EHS) is to:

o Work toward providing a safe and healthful living, learning, and working environment for
every member of the greater college community by assuring safe work practices through
educating, training, and assisting individuals and departments;

¢ Help individuals and departments achieve compliance with all health and safety state
and federal regulations and college policies as economically as possible and

e Act as liaison with external regulatory agencies, and to monitor college compliance with
mandatory health and safety standards whenever necessary.

Purpose

Joliet Junior College developed Safety Requirements for Contractors and Subcontractors to
assure the safety of college employees and the public who may be in proximity to renovation,
demolition, installation, or maintenance operations performed by Contractors or Subcontractors.
Every Contractor is expected to take steps as necessary to protect the safety and health of
college employees, students, and visitors during the performance of their work. Each
Contractor that coordinates the work of Subcontractors shall assure that they abide by the
requirements outlined herein.

Application

Each department that coordinates or uses the services of a Contractor to perform maintenance,
repair, installation, renovation or construction-related operations is expected to designate one or
more persons to coordinate this program within his or her department. These coordinators are
expected to assure that the Contractor is:

¢ Informed of the presence of hazards in or near the work area.

¢ Informed about JJC’s requirements related to lead, confined space entry, lockout/tagout,
hot work, and excavation operations.

o Aware of the colleges’ expectations regarding safety compliance and the control of
worksite hazards.

A representative from EHS will serve as the coordinator for the purposes of this program on
capital renovation and construction projects.

Scope

This program applies to all JJC properties, and to all work performed by Contractors and
Subcontractors in or on property owned, leased or occupied by JJC or employees of JJC.

77



B16010
SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS

General Requirements

Contractual Obligations

A copy of this document shall be made available upon request to prospective bidders/offerors at
the pre-bid/pre-proposal conference for the work. This document shall be either included with,
or referenced in, the contract documents.

Contractors performing building, facilities or equipment-related construction, repair, installation,
renovation or maintenance activities shall attend a safety orientation as follows:

e On capital projects, this orientation will be conducted during the pre-construction
conference or as determined by the Project Manager.

¢ For non-capital construction/renovation work, the Project Coordinator shall arrange the
safety orientation with EHS and the Contractor prior to the start of work by contacting
EHS at (815) 280-2384. Contractors retained on a term contract need only attend one
safety orientation held prior to the award of the first project under that contract.

The Contractor shall provide the Project Manager/Coordinator with emergency contact phone
number(s), usable 24 hours a day, for the Contractor’s representative. These phone numbers
shall be copied to EHS and the JJC Police Department prior to the work.

The Contractor bears sole responsibility for the safety of his or her employees. The Contractor
is expected to take all steps necessary to establish, administer, and enforce safety rules that
meet the regulatory requirements of the lllinois Department of Labor (IDOL) and the
Occupational Safety and Health Administration (OSHA). These regulations include, but are not
limited to:
o Title 29 of the Code of Federal Regulations (CFR) Parts 1910, Occupational Safety and
Health Administration (OSHA) Standards for General Industry,
o Title 29 of the Code of Federal Regulations (CFR) Parts 1926, Occupational Safety and
Health Administration (OSHA) Standards for the Construction Industry.

The Contractor bears sole responsibility for communication of safety-related information and
requirements to his or her Subcontractors. Contractors shall assure that their Subcontractors
comply with the requirements outlined herein.

Submittals

Submittals, where required from the Contractor by this document, shall be made in writing,
directly to the Project Manager/Coordinator and copied to EHS. Submittals shall be made
sufficiently in advance to avoid delay of the project. Where review, approval, or coordination of
submittals is required, submittals shall be made at least ten (10) working days prior to the start
of the project unless prior arrangements have been made. Post-job submittals, where required
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as outlined in this document, shall be made no later than fifteen (15) working days after
completion of the project or as specified herein.

Control of Fugitive Emissions

The Contractor shall take all reasonable precautions necessary to control fugitive emissions
from the job site. Fugitive emissions include, but are not limited to: nuisance dust, chemical
odors/vapors/gases, hazardous materials (such as lead dust or asbestos), and noise.

Where the product(s) or material(s) to be used by the Contractor has a permissible exposure
limit (PEL) established by OSHA or IDOL and where college employees or the public may be
exposed to the product or material, the Contractor shall take all reasonable steps to maintain
exposures below the PEL where an exposure condition during use exceeding the PEL could
reasonably be anticipated. In such instances, the Contractor shall monitor, or shall contract to
have monitored, work area exposure conditions. Monitoring shall occur, at a minimum, during
the start of work and whenever there is a change in procedure, process, or chemical or material
used. If itis deemed not practicable to maintain exposures below the PEL, the Contractor shall
restrict access to all areas where exposures exceed the PEL to authorize personnel only.

Accidental Spills and Releases

In the event of an accidental release or spill of chemicals or other hazardous materials the
Contractor shall:

o Immediately take action as appropriate to contain the spill if this action can be taken
without jeopardizing the health or safety of employees,

o Notify the fire department, campus police, or other entities as needed or required,

e Contact EHS, and

e Contact the Project Manager/Coordinator.

EHS emergency response personnel may be reached after normal business hours by
contacting the Campus Police Department at (815) 280-2234 or 2811 from a house phone.

The following phone numbers may be used in the event of an emergency during normal working
hours:

Outside On-Campus
Joliet Fire Department and 911
Ambulance
JJC Campus Police (815) 280-2911 Extension 2911
North Campus-Romeoville 911 911
Fire/Ambulance
Morris Fire/Ambulance 911 911

Environmental, Health and
Safety

(815) 280-2384

Extension 2384

East Joliet Fire/Ambulance

(815) 723-1504

911

Facility Services

(815) 280-2332

Extension 2332
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All college costs associated with responding to or remediation of a chemical or hazardous
material spill or release may be assessed by the Contractor.

General Work Requirements

The Contractor shall abide by the requirements of any sign posted in a building that requires the
use of specific personal protective equipment, that restricts access to qualified or authorized
persons only, or that establishes other requirements for entry.

The Contractor shall not conduct work or operations that obstruct exits or the means of egress
from an occupied building without the prior approval of EHS and the Project
Manager/Coordinator. Equipment and materials are not to be stored in exits or exit stairwells at
any time, and may not be stored in the means of egress without prior approval. Fire rated doors
shall not be chocked or blocked open except temporarily and event of a building fire alarm or
similar emergency.

Compressed gases shall be stored, used and transported in accordance of the NFPA, OSHA
and DOT. New compressed gas installations shall comply with these agency requirements.

All tents, stages and temporary structures shall comply with the requirements of the NFPA.

Contractors shall not use College equipment or vehicles nor shall the Contractor allow college
employees to use the Contractors’ equipment or vehicles without the approval of Risk
Management and EHS. If an employee of a Contractor needs to use specialized equipment
owned by JJC, such as powered industrial trucks, the Contractor must provide suitable
documentation that the employee has been trained and certified (if required) to use such
equipment.
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Specific Program Requirements

Non-capital Projects

Asbestos and Suspect Asbestos Containing Building Materials

It is the responsibility of the Contractor to provide his or her own asbestos awareness program which
shall include, but is not limited to, the information contained in this section and the OSHA asbestos-
related regulations (29 CFR 1926.1101), Verification that this training has been conducted shall be
supplied to the college upon request.

Contractors employed by the college to perform building or facilities-related maintenance, repair or
renovation shall be informed by the Project Coordinator of the location of suspect and known asbestos-
containing materials (ACM) in the work area(s) to which they are assigned by one of the following means:

e The Project Coordinator shall provide the Contractor with a copy of a completed “Work Order
Review Form” or an asbestos inspection report specific to their work and the materials that are to
be distributed, or

o Where the construction documents for a project clearly detail asbestos material locations within
the work area, these documents may serve in lieu of the “Work Order Review Form” or inspection
report.

The “Work Order Review Form” is used internally at the College to document that the proposed scope of
work has been reviewed for the presence of suspect or known ACM. The “Work Order Review Form” will
be completed by either EHS or the individual within the Department approved by EHS to perform this
review. Questions related to this issue should be addressed to EHS at (815) 280-2384. An asbestos
inspection report may, at the discretion of the Contracting Department, be prepared by an asbestos
consultant licensed in lllinois to perform the duties of Asbestos Inspector and Asbestos Management
Planner, this report shall be copied to EHS upon receipt.

Contractors shall, under no circumstances, damage or disturb suspect or known friable ACM unless they
are a licensed lllinois Asbestos Abatement Contractor and have been specifically employed to perform
asbestos repair or removal. Contractors may remove non-friable ACM, or perform work that will
potentially disturb non-friable ACM, only with prior approval by EHS of the Contractors proposed work
methods, employee training and waste disposal site. If suspect asbestos materials are discovered during
the course of the work, the Contractor shall stop work immediately and notify the Project Coordinator or
other person as indicated in the contract documents.

The Contractor shall not proceed with any change in work which requires a material to be disturbed that
the “Work Order Review Form”, asbestos inspection report, or construction documents show has not
previously been tested (e.g., “suspect” ACM). If a change in the scope of work becomes necessary, the
revised scope of work shall be reviewed and pre-approved by EHS or other authorized person.

Asbestos materials may not be used or installed in College facilities.
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Lead-Containing Building Materials

Contractors employed by the college to perform building or facilities-related maintenance, repair
or renovation shall be informed by the Project Coordinator of the location of lead-containing
building materials in the work area(s) to which they are assigned by one of the following means:

e The Project Coordinator shall provide the Contractor with a copy of the completed “Work
Order Review Form” or a lead inspection report specific to their work and the materials
that are to be disturbed, or

e Where the construction documents for a project clearly detail the location of lead-
containing building materials within the work area, these documents may serve in lieu of
the “Work Order
Review Form” or inspection report.

The Project Coordinator may obtain information regarding the location of lead materials within a
work site from the Department Safety Representative or by contacting EHS at (815) 280-2384.
A lead inspection report may, at the discretion of the Contracting Department, be prepared by a
lead consultant licensed in lllinois to perform the duties of Lead Inspector, this report shall be
copied to EHS upon receipt. Contractors that will disturb lead-containing building materials
during the course of work shall take all necessary precautions to protect college employees and
the public from exposure to lead dust or contamination. These measures shall conform, at a
minimum, to the OSHA requirements detailed in 29 CFR 1926.62 and applicable local, state and
federal regulation. The Contractor shall submit a copy of his or her lead compliance program,
as required by 29 CFR 1926.62(e), with required supporting documentation for prior review and
approval to EHS. This submittal shall be made sufficiently in advance of construction to avoid
delay of the project. Where the Contractor is engaged in work in child-occupied facilities (as
defined by 40 CFR Part 745), such work shall be performed in accordance with 40 CFR Part
745, and clearance testing shall be performed by EHS or a licensed consultant at the conclusion
of the project in accordance with the requirements of this regulation.

A copy of the analytical report(s) for any personal air samples taken during the course of the
work shall be provided to EHS.

The Contractor shall not proceed with any change in work that requires a material be disturbed
that the “Work Order Review Form”, lead inspection report, or construction documents shows
has not previously been tested unless pre-approved work procedure will be followed.

On projects where lead-containing materials will be disturbed or removed during the course of
work, the Project Designer shall contact EHS at (815) 280-2384 to determine disposal
requirements. If the lead-containing materials will constitute a hazardous waste, disposal of
these materials shall be coordinated with EHS. The disposal requirements must be established
during the design of the project.
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Confined Spaces

When the College arranges to have a Contractor perform work that involves entry into a
confined space, the Project Coordinator shall:

¢ Inform the Contractor that the workplace contains confined spaces and that the entry is
allowed only through compliance with a confined space program meeting the
requirements set forth by the DOL and the OSHA.

e Apprise the Contractor of the elements, including the hazard(s) identified and the
college’s experience with the space.

e Apprise the Contractor of any precautions or procedures that the college has
implemented for the protection of college employees in or near confined spaces where
contractor personal will be working.

e Coordinate entry operations with the Contractor when both College personnel and
contractor personnel will be working in or near confined spaces.

e Debrief the Contractor at the conclusion of the entry operations regarding the confined
space program followed and any hazards confronted or created in confined spaces
during entry operations

e Provide a copy of JJC Confined Space Entry Program to the Contractor upon request.

Information on JJC Confined Space Program and information on specific confined spaces on
JJC Properties may be obtained by contacting EHS at (815) 280-2384.

Each Contractor who is retained to perform work that will require permit space entry operations
shall:

e Coordinate entry operations with the Project Coordinator when both the Contractor and
College personnel will be working in or near permit spaces;

¢ Inform the Project Coordinator in writing of the permit space program the Contractor will
follow;

¢ Inform the Project Coordinator of any hazards confronted or created in permit spaces
during entry operations;

e Provide a copy of the Contractor’s Confined Space Program to the College upon
request;

¢ Inform the Project Coordinator in writing of the rescue services/team they will be using
during permit entry; and

e Provide a copy of the canceled permit(s) to the Project Coordinator and EHS at the
conclusion of entry operation.
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Confined Spaces

The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS'’s) for all chemicals
used or stored at his or her job site as required by IDOL/OSHA regulations and the contract
documents. The Contractor shall provide copies of MSDS's to the Project Coordinator and EHS
upon request.

Chemicals are used extensively on the JJC campus. Chemicals use and/or storage is routine
in, but not limited to, the following areas or locations:

e Laboratories

¢ Fume hood exhausts on the roofs of laboratory buildings. (In general, signs have been
posted on the roof access hatch or door restricting access to the roofs of buildings where
fume hood exhausts are located).

e Chemical stock rooms.

e Agricultural Shops, Areas, and Chemical Storage.

e Chemical waste accumulation areas.

e Facility Services and Kitchen, paint and chemical storage areas.

e Custodial Closets.

The Project Coordinator shall inform the Contractor of the following:

e Known hazards and any required safety procedures that must be followed in the
Contractor’s work area.

¢ Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous
chemicals present in the Contractor's work area.

¢ Information about the labeling system used in the work area (NFPA 701).

o Emergency procedures that the Contractor is to follow in the event of accidental
exposures or releases of hazardous chemicals.

If the work will be conducted on the roof of a building where fume hood exhausts are located,
the Project Coordinator shall coordinate access with Facility Services, the departments within
the building, and EHS, as necessary to ensure that:

e Fume hoods within, or adjacent to, the work area are shut down,

o No experiments are in-progress that would generate toxic or hazardous airborne
contaminants;

e All chemicals stored within the fume hoods are capped or otherwise sealed; and

e The Contractor is informed of any special precautions that must be taken to prevent
employee exposure to hazardous chemicals.

A minimum of seven days advance notice is generally required to coordinate fume hood
shutdowns. In emergency situations (for example, when the Contractor’'s personnel must
conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access
these roof areas if appropriate personal protective equipment is used. The Contractor shall be
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informed in writing by the Project Coordinator of the precautions that should be taken to protect
his or employees while conducting such work. This information may be obtained by contacting
EHS at (815) 280-2384.

Given the number of chemicals used, and changing work within chemical laboratories, it is
impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-
use within any given laboratory. However, MSDS'’s are required to be maintained and to be
accessible to employees in each work area, and MSDS'’s for all chemicals may be obtained
from Campus Police or EHS.

The Contractor shall assume that all hazardous chemicals or materials are handled and
disposed of in accordance with federal and state regulations. Where a hazardous waste
disposal manifest is required by these regulations, the Contractor shall contact EHS at (815)
280-2384 to assure that manifesting, storage, and the proposed disposal method and disposal
site meet college and EPA requirements. The Contractor shall supply a copy of the completed
waste manifest to EHS within 24 hours of receipt.

Where the Contractor has secured air samples documenting employee exposure to airborne
chemical or particulate hazards during the course of his or her work, a copy of all air sample
results shall be provided to EHS within 24-hours of receipt by the Contractor.

Electrical Safety and Lockout/Tagout

If College employees will be present on the Contractors worksite, and employees of either JJC
and/or the Contractor will be performing work that requires the use of lockout and/or tagout
devices, the following requirements shall apply:

e The Project Coordinator and Contractor shall inform each other of their respective
lockout/tagout procedures.

e The Project Coordinator and Contractor shall each inform their personnel regarding the
energy control procedures that are to be followed on the project site.

e A copy of JJC ‘s Electrical Safety and Lockout/Tagout programs shall be provided to the
Contractor upon request.

e A copy of the Contractors electrical safety and lockout/tagout program shall be made
available to the college upon request.

Trenching and Excavations

The Contractor shall coordinate trenching and excavation work with the Project Coordinator,
Facility Services, and JULIE to assure the coordination of work and shutdown of utilities if
necessary.

The design of sloping and benching systems, support systems, shield systems or other
protective systems shall confirm, at a minimum, to the OSHA requirements detailed in 29 CFR
1926 Subpart P requirements.
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Trenching or excavations below the level of the base or footing of any foundation or retaining
wall, or adjacent to any utility, sidewalk or roadway, will not be permitted unless:

e A support system, such as underpinning, is provided to ensure the safety of employees
and the stability of the structure, or

e The excavation is in stable rock, or

e Aregistered professional engineer has approved the determination that such excavation
work will not pose a hazard to employees or the structure.

This determination is the responsibility of the Contractor except as permitted, required or
otherwise allowed by the project specifications or drawings

The Contractor shall notify the Project Coordinator of the name of the individual that is to serve
as the Contractor's competent person as defined by this program and the OSHA regulations.
The Contractor’s designated competent person shall maintain a written log of the daily
inspections made of excavations, adjacent areas, and protective systems. A copy of this written
log shall be made available to the college upon request.

Where the design of a sloping and benching system, support system, shield systems or other
protective systems requires review and approval by a registered professional engineer, the
Contractor shall submit a copy of the completed review to the Project Coordinator and EHS prior
to the start of work.

Hot Work

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-
training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI
Z49.1-88 and NFPA 51B. Examples of hot work include, but are not limited to, use of open
flames, compressed gasses or supplied fuel burning, brazing, cutting, grinding, soldering,
thawing, pipe, torch applied roofing, and welding.

A copy of the canceled permit(s) shall be provided to the Project Coordinator and EHS after
completion of the work.

Capital Projects

Asbestos and Suspect Asbestos Containing Building Materials

It is the responsibility of the Contractor to provide his or her own asbestos awareness program
which shall include, but is not limited to, the information contained in this section and the OSHA
asbestos-related regulations (29 CFR 1926.1101). Verification that this training has been
conducted shall be supplied to the Architect/Engineer of record for the project and/or the college
upon request.

The location of asbestos materials, where present within the jobsite, will be detailed in the
construction documents for that project.
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Asbestos materials may not be used or installed in College facilities.

Lead-containing Building Materials

The location of lead materials, where present, will be detailed in the construction documents for
that project.

Contractors that will disturb lead-containing building materials during the course of work shall
take all necessary precautions to protect college employees and the public from exposure to
lead dust or contamination. These measures shall conform, at a minimum, to the OSHA
requirements detailed in 29 CFR 1926.62 and applicable local, state and federal regulations
related to health, safety, transportation and disposal.

Confined Spaces

Where the work of the Contractor involves entry into confined spaces, the Contractor shall
perform such entry in accordance with the OSHA (e.g., 29 CFR 1926.20 and/or 1910.146)
requirements. Where the work involves an existing college permit-required confined space, the
Project Manager and/or Field Engineer shall coordinate with EHS to assure that:

e The Contractor is apprised of the elements, including the hazard(s) indentified and the
college’s experience with the space, that make it a permit-required confined space.

e The Contractor is apprised of any precautions or procedures that the college has
implemented for the protection of college employees in or near permit spaces where
contractor personnel will be working.

o The Contractor is debriefed at the conclusion of the entry operations regarding the
permit space program followed and any hazards confronted or created in permit spaces
during entry operations.

The Contractor shall provide at least 24-hours advance notice to the Field Engineer when both
college personnel and the Contractor’s personnel will be working in or near permit-required
confined spaces. The Field Engineer shall notify EHS at (815) 280-2384, and EHS shall assure
that the college personnel have been informed of the precautions and procedures to be followed
during entry operations. Under these circumstances the Contractor shall:

¢ Inform EHS of the permit space procedures the Contractor will follow;
¢ Inform EHS of any hazards confronted or created in permit spaces during entry
operations.

Hazard Communication
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The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS's) for all chemicals
used or stored at the job site as required by IDOL/OSHA regulations and the contract
documents.

Chemicals are used extensively on the JJC campus. Chemical use is routine in, but not limited

to, the following areas or locations:

Laboratories.
Fume hood exhausts on the roofs of laboratory buildings. (In general, signs have been

posted on the roof access hatch or door restricting access to the roofs of buildings where

fume-hood exhausts are located).

Chemical stock rooms.

Agricultural shop, areas, and chemical storage.

Chemical waste accumulation areas.

Facility Services and Residential and Dining Programs paint and chemical storage
areas.

Custodial closets.

Where necessitated by the work, the Field Engineer and/or Project Manager shall coordinate
with EHS to assure that the Contractor is informed of the following:

Known hazards and any required safety procedures that must be followed in the
Contractor’s work area.

Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous
chemicals present in the Contractor's work area.

Information about the labeling system used in the work area (NFPA 701).
Emergency procedures that the Contractor is to follow in the event of accidental
exposures or releases of hazardous chemicals.

If work will be conducted on the roof of a building, where fume hood exhausts are located, the
Field Engineer shall coordinate access with Facility Services, the departments within the
building and EHS as necessary to ensure that:

Fume hoods within, or adjacent to, the work area are shut down,

No experiments are in-progress that would generate toxic or hazardous airborne
contaminants;

All chemicals stored within the fume hoods are capped or otherwise sealed; and,
The Contractor is informed of any special precautions that must be taken to prevent
employee exposure to hazardous chemicals.

A minimum of seven days advance notice is generally required to coordinate fume hood
shutdowns. In emergency situations (for example, when the Contractor’s personnel must
conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access
these roof areas if appropriate personal protective equipment is used. The Contractor shall be
informed in writing by EHS of the precautions that should be taken to protect his or her
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employees while conducting such work. The Field Engineer may request this information by
contacting EHS at (815) 280-2384.

Given the number of chemicals used, and changing work within chemical laboratories, it is
impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-
use within any given laboratory. However, MSDS'’s are required to be maintained and to be
accessible to employees in each work area, and MSDS’s for all chemicals may be obtained
from EHS.

The Contractor shall assure that all hazardous chemicals or materials are handled and disposed
of in accordance with federal and state regulations and the contract requirements.

Electrical Safety and Lockout/Tagout

If college employees will be present on the Contractors worksite, and employees of either JJC
and/or the Contractor will be performing work that requires the use of lockout and/or tagout
devices, the following requirements shall apply:

e The EHS representative and the Contractor shall inform each other of their respective
lockout/tagout procedures.

e The Project Manager and/or Field Engineer will coordinate with the EHS representative
to assure that college personnel understand the energy control procedures that are to be
followed in the project site.

e The Contractor shall assure that his/her personnel understand the energy control
procedures that are to be followed on the project site.

e A copy of JJC’s Electrical Safety and Lockout/Tagout programs shall be provided to the
Contractor upon request.

e A copy of the Contractors electrical safety and lockout/tagout procedures shall be made
available to the college upon request.

Trenching and Excavations

The Contractor shall coordinate trenching and excavation work with the Project Manager and/or
Field Engineer and JULIE to assure the coordination of work and shutdown of utilities as
necessary.

The design of sloping and benching systems, support systems, shield systems or other
protective systems shall conform, at a minimum, to the OSHA requirements detailed in 29 CFR
1926 Subpart P, and the requirements of the contract.

Hot Work

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-
training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI
Z49.1-88 and NFPA 51B. Examples of hot work include, but are not limited to, use of open
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flames, compressed gases or supplied fuel burning, brazing, cutting, grinding, soldering,
thawing pipe, torch applied roofing, and welding.

Agencies/Firms With No Contractual Relationship with JJC

All agencies/firms conducting work on JJC property shall comply with the requirements of
NFPA, EPA, DOL, OSHA and this program, even where no formal contractual relationship
exists between JJC and the agency/firm. The agency/firm shall maintain appropriate insurance,
including general liability, auto liability, and workers compensation insurance. Verification of
insurance shall be coordinated with JJC’s Director of Risk Management, who may be reached at
(815) 280-2325, prior to the start of work. Such agencies/firms shall not, without prior written
approval of EHS:

e Use a product(s) or material(s) that has a permissible exposure limit (PEL) established
by OSHA.

o Perform work on JJC property that may damage or disturb known or suspect asbestos
materials,

o Perform work on JJC property that may damage or disturb known or suspect lead-
containing materials,

e Perform work on JJC property that involves entry into a permit-required confined space,

e Perform work on any electrical system or utility,

e Construct nor enter excavations, nor

e Perform hot work.

Work Site Inspections

Non-capital Projects

Work site inspections may be conducted by EHS or other designated college personnel. These
inspections are conducted solely for the benefit of the college, and shall not relieve the
contractor of responsibility for enforcement of, and compliance with, OSHA, NFPA or EPA
regulations.

In the event that work site conditions exist that potentially impact the safety of college
employees, students, or the public, the college inspector shall issue a verbal or written warning
to the Contractor and shall notify the Project Coordinator. If the unsafe conditions cannot be
immediately corrected and represent a danger or have a potential to hard college employees,
students or the public, then the college inspector will:

o Detail the NFPA, EPA or OSHA violations that were noted, and explain the potential
impact upon college employees, students or the public,

¢ Require that the Project Coordinator have the Contractor either stop work or implement
measures to isolate the hazardous condition until the unsafe condition can be mitigated,

e Issue a formal written report of the violation(s) to the Contractor. This report shall be
copied to the Project Coordinator.
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Reports of deficiencies may be factored into the evaluation of the contract by the college, and
may be included in a vendor complaint file that is available for review by other state agencies.
Repeat safety violations of a similar nature and/or a single serious willful safety violation by a
Contractor may warrant review and termination of the contract.

Capital Projects

Work site inspections may be conducted by EHS or other designated college representatives.
Such inspections shall be coordinated with the Field Engineer and/or Project Manager. These
inspections are conducted solely for the benefit of college personnel who may be working on the
site and shall not relieve the contractor of responsibility for enforcement of, and compliance with
NFPA, EPA, and OSHA regulations.

In the event that work site conditions exist that potentially impact the safety of college
employees or the public, EHS shall notify the college Field Engineer and the Contractor of the
hazard, and will assure that other college personnel present on-site are warned to avoid the
area of the hazardous condition. The Contractor shall take prompt action to correct the
hazardous condition. If the hazardous condition cannot be immediately corrected, the
Contractor shall take effective steps to isolate the hazardous condition and/or shall stop work
that is causing the hazardous condition until the hazard can be mitigated.

In the event that work site conditions exist that present an immediate safety hazard for the
Contractors personnel, EHS may, as a courtesy, notify the Field Engineer and the Contractor of
the hazardous condition. The Contractor shall take prompt action to correct the hazardous
condition as required by the General Conditions of the Construction Contract.

Agencies/Firms Where No Formal Contractual Relationship Exists

When hazardous condition are identified by EHS related to work performed by agencies/firms
conducting work on JJC property where no formal contractual relationship exists between JJC
and the agency/firm, the hazardous condition shall be immediately corrected. If the hazardous
condition cannot be immediately corrected, the agency/firm shall stop work and shall take
effective steps to isolate the hazardous condition from personnel and the public. Repeat safety
violations of a similar nature or willful disregard for the NFPA, EPA or OSHA requirements or
the requirements outlined in this program will result in immediate removal from JJC property.
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Definitions
Capital Project: A capital project is one whose total project cost exceeds $500,000.

Competent Person: As related to excavation, trenching or shoring work, the Contractor’s
“competent person” means one who is capable of identifying existing and predictable
hazards in the surroundings, or working conditions which are unsanitary, hazardous or
dangerous to employees, and who has authorization to take prompt corrective measures to
eliminate them.

Confined Space: A confined space is a space that is large enough for a person to enter, that
has limited means for entry or exit, and that is not designed for continuous occupancy.
Example include tanks, silos, storage bins or hopper, utility vaults and pits.

Contracting Department: The Department at the college that has contracted for work to be
performed by a Contractor. In regards to agencies/firms conducting work on JJC property,
where no formal contractual relationship exists between JJC and the agency/firm, the
department that is coordinating or approving the work of the agency/firm is the Contracting
Department.

Contractor: An entity or agency employed by the college to perform the installation or
maintenance of equipment or the renovation or construction of a building, room or space on
college property, or that provides services to the college on college property including, but
not limited to, vending, supplies, erection of tents and other services.

Field Engineer: The representative from JJC’s Facility Services department that oversees
capital construction and/or renovation activities.

Friable Asbestos: An asbestos material that is capable of being reduced to powder by hand
pressure when dry, or a nonfriable asbestos material that is subject to grinding, sanding,
cutting or abrading or that is otherwise rendered by mechanical means.

Lockout/Tagout: A program used to ensure that employees are protected from sources of
potentially hazardous energy. The program requires that hazardous energy sources be
identified and locked and/or tagged-out before work is done on the system(s).

Permit-required confined space: A permit-required confined space is a confined space that
contains potential or known safety hazards that must be dealt with prior to or during entry to
assure the safety of those employees performing the work.

Project Coordinator: The individual(s) within a Department that has been assigned duties
related to oversight or coordination of work performed by a Contractor as defined in this
program.

Project Manager: The representative from JJC's Facility Services department that coordinates
the work of the Field Engineer and the Architect/Engineer related to capital construction
and/or renovation projects.
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Serious, willful safety violation: “Serious, willful safety violation” is defined, for the purposes
of this program, as a work activity with a substantial probability that death or serious physical
harm could result and where the hazard was known or should have been known, but where
the work activity was continued regardless of the existence of the safety hazard.
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LABOR MANAGEMENT PROJECT AGREEMENT

This Agreement is entered into this day of , 20___ by and between Joliet Junior
College, Illinois Community College District 525 of Will, Grundy, Kendall, LaSalle, Kankakee,

Livingston, and Cook, Illinois, (hereinafter called the "Owner"); and

(hereinafter called the "Project Contractor"); and the Building
Trades Council (hereinafter called the "Union"), acting in their own behalf and on behalf of their
respective affiliates and members; and the THREE RIVERS CONSTRUCTION ALLIANCE,
acting on their own behalf and on the behalf of their respective affiliates and members, with
respect to all construction projects at Joliet Junior College, which includes the Master Plan and
Capital Improvement Plans thru August 2013, located in Will County, Illinois.
WITNESSETH:

WHEREAS, to accomplish the goals of quality, cost effectiveness and timelessness
requires that all participants exhibit a positive attitude intent on success; and

WHEREAS, there must exist amongst all parties a willingness to cooperate fully in
devoting themselves to the goals of the Project; and

WHEREAS, this program has no room for adverse relationships, but only a true spirit of
cooperation and commitment; and

WHEREAS, it is essential that the work required to construct this Project be
accomplished in an efficient and economical manner so as to provide productivity, the highest
levels of quality and the total elimination of delays thereby fostering new plateaus in
labor/management cooperation; and

WHEREAS, Joliet Junior College, Illinois Community College District 525 of Will,

Grundy, Kendall. LaSalle, Kankakee, Livingston, and Cook, Illinois, (hereinafter referred to as
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the "Owner"), its general Contractor(s), its subcontractor(s) of whatever tier, the local Building
Trades Council, the THREE RIVERS CONSTRUCTION ALLIANCE dedicate themselves to
the goal that together, in full cooperation, local labor, and management will produce a project of
excellent quality, as economically as possible, in a safe environment, under favorable working
conditions; and

WHEREAS, nothing contained herein shall prevent the Owner form considering bids for
the Project so long as the General Contractor and its Subcontractors agree to abide by the terms
and provisions of this Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants above-contained
and other good and valuable consideration, as hereinafter set forth, the parties do hereby agree as
follows:

SECTION 1. Introduction

It is understood by the parties to this Agreement that other contractors awarded
construction work directly or indirectly by the Owner will execute this Agreement and become
signatory contractors for the purpose of this work.

The intent of the parties to this Agreement is to establish labor and management
cooperation between the Owner, Project Contractor, all Contractors and Subcontractors
performing construction work in this Project site, and the appropriate Unions signatory to this
Agreement for the express purpose of producing a quality project on schedule, and, as
economically as possible, in a sage environment under favorable working conditions.

SECTION 2. Scope of the Agreement.

A. This Project Agreement shall apply and is limited to the recognized and accepted

historical definition of new construction work under the direction of and performed by the
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Contractor(s), of whatever tier, which may include the Project Contractor, who have contracts
awarded for such work on the Project. Such work shall include site preparation work and
dedicated off-site work.

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have
been awarded contracts for work covered by this Agreement, to accept and be bound by the
terms and conditions of this Agreement by executing the Letter of Assent (Attachment A) prior
to commencing work. The Project Contractor shall assure compliance with this Agreement by
the Contractors. It is further agreed that, where there is a conflict, the terms and conditions of this
Agreement shall supersede and override terms and conditions of any and all other national, area,
or local collective bargaining agreements, except for all work performed under the NTL Articles
of Agreement, and the National Stack/Chimney Agreement, the National Cooling Tower
Agreement. All instrument calibration work and loop checking shall be performed under the
terms of the UA/IBEW Joint National Agreement for Instrument and Control Systems
Technicians, and the National Agreement of the International Union of Elevator Constructors,
with the exception of Section 4, 5 and 6 of this Agreement, which shall apply to such work.

B. Nothing contained herein shall be construed to prohibit, restrict or interfere with the
performance of any other operation, work, or function which may occur at the Project site or be
associated with the development of the Project.

C. This Agreement shall only be binding on the signatory parties hereto and shall not
apply to their parents, affiliates or subsidiaries.

D. The Owner and/or the Project Contractor have the absolute right to select any
qualified bidder for the award of contracts on this Project without reference to the existence or

non-existence of any agreements between such bidder and any party to this Agreement;
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provided, however, only that such bidder is willing, ready and able to become a party to and
comply with this Agreement, should it be designated the successful bidder.

E. The provisions of this Agreement shall not apply to Owner, and nothing contained
herein shall be construed to prohibit or restrict Owner or its employees from performing work
not covered by this Agreement on the Project site. As areas and systems of the Project are
inspected and construction tested by the Project Contractor or Contractors and accepted by the
Owner, the Agreement will not have further force or effect on such items or areas, except when
the Project Contractor or Contractors are directed by the Owner to engage in repairs,
modifications, check-out, and warranty functions required by its contract with the Owner during
the term of this Agreement.

F. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend
any or all portions of the Project at any time.

G. It is understood that the liability of any employer and the liability of the separate
unions under this Agreement shall be several and not joint. The unions agree that this Agreement
does not have the effect of creating any joint employer status between or among the Owner,
Contractor(s) or any employer.

SECTION 3. Labor-Management Cooperation Committee

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and
participation by Labor and Management in interpreting and analyzing the effectiveness of
management's application of this Agreement as well as Labor's response and any other matter
affecting quality, safety, working conditions and productivity. Therefore, to secure this end, it is
hereby agreed that a "Labor-Management Cooperation Committee" will be established composed

of three representatives from Labor and three representatives from Management; one
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representative from labor and one from Management shall be Co-Chairpersons of this
Committee.

The Labor-Management Cooperation Committee shall meet a minimum of once each
month, at the job site, and shall discuss the following; reports concerning any violation, dispute,
questions or interpretation of the application of practices arising out of this Agreement; safety;
working conditions; absenteeism; labor turnover; availability of qualified journeymen; need for
training; and any other matter affecting productivity and efficiency on this project.

In the event a dispute is not resolved by the Labor-Management Cooperation Committee,
such matter shall then be settled as outlined by the grievance procedure and/or arbitration
provisions contained in Section 6 or 7 of this Agreement. The Labor-Management Cooperation
Committee shall have no authority to render a decision involving a jurisdictional dispute.

SECTION 4. Contractor's Commitment

A Work assignments will be made in accordance with area practice, consistent with
the efficient and economical performance of the work.

B. Before performing the work at the job site, the Contractor or Subcontractors of
whatever tier actually performing the work will become signatory to the appropriate collective
bargaining agreement.

C. The Contractors and Subcontractors shall exercise their management rights. These
rights shall include planning, directing, hiring, dismissal, lay-off, transferring, appointing
foremen and general foremen and otherwise directing the work force.

D. The Project Contractor agrees that neither it nor any of its contractors or
subcontractors will subcontract any work to be done on the Project except to a person, firm or

corporation who is or agrees to become party to this Agreement. Any contractor or subcontractor
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working on the Project shall, as a condition to working on said Project, become signatory to and
perform all work under the terms of this Agreement.

SECTION 5. Union (Craftsman) Commitment

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in
the fulfillment of its obligations of the Owner.

B. Craftsmen shall be at their place of work at the regular starting time and shall
remain at their place of work until quitting time. There shall be no limit on production by
Craftsmen nor restrictions on the use of tools or equipment other than that which may be
required by safety practice.

C. Where stewards are appointed by respective unions, the steward shall be qualified
craftsmen performing the work of his craft who shall exercise no supervisory functions. There

shall be no non-working stewards.

SECTION 6. Disputes and Grievances

A. This Agreement is intended to provide close cooperation between management and
labor. Each of the Unions will assign a representative to this Project for the purpose of
completing the construction of the Project economically, efficiently, continuously, and without
interruptions, delays, or work stoppages.

B. The Contractors, Unions, and the employees, collectively and individually, realize the
importance to all parties to maintain continuous and uninterrupted performance of the work of
the Project, and agree to resolve disputes in accordance with the grievance-arbitration provisions
set forth in this Article.

C. Any question or dispute arising out of and during the term of this Project Agreement

(other than grievances not covered by a local Collective Bargaining Agreement or trade



B16010

jurisdictional disputes) shall be considered a grievance and subject to resolution under the
following procedures:

Step 1. (a) When any employee subject to the provisions of this Agreement feels
he or she is aggrieved by a violation of this Agreement, he or she, through his or her local union
business representative or job steward, shall, within five (5) working days after the occurrence of
the violation, give notice to the work-site representative of the involved Contractor stating the
provision(s) alleged to have been violated. The business representative of the local union or the
job steward and the work-site representative of the involved Contractor and the Project
Contractor shall meet and endeavor to adjust the matter within three (3) working days after
timely notice has been given. The representative of the Contractor shall keep the meeting
minutes and shall respond to the Union representative in writing (copying the Project Contractor)
at the conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail
to resolve the matter within the prescribed period, the grieving party may, within forty-eight (48)
hours thereafter, pursue Step 2 of the Grievance Procedure, provided the grievance is reduced to
writing, setting forth the relevant information concerning the alleged grievance, including a short
description thereof, the date on which the grievance occurred, and the provision(s) of the
Agreement alleged to have been violated.

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a
dispute with the other party and, if after conferring, a settlement is not reached within three (3)
working days, the dispute may be reduced to writing and proceed to Step 2 in the same manner
as outlined herein for the adjustment of an employee complaint.

Step 2. The International Union Representative and the involved Contractor shall

meet within seven (7) working days of the referral of a dispute to this second step to arrive at a
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satisfactory settlement thereof. Meeting minutes shall be kept by the Contractor. If the parties fail
to reach an agreement, the dispute may be appealed in writing in accordance with the provisions
of Step 3 within seven (7) calendar days thereafter.

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2,
either party may request in writing, within seven (7) calendar days thereafter, that the grievance
be submitted to an Arbitrator mutually agreed by them. The Contractor and the involved Union
shall attempt mutually to select an arbitrator, but if they are unable to do so, they shall request
the American Arbitration Association to provide them with a list of arbitrators from which the
Arbitrator shall be selected. The rules of the American Arbitration Association shall govern the
conduct of the arbitration hearing. The decision of the Arbitrator shall be final and binding on all
parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor and
the involved Local Union(s).

(b) Failure of the grieving party to adhere to the time limits established herein
shall render the grievance null and void. The time limits established herein may be extended only
by written consent of the parties involved at the particular step where the extension is agreed
upon. The Arbitrator shall have the authority to make decisions only on issues presented to him
or her, and he or she shall not have authority to change, amend, add to or detract from any of the
provisions of this Agreement.

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and
shall, upon their request, be permitted to participate in all proceedings at these steps.

SECTION 7. lurisdictional Disputes

A. The assignment of work will be solely the responsibility of the Contractor performing

the work involved; and such work assignments will be in accordance with the Plan for the
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Settlement of Jurisdictional Disputes in the Construction Industry (the "Plan") or any successor
Plan.

B. All jurisdictional disputes on this Project, between or among Building and
Construction Trades Unions and employers, parties to this Agreement, shall be settled and
adjusted according to the present Plan established by the Building and Construction Trades
Department or any other plan or method of procedure that may be adopted in the future by the
Building and Construction Trades Department. Decisions rendered shall be final, binding and
conclusive on the Contractors and Unions parties to this Agreement.

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work
stoppage, or slow-down of any nature, and the Contractor's assignment shall be adhered to until
the dispute is resolved. Individuals violating this section shall be subject to immediate discharge.

D. Each Contractor will conduct a pre-job conference with the appropriate Building and
Construction Trades Council prior to commencing work. The Project Contractor and the Owner
will be advised in advance of all such conferences and may participate if they wish.

SECTION 8. Joint Commitment {Contractor/Union)

A, Utilization of Union apprentices will be maximized consistent with the best
interest of the job in compliance with Local Union Agreements. The high level of union
apprenticeship training will be maintained to provide the Industry with productive and
knowledgeable craftsmen for the long term.

B. Every reasonable and practicable measure, consistent with the protection of
human-dignity, will be taken to assure a work place free of alcohol and drugs. The use of liquor,
drugs or any other illegal activities at the Project site, including parking lots, is strictly

prohibited.
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C. Employees will take their breaks only in their immediate work areas.

D. Acknowledging the safety concerns of Owner and its risk management
professionals, we assure the Owner that the parties are committed to safe working practices on
the project. The parties, drawing upon the comprehensive safety programs and resources
developed by the union construction community, will comply with federal, state and local safety
regulations. Both contractors and union craftsmen are well trained in safety practices and commit
themselves to applying such practices on this job.

E. The Contractors and Unions agree that there will be no lockouts or work
stoppages.

(1) The Contractors and Subcontractors shall not cause, incite, encourage or
participate in any lockout of employees on the project during the term of this Agreement.

2) The Union and its members, agents, representatives, and employees shall not
allow, incite, encourage, condone or participate in any strike, walkout, slowdown, picketing,
sympathy strike or other work stoppage of any nature whatsoever, whether jurisdictional or
otherwise, or observe any picket of any nature during the term of this Agreement. Any such
action by the Union or its members, agents, representatives or employees shall be
considered a violation of this Agreement.

3) All employees shall continue to work and to perform all their obligations on the
project despite the expiration of any local or other collective bargaining agreement. Any
future wage or fringe benefit increase, decrease or modification legally negotiated and
established by appropriate local collective bargaining agreement of the Local Unions which
are signatories to this Agreement shall be paid retroactively to the expiration date of the

preceding local Agreement.
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4) Should any unauthorized strike, slowdown, stoppage of work or interference
with construction occur, the Union shall take all necessary steps to bring such activity to a
prompt resolution.

SECTION 9. Helmets To Hardhats

A. The Contractors and the Unions recognize a desire to facilitate the entry into the
building and construction trades of veterans who are interested in careers in the building and
construction industry. The Contractors and Unions agree to utilize the Center for Military
Recruitment, Assessment and Veterans Employment (hereinafter "Center”) and the Center's
"Helmets to Hardhats"” program to serve as a resource for preliminary orientation, assessment of
construction aptitude, referral to apprenticeship programs or hiring halls, counseling and
mentoring, support network, employment opportunities and other needs as identified by the
parties.

B. The Unions and Contractors agree to coordinate with the Center to create and maintain
an integrated database of veterans interested in working on this Project and of apprenticeship and
employment opportunities for this Project. To the extent permitted by law, the Unions will give
credit to such veterans for bona fide, provable past experience.

SECTION 10. Term of Agreement.

A. This Agreement shall become effective on , 20

>l

and shall remain in full force and effect as long as signatory contractors are working on this
project.

B. Any of the undersigned parties shall have the right to terminate this Agreement by
notifying all other parties in writing, within at least thirty (30) calendar days from the proposed

termination date.
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SECTION 11. Notices

The address and telephone number of all of the undersigned shall be on file with Owner's
Director of Facility Services at the Highland Building, 1215 Houbolt Road, Joliet, 1llinois,
60431, Attention: Patrick VanDuyne. All notices, request and other communications under this
Agreement shall be in writing and shall be personally served or sent by certified mail, postage
prepaid, return receipt requested, facsimile, or by licensed overnight courier to the appropriate
party at the address set forth below or as may otherwise be on file with the Director of Physical
Plant as provided herein. Notice shall be deemed given at the time delivered, if personally
delivered, at the time indicated on the duly completed postal service return receipt, if delivered,
at the time indicated on the duly completed postal service return receipt, if delivered by certified
mail, at the time the facsimile is transmitted, if delivered by facsimile, or on the next business
day after such notice is sent, if delivered by overnight courier. If a person elects to change their
address, they shall do so by notifying the Owner's Director of Facility Services in the manner as
provided for herein for the delivery of a notice.

SECTION 12. Miscellaneous Provisions.

A. Assignment. No party may assign its rights hereunder without the prior written

consent of the other parties.

B. Entire Agreement. This Agreement contains the entire agreement between the
parties with respect to the subject matter hereof and may not be modified, except in writing
signed by the parties hereto. Furthermore, the parties hereto specifically agree that all prior
agreements, whether written or oral, relating to the subject matter hereof shall be of no further

force or effect from and after the date hereof.
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C. Non-Partnership. This Agreement shall not create a partnership, joint venture or
other joint enterprises between the parties hereto.

D. Severability. If any phrase, clause or provision of this Agreement is declared
invalid or unenforceable by a court of competent jurisdiction, such phrase, clause or provisions
shall be deemed severed from this Agreement, but will not affect any other provision of this
Agreement, which shall otherwise remain in full force and effect. If any restriction or limitation
in this Agreement is deemed to be unreasonable, onerous and unduly restrictive by a court of
competent jurisdiction, it shall not be stricken in its entirety and held totally void and
unenforceable, but shall not be deemed rewritten and shall remain effective to the maximum
extent permissible within reasonable bounds.

E. Prevailing Party. The prevailing party or parties in any litigation arising out of or
from this Agreement shall be entitled to recover from the non-prevailing party or parties all costs
and expenses reasonably incurred litigating such action, including without limitation, reasonable
attorneys' and paralegals' fees and court cost.

F. Neutral Reading. It is the intent of the parties that this Agreement be deemed to
have been prepared by all of the parties hereto.

G. Waiver. No waiver of any breach or default hereunder shall be considered valid
unless in writing and signed by the party given such waiver and no such waiver shall be deemed
a waiver of any subsequent breach or default of the same or similar nature.

H. Headings. The section and subsection headings contained herein are for
convenience of the parties only and are not intended to define or limit the context of said

Sections and subsections.
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L Governing Law; Venue. The validity, construction and interpretation of this
Agreement shall be governed by the State of [llinois. The parties hereto irrevocably agree that all
actions or proceedings in any way, manner or respect arising out of or from or related to this
Agreement shall be litigated only in the Circuit Court Twelfth Judicial Circuit, Will County,
Illinois.

1. Counterparts. This Agreement may be executed in two or more counterparts,
each of which may be deemed to be an original.

IN WITNESS WHEREOF, the parties have executed this Agreement on the day and year
first above written.

SIGNED FOR THE OWNER: SIGNED FOR THE UNION:

%@4 AM/ %ft

Firm: Joliet Junior College l/ 1/[/ /éﬁﬂ 4Bu1ld1ng Trades Council
Title: Director of Facility Services Title: Pre&dent

Dae: _4~/5- 29 Date: ‘7/'/5/":)(;; :
Address: 1215 Houbolt Road Address; 282 ()ﬂéﬂéﬁ}/ .

Joliet, Illinois 60431 S L Co¥£BG
SIGNED FOR THE ALLIANCE: SIGNED FOR BY THE CONTRACTOR:
Aot
Firm: Three River’s Construction Alliance Firm:

Tite: Co-Onped@ “TRONY Title:
Date: "‘I !)6!O<‘{ Date:

Addr;\cs;: 8\3‘-\ m A m&Q Address:
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BLUEPRINT FOR SUCCESS

| A Labor-Management Project Agreement

THREE RIVER
CONSTRUCTION

ALLIANCE

Skilled Union Crafismen
Professional Union Gonbractors

I. Preamble

To accomplish the goals of quality, cost effectiveness and timeliness requires that all participants exhibit a
positive attitude intent on success. There must exist amongst all parties a willingness to cooperate fully in
devoting themselves to the goals of the project.

This program has no room for adverse relationships, but only a true spirit of cooperation and commitment. It
is essential that the work required to construct this project be accomplished in an efficient and economical
manner so as to provide productivity, the highest levels of quality, and the total elimination of delays. This
commitment will establish new plateaus in labor/management cooperation.

Therefore, Joliet Junior College, lllinois Community College District 525, of Will, Grundy, Kendall, LaSalle,
Kankakee, Livingston and Cook, lllinois, (hereinafter referred to as the "Owner"), its subcontractor(s) of
whatever tier, the Will & Grundy Counties Building Trades Council, and the THREE RIVERS'
CONSTRUCTION ALLIANCE dedicate themselves to the goal that together, in full cooperation, local labor
and management will produce a project of excellent quality, as economically as possible, in a safe
environment, under favorable working conditions.

il. Introduction

This Agreement is entered into this day of by and between Joliet Junior College (hereinafter

called the "Owner"); and (hereinafter called and the “Project Contractor”; and the Will & Grundy

Counties Building Trades Council (hereinafter called the “Union”), acting in their own behalf and on behalf of

their respective affiliates and members: and the THREE RIVERS CONSTRUCTION ALLIANCE, acting on

their own behalf and on behalf of their respective affiliates and members, with respect to all construction

projects at Joliet Junior College, which includes the Master Plan and Capital Improvement Plan projects thru
located in Will County, lllinois.

It is understood by the parties to this Agreement that other contractors awarded construction work directly or
indirectly by the "Owner" will execute this Agreement and become signatory contractors for the purpose of
this work.

The intent of the parties to this Agreement is to establish labor and management cooperation between the
Project Contractor, all Contractors and Subcontractors performing construction work on this project site, and
the appropriate Unions signatory to this Agreement for the express purpose of producing a quality project on
schedule and as economically as possible, in a safe environment under favorable working conditions.
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lll. Scope Of The Agreement

A. This Project Agreement shall apply and is limited to the recognized and accepted historical definition of
new construction work under the direction of and performed by the Contractor(s), of whatever tier, which may
include the Project Contractor, who have contracts awarded for such work on the Project. Such work shall
include site preparation work and dedicated off-site work.

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have been awarded
contracts for work covered by this Agreement, to accept and be bound by the terms and conditions of this
Project Agreement by executing the Letter of Assent (Attachment A} prior to commencing work. The Project
Contractor shall assure compliance with this Agreement by the Contractors. It is further agreed that, where
there is a conflict, the terms and conditions of this Project Agreement shall supersede and override terms
and conditions of any and all other national, area, or local collective bargaining agreements, except for all
work performed under the NTL Articles of Agreement, the National Stack/Chimney Agreement, the National
Cooling Tower Agreement, all instrument calibration work and loop checking shali be performed under the
terms of the UA/IBEW Joint National Agreement for Instrument and Control Systems Technicians, and the
National Agreement of the International Union of Elevator Constructors, with the exception of Article V,VI,
and VIl of this Project Agreement, which shall apply to such work.

B. Nothing contained herein shall be construed to prohibit, restrict or interfere with the performance of any
other operation, work, or function which may occur at the Project site or be associated with the development
of the Project.

C. This Agreement shall only be binding on the signatory parties hereto and shall not apply to their parents,
affiliates or subsidiaries.

D. The Owner and/or the Project Contractor have the absolute right to select any qualified bidder for the
award of contracts on this Project without reference to the existence or non-existence of any agreements
between such bidder and any party to this Agreement; provided, however, only that such bidder is willing,
ready and able to become a party to and comply with this Project Agreement, should it be designated the
successful bidder.

E. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend any or all portions
of the Project at any time.

F. It is understood that the liability of any employer and the liability of the separate unions under this
Agreement shall be several and not joint. The unions agree that this Agreement does not have the effect of
creating any joint employer status between or among the Owner, Contractor(s) or any employer.

IV. Labor-Management Cooperation Committee

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and participation by Labor
and Management in interpreting and analyzing the effectiveness of management's application of this
Agreement as well as Labor's response and any other matter affecting quality, safety, working conditions and
productivity. ‘Therefore, to secure this end, it is hereby agreed that a "Labor-Management Cooperation
Committee" will be established composed of three representatives from Labor and three representatives
from Management; one representative from Labor and one from Management shall be Co-Chairmen of this
Committee.

The Labor-Management Cooperation Committee shall meet a minimum of once each month, at the jobsite,
and shall discuss the following: reports concerning any violation, dispute, questions or interpretation of the
application of practices arising out of this Agreement; safety; working conditions; absenteeism: labor
turnover; availability of qualified journeymen; need for training; and any other matter affecting productivity
and efficiency on this project.
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In the event a dispute is not resolved by the Labor-Management Cooperation Committee, such matter shall
then be settled as outlined by the grievance procedure and/or arbitration provisions contained in Articles VI
or VIII of this Agreement. The Labor-Management Cooperation Committee shall not have authority to render
a decision involving a jurisdictional dispute.

V. Contractors' Commitment

A. Work assignments will be made in accordance with area practice, consistent with the efficient and
economical performance of the work.

B. Before performing work at the job site, the Contractor or Subcontractors of whatever tier actually
performing the work will become signatory to the appropriate collective bargaining agreement.

C. The Contractors and Subcontractors shall exercise their management rights. These rights shall include
planning, directing, hiring, dismissal, lay-off, transferring, appointing foremen and general foremen and
otherwise directing the work force.

D. The Project Contractor agrees that neither it nor any of its contractors or subcontractors will subcontract
any work to be done on the Project except to a person, firm or corporation who is or agrees to become party
to this Agreement. Any contractor or subcontractor working on the Project shall, as a condition to working on
said Project, become signatory to and perform all work under the terms of this Agreement.

VI. Union (Craftsmen) Commitment

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in the fulfillment of its
obligations to the Owner.

B. Craftsmen shall be at their place of work at the regular starting time and shall remain at their place of work
until quitting time. There shall be no limit on production by Craftsmen nor restrictions on the use of tools or
equipment other than that which may be required by safety practice.

C. Where stewards are appointed by respective unions, the steward shall be a qualified craftsman
performing the work of his craft who shall exercise no supervisory functions. There shall be no non-working
stewards.

VIl. Owner Commitment

A. The Owner agrees that during the life of this agreement he shall assign construction work on this project
only to contractors who are signatory to this agreement and applicable local collective bargaining
agreements.

VIil. Disputes & Grievances

A. This Agreement is intended to provide close cooperation between management and labor. Each of the
Unions will assign a representative to this Project for the purpose of completing the construction of the
Project economically, efficiently, continuously, and without interruptions, delays, or work stoppages.

B. The Contractors, Unions, and the employees, collectively and individually, realize the importance to all

parties to maintain continuous and uninterrupted performance of the work of the Project, and agree to
resolve disputes in accordance with the grievance-arbitration provisions set forth in this Article.
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C. Any question or dispute arising out of and during the term of this Project Agreement (other than
grievances not covered by a local Collective Bargaining Agreement or trade jurisdictional disputes) shall be
considered a grievance and subject to resolution under the following procedures:

Step 1. (a) When any employee subject to the provisions of this Agreement feels he or she is
aggrieved by a violation of this Agreement, he or she, through his or her local union business representative
or job steward, shall, within five (5) working days after the occurrence of the violation, give notice to the work-
site representative of the involved Contractor stating the provision(s) alleged to have been violated. The
business representative of the local union or the job steward and the work-site representative of the involved
Contractor and the Project Contractor shall meet and endeavor to adjust the matter within three (3) working
days after timely notice has been given. The representative of the Contractor shall keep the meeting
minutes and shall respond to the Union representative in writing (copying the Project Contractor) at the
conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail to resolve the
matter within the prescribed period, the grieving party may, within forty-eight (48) hours thereafter, pursue
Step 2 of the Grievance Procedure, provided the grievance is reduced to writing, setting forth the relevant
information concerning the alleged grievance, including a short description thereof, the date on which the
grievance occurred, and the provision(s) of the Agreement alleged to have been violated.

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a dispute with the other
party and , if after conferring, a settiement is not reached within three (3) working days, the dispute may be
reduced to writing and proceed to Step 2 in the same manner as outlined herein for the adjustment of an
employee complaint.

Step 2. The International Union Representative and the involved Contractor shall meet within seven (7)
working days of the referral of a dispute to this second step to arrive at a satisfactory settlement thereof.
Meeting minutes shall be kept by the Contractor. If the parties fail to reach an agreement, the dispute may
be appealed in writing in accordance with the provisions of Step 3 within seven (7) calendar days thereafter.

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2, either party may request in
writing, within seven (7) calendar days thereafter, that the grievance be submitted to an Arbitrator mutually
agreed upon by them. The Contractor and the involved Union shall attempt mutually to select an arbitrator,
but if they are unable to do so, they shall request the American Arbitration Association to provide them with a
list of arbitrators from which the Arbitrator shall be selected. The rules of the American Arbitration
Association shall govern the conduct of the arbitration hearing. The decision of the Arbitrator shall be final
and binding on all parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor
and the involved Local Union(s).

(b) Failure of the grieving party to adhere to the time limits established herein shall render the grievance null
and void. The time limits established herein may be extended only by written consent of the parties involved
at the particular step where the extension is agreed upon. The Arbitrator shall have the authority to make
decisions only on issues presented to him or her, and he or she shall not have authority to change, amend,
add to or detract from any of the provisions of this Agreement.

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and shall, upon their
request, be permitted to participate in all proceedings at these steps.

IX. Jurisdictional Disputes

A. The assignment of work will be solely the responsibility of the Contractor performing the work involved;
and such work assignments will be in accordance with the Plan for the Settlement of Jurisdictional Disputes
in the Construction Industry (the “Plan”) or any successor Plan.

B. All jurisdictional disputes on this Project, between or among Building and Construction Trades Unions and

employers, parties to this Agreement, shall be settled and adjusted according to the present Plan established
by the Building and Construction Trades Department or any other plan or method of procedure that may be
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adopted in the future by the Building and Construction Trades Department. Decisions rendered shall be
final, binding and conclusive on the Contractors and Unions parties to this Agreement.

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work stoppage, or slow-
down of any nature, and the Contractor’s assignment shall be adhered to until the dispute is resolved.
individuals violating this section shall be subject to immediate discharge.

D. Each Contractor will conduct a pre-job conference with the appropriate Building and Construction Trades
Council prior to commencing work. The Project Contractor and the Owner will be advised in advance of all
such conferences and may participate if they wish.

X. Joint Commitment (Contractor/Union)

A. Utilization of Union apprentices will be maximized consistent with the best interest of the job in compliance
with Local Union Agreements. The high level of union apprenticeship training will be maintained to provide
the Industry with productive and knowledgeable craftsmen for the long term.

B. Every reasonable and practicable measure, consistent with the protection of human dignity,will be taken
to assure a work place free of alcohol and drugs. The use of liquor, drugs or any other illegal activities at the
Project site, including parking lots, is strictly prohibited.

C. Employees will take their breaks only in their immediate work areas.

D. Acknowledging the safety concerns of today's construction Owner and its risk management professionals,
we assure the Owner that the parties are committed to safe working practices on the project. The parties,
drawing upon the comprehensive safety programs and resources developed by the Union construction
community, will comply with federal, state, and local safety regulations. Both contractors and union craftsmen
are well trained in safety practices and commit themselves to applying such practices on this job.

E. The Contractors and Unions agree that there will be no lockouts or work stoppages.

(1) The Contractors and Subcontractors shall not cause, incite, encourage or participate in any lockout of
employees on the project during the term of this Agreement.

(2) The Union and its members, agents, representatives, and employees shall not allow, incite, encourage,
condone or participate in any strike, walkout, slowdown, picketing, sympathy strike or other work stoppage of
any nature whatsoever, whether jurisdictional or otherwise, or observe any picket of any nature during the
term of this Agreement. Any such action by the Union or its members, agents, representatives or employees
shall constitute a violation of this Agreement.

(3) All employees shall continue to work and to perform all their obligations on the project despite the
expiration of any local or other collective bargaining agreement. Any future wage or fringe benefit increase,
decrease or modification legally negotiated and established by appropriate local collective bargaining
agreements of the Local Unions which are signatories to this Agreement shall be paid retroactively to the
expiration of the preceding local Agreement.

(4) Should any unauthorized strike, slowdown, stoppage of work or interference with construction occur, the
Union shall take all necessary steps to bring such activity to a prompt resolution.
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XI. Helmets To Hardhats

A. The Employers and the Unions recognize a desire to facilitate the entry into the building and construction
trades of veterans who are interested in careers in the building and construction industry. The Employers
and Unions agree to utilize the Center for Military Recruitment, Assessment and Veterans Employment
(hereinafter “Center”) and the Center's “Helmets to Hardhats” program to serve as a resource for preliminary
orientation, assessment of construction aptitude, referral to apprenticeship programs or hiring halis,
counseling and mentoring, support network, employment opportunities and other needs as identified by the
parties.

B. The Unions and Employers agree to coordinate with the Center to create and maintain an integrated
database of veterans interested in working on this Project and of apprenticeship and employment
opportunities for this Project. To the extent permitted by law, the Unions will give credit to such veterans for
bona fide, provable past experience.

XIll. Term of Agreement

A. This Agreement shall become effective on April 15, 2009, and shall
remain in full force and effect as long as signatory contractors are working on this project.

B. Either party shall have the right to terminate this Agreement by notifying all other parties, in writing, within
at least thirty (30) calendar days from the proposed termination date.

FOR THE OWNER: FOR THE PROJECT QONTRACTOR:

Mo O ts

JOLIET JUNIOR COLLEGE 7

L
e e lon fe  TME:

DATE: __ 4~ /<~ 0 7 DATE:
FOR THE ALLIANCE: FOR THE BUILDING TRADES:

f .
THREE RIVERS CONSTRUCTION WILL & G?«DY BUILDING-TRADES
e _ (9 ~-CONare TROY  1mie: e st -

DATE: l—\l s !O‘-L DATE: _ -5 —@Y
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BLUEPRINT FOR SUCCESS

A Labor-Management Project Agreement

THREE RIVERS
'CONSTRUCTION

ALLIARCE

Skitled Union Craftsmen
Prufessional Umion Contractors

Addendum To TRCA/JJC Project Labor Agreement Dated 4-15-09

1. Itis agreed to by all parties that while the College has completed their Master Plan projects, the
parties to the Agreement wish to continue on with the ‘Blueprint for Success, A Labor-Management
Project Agreement’ signed on April 15, 2009. The conditions of the existing Agreement shall
remain in effect thru April 2018 until such time as both parties have the opportunity to evaluate
current and future construction projects at the College as explained in Article Xl of the Agreement.

2. The pre-job conferences called for in Article IX Section D will apply to all bids with a gross value in
excess of $25,000.00. Bids less that the stated $25,000.00 will be exempt from the pre-job
conference but the OWNER agrees to notify TRCA of any such bid lettings in a timely manner.

3. This Agreement covers all new construction and improvement projects but is not intended to nor
will it interfere with the OWNER’s right to perform general routine maintenance on their facilities.

0

FOR THE OWNER: FOR UILDING TRADES
Jofiet Junior College Will & Grundy Counties Bullding Tra

T [ Mty 225 Tbr/ [z 2%
Printe Printed Name

TILE: W dpariat srdizaite ¥ TITLE: 2
DATE: I /5 DATE: __3 ’7"1 /;j

FOR THE ALLIANCE:

I A

T.R.C.A.

Thowae A bk te

Printed Name

TITLE: f{ecy//'lfc D'/’t oé/‘
paTe: _3-7-(C
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Will County Prevailing Wage for July 2015

(See explanation of column headings at bottom of wages)

Trade Name RG TYP C Base FRMAN M-F>8 OSA OSH H/W Pensn Vac
Trng
ASBESTOS ABT-GEN ALL 39.400 39.950 1.5 1.5 2.0 13.98 10.72 0.000
0.500
ASBESTOS ABT-MEC BLD 36.340 38.840 1.5 1.5 2.0 11.47 10.96 0.000
0.720
BOILERMAKER BLD 47.070 51.300 2.0 2.0 2.0 6.970 18.13 0.000
0.400
BRICK MASON BLD 43.780 48.160 1.5 1.5 2.0 10.05 14.43 0.000
1.030
CARPENTER ALL 44,350 48.790 2.0 2.0 2.0 11.99 18.47 0.000
0.630
CEMENT MASON ALL 41.000 43.000 2.0 1.5 2.0 10.00 20.39 0.000
0.500
CERAMIC TILE FNSHER BLD 36.810 0.000 1.5 1.5 2.0 10.55 9.230 0.000
0.770
COMMUNICATION TECH BLD 32.250 33.750 1.5 1.5 2.0 13.42 11.32 0.000
0.720

ELECTRIC PWR EQMT OP ALL 46.100 51.100 1.5 1.5 2.0 10.76 14.87 0.000
0.460
ELECTRIC PWR GRNDMAN ALL 37.050 52.500 1.5 2.0 2.0 8.630 12.28 0.000
0.370
ELECTRIC PWR LINEMAN ALL 47.500 52.500 1.5 2.0 1.5 10.76 14.87 0.000
0.460
ELECTRICIAN BLD 40.000 43.600 1.5 1.5 2.0 14.77 16.39 0.000
1.200
ELEVATOR CONSTRUCTOR BLD 50.800 57.150 2.0 2.0 2.0 13.57 14.21 4.060
0.600

GLAZIER BLD 40.500 42.000 1.5 2.0 2.0 13.14 16.99 0.000
0.940
HT/FROST INSULATOR BLD 48.450 50.950 1.5 1.5 2.0 11.47 12.16 0.000
0.720
IRON WORKER ALL 41.500 43.580 2.0 2.0 2.0 10.04 22.81 0.000
0.850
LABORER ALL 39.200 39.950 1.5 1.5 2.0 13.98 10.72 0.000
0.500
LATHER ALL 43.350 47.690 2.0 2.0 2.0 11.85 17.47 0.000
0.630
MACHINIST BLD 45.350 47.850 1.5 1.5 2.0 7.260 8.950 1.850
0.000
MARBLE FINISHERS ALL 32.400 34.320 1.5 1.5 2.0 10.05 13.75 0.000
0.620
MARBLE MASON BLD 43.030 47.330 1.5 1.5 2.0 10.05 14.10 0.000
0.780
MATERIAL TESTER I ALL 29.200 0.000 1.5 1.5 2.0 13.98 10.72 0.000
0.500
MATERIALS TESTER IT ALL 34.200 0.000 1.5 1.5 2.0 13.98 10.72 0.000

0.500
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MILLWRIGHT
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ROOFER BLD 41.000 44.000 1.5 1.5 2.0 8.280 10.54
0.530

SHEETMETAL WORKER BLD 44.720 46.720 1.5 1.5 2.0 10.65 13.31
0.820

SPRINKLER FITTER BLD 49.200 51.200 1.5 1.5 2.0 11.75 9.650
0.550

STONE MASON BLD 43.780 48.160 1.5 1.5 2.0 10.05 14.43
1.030

SORVEY—WORKER -> NOT IN EFFECT ALL 37.000 37.750 1.5 1.5
12.97 9.930 0.000 0.500

TERRAZZO FINISHER BLD 38.040 0.000 1.5 1.5 2.0 10.55 11.22
0.720

TERRAZZO MASON BLD 41.880 44.880 1.5 1.5 2.0 10.55 12.51
0.940

TILE MASON BLD 43.840 47.840 1.5 1.5 2.0 10.55 11.40
0.990

TRAFFIC SAFETY WRKR HWY 32.750 34.350 1.5 1.5 2.0 6.550 6.450
0.500

TRUCK DRIVER ALL 1 35.650 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TRUCK DRIVER ALL 2 35.800 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TRUCK DRIVER ALL 3 36.000 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TRUCK DRIVER ALL 4 36.200 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TUCKPOINTER BLD 43.800 44.800 1.5 1.5 2.0 8.280 13.49
0.670

Explanations

WILL COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,

Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties. Generally, any of
these holidays which fall on a Sunday is celebrated on the following
Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration. If in doubt, please
check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

.000

.000

.000

.000

.000

.000

.000

.000

.000

.000

.000

.000

.000

117



B16010

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall fill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Installation, operation, inspection, maintenance, repair and service
of radio, television, recording, voice, sound and vision production

and reproduction, telephone and telephone interconnect, facsimile,

equipment and appliances used for domestic, commercial, educational

and entertainment purposes, pulling of wire through conduit but not
the installation of conduit.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
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mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all

material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers);
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider
Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling;
Formless Curb and Gutter Machine; Grader, Elevating; Grouting
Machines; Heavy Duty Self-Propelled Transporter or Prime Mover;
Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists,
Elevators, outside type rack and pinion and similar machines; Hoists,
One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment) ;
Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators;
Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum
Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder;
Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation
of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom;
Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists,
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled);
Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors,
All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.
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Class 3. Air Compressor; Combination Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling
or renovation work); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5);
Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick
Forklift.

Class 5. Assistant Craft Foreman.
Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix

Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe
Bucket or over or with attachments); Concrete Breaker (Truck
Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete

Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dredges;

Elevators, Outside type Rack & Pinion and Similar Machines; Formless
Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader,
Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy
Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes;
Backhoes with shear attachments up to 40' of boom reach; Lubrication
Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill

Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck
Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel);
Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor
Drawn Belt Loader (with attached pusher - two engineers); Tractor with
Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole
Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5

ft. in diameter and over tunnel, etc; Underground Boring and/or Mining
Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
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ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Locomotives,
Dinky; Off-Road Hauling Units (including articulating) Non
Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type
Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows;
Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor;
Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and
Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors
pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe
Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven;
Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam
Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats;
Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All
(1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding
Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.
Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of
like nature.

OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer;
Engineer (Hydraulic Dredge) .

Class 2. Crane/Backhoe Operator; Boat Operator with towing
endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge) ;
Leverman (Hydraulic Dredge); Diver Tender.

Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane
(over 50 ton capacity) or Backhoe (115,000 lbs. or more); Tug/Launch

Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall,

Slip/Dock, or Scow, Deck Machinery, etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment

Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane
Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000
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pounds or less); Assistant Tug Operator.
Class 5. Friction or Lattice Boom Cranes.
Class 6. ROV Pilot, ROV Tender

SURVEY WORKER - Operated survey equipment including data collectors,
G.P.S. and robotic instruments, as well as conventional levels and
transits.

TRAFFIC SAFETY - work associated with barricades, horses and drums
used to reduce lane usage on highway work, the installation and
removal of temporary lane markings, and the installation and removal
of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters;
Unskilled Dumpman; and Truck Drivers hauling warning lights,
barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
Oil Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment 1like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER
The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,

grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
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machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
If a task to be performed is not subject to one of the

classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND IT

Notwithstanding the difference in the classification title, the
classification entitled "Material Tester I" involves the same job
duties as the classification entitled "Material Tester/Inspector I".
Likewise, the classification entitled "Material Tester II" involves
the same job duties as the classification entitled "Material
Tester/Inspector II".
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CERTIFICATION OF CONTRACT/BIDDER

The below signed contractor/bidder hereby certifies that it is not barred from bidding
on this or any other contract due to any violation of either Section 33E-3 or 33E-4 of
Article 33E, Public Contracts, of the Illinois Criminal Code of 1961, as amended.
This certification is required by Public Act 85-1295. This Act relates to interference
with public contracting, bid rigging and rotating, kickbacks and bribery.

SIGNATURE OF CONTRACTOR/BIDDER

TITLE

DATE

THIS FORM MUST BE RETURNED WITH YOUR BID TO:

Joliet Junior College District #525
Office of Facility Services

Main Campus L Building, L1005
1215 Houbolt Road

Joliet, IL 60431-8938
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CERTIFICATE OF COMPLIANCE WITH
ILLINOIS DRUG-FREE WORKPLACE ACT

, does hereby certify pursuant to the Illinois Drug-Free
Workplace Act (30 ILCS 580/) that [he, she, it] shall provide a drug-free workplace
for all employees engaged in the performance of work under the contract by
complying with the requirements of the Illinois Drug-Free Workplace Act and,
further certifies, that [he, she, it] is not ineligible for award of this contract by reason
of debarment for a violation of the Illinois Drug-Free Workplace Act.

By Authorized Agent

Date

SUBSCRIBED AND SWORN TO before me
This day of , 20

NOTARY PUBLIC

125



B16010

EXECUTE AND ATTACH TO PROPOSAL FORM

JOLIET JUNIOR COLLEGE - REQUEST FOR BID

DRAWINGS ARE AVAILABLE ON THE FOLLOWING WEBSITE:
WWW.JJC.EDU/INFO/PURCHASING

BID FORM

To: Joliet Junior College
1215 Houbolt Road
Joliet, IL 60431-8938

Project:

Date:

Submitted by:

(Full Name)

(Address)

(City, State, Zip)

(Phone) (Fax) (Email)
PART 1 OFFER

Having examined the site and having familiarized itself with the conditions affecting
the cost of the work associated with the , and with
the bidding documents, Bidder herby proposes to perform everything required and to
furnish all labor, materials, necessary tools, expendable equipment and transportation
services necessary to complete in a workmanlike manner the subdivision of work
stated above in accordance with the bidding documents for the following sums:

Base Bid:

Dollars($ )
Write amount in both alpha and numeric, in case of discrepancy the lesser
amount shown will govern.

We have included herewith, the Security Deposit as required by the Instructions to
Bidders.
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PART 2 ACCEPTANCE

This offer shall be open to acceptance and is irrevocable for thirty (30) days from the
Bid closing date.

If the bid is accepted by the Owner within the time period stated above, we will:

A Execute the Agreement within ten (10) days of receipt of Notice of
Award.

B. Furnish the required bonds within ten (10) days of receipt of Notice of
Award in the form described in the Instruction to Bidders.

C. Furnish the required Certificate of Insurance within ten (10) days of
receipt of Notice of Award in the form and amounts described in the
Instruction to Bidders.

D. Commence work as established by the written Notice to Proceed.

If this Bid is accepted within the time stated, and we fail to commence the Work or
we fail to provide the required Bonds(s), the Security Deposit shall be forfeited as
damages to the Owner by reason of our failures.

In the event our Bid is not accepted within the time stated above, the required
security deposit shall be returned to the undersigned, in accordance with the
provisions of the Instructions to Bidders; unless a mutually satisfactory arrangement
is made for its retention and validity for an extended period of time.

PART 3 CONTRACT TIME

If the Bid is accepted, we will:

A. Complete the work in manner consistent to meet the requirements of the
schedule ( ) consecutive calendar days from the date established

as the Date of Commencement in the Notice to Proceed.

B. Contractor has examined the Schedule included in these documents and takes
no exception, or records the following exceptions:

PART 4 CONTRACTOR’S FEES FOR CHANGES IN THE WORK

Lump Sum of Time and Materials Changes: We the undersigned bidder agree that
the following percentages for overhead and profit shall be added to job costs for the
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net amount of work added to or deleted from the contract by written lump sum or
time and material change orders recommended by the Engineer and approved by the
Owner:

Add to net extra for job costs for additional work performed by:

Our own forces 12%
Our subcontractor 5% (including assigned subcontractors)

Note: Insurance, bond, and taxes are considered as job cost items and are not
included in the percentages listed above.

PART 5 ADDENDA
The following Addenda have been received. The modifications to the Bid

Documents noted therein have been considered and all costs thereto are included in
the Bid Sum.

Addendum # Dated
Addendum # Dated
Addendum # Dated

PART 6 SUBCONTRACTORS

A. The following work will be performed (or provided) by the
Subcontractors we have indicated below:

Name of Subcontractor Work Performed
1.
2.
3.
4,
B. We understand, and hereby agree, that we are obligated to use the

indicated subcontractors, unless prior written permission to change has
been obtained from the Owner.

PART 7 RELATED WORK EXPERIENCE

List a minimum of three jobs of similar type and scope performed in the last five
years:

128



B16010

1. Client:

Building:

Phone:

Contact Name:

Dollar Amount:

2. Client:

Building:

Phone:

Contact Name:

Dollar Amount:

3. Client:

Building:

Phone:

Contact Name:

Dollar Amount:

PART 8 BID FORM ADDITION

Apprenticeship and Training Certification

In accordance with the Illinois Procurement Code, the Bidder certifies that the work
to be performed by it and/or its subcontractors shall, at the time of such bid opening
and at the time of the performance of work pursuant to the terms of this Contract,
shall have participated in the approved apprenticeship and training programs as
provided for above. The bidder shall list, in the space below, the official name of the
program sponsor holding the certificate of registration or all types of work or crafts
in which the bidder is a participant and that will be performed by the bidder and its
sub-contractor’s employees. Work that will be sub-contracted shall be indicated to
be subcontracted work as provided for herein. Failure to list required information
may result in disqualification of bid.
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PART 9 CONTRACTOR EVALUATION

Upon completion of the project, a Construction Contractor Performance Evaluation
form will be completed by the A/E and the JJC Project Coordinator. The contractor
will be evaluated in the following categories:

Professionally Administered and Supervised Work

Business Practices

Overall Performance

Workmanship

Timeliness

Project Management

PART 10 BID FORM SIGNATURES(S)

The Corporate Seal of:

(Bidder — please print the full name of your Proprietorship, Partnership, or
Corporation)

Was hereunto affixed in the presence of:

(Authorized signing officer) (Title)
(Seal)
(Authorized signing officer) (Title)

If the bid is a joint venture or partnership, add additional forms of execution for each
member of the joint venture in the appropriate form or forms as above.

END OF SECTION
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