

1

Project Bid Tally Sheet

Project Name:
Project #
Bid opening:

Campus Police Renovation - Bid Package #1 - General Trades/Coordinating Contractor
B22002-1
9:00 AM, Thursday, August 5 2021



JOLIET JUNIOR COLLEGE
1901

Vendors	Certification of Contractor/Bidder	Drug Free Workplace Act	10% Bid Bond	Apprenticeship and Training Program	BEP Utilization Plan	Acknowledged Addendums	Base Bid	Alternate #1 Sally Port	Alternate #2 Vehicle Storage Addition
Accel Const.	X	X	X	X	X	X	\$ 1,961,100.00	\$ 921,575.00	\$ 1,684,750.00
Ashlaar Const.			X	X		X	\$ 1,894,099.00	\$ 495,000.00	\$ 1,020,000.00
F.H. Paschen	X	X	X	X	X	X	\$ 1,835,600.00	\$ 674,000.00	\$ 1,121,000.00
Henry Bros.			X	X		X	\$ 1,789,000.00	\$ 575,000.00	\$ 1,125,000.00
L.J. Morse	X	X	X	X	X	X	\$ 1,990,000.00	\$ 715,000.00	\$ 1,104,000.00
Lite Const.		X	X	X		X	\$ 1,850,576.00	\$ 810,700.00	\$ 1,594,700.00
R.C. Wegman	X	X	X	X	X	X	\$ 1,996,600.00	\$ 608,800.00	\$ 1,108,800.00
Reed Const.	X	X	X	X	X	X	\$ 2,100,180.00	\$ 714,102.00	\$ 1,299,660.00
George Sollitt	X	X	X	X	X	X	\$ 1,816,650.00	\$ 670,200.00	\$ 1,217,900.00
Vissering Const.	X	X	X	X	X	X	\$ 2,230,000.00	\$ 718,000.00	\$ 1,208,000.00
							\$	\$	\$
							\$	\$	\$
							\$	\$	\$
							\$	\$	\$
							\$	\$	\$

Bids Opened and Read By: Roxanne Venegas

Bids Recorded By:

Jennifer Martin

2

Project Bid Tally Sheet

Project Name: Campus Police Renovation - Bid Package #2 - Mechanical/Temperature Controls Trades Contractor
 Project # B22002-2
 Bid opening: 9:00 AM, Thursday, August 5 2021



Vendors	Certification of Contractor/ Bidder	Drug Free Workplace Act	10% Bid Bond	Apprenticeship and Training Program	BEP Utilization Plan	Acknowledged Addendums	Base Bid	Alternate #1 Sally Port	Alternate #2 Vehicle Storage Addition
Amber Mech.	☒	☒	☒	☒	☒	☒	\$ 1,832,000.00	\$ 65,000.00	\$ 128,000.00
Commercial Mech.	☐	☐	☒	☒	☐	☒	\$ 1,584,000.00	\$ 53,700.00	\$ 96,000.00
EOS Mechanical	☐	☐	☒	☒	☒	☒	\$ 1,664,121.00	\$ 63,640.00	\$ 103,250.00
F.E. Moran	☒	☒	☒	☒	☒	☒	\$ 1,734,000.00	\$ 60,800.00	\$ 116,000.00
Flo-Tech Mech.	☒	☒	☒	☐	☒	☒	\$ 1,622,000.00	\$ 55,000.00	\$ 105,000.00
Helm Mech.	☒	☒	☒	☒	☒	☒	\$ 1,791,000.00	\$ 31,000.00	\$ 66,000.00
Ideal Heating	☐	☐	☒	☒	☐	☒	\$ 1,723,555.00	\$ 49,888.00	\$ 108,888.00
McG Mechanical	☐	☐	☒	☒	☐	☒	\$ 1,674,200.00	\$ 30,000.00	\$ 124,000.00
Monaco Mech.	☒	☒	☒	☒	☒	☒	\$ 1,898,000.00	\$ 74,000.00	\$ 124,000.00
Oak Brook Mech.	☒	☒	☒	☒	☒	☒	\$ 1,780,000.00	\$ 55,000.00	\$ 113,000.00
Voris Mech.	☒	☒	☒	☒	☒	☒	\$ 1,779,000.00	\$ 59,300.00	\$ 119,900.00
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$

Bids Opened and Read By: Roxanne Venegas

Bids Recorded By:

Jennifer Martin

3

Project Bid Tally Sheet

Project Name: Campus Police Renovation - Bid Package #3 - Electrical/Fire Alarm Trades Contractor
 Project # B22002-3
 Bid opening: 9:00 AM, Thursday, August 5 2021



JOLIET JUNIOR COLLEGE
 1901

Vendors	Certification of Contractor/ Bidder	Drug Free Workplace Act	10% Bid Bond	Apprenticeship and Training Program	BEP Utilization Plan	Acknowledged Addendums	Base Bid	Alternate #1 Sally Port	Alternate #2 Vehicle Storage Addition
Excel Electric	☐	☐	☒	☐	☐	☒	\$ 1,030,850.00	\$ 81,576.00	\$ 122,257.00
Indicom	☒	☒	☒	☒	☒	☒	\$ 698,750.00	\$ 101,750.00	\$ 220,750.00
Linear Electric	☒	☐	☒	☒	☒	☒	\$ 822,824.00	\$ 58,778.00	\$ 324,994.00
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$

Bids Opened and Read By: Roxanne Venegas

Bids Recorded By:  Jennifer Martin

4

Project Bid Tally Sheet

Project Name: Campus Police Renovation - Bid Package #4 - Plumbing Trades Contractor
 Project # B22002-4
 Bid opening: 9:00 AM, Thursday, August 5 2021



Vendors	Certification of Contractor/Bidder	Drug Free Workplace Act	10% Bid Bond	Apprenticeship and Training Program	BEP Utilization Plan	Acknowledged Addendums	Base Bid	Alternate #1 Sally Port	Alternate #2 Vehicle Storage Addition
A+H Plumbing	☒	☒	☒	☒	☐	☒	\$ 284,000.00	\$ 21,000.00	\$ 35,000.00
commercial Mech.	☐	☐	☒	☒	☐	☒	\$ 292,000.00	\$ 17,500.00	\$ 34,000.00
Cryer + Olsen	☐	☐	☒	☒	☐	☒	\$ 248,430.00	\$ 25,703.00	\$ 37,059.00
Omega Plumb.	☐	☐	☒	☒	☐	☒	\$ 268,600.00	\$ 28,800.00	\$ 31,700.00
The Stone Group	☐	☐	☒	☒	☐	☐	\$ 383,425.00	\$ 33,000.00	\$ 41,000.00
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$
	☐	☐	☐	☐	☐	☐	\$	\$	\$

Bids Opened and Read By: Roxanne Venegas

Bids Recorded By:  Jennifer Martin