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JOLIET JUNIOR COLLEGE

\/ 1901 —

(Business & Auxiliary Services)
1215 Houbolt Road
Joliet, Hllinois 60431-8938

INSTRUCTIONS TO BIDDERS

Sealed proposals are invited for BUILDING A TESTING CENTER HVAC RENOVATION pursuant to
specifications.

PROPOSALS:
Proposals will be received and publicly read aloud by the Joliet Junior College District #525, Joliet,
Will County, Illinois, at the place, date and time hereinafter designated. You are invited to be present
if you so desire.

PLACE: Joliet Junior College District #525
Office of Facility Services
L-BUILDING Room #L.1005
1215 Houbolt Road
Joliet, IL 60431-8938

DATE: FEBRUARY 20, 2024

FAXES ARE NOT ACCEPTABLE

TIME: 9:00 AM
Proposals received after this time will not be accepted.
Proposals must be made in accordance with the instructions contained herein. They shall be
submitted on the forms provided on the College’s website in a sealed envelope addressed to the
Director of Business & Auxiliary Services, L-Building Room L1005, plainly marked, with the
Bidder's Name and Address and the notation:

BID: BUILDING A TESTING CENTER HVAC RENOVATION

PRE-BID MEETING:
An optional pre-bid meeting will be held on FEBRUARY 8, 2024 at 11:00 AM. The meeting will
be at the Main Campus, L Building, Room L1005, 1215 Houbolt Road, Joliet, IL.

DELIVERY:

All prices must be quoted F.O.B., Joliet Junior College, 1215 Houbolt Road, Joliet, IL 60431 unless
otherwise noted.
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TAX EXEMPTION:
Joliet Junior College District #525 is exempt from Federal, State, and Municipal taxes.

SIGNATURE ON BIDS:
Joliet Junior College District #525 requires the signature on bid documents to be that of an authorized
representative of said company.

Each bidder, by making his bid, represents that he has read and understands the bidding
documents and that these instructions to bidders are a part of the specifications.

BIDDING PROCEDURES:
1. No bid shall be modified, withdrawn, or cancelled for sixty (60) days after the bid opening
date without the consent of the College Board of Trustees.

2. Changes or corrections may be made in the bid documents after they have been issued and
before bids are received. In such case, a written addendum describing the change or
correction will be issued by the College to all bidders of record. Such addendum shall take
precedence over that portion of the documents concerned, and shall become part of the bid
documents. Except in unusual cases, addendum will be issued to reach the bidders at least
five (5) days prior to date established for receipt of bids.

3. Each bidder shall carefully examine all bid documents and all addenda thereto, and shall
thoroughly familiarize themselves with the detailed requirements thereof prior to submitting a
proposal. Should a bidder find discrepancies or ambiguities in, or omissions from documents,
or should they be in doubt as to their meaning, they shall, at once, and in any event, not later
than ten (10) days prior to bid due date, notify the College who will, if necessary, send written
addendum to all bidders. The college will not be responsible for any oral instructions. All
inquiries shall be directed to the Director of Business & Auxiliary Services. After bids are
received, no allowance will be made for oversight by bidder.

SUBSTITUTIONS:
1. Each bidder represents that his bid is based upon the materials and equipment described in the
bidding documents.

2. Any dealer bidding an equal product must specify brand name, model number, and supply
specifications of product. The Board shall be the sole judge of whether an article shall be
deemed to be equal.

3. A bidder's failure to meet the minimum specifications as listed may result in disqualification
of his bid.

REJECTION OF BIDS:
The bidder acknowledges the right of the College Board to reject any or all proposals and to waive
informality or irregularity in any proposal received and to award each item to different bidders or all
items to a single bidder. In addition, the bidder recognizes the right of the College Board to reject a
proposal if the proposal is in any way incomplete or irregular. The College Board may also award, at
its discretion, only certain items quoted on. The College Board also reserves the right to reject the
proposal of a Bidder who has previously failed to perform properly or complete on time contracts of a
similar nature or a bid of a Bidder when investigation shows that Bidder is not in a position to
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perform the contract.
BUSINESS ENTERPRISE PROGRAM (BEP):
MINORITIES, FEMALES, AND PERSONS WITH DISABILITIES PARTICIPATION AND UTILIZATION
PLAN:

Joliet Junior College will make every effort to use local business firms and contract with small,
minority-owned, and/or women-owned businesses in the procurement process. This solicitation
contains a 20% goal to include businesses owned and controlled by minorities, females, and persons
with disabilities in the College’s procurement and contracting processes in accordance with the State
of Illinois” Business Enterprise for Minorities, Females, and Persons with Disabilities Act (30 ILCS
575).

Because these goals vary by business ownership status and category of procurement, we urge
interested businesses to visit the Commission on Equity & Inclusion (CEI), Business Enterprise
Program (BEP) web site to obtain complete requirements and additional details. BEP certified firms
and firms utilizing subcontractors for the project shall submit a utilization plan that meets or exceeds
the college’s goal.

For all construction related projects, the all companies must submit a utilization plan.

If a vendor cannot meet the goal, documentation and explanation of good faith efforts to meet the
specified goal is required within the utilization plan.

PROPRIETARY INFORMATION:

Vendor should be aware that the contents of all submitted bids are subject to public review and will
be subject to the Illinois Freedom of Information Act. All information submitted with your bid will be
considered public information unless vendor identifies all proprietary information in the proposal by
clearly marking on the top of each page so considered, "Proprietary Information.” The Illinois
Attorney General shall make a final determination of what constitutes proprietary information or
trade secrets. While JJC will endeavor to maintain all submitted information deemed proprietary
within JJC, JJC will not be liable for the release of such information.

ACKNOWLEDGEMENT OF ADDENDA:
Signature of company official on original document shall be construed as acknowledgement of
receipt of any and all addenda pertaining to this specific proposal. Identification by number of
addenda and date issued should be noted on all proposals submitted.

FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA ON PROPOSAL SUBMITTED
MAY RESULT IN DISQUALIFICATION OF PROPOSAL.

Bidders who obtain a copy of the bid from our web site are responsible for checking back on
the site for any addenda issued.

CLERICAL ERRORS:
If applicable, all errors in price extensions will be corrected by Joliet Junior College and totals for
award determination corrected accordingly, unless the bidder specifies that no change be made in the
total submitted. In this case, all incorrect price extensions will be noted at "lot", and award
determination made on the basis of total price submitted.


https://cei.illinois.gov/business-enterprise-program.html
https://cei.illinois.gov/business-enterprise-program.html
https://cei.illinois.gov/content/dam/soi/en/web/cei/documents/UtilizationPlan.pdf
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SAMPLES:

Bidder may be required to furnish samples upon request and without charge to the College.

BID SECURITY:
A certified check or bank draft or bid bond, made payable to Joliet Junior College District #525, Will
County, lllinois, MUST be submitted with the bid in the amount of ten (10) percent of your total
bid. The bid security will be forfeited by the successful bidder in the event of the bidders failure to
enter into a contract. Checks or drafts of unsuccessful bidders will be returned as soon as practicable
after opening and checking the bids.

PAYMENTS:
Certified Payroll
1. With each pay application, contractors shall submit certified payroll in a format acceptable to
Junior College District #525.

Partial Lien Waivers

1. The contractors’ partial lien waiver, for the full amount of the payment, shall accompany the
first payment application. Each subsequent payment application shall be accompanied by the
contractor's partial waiver, and by partial waivers from all subcontractors and suppliers who
were included in the immediately preceding payment application, to the extent of that
payment.

2. Lien waivers from the Contractor and all subcontractors and suppliers shall accompany the
first payment application when the amount of payment exceeds 50 percent of the total
contract sum.

Final Lien Waivers: The contractor's request for final payment shall include:

1. The contractor's final lien waiver in the full amount of the contract.

2. Final lien waivers in the full amount of their contracts from all subcontractors and suppliers
for which final lien waivers have not previously been submitted.

INSURANCE:
The successful bidder will be required to furnish a certificate of insurance in the following amounts:

The insurance coverage required here-in-under shall be the minimum amounts maintained by the
Contractor and Subcontractors until all Work is completed and accepted by the Owner.

The Contractor will purchase and maintain “all risks” Builder’s Risk property insurance, where
applicable, subject only to such exclusions as have been specifically approved by the Owner in
writing.

A. Workers Compensation

1. State: Statutory
2. Applicable Federal: Statutory
3. Employer’s Liability:
a. $1,000,000 per Accident
b. $1,000,000 Occupational Disease

B. Commercial Comprehensive Liability
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Each Occurrence: $1,000,000

Products/Completed Operations Aggregate: $2,000,000

Personal/Advertising Injury: $1,000,000

General Aggregate: $2,000,000

Policy shall include: $2,000,000

a. Premises: Operations

b. Independent Contractors Liability

c. Products and Completed Operations: Maintained for minimum of one year

after date of final Certificate for Payment, in full amount of the limits
specified above.

d. Contractual Liability

e. Coverage for explosion (x), collapse (c), and underground (u).

6. The Commercial Comprehensive Liability policy shall include a contractual liability
endorsement insuring the indemnity required by the contract. The indemnities shall
be named as additional insured on the Contractor’s Commercial Comprehensive
Liability policy using Form CG 20 10 or its equivalent and shall name Joliet Junior
College, its Board of Trustees, officers, employees and agents as additional named

insured’s at a minimum. The Contractor hereby agrees to effectuate the naming of
such additional insured’s as unrestricted additional insured’s on the Contractor’s
policy. The additional insured endorsement shall provide the following:

a. That the coverage afforded the additional insurance will be primary/non-contributory
insurance for the additional insurance with respect to claims arising out
of operations performed by or on behalf of the Contractor.

b.  That the policy shall contain a thirty (30) day notice of cancellation prior

to the effective date thereof.

c. That the additional insureds have other insurance which is applicable to
the loss, such other insurance will be on an excess or contingent basis.

d. That the amount of the company’s liability under the insurance policy will
not be reduced by the existence of such other insurance.

e. That the additional insureds will not be given less than thirty (30) days
prior written notice of any cancellation thereof.

f.  That the Contractor agrees to indemnify the College for any applicable
deductibles.

g. That the insurance policy from an A.M. Best rated “secured” Illinois State
licensed insurer.

h.  The Contractor shall provide the College with a copy of its insurance
policy or in the alternative and subject to the College’s agreement, an
excerpt of a page from the actual policy evidencing the additional
insureds as provided for herein.

i.  Contactor acknowledges that failure to obtain such insurance on behalf
of the College constitutes a material breach of the contract and subjects
Contractor to liability for damages, indemnification and all other legal
remedies available to College. The Contractor is to provide the College
at all times with a certificate of insurance, evidencing the above
requirements have been met. The failure of the College to object to the
contents of the certificate or the absence of it shall not be deemed a
waiver of any and all rights held by the College.

J. That enclosed is a copy of the endorsement providing additional
insured’s status and that the Contractor will furnish a Certificate of
insurance evidencing the foregoing provisions.

agsrwONE
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k. Please include clause below in the policy:
It is agreed that Joliet Junior College, its Board of Trustees, officers,
employees, agents and (Architect/Engineer Name) are additional
insureds on the policy.

C. Business Auto Liability (including owned, non-owned and hired vehicles).

1. Bodily injury

a. $1,000,000 per person

b.  $2,000,000 per accident
2. Property damage: $1,000,000 OR
3. Combined Single limit: $1,000,000

D. Umbrella

1. Umbrella Excess Liability: $4,000,000
2. If the Contractor’s Workers Compensation, Commercial General Liability and
Business Auto policies do not have these minimum limits, an Umbrella policy
written by an insurance company acceptable to the Owner may be used to meet the
minimum limits required.
3. Follow-form or Primary/Non-Contributory (PNC) status and Waiver of Subrogation (WQOS)
for Joliet Junior College

All such policies of insurance shall be written by companies approved by the College and Certificates
of Insurance shall be furnished to the College. The College shall be listed as an additional named
insured under such policies. Each policy shall require at least 30 days’ notice to the College in the
event of cancellation. The contractor agrees to indemnify, defend, and hold harmless the College
from and against all suits or claims, which may be based upon any injury to or death of any person or
persons or damage to property, which may occur or which may be alleged to have occurred in the
course of the performance of this Agreement by the Contractor, whether such sum claim shall be
made by an employee of the Contractor, by a third person or their representatives, or whether or not it
shall be claimed that the said injury, death, or damage or cause through a negligence act or omission
of the Contractor; and the all charges of attorneys and all costs and other expenses arising there from
or incurred in connection therewith; and if any judgment shall be rendered against the College in any
such action or actions, the Contractor, at its own expense, shall satisfy and discharge the same.

PERFORMANCE BONDS:
The successful bidder on this proposal must furnish a performance bond and a labor and material
payment bond made out to Junior College District #525, prepared on an approved form, as security
for the faithful performance of their contract, within ten (10) days of their notification that their bid
has been accepted. The surety thereon must be such surety company or companies as are authorized
and licensed to transact business in the State of Illinois and have an A-XIV best rating. Attorneys in
fact who sign bid bonds must file with each bond a certified copy of their power of attorney to sign
said bonds. The performance bond is an amount equal to one hundred and ten percent (110%) of the
contract sum. Such bonds shall be in force from the date of signing of the contract until one year
after issuing of final certificate of payment. The cost of the bonds shall be included in the bidder’s
proposal.

LAWS AND ORDINANCES:
In execution of the work, the Contractor shall comply with applicable state and local laws, ordinances
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and regulation, the rules and regulations of the Board of Fire Underwriters, and OSHA standards.

SEX OFFENDER REGISTRATION REQUIREMENT NOTIFICATION:

Illinois Compiled Statutes (730 ILCS 150/2) requires that any person who is required by law to
register as a sex offender and who is either a student or an employee at an institution of higher
education, must also register with the police department of the institution they are employed by or
attending. For purposes of this act, a student or employee is defined as anyone working at or
attending the institution for a period of five (5) days or an aggregate period of more than thirty (30)
days during a calendar year. This includes persons operating as or employed by an outside contractor
at the institution. Anyone meeting the above requirements is required to register at the Campus
Police Department located in G1013, within five (5) days of enrolling or becoming employed.
Persons failing to register are subject to criminal prosecution.

DAMAGE AND NEGLIGENCE:
The Contractor agrees to indemnify and save harmless the College and employees from and against
all loss, including costs and attorney’s fees, by reasons or liability imposed by law upon the College
for damages because of bodily injury, including death at any time resulting therefrom, sustained by
any person or persons or on account of damage to property including loss of use thereof as provided
in the General Conditions and Supplementary Conditions.

College shall not be responsible for damages, delays, or failure to perform on its part resulting from
acts or occurrences of force majeure. “Force majeure” means any (a) act of God, landslide, lightning,
earthquake, hurricane, tornado, blizzard, floods and other adverse and inclement weather conditions;
(b) fire, explosion, flood, acts of a public enemy, war, blockade, insurrection, riot or civil
disturbance; (c) labor dispute, strike, work slow down, picketing, primary boycotts, secondary
boycotts or boycotts of any kind and nature, or work stoppages; (d) any law, order, regulation
ordinance, or requirement of any government or legal body or any representative of any such
government or legal body; (e) inability to secure necessary materials, equipment, parts or other
components of the project as a result of transportation difficulties, fuel or energy shortages, or acts or
omission of any common carriers; or (f) any other similar cause or similar event beyond the
reasonable control of College.

INVESTIGATION OF BIDDERS:
The College will make any necessary investigation to determine the ability of the bidder to fulfill the
proposal requirements. Joliet Junior College reserves the right to reject any proposal if it is
determined that the bidder is not properly qualified to carry out the obligation of the contract.

DISCLOSURE:
Vendor shall note any and all relationships that might be a conflict of interest and include such
information with the bid.

APPRENTICESHIP AND TRAINING PROGRAMS:
The bidder and all bidder’s subcontractors must participate in applicable apprenticeship and training
programs approved by and registered with the United States Department of Labor Bureau of
Apprenticeship and Training. The apprenticeship and training programs(s) must be in the same trade
in which the firm shall be performing work on behalf of the College under the Contract. This
provision shall not apply to federally funded construction projects if, in the opinion of College, such
application would jeopardize the receipt or use of federal funds in support of such project.
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A STATEMENT TO THE ABOVE EFFECT HAS BEEN ADDED TO THE BID FORM.
BIDDERS MUST BE A MEMBER OF AN APPROVED APPRENTICESHIP PROGRAM
PRIOR TO BID OPENING ON THE PROJECT. FAILURE TO LIST REQUIRED
INFORMATION MAY RESULT IN DISQUALIFICATION OF BID”.

SUBCONTRACTORS:
Bidders must state on the proposal form all subcontractors he intends to use for this project. Failure
to do so may be cause for rejection of bid.

PREVAILING WAGE RATE:
The successful bidder must pay not less than the prevailing hourly wage rate determined by the
Illinois Department of Labor for the county where the contract is executed and the craft or type of
worker needed to execute the contract. See the prevailing wage scale attached.

If, during the course of work under this contract, the Department of Labor revises the prevailing rate
hourly wages to be paid under this contract for any trade or occupation, Owner, will notify Contractor
and each Subcontractor of the changes in the prevailing rate of hourly wages. Contractor shall have
the sole responsibility and duty to ensure that the revised prevailing rate of hourly wages is paid by
contractor and all Subcontractors to each worker to whom a revised rate is applicable. Revisions to
the prevailing wage as set forth above shall not result in an increase in the Contract Sum.

In compliance with the Office of the Attorney General the following is also required of all bidders:

Payment of Prevailing Wage:

e The Act requires that all laborers, workers and mechanics employed by or on behalf of a
public body in the construction of public works be paid the general prevailing rate of hourly
wages (including allotments for training and approved apprenticeship programs, health and
welfare, insurance, vacation and pension benefits) for work of a similar character in the
locality in which the work is performed. See 820 ILCS 103/3. The Act contains all relevant
definitions, including those for the terms “public body”, “public works” and “general
prevailing rate of hourly wages”, which will assist you in the understanding its requirements
and your responsibilities. See 820 ILCS 130/2.

e The Illinois Department of Labor publishes the current prevailing wage rate. See
http://www.state.il.us/agency/idol/rates/rates.htm. The rate is revised regularly and such
revision takes effect immediately.

Specifications and Contractual Language:

e Public bodies must insert a provision or stipulation requiring the payment of the prevailing
wage rate into every public works resolution or ordinance, call for bids, project specification
and contract. See 820 ILCS 130/4(a).

e Contractors and subcontractors must insert a provision or stipulation regarding the payment of
the prevailing wage rate into every public works project and bid specification, subcontract,
and contractor’s bond. See 820 ILCS 130/4(b), (c).

e Contractors or construction managers who have been awarded public works contracts must
post the relevant prevailing wage rate(s) at a location on the project site that is easily
accessible by workers. See 820 ILCS 130/4(f).

Record-Keeping Responsibilities:
e All contractors and subcontractors must create and keep for at least three years, records of all


http://www.state.il.us/agency/idol/rates/rates.htm
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laborers, mechanics, and other workers employed by them on a public works project. See 820
ILCS 130/5(a) (1).

e These records must include each worker’s name, address, telephone number (if available),
social security number, classification(s), hourly wages paid in each pay period, number of
hours worked each day, and the starting and ending times of each work day. Each contractor
and subcontractor is required to make these records available for inspection by the public
body’s agents or Illinois Department of Labor officials at a reasonable time and place upon
seven business days notice. See 820 ILCS 130/5(a) (1), (b).

Certified Payroll Records:

e A contractor or subcontractor participating in a public works project must also submit a
Certified Payroll the public body every month. This Certified Payroll must consist of a
complete copy of the records required to be kept under Section 5(a)(1) of the Act, discussed
above (with the exception of daily work starting and ending times). See 820 ILCS
130/5(a)(2).

e The monthly Certified Payroll shall also include a statement signed by the contractor or
subcontractor submitting that: (1) the records re true and accurate; (2) the hourly rate paid to
each worker is not less than the general prevailing wage rate required; and (3) the contractor
or subcontractor is aware that filing a Certified Payroll that he or she knows to be false in a
class B misdemeanor. See 820 ILCS 130/5(a)(2).

e The Act requires that a public body shall keep all Certified Payrolls submitted pursuant to the
Act for at least three years. See 820 ILCS 130/5(a)(2). The retention of these monthly
Certified Payroll submissions for three years by public bodies is crucial to the State of
Illinois’ efforts to enforce the Act and will be of particular interest to the Attorney General’s
office in the coming months.

Failure to comply with the Act’s Requirements:

e No public works project may be instituted unless the provisions of the Act have been met.
The Illinois Department of Labor is empowered to sue for injunctive relief against the
awarding of any public works contract, or continuation of work under any such contract, if it
is not in compliance with the Act’s prerequisites. Contracts that are not in compliance with
the Act’s prerequisites are void as against public policy. See 820 ILCS 103/11.

Please note that this is not a complete list of all relevant requirements and prerequisites under
the Act. All contractors and subcontractors rendering services under this contract must
comply with all requirements of the Act, including but not limited to, all wage, notice and
record keeping duties. For a full understanding of all of the Act’s requirements and
prerequisites, as well as the text of the Act and all related regulations, please see the Illinois
Department of Labor’s website at www.state.il.us/agency/idol/laws/Law130.htm.

BLACKOUT PERIOD:
After the College has advertised for bids, no pre-bid vendor shall contact any College officer(s) or
employee(s) involved in the solicitation process, except for interpretation of bid specifications,
clarification of bid submission requirements or any information pertaining to pre-bid conferences.
Such bidders or sub-bidders making such request shall be made in writing at least seven (7) days
prior to the date for receipt of bids. No vendor shall visit or contact any College officers or
employees until after the bids are awarded, except in those instances when site inspection is a
prerequisite for the submission of a bid. During the black-out period, any such visitation, solicitation
or sales call by any representative of a prospective vendor in violation of this provision may cause the
disqualification of such bidder’s response.


http://www.state.il.us/agency/idol/laws/Law130.htm

B24011

BID QUANTITIES:
The College Board will reserve the right to increase or decrease, within reasonable limits, such
quantities as need requires and at the unit price stated.

BID AWARDS:
The successful contractor, and/or any contractor shall not proceed on this bid until it receives a
purchase order from the college. Failure to comply is the risk of that contractor.

TERMINATION OF FUNDING:
JIC’s contractual obligations will be subject to termination and cancellation without penalty,
accelerated payment, or other recoupment mechanism as provided herein in any fiscal year for which
the Illinois General Assembly or other legally applicable funding source fails to make an
appropriation to make payments under the terms of this Contract. In the event of termination for lack
of appropriation, the Vendor shall be paid for services performed under this Contract up to the
effective date of termination. JJC shall give notice of such termination for funding as soon as
practicable after JJC becomes aware of the failure of funding.

CHANGES TO CONTRACT AFTER BID AWARD:
There shall be no deviations from any work without a written change order. All change orders must
be approved by the Director of Business & Auxiliary Services or Vice President of Administrative
Services as well as executed by the successful contractor.

If a change order or aggregate of change orders are 10% or more of the contract price, and such
change orders are not approved, in writing, by either the Director of Business & Auxiliary Services or
Vice President of Administrative Services, the successful contractor shall not be entitled to any type
of compensation for services or materials provided.

GENERAL.:
Joliet Junior College is committed to a policy of non-discrimination on the basis of sex, handicap,
race, color, and national or ethnic origin in the admission, employment, educational programs, and
activities it operates. Inquiries should be addressed to the Director of Human Resources.

The contractor (or vendor) shall agree to save and hold harmless the Joliet Junior College District
#525, the members of its College Board, its agents, servants and employees, from any and all actions
or causes of action, or claim for damages, including the expense of defending suit, arising or growing
out of the performance of, or failure to perform its contract.

The parties to any contract (inclusive of subcontractors) resulting from this bid hereto shall abide by
the requirements of Executive Order 11246, 42 U.S.C. Section 2000d and the regulations thereto, as
may be amended from time to time, the Illinois Human Rights Act, and the Rules and Regulations of
the Illinois Department of Human Rights. Any vendor awarded a contract as a result of this bid must
comply with the Illinois Department of Human Rights Equal Opportunity Act/Rules Sections 750.5
and 5/2-105.

Pursuant to Section 50-80 of the Illinois Procurement Code, each bidder who submits a bid or offer
for a State of Illinois contract under this Code shall have a sexual harassment policy in accordance

with paragraph (4) of subsection (A) of Section 2-105 of the Illinois Human Rights Act. A copy of
the policy shall be provided to the college entering into the contract upon

request.

The Customer reserves the right to request additional information after your proposal has been
submitted.
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Roxanne Venegas
Purchasing Manager

JOLIET JUNIOR COLLEGE
ILLINOIS COMMUNITY COLLEGE DISTRICT #525
(Business & Auxiliary Services)
1215 Houbolt Road
Joliet, Illinois 60431-8938
Telephone: (815) 280-6640
Fax: (815) 280-6631

INFORMATION PERTAINING TO OUR BIDS CAN BE FOUND AT THE FOLLOWING WEBSITE:

http://www.jjc.edu/community/vendors

QUESTIONS PERTAINING TO OUR BIDS CAN BE EMAILED TO:
purchasing@jjc.edu
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SECTION 00 01 15
DRAWING INDEX

1.01 GENERAL

G100 COVER SHEET, GENERAL NOTES, SYMBOLS & DRAWING INDEX
1.02 MECHANICAL

ME310 MECHANICAL & ELECTRICAL PARTIAL FLOOR PLAN

END OF DOCUMENT

PROJECT NO. 23-292-1513
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SECTION 01 30 00
ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Submittals for review, information, and project closeout.
B. Architect/Engineer-provided CAD files.
C. Number of copies of Submittals.
D. Submittal procedures.
1.02 RELATED REQUIREMENTS

A. Section 01 70 00 - Execution and Closeout Requirements: Additional coordination requirements.

B. Section 01 78 00 - Closeout Submittals: Project record documents; operation and maintenance
data; warranties and bonds.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 SUBMITTALS FOR REVIEW

A. When the following are specified in individual sections, submit them for review:
1. Product data.
2. Shop drawings.

B. Submit to Architect/Engineer for review for the limited purpose of checking for conformance with
information given and the design concept expressed in the contract documents.

3.02 SUBMITTALS FOR INFORMATION

A. When the following are specified in individual sections, submit them for information:
Design data.

Certificates.

Test reports.

Inspection reports.

Manufacturer's instructions.

Manufacturer's field reports.

Other types indicated.

Nooakwh =

B. Submit for Architect/Engineer's knowledge as contract administrator or for Owner.
3.03 SUBMITTALS FOR PROJECT CLOSEOUT

A. Submit Correction Punch List for Substantial Completion.

B. Submit Final Correction Punch List for Substantial Completion.

C. When the following are specified in individual sections, submit them at Project Closeout:
1. Project record documents.
2. Operation and maintenance data.

PROJECT NO. 23-292-1513 SECTION 0130 00
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3. Warranties.
4. Bonds.
5. Other types as indicated.

D. Submit for Owner's benefit during and after Project completion.
3.04 ARCHITECT/ENGINEER-PROVIDED CAD FILES

A. After the execution of the Contract, Architect/Engineer will provide, free of charge, upon receipt of a
properly completed and signed request utilizing “Electronic Data Transfer Consent Form” at the
end of this Specification Section, CAD files depicting graphic information for the project as follows:
1. Architectural Floor Plans: Column grid, walls, floors, stairs, doors, windows, room numbers,

ceiling grid, mechanical diffusers, plumbing fixtures, sprinkler heads (if depicted in Bid
Documents) and lights.

B. Contractor acknowledges and accepts that the Architectural Floor Plans do not contain structural,
mechanical, electrical, plumbing, fire protection and other building systems information depicted in
the Bidding Documents. Examples of information not contained in these files include, but are not
limited to, title blocks, keynotes, schedules, mechanical ductwork and equipment, electrical device
symbols, circuit numbers and home runs, plumbing equipment, piping runs and riser diagrams, and
architectural/engineering text or details. No other CAD files, data or information will be provided.

C. Only a request from The Contractor will be honored. Subcontractors must obtain the files from the
Contractor.

D. In submitting a request, Contractor acknowledges that:

1. Architect/Engineer bears no responsibility for the data or its transmission,

2. Use of the data by the Contractor or his Subcontractors in no way relieves the Contractor of his
obligations under the Contract,

3. Contractor is solely liable for any and all claims arising from any and all products generated by
the Contractor or its Subcontractors employing the data,

4. Contractor and its Subcontractors have a limited, non-exclusive license to use the data solely in
connection with the Work of the Project.

5. Architect/Engineer retains all rights, including copyright, to the data.

3.05 NUMBER OF COPIES OF SUBMITTALS

A. Documents for Review:

1. Small Size Sheets: Not Larger Than 11 x 17 inches. Submit 2 paper copies, one of which will
be retained by Architect/Engineer. Contractor shall make his own copies from the original
returned by the Architect.

a. Contractor's Option: In lieu of paper copies indicated above, submit in Adobe PDF
electronic file format via email. Architect will return a reviewed copy in Adobe PDF electronic
file format via email. Create PDFs at native size and right-side up; illegible files will be
rejected.

2. Large Size Sheets: Larger Than 11 x17 inches; 36 x 48 inches maximum. Submit 2 paper
copies, one of which will be retained by Architect/Engineer.

a. Contractor's Option: In lieu of paper copies indicated above, submit in Adobe PDF
electronic file format via email. Architect will return a reviewed copy in Adobe PDF electronic
file format via email. Create PDFs at native size and right-side up; illegible files will be
rejected.

PROJECT NO. 23-292-1513 013000-2 SECTION 01 30 00
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B.
C.

Documents for Information: Submit one copy.

Extra Copies at Project Closeout: See Section 01 78 00.

3.06 SUBMITTAL PROCEDURES

A

Product Data Procedures:

1. Submit only information required by individual specification sections.
2. Collect required information into a single submittal.

3. Do not submit (Material) Safety Data Sheets for materials or products.

. Shop Drawing Procedures:

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting the
Contract Documents and coordinating related Work.

2. Generic, non-project specific information submitted as shop drawings do not meet the
requirements for shop drawings.

C. Transmit each Submittal with a copy of approved Submittal form.
D. Transmit each Submittal with AIA Form G810.

E. Sequentially number the transmittal form. Revise Submittals with original number and a sequential

alphabetic suffix.

. ldentify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and

specification section number, as appropriate on each copy.

. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of

Products required, field dimensions, adjacent construction Work, and coordination of information is
in accordance with the requirements of the Work and Contract Documents.

. Deliver Submittals to Architect/Engineer at business address.

Schedule Submittals to expedite the Project, and coordinate submission of related items.
For each Submittal for review, allow 20 days excluding delivery time to and from the Contractor.

Clearly identify variations from the Contract Documents. Regardless of the type of variation,
Contractor is solely responsible for errors in the field that arise from Submittal variations from the
requirements of the Contract Documents if those variations were not expressly noted to specifically
identify for and describe to the reviewer the nature of the variation from the Contract Documents.

Identify variations from Contract Documents and Product or system limitations that may be
detrimental to successful performance of the completed Work.

. Correlate submitted items with specified products; clearly indicate the specified product that

corresponds to each submitted item.

. When options or optional features available for a Product are indicated in a Submittal, and

selections for those options/features are indicated in the Contract Documents, identify on the
Submittal the selection indicated in the Contract Documents.

. Provide space for Contractor and Architect/Engineer review stamps.

PROJECT NO. 23-292-1513 SECTION 0130 00
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P. When revised for resubmission, using clouds, highlights or other means acceptable to the
Architect, identify all changes made since previous submission. Resubmittals that do not clearly
identify all changes may be delayed and/or returned to the Contractor unrevised.

Q. The Contractor is entitled to 1 Resubmittal of any Shop Drawing, Product Data, or Closeout
Submittal item rejected by the Architect or returned by the Architect for further action. Thereafter,
the Contractor shall pay the cost of all further Architect's reviews of Shop Drawing, Product Data or
Closeout Submittal, at a rate of $200.00/hour. Cost of such further reviews will be deducted from
the Contract Sum by Change Order.

R. Distribute reviewed Submittals as appropriate. Instruct parties to promptly report any inability to
comply with requirements.

S. Submittals not requested will not be recognized or processed.

T. Submittal reviews may be delayed and/or Submittals may be returned unrevised for any of the
following reasons:
1. Submittals submitted outside the scheduled dates of the Submittal Schedule.
2. Submittals are incomplete or are missing information.
3. Submittals are not submitted in accordance with procedures outlined in this Section (i.e. spec
Section number not indicated, missing Contractor's review stamp, submitted items not
correlated with specified products).

END OF SECTION

PROJECT NO. 23-292-1513 0130 00- 4 SECTION 01 30 00
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Kluber

Architects + Engineers www.kluberinc.com

ELECTRONIC DATA TRANSFER CONSENT FORM

Project Name: BUILDING ‘A’ - TESTING AREA HVAC
1215 HOUBOLT ROAD
JOLIET, ILLINOIS 60431

Project No.: 23-292-1513
Owner: JOLIET JUNIOR COLLEGE
Your Work:

KLUBER, INC. (hereinafter referred to as “Kluber”) an lllinois corporation, is providing electronic data to you solely at your
request and for your convenience. By accepting and opening any of the electronic data files, you agree that Kluber bears no
liability for the data or its transmission to you and that you are solely liable for any and all claims referring or relating to any and
all products you, or your Subcontractors, may generate with the data.

You acknowledge that you have a limited non-exclusive license to use the information solely in connection with your work on the
project captioned above, and that Kluber retains all rights, including copyright, to the data.

Acknowledged by:

(Printed Name) (Signature)

Company:

Date: Email:

Architectural Floor Plans are transmitted for the contractors’ use as backgrounds for shop drawings and as-built drawings, and,
as such, contain graphic information for column grid, walls, floors, stairs, doors, windows, room numbers, ceiling grid, lights,
diffusers and sprinkler heads where indicated on Bid Documents. Plans do not contain title blocks, keynotes, schedules,
mechanical ductwork and equipment, electrical device symbols, circuit numbers and home runs, plumbing equipment, piping
runs and riser diagrams, and architectural/engineering text and details. Plans depict entire floors and are not formatted, partial
plans as depicted in the Bidding Documents. Files are provided in R2013 .DWG format.)

Bloomington Office Aurora Office

2401 East Washington Street 41 West Benton Street
Bloomington, lllinois 61704 Aurora, lllinois 60506
309.430.6460 630.406.1213 20
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SECTION 01 41 00
REGULATORY REQUIREMENTS

PART1 GENERAL
1.01 SECTION INCLUDES
A. General.
B. Definitions.
C. Quality Assurance.
D. Regulatory Requirements.
1.02 RELATED SECTIONS
A. Section 01 42 00 - References.
1.03 GENERAL
A. Comply with all applicable laws, rules, regulations, codes and ordinances.

B. If the Contractor observes that the Contract Documents may be at variance with specified codes,
notify the Architect/Engineer immediately. Architect/Engineer shall issue all changes in accordance
with the General Conditions.

C. It shall not be the Contractor's primary responsibility to make certain that the Contract Documents
are in accordance with all applicable laws, rules and regulations, however, when the Contractor
performs work knowing or having reason to know that the work in question is contrary to applicable
laws, rules, and regulations, and fails to notify the Architect/Engineer, the Contractor shall pay all
costs arising therefrom.

1.04 DEFINITIONS

A. Definitions:
1. Codes: Codes are statutory requirements, rules or regulations of governmental entities.
2. Standards: Standards are requirements that have been established as accepted criteria, set
general consent.

1.05 QUALITY ASSURANCE

A. The Architect/Engineer has designed the project to applicable code requirements and has copies
of said codes available for the Contractor's inspection.

B. The Contractor shall:
1. Ensure that copies of codes and standards referenced herein or specified in individual
specifications sections are available to Contractor's personnel, agents, and Sub-Contractors.
2. Ensure that Contractor's personnel, agents, and Sub-Contractors are familiar with the
workmanship and requirements of applicable codes and standards.

1.06 REGULATORY REQUIREMENTS

A. Source and Requirements: Verify amendments with local code officials.
1. lllinois Community College Board code requirements:
a. ICC International Building Code, 2018 Edition.

PROJECT NO. 23-292-1513 014100~ 1 SECTION 014100
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b. ICC International Mechanical Code, 2018 Edition.
c. National Electrical Code, 2020 Edition.
d. NFPA No. 101 - Life Safety Code, 2018 Edition.
2. State code requirements:
a. llinois Department of Public Health (IDPH):
1) lllinois Plumbing Code (lllinois Administrative Code, Title 77, Chapter I, Subchapter r,
Part 890).
b. lllinois Environmental Protection Agency (IEPA):
1) Air-Pollution Standards.
2) Noise Pollution Standards.
3) Water Pollution Standards.
4) Public Water Supplies
5) Solid Waste Standards.
c. lllinois State Fire Marshal (OSFM):
1) Boiler & Pressure Vessel Safety Code (lllinois Administrative Code, Title 44, Chapter |,
Part 120).
2) lllinois Rules & Regulations for Fire Prevention & Safety (lllinois Administrative Code
100).
3. Information and Requirements for Utility Services: Local utility companies.

PART 2 PRODUCTS - NOT USED
PART3 EXECUTION - NOT USED
END OF SECTION

PROJECT NO. 23-292-1513 014100-2 SECTION 014100
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SECTION 01 42 00
REFERENCES

PART 1 GENERAL
1.01 SECTION INCLUDES

A
B.
C.
D.
E.
F.

Drawing symbols, abbreviations and acronyms.

Definitions of terms used throughout the Contract Documents.
Explanation of specification format and content.
Requirements relating to referenced standards.

Applicability of referenced standards.

List of industry organizations and certain of their respective documents.

1.02 DRAWING SYMBOLS AND CONVENTIONS

A

B.

Abbreviations and graphic symbols are defined on the General Notes, Symbols & Abbreviations
sheet of the drawings.

Generally, symbols used on the mechanical and electrical drawings conform to those
recommended by ASHRAE, though, where appropriate, these symbols are supplemented by more
specific symbols as recommended by ASME, ASPE, or the IEEE.

1.03 DEFINITIONS

A

Where the terms "indicated", "noted", "scheduled", "shown", or "specified" are used it is to help
locate the reference; no limitation on location is intended except as specifically noted.

Where the terms "directed”, "requested”, "authorized", "approved", are used as in "directed by the
Architect/Engineer", no implied meaning shall be construed to extend the Architect/Engineer's
responsibilities into the Contractor's purview of construction supervision.

. Where the term "approved" is used in conjunction with the Architect/Engineer's action on

submittals, requests or applications it is limited to the duties of the Architect/Engineer as described
in the Agreement, and the General and Supplemental Conditions of the Contract. Such use of the
term "approval" shall not limit or release the Contractor from his responsibility to fulfill Contract
requirements.

. Where the term "regulations" is used it means all applicable statutes, laws, ordinances, and orders

issued by authorities having jurisdiction, as well as construction industry standards, rules, or
conventions that address performance of the Work.

. Where the term "furnish" is used it means supply, deliver, and unload to the construction site ready

for assembly and incorporation into the Work.

. Where the term "install" is used it is meant to describe operations at the job site to include

unloading, assembling, placing, anchoring, finishing, protecting, cleaning and all other similar
operations required to fully incorporate an item into the Work.

. Where the term “provide” is used it means “furnish and install” as defined above.

PROJECT NO. 23-292-1513 SECTION 0142 00
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H.

The "Project Site" is the space available to the Contractor for performance of construction
activities. The Project Site may be for the exclusive use of the Contractor and his activities or may
be used in conjunction with others with others performing other construction or related activities on
the Project. The Extent of the Project Site is indicated on the Drawings.

1.04 SPECIFICATION FORMAT AND CONTENT

A

These Specifications are based on the Construction Specification Institute's 49 Division format and
numbering system.

. Language used in the Specifications and other Contract Documents is an abbreviated type. Implied

words and meanings will be appropriately interpreted.

Requirements expressed in imperative and streamlined language are to be performed by the

Contractor. At certain locations in the text, subjective language may be used to describe

responsibilities that must be fulfilled indirectly by the Contractor or others.

1. Whenever a colon (:) is used within a sentence or phrase, it shall be construed to mean the
words "shall be".

. Use of certain terms such as "carpentry" is not intended to imply that certain activities must be

performed by accredited or unionized individuals of a corresponding generic name. The
Specifications do, however, require that certain construction activities shall be performed by
specialists who are recognized experts in the operations to be performed. Specialists shall be used
for said activities, however the final responsibility for fulfilling the requirements of the Contract
remains the Contractor's.

1.05 QUALITY ASSURANCE

A

For products or workmanship specified by reference to a document or documents not included in
the Project Manual, also referred to as reference standards, comply with requirements of the
standard, except when more rigid requirements are specified or are required by applicable codes.

. Conform to reference standard of date of issue specified in this section, except where a specific

date is established by applicable code.

C. Obtain copies of standards when required by the Contract Documents.

Maintain copy at project site during submittals, planning, and progress of the specific work, until
Substantial Completion.

Should specified reference standards conflict with Contract Documents, request clarification from
the Architect/Engineer before proceeding.

. Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor those

of the Architect/Engineer shall be altered by the Contract Documents by mention or inference
otherwise in any reference document.

1.06 APPLICABILITY OF INDUSTRY STANDARDS

A

Construction industry standards shall have the same force and effect as if bound or copied directly
in the Contract Documents, except where more stringent requirements are specified. All such
applicable standards are made a part of the Contract Documents by reference.

PROJECT NO. 23-292-1513 SECTION 0142 00
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1. Where compliance with two or more standards are referenced and conflicting requirements for
quality or quantities occur, comply with the more stringent requirements. Refer questions
regarding apparently conflicting standards to the Architect for a decision before proceeding.

2. The standard of quality or quantity levels specified, shown, or referenced shall be the minimum
to be provided or performed. Refer questions regarding standards of minimum quality or
quantity to the Architect before proceeding.

1.07 CONSTRUCTION INDUSTRY ORGANIZATIONS AND DOCUMENTS
A. AA -- ALUMINUM ASSOCIATION, INC.
B. AABC -- ASSOCIATED AIR BALANCE COUNCIL
C. ACI -- AMERICAN CONCRETE INSTITUTE INTERNATIONAL
D. AISC -- AMERICAN INSTITUTE OF STEEL CONSTRUCTION, INC.
E. ANSI-- AMERICAN NATIONAL STANDARDS INSTITUTE

F

. ASHRAE -- AMERICAN SOCIETY OF HEATING, REFRIGERATING AND AIR-CONDITIONING
ENGINEERS, INC.

. ASME -- THE AMERICAN SOCIETY OF MECHANICAL ENGINEERS
H. ASTM -- AMERICAN SOCIETY FOR TESTING AND MATERIALS

AWS -- AMERICAN WELDING SOCIETY

CPSC -- CONSUMER PRODUCTS SAFETY COMMISSION

FM -- FACTORY MUTUAL RESEARCH CORPORATION

ICC -- INTERNATIONAL CODE COUNCIL, INC.
. IEEE -- INSTITUTE OF ELECTRICAL AND ELECTRONIC ENGINEERS
. 1SO -- INTERNATIONAL STANDARDS ORGANIZATION

. MSS -- MANUFACTURERS STANDARDIZATION SOCIETY OF THE VALVE AND FITTINGS
INDUSTRY, INC.

NAAMM -- THE NATIONAL ASSOCIATION OF ARCHITECTURAL METAL MANUFACTURERS
. NAIMA -- NORTH AMERICAN INSULATION MANUFACTURERS ASSOCIATION
. NCMA -- NATIONAL CONCRETE MASONRY ASSOCIATION
NEBB -- NATIONAL ENVIRONMENTAL BALANCING BUREAU
NEMA -- NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION
. NFPA -- NATIONAL FIRE PROTECTION ASSOCIATION
NRCA -- NATIONAL ROOFING CONTRACTORS ASSOCIATION

W. SMACNA -- SHEET METAL AND AIR CONDITIONING CONTRACTORS' NATIONAL
ASSOCIATION, INC.

X. SSPC -- THE SOCIETY FOR PROTECTIVE COATINGS

@
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Y. SWRI -- SEALANT, WATERPROOFING AND RESTORATION INSTITUTE
Z. UL -- UNDERWRITERS LABORATORIES INC.

AA. USG -- UNITED STATES GYPSUM
1. USG (HB) - Gypsum Construction Handbook; Seventh Edition.

1.08 UNITED STATES GOVERNMENT AND RELATED AGENCIES/DOCUMENTS
A. CFR -- CODE OF FEDERAL REGULATIONS
B. CPSC -- CONSUMER PRODUCTS SAFETY COMMISSION
C. EPA -- ENVIRONMENTAL PROTECTION AGENCY
D. FS -- FEDERAL SPECIFICATIONS AND STANDARDS (General Services Administration)
E. GSA -- U.S. GENERAL SERVICES ADMINISTRATION
1.09 STATE GOVERNMENT AND RELATED AGENCIES/DOCUMENTS
A. CDB -- ILLINOIS CAPITAL DEVELOPMENT BOARD
B. IDOL -- ILLINOIS DEPARTMENT OF LABOR
C. IDPH -- ILLINOIS DEPARTMENT OF PUBLIC HEALTH
D. IEPA -- ILLINOIS ENVIRONMENTAL PROTECTION AGENCY
E. OSFM -- OFFICE OF THE ILLINOIS STATE FIRE MARSHAL.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
END OF SECTION
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SECTION 01 60 00
PRODUCT REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. General product requirements.

B. Transportation, handling, storage and protection.

C. Product option requirements.

D. Maintenance materials, including extra materials, spare parts, tools, and software.
1.02 SUBMITTALS

A. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to
identify applicable products, models, options, and other data. Supplement manufacturers' standard
data to provide information specific to this Project.

B. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

PART 2 PRODUCTS

2.01 NEW PRODUCTS
A. Provide new products unless specifically required or permitted by the Contract Documents.
B. Designed, manufactured, and tested in accordance with industry standards.

2.02 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers: Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit a request for substitution for any manufacturer not named.

2.03 MAINTENANCE MATERIALS

A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in
individual specification sections.

B. Deliver to Project site and place in location directed by Owner's representative; obtain Owner's
signature on receipt for delivery prior to final payment. Submit signed receipts with Closeout

Submittals.
PROJECT NO. 23-292-1513 016000 - 1 SECTION 016000
Copyright 2024 by KLUBER, INC.; All Rights Reserved Product Requirements

27



B24011

PART 3 EXECUTION
3.01 TRANSPORTATION AND HANDLING

A.

Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

If special precautions are required, attach instructions prominently and legibly on outside of
packaging.

. Coordinate schedule of product delivery to designated prepared areas in order to minimize site

storage time and potential damage to stored materials.

. Transport and handle products in accordance with manufacturer's instructions.

E. Transport materials in covered trucks to prevent contamination of product and littering of

G.

H.

surrounding areas.

. Promptly inspect shipments to ensure that products comply with requirements, quantities are

correct, and products are undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement,
or damage, and to minimize handling.

Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.02 STORAGE AND PROTECTION

A

Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

Store and protect products in accordance with manufacturers' instructions.

C. Store with seals and labels intact and legible.

D. Store sensitive products in weather tight, climate controlled, enclosures in an environment

favorable to product.

E. For exterior storage of fabricated products, place on sloped supports above ground.

F. Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

G. Comply with manufacturer's warranty conditions, if any.

H. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

| Prevent contact with material that may cause corrosion, discoloration, or staining.

J. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement,
or damage.

PROJECT NO. 23-292-1513 016000-2 SECTION 01 60 00
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K. Arrange storage of products to permit access for inspection. Periodically inspect to verify products
are undamaged and are maintained in acceptable condition.

END OF SECTION
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Kluber

Architects + Engineers www_.kluberinc.com

SUBSTITUTION REQUEST FORM
PROJECT: 1513 — JOLIET JUNIOR COLLEGE - BUILDING ‘A’ TESTING AREA HVAC

SPECIFIED ITEM:

Specification Section Page Paragraph Description
The undersigned requests consideration of the following:

PROPOSED SUBSTITUTION:

Attached data includes project description, specifications, drawings, photographs, performance and test data
adequate for evaluation of the request; applicable portions of the data are clearly identified.

Attached data also includes a description of changes to the Contract Documents which the proposed substitution will
require for its proper installation.

The undersigned certifies that the following paragraphs, unless modified by attachments, are correct:

1. The proposed substitution does not affect dimensions shown on drawings.

2. The undersigned will pay for changes to the building design, including engineering design, detailing, and
construction costs caused by the requested substitution.

3. The proposed substitution will have no adverse effect on other trades, the construction schedule, or
specified warranty requirements.

4. Maintenance and service parts will be locally available for the proposed substitution.

The undersigned further states that the function, appearance, and quality of the proposed substitution are equivalent
or superior to the specified item.

For Use By The Architect/Engineer:
Printed Name
O Accepted O Accepted As Noted
Signature Date
O Not Accepted [ Received Too Late
Firm
By:
Telephone
Date:
Email
Remarks:
Attachments (list):
Bloomington Office Aurora Office
2401 East Washington Street 41 West Benton Street
Bloomington, lllinois 61704 Aurora, lllinois 60506

309.430.6460 630.406.1213 30
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SECTION 01 70 00
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Examination, preparation, and general installation procedures.

B. Requirements for alterations work, including selective demolition, except removal, disposal, and/or
remediation of hazardous materials and toxic substances.

Cutting and patching.
Cleaning and protection.
Starting of systems and equipment.

Demonstration and instruction of Owner personnel.

@ m m o O

. Closeout procedures, including Contractor's Correction Punch List, except payment procedures.
1.02 RELATED REQUIREMENTS

A. Section 01 78 00 - Closeout Submittals: Project record documents, operation and maintenance
data, warranties .

B. Section 01 79 00 - Demonstration and Training: Demonstration of products and systems to be
commissioned and where indicated in specific specification sections.

1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Cutting and Patching: Submit written request in advance of cutting or alteration that affects:
1. Structural integrity of any element of Project.
2. Integrity of weather exposed or moisture resistant element.
3. Efficiency, maintenance, or safety of any operational element.
4. Visual qualities of sight exposed elements.
5. Work of Owner or separate Contractor.

1.04 PROJECT CONDITIONS

A. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent
accumulation of dust, fumes, vapors, or gases.

B. Dust Control: Execute work by methods to minimize raising dust from construction operations.
Provide positive means to prevent air-borne dust from dispersing into atmosphere and over
adjacent property.
1. Provide dust-proof barriers between construction areas and areas continuing to be occupied by
Owner.

C. Noise Control: Provide methods, means, and facilities to minimize noise produced by construction
operations.

D. Pest and Rodent Control: Provide methods, means, and facilities to prevent pests and insects
from damaging the work.

PROJECT NO. 23-292-1513 017000-1 SECTION 0170 00
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E.

F.

Rodent Control: Provide methods, means, and facilities to prevent rodents from accessing or
invading premises.

Pollution Control: Provide methods, means, and facilities to prevent contamination of soil, water,
and atmosphere from discharge of noxious, toxic substances, and pollutants produced by
construction operations. Comply with federal, state, and local regulations.

1.05 COORDINATION

A

F.
G.

Coordinate scheduling, submittals, and work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements, with
provisions for accommodating items installed later.

Notify affected utility companies and comply with their requirements.

Verify that utility requirements and characteristics of new operating equipment are compatible with
building utilities. Coordinate work of various sections having interdependent responsibilities for
installing, connecting to, and placing in service, such equipment.

Coordinate space requirements, supports, and installation of mechanical and electrical work that
are indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit,
as closely as practicable; place runs parallel with lines of building. Utilize spaces efficiently to
maximize accessibility for other installations, for maintenance, and for repairs.

In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction. Coordinate locations of fixtures and outlets with finish elements.

Coordinate completion and clean-up of work of separate sections.

After Owner occupancy of premises, coordinate access to site for correction of defective work and
work not in accordance with Contract Documents, to minimize disruption of Owner's activities.

PART 2 PRODUCTS
2.01 PATCHING MATERIALS

A

B.

New Materials: As specified in product sections; match existing products and work for patching
and extending work.

Type and Quality of Existing Products: Determine by inspecting and testing products where
necessary, referring to existing work as a standard.

PART 3 EXECUTION
3.01 EXAMINATION

A

Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.

D. Take field measurements before confirming product orders or beginning fabrication, to minimize

waste due to over-ordering or misfabrication.

PROJECT NO. 23-292-1513 SECTION 0170 00
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E.

Verify that utility services are available, of the correct characteristics, and in the correct locations.

F. Prior to Cutting: Examine existing conditions prior to commencing work, including elements subject

to damage or movement during cutting and patching. After uncovering existing work, assess
conditions affecting performance of work. Beginning of cutting or patching means acceptance of
existing conditions.

3.02 PREPARATION

A
B.
C.

Clean substrate surfaces prior to applying next material or substance.
Seal cracks or openings of substrate prior to applying next material or substance.

Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to
applying any new material or substance in contact or bond.

3.03 GENERAL INSTALLATION REQUIREMENTS

A

Install products as specified in individual sections, in accordance with manufacturer's instructions
and recommendations, and so as to avoid waste due to necessity for replacement.

Make vertical elements plumb and horizontal elements level, unless otherwise indicated.

Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and horizontal
lines, unless otherwise indicated.

Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.

E. Make neat transitions between different surfaces, maintaining texture and appearance.
3.04 ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual field observation and
existing record documents only.

1. Verify that construction and utility arrangements are as indicated.

2. Report discrepancies to Architect/Engineer before disturbing existing installation.

3. Beginning of alterations work constitutes acceptance of existing conditions.

B. Keep areas in which alterations are being conducted separated from other areas that are still
occupied.

C. Maintain weatherproof exterior building enclosure except for interruptions required for replacement
or modifications; take care to prevent water and humidity damage.

1. Where openings in exterior enclosure exist, provide construction to make exterior enclosure
weatherproof.

2. Insulate existing ducts or pipes that are exposed to outdoor ambient temperatures by alterations
work.

D. Remove existing work as indicated and as required to accomplish new work.

1. Remove items indicated on Drawings.

2. Relocate items indicated on Drawings.

3. Where new surface finishes are to be applied to existing work, perform removals, patch, and
prepare existing surfaces as required to receive new finish; remove existing finish if necessary
for successful application of new finish.

PROJECT NO. 23-292-1513 SECTION 01 70 00
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4. Where new surface finishes are not specified or indicated, patch holes and damaged surfaces
to match adjacent finished surfaces as closely as possible.

E. Services (Including but not limited to HVAC and Electrical): Remove, relocate, and extend existing
systems to accommodate new construction.

1. Maintain existing active systems that are to remain in operation; maintain access to equipment
and operational components; if necessary, modify installation to allow access or provide access
panel.

2. Where existing systems or equipment are not active and Contract Documents require
reactivation, put back into operational condition; repair supply, distribution, and equipment as
required.

3. Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready for
service.

a. Disable existing systems only to make switchovers and connections; minimize duration of
outages.
b. Provide temporary connections as required to maintain existing systems in service.

4. Verify that abandoned services serve only abandoned facilities.

5. Remove abandoned pipe, ducts, conduits, and equipment; remove back to source of supply
where possible, otherwise cap stub and tag with identification; patch holes left by removal using
materials specified for new construction.

F. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.

G. Adapt existing work to fit new work: Make as neat and smooth transition as possible.

H. Patching: Where the existing surface is not indicated to be refinished, patch to match the surface
finish that existed prior to cutting. Where the surface is indicated to be refinished, patch so that the
substrate is ready for the new finish.

| Refinish existing surfaces as indicated:
1. Where rooms or spaces are indicated to be refinished, refinish all visible existing surfaces to
remain to the specified condition for each material, with a neat transition to adjacent finishes.
2. If mechanical or electrical work is exposed accidentally during the work, re-cover and refinish to
match.

J. Remove demolition debris and abandoned items from alterations areas and dispose of off-site; do
not burn or bury.

K. Do not begin new construction in alterations areas before demolition is complete.
L. Comply with all other applicable requirements of this section.

3.05 CUTTING AND PATCHING
A. Whenever possible, execute the work by methods that avoid cutting or patching.
B. See Alterations article above for additional requirements.

C. Perform whatever cutting and patching is necessary to:

PROJECT NO. 23-292-1513 017000-4 SECTION 0170 00
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Complete the work.

Fit products together to integrate with other work.

Provide openings for penetration of mechanical, electrical, and other services.
Match work that has been cut to adjacent work.

Repair areas adjacent to cuts to required condition.

Repair new work damaged by subsequent work.

Remove samples of installed work for testing when requested.

Remove and replace defective and non-conforming work.
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D. Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing. In existing work, minimize damage and restore to
original condition.

E. Employ original installer to perform cutting for weather exposed and moisture resistant elements,
and sight exposed surfaces.

F. Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior
approval.

G. Restore work with new products in accordance with requirements of Contract Documents.
H. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.

|. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids
with fire rated material , to full thickness of the penetrated element.

J. Patching:
1. Finish patched surfaces to match finish that existed prior to patching. On continuous surfaces,
refinish to nearest intersection or natural break. For an assembly, refinish entire unit.
2. Match color, texture, and appearance.
3. Repair patched surfaces that are damaged, lifted, discolored, or showing other imperfections
due to patching work. If defects are due to condition of substrate, repair substrate prior to
repairing finish.

3.06 PROTECTION OF INSTALLED WORK
A. Protect installed work from damage by construction operations.
B. Provide special protection where specified in individual specification sections.

C. Provide temporary and removable protection for installed products. Control activity in immediate
work area to prevent damage.

D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.

E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement of
heavy objects, by protecting with durable sheet materials.

F. Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is necessary,
obtain recommendations for protection from waterproofing or roofing material manufacturer.

G. Remove protective coverings when no longer needed; reuse or recycle coverings if possible.
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3.07 SYSTEM STARTUP

A
B.

Coordinate schedule for start-up of various equipment and systems.

Verify that each piece of equipment or system has been checked for proper lubrication, drive
rotation, belt tension, control sequence, and for conditions that may cause damage.

Verify tests, meter readings, and specified electrical characteristics agree with those required by
the equipment or system manufacturer.

Verify that wiring and support components for equipment are complete and tested.

E. Execute start-up under supervision of applicable Contractor personnel and manufacturer's

representative in accordance with manufacturers' instructions.

. Submit a written report that equipment or system has been properly installed and is functioning

correctly.

3.08 DEMONSTRATION AND INSTRUCTION

A

See Section 01 79 00 - Demonstration and Training.

3.09 ADJUSTING

A

Adjust operating products and equipment to ensure smooth and unhindered operation.

3.10 FINAL CLEANING

A

Execute final cleaning prior to final project assessment.
1. Clean areas to be occupied by Owner prior to final completion before Owner occupancy.

B. Use cleaning materials that are nonhazardous.

Remove all labels that are not permanent. Do not paint or otherwise cover fire test labels or
nameplates on mechanical and electrical equipment.

Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.

Clean debris from roofs.

in legal manner; do not burn or bury.

3.11 CLOSEOUT PROCEDURES

A.

See Section 01 77 00 for additional requirements.

B. Make submittals that are required by governing or other authorities.

PROJECT NO. 23-292-1513
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Accompany Project Coordinator on preliminary inspection to determine items to be listed for
completion or correction in the Contractor's Correction Punch List for Contractor's Notice of
Substantial Completion.

Notify Architect/Engineer when work is considered ready for Architect/Engineer's Substantial
Completion inspection.
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E. Submit written certification containing Contractor's Correction Punch List, that Contract Documents
have been reviewed, work has been inspected, and that work is complete in accordance with
Contract Documents and ready for Architect/Engineer's Substantial Completion inspection.

F. Conduct Substantial Completion inspection and create Final Correction Punch List containing
Architect/Engineer's and Contractor's comprehensive list of items identified to be completed or
corrected and submit to Architect/Engineer.

G. Correct items of work listed in Final Correction Punch List and comply with requirements for access
to Owner-occupied areas.

H. Notify Architect/Engineer when work is considered finally complete and ready for
Architect/Engineer's Substantial Completion final inspection.

|. Complete items of work determined by Architect/Engineer listed in executed Certificate of
Substantial Completion.

END OF SECTION
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SECTION 01 77 00
CLOSEOUT PROCEDURES

PART1 GENERAL
1.01 SECTION INCLUDES:
A. Substantial Completion Procedures.
B. Final Completion Procedures.
1.02 RELATED REQUIREMENTS:
A. Section 01 78 00 - Closeout Submittals.
1.03 SUBSTANTIAL COMPLETION PROCEDURES

A. Substantial Completion Procedures:

1. When the Work or a portion of the Work is considered to be substantially complete, the
Contractor inspects the project and prepares a comprehensive list of outstanding items to be
completed or corrected, Initial Punch List.

2. Contractor submits notice of Substantial Completion.

Contractor completes items on the Initial Punch List.
4. Architect/Engineer inspects the project to verify substantial completion and prepares a Final

Punch List.

5. Architect/Engineer prepares Certificate of Substantial Completion, acceptance is required by

Owner and Contractor.

1.04 FINAL COMPLETION PROCEDURES

A. Final Completion Procedures:
1. When items on Initial and Final Punch Lists are complete, the Contractor submits notice of final
completion and final application for payment.
2. Contractor submits Final Closeout Submittals as specified in Section 01 78 00.
3. Architect inspects project and verifies the Work is acceptable and conforms with the Contract
Documents.
4. Architect processes final application for payment and closeout submittals.

1.05 CORRECTION PERIOD

A. Correction Period commences on the date of Substantial Completion and expires one year from
that date.

B. Owner: document non-conforming or defective work over course of Correction Period. Notify
Contractor in writing of nonconforming or defective work. Copy Architect/Engineer.
1. Life safety issues requiring immediate corrective work: Contact Contractor for action.

PART2 PRODUCTS - NOT USED.
PART 3 EXECUTION - NOT USED.

w

END OF SECTION
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SECTION 01 78 00
CLOSEOUT SUBMITTALS

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Project Record Documents.
B. Operation and Maintenance Data.
C. Warranties and bonds.

1.02 RELATED REQUIREMENTS

A. Section 01 30 00 - Administrative Requirements: Submittals procedures, shop drawings, product
data, and samples.

B. Section 01 70 00 - Execution and Closeout Requirements: Contract closeout procedures.
C. Individual Product Sections: Specific requirements for operation and maintenance data.
D. Individual Product Sections: Warranties required for specific products or Work.

1.03 SUBMITTALS

A. Project Record Documents: Submit documents to Architect/Engineer with claim for final
Application for Payment.

B. Operation and Maintenance Data:

1. Submit preliminary draft or proposed formats and outlines of contents before start of Work.
Architect/Engineer will review draft and return with comments.

2. For equipment, or component parts of equipment put into service during construction and
operated by Owner, submit completed documents within ten days after acceptance.

3. Submit completed documents 15 days prior to final inspection. This copy will be reviewed and
returned after final inspection, with Architect/Engineer comments. Revise content as required
prior to final submission.

4. Submit revised final documents in final in PDF file format on USB flash drive form within 10
days after final inspection.

C. Warranties and Bonds:

1. For equipment or component parts of equipment put into service during construction with
Owner's permission, submit documents within 10 days after acceptance.

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final
Application for Payment.

3. For items of Work for which acceptance is delayed beyond Date of Substantial Completion,
submit within 10 days after acceptance, listing the date of acceptance as the beginning of the
warranty period.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
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Copyright 2024 by KLUBER, INC.; All Rights Reserved Closeout Submittals

39



B24011

m o o @

I i

Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.

Reviewed shop drawings, product data, and samples.
Manufacturer's instruction for assembly, installation, and adjusting.

Ensure entries are complete and accurate, enabling future reference by Owner.

Store record documents separate from documents used for construction.

Record information concurrent with construction progress.

Specifications: Legibly mark and record at each product section description of actual products
installed, including the following:

1.
2.
3.

. Record Drawings and Shop Drawings: Legibly mark each item to record actual construction

Manufacturer's name and product model and number.
Product substitutions or alternates utilized.
Changes made by Addenda and modifications.

including:

1.
2.

3.

4.
5.

Measured depths of foundations in relation to finish first floor datum.

Measured horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements.

Measured locations of internal utilities and appurtenances concealed in construction, referenced
to visible and accessible features of the Work.

Field changes of dimension and detail.

Details not on original Contract drawings.

3.02 OPERATION AND MAINTENANCE DATA

A.

Source Data: For each product or system, list names, addresses and telephone numbers of
Subcontractors and suppliers, including local source of supplies and replacement parts.

Product Data: Mark each sheet to clearly identify specific products and component parts, and data
applicable to installation. Delete inapplicable information.

Drawings: Supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams. Do not use Project Record Documents as
maintenance drawings.

. Typed Text: As required to supplement product data. Provide logical sequence of instructions for

each procedure, incorporating manufacturer's instructions.
3.03 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES
A. For Each Product, Applied Material, and Finish:

1.
2.

Product data, with catalog number, size, composition, and color and texture designations.
Information for re-ordering custom manufactured products.

B. Instructions for Care and Maintenance: Manufacturer's recommendations for cleaning agents and
methods, precautions against detrimental cleaning agents and methods, and recommended
schedule for cleaning and maintenance.

PROJECT NO. 23-292-1513 SECTION 0178 00
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Moisture protection and weather-exposed products: Include product data listing applicable
reference standards, chemical composition, and details of installation. Provide recommendations
for inspections, maintenance, and repair.

Additional information as specified in individual product specification sections.

E. Where additional instructions are required, beyond the manufacturer's standard printed

instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

3.04 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS

A

For Each Item of Equipment and Each System:

1. Description of unit or system, and component parts.

2. ldentify function, normal operating characteristics, and limiting conditions.
3. Include performance curves, with engineering data and tests.

4. Complete nomenclature and model number of replaceable parts.

Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

Panelboard Circuit Directories: Provide electrical service characteristics, controls, and
communications; typed.

Include color coded wiring diagrams as installed.

E. Operating Procedures: Include start-up, break-in, and routine normal operating instructions and
sequences. Include regulation, control, stopping, shut-down, and emergency instructions. Include

summer, winter, and any special operating instructions.

. Maintenance Requirements: Include routine procedures and guide for preventative maintenance

and troubleshooting; disassembly, repair, and reassembly instructions; and alignment, adjusting,
balancing, and checking instructions.

. Provide servicing and lubrication schedule, and list of lubricants required.

. Include manufacturer's printed operation and maintenance instructions.

Include sequence of operation by controls manufacturer.

Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams required
for maintenance.

Provide control diagrams by controls manufacturer as installed.

L. Provide charts of valve tag numbers, with location and function of each valve, keyed to flow and

N.
0.

PROJECT NO. 23-292-1513

control diagrams.

. Provide list of original manufacturer's spare parts, current prices, and recommended quantities to

be maintained in storage.
Include test and balancing reports.

Additional Requirements: As specified in individual product specification sections.
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3.05 ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS

A

Assemble operation and maintenance data into PDF file "manual” for Owner's personnel use, with
data arranged in the same sequence as, and bookmarked by, the specification sections.

1. Media: USB flash drive of capacity sufficient to store entire PDF file, fragmented.

2. Attach a tag or label flash drive with Project name, date, and the title "O&M Manual".

Where systems involve more than one specification section, provide separate bookmark for each
system.

Prepare instructions and data by personnel experienced in maintenance and operation of
described products.

Prepare data in the form of an instructional manual.

E. Cover Page: Populate the first page of the PDF file with: printed title "OPERATION AND

MAINTENANCE MANUAL,; identify title of Project; identify subject matter of contents.

. Project Directory: Beginning on the second page of the PDF file; provide Title and address of

Project; names, addresses, and telephone numbers of Architect/Engineer, Consultants, Contractor
and subcontractors, with names of responsible parties.

. Table of Contents: List every item identified by a bookmark, using the same identification as in the

title of the bookmark.

. Bookmarks: Bookmark each separate product and system; identify the contents in the title of the

bookmark; on the bookmarked page provide a description of product and major component parts of
equipment.

Content: Manufacturer's printed data, legibly scanned, in color where applicable, at 300 dpi
resolution.

Drawings: Legibly scanned, in color where applicable, at 300 dpi resolution; PDF file page size to
match native sheet size of original drawing.

Arrangement of Contents: Organize each volume in parts as follows:

1. Project Directory.

2. Table of Contents, of all volumes, and of this volume.

3. Operation and Maintenance Data: Arranged by system, then by product category.
. Source data.

. Product data, shop drawings, and other submittals.

. Operation and maintenance data.

. Field quality control data.

. Warranties and bonds.
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3.06 WARRANTIES AND BONDS

A

B.

Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, and
manufacturers, within 10 days after completion of the applicable item of work. Except for items put
into use with Owner's permission, leave date of beginning of time of warranty until Date of
Substantial completion is determined.

Verify that documents are in proper form, contain full information, and are notarized.

PROJECT NO. 23-292-1513 SECTION 0178 00
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C. Co-execute submittals when required.
D. Retain warranties and bonds until time specified for submittal.

E. Include color, 300 dpi resolution scans of each in Operation and Maintenance Manual PDF file,
bookmarked indexed separately in Table of Contents.

F. Manual: Bind original copies of warranties and bonds in commercial quality 8-1/2 by 11 inch three
D side ring binders with durable plastic covers.

G. Cover: ldentify each binder with typed or printed title WARRANTIES AND BONDS, with title of
Project; name, address and telephone number of Contractor and equipment supplier; and name of
responsible company principal.

H. Table of Contents: Neatly typed, in the sequence of the Table of Contents of the Project Manual,
with each item identified with the number and title of the specification section in which specified,
and the name of product or work item.

|. Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.
Provide full information, using separate typed sheets as necessary. List Subcontractor, supplier,
and manufacturer, with name, address, and telephone number of responsible principal.

END OF SECTION
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SECTION 01 79 00
DEMONSTRATION AND TRAINING

PART 1 GENERAL
1.01  SUMMARY
A. Demonstration of products and systems where indicated in specific specification sections.

B. Training of Owner personnel in operation and maintenance is required for:
1. All software-operated systems.
2. HVAC systems and equipment.
3. Electrical systems and equipment.

1.02 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Training Plan: Owner will designate personnel to be trained; tailor training to needs and skill-level
of attendees.

Submit to Architect/Engineer for transmittal to Owner.

Submit not less than four weeks prior to start of training.

Revise and resubmit until acceptable.

Provide an overall schedule showing all training sessions.

Include at least the following for each training session:

Identification, date, time, and duration.

Description of products and/or systems to be covered.

Name of firm and person conducting training; include qualifications.

Intended audience, such as job description.

Objectives of training and suggested methods of ensuring adequate training.

Methods to be used, such as classroom lecture, live demonstrations, hands-on, etc.

Media to be used, such a slides, hand-outs, etc.

Training equipment required, such as projector, projection screen, etc., to be provided by

Contractor.
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C. Training Manuals: Provide training manual for each attendee; allow for minimum of two attendees
per training session.
1. Include applicable portion of O&M manuals.
2. Include copies of all hand-outs, slides, overheads, video presentations, etc., that are not
included in O&M manuals.
3. Provide one extra copy of each training manual to be included with operation and maintenance
data.

D. Training Reports:
1. Identification of each training session, date, time, and duration.
2. Sign-in sheet showing names and job titles of attendees.
3. List of attendee questions and written answers given, including copies of and references to
supporting documentation required for clarification; include answers to questions that could not
be answered in original training session.

E. Video Recordings: Submit digital video recording of each demonstration and training session for
Owner's subsequent use.
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1. Format: DVD Disc.
2. Label each disc and container with session identification and date.

1.03 QUALITY ASSURANCE

A

Instructor Qualifications: Familiar with design, operation, maintenance and troubleshooting of the

relevant products and systems.

1. Provide as instructors the most qualified trainer of those contractors and/or installers who
actually supplied and installed the systems and equipment.

2. Where a single person is not familiar with all aspects, provide specialists with necessary
qualifications.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 DEMONSTRATION - GENERAL

A

Demonstrations conducted during system start-up do not qualify as demonstrations for the
purposes of this section, unless approved in advance by Owner.

Demonstration may be combined with Owner personnel training if applicable.

Operating Equipment and Systems: Demonstrate operation in all modes, including start-up, shut-

down, seasonal changeover, emergency conditions, and troubleshooting, and maintenance

procedures, including scheduled and preventive maintenance.

1. Perform demonstrations not less than two weeks prior to Substantial Completion.

2. For equipment or systems requiring seasonal operation, perform demonstration for other
season within six months.

Non-Operating Products: Demonstrate cleaning, scheduled and preventive maintenance, and
repair procedures.
1. Perform demonstrations not less than two weeks prior to Substantial Completion.

3.02 TRAINING - GENERAL

A. Conduct training on-site unless otherwise indicated.

B. Owner will provide classroom and seating at no cost to Contractor.

C. Provide training in minimum two hour segments.

D. Training schedule will be subject to availability of Owner's personnel to be trained; re-schedule
training sessions as required by Owner; once schedule has been approved by Owner failure to
conduct sessions according to schedule will be cause for Owner to charge Contractor for personnel
"show-up" time.

E. Review of Facility Policy on Operation and Maintenance Data: During training discuss:

1. The location of the O&M manuals and procedures for use and preservation; backup copies.

2. Typical contents and organization of all manuals, including explanatory information, system

narratives, and product specific information.
3. Typical uses of the O&M manuals.
F. Product- and System-Specific Training:

1. Review the applicable O&M manuals.
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2. For systems, provide an overview of system operation, design parameters and constraints, and
operational strategies.

3. Review instructions for proper operation in all modes, including start-up, shut-down, seasonal

changeover and emergency procedures, and for maintenance, including preventative

maintenance.

Provide hands-on training on all operational modes possible and preventive maintenance.

Emphasize safe and proper operating requirements; discuss relevant health and safety issues

and emergency procedures.

Discuss common troubleshooting problems and solutions.

Discuss any peculiarities of equipment installation or operation.

Discuss warranties and guarantees, including procedures necessary to avoid voiding coverage.

Review recommended tools and spare parts inventory suggestions of manufacturers.

’IO Review spare parts and tools required to be furnished by Contractor.

11.Review spare parts suppliers and sources and procurement procedures.

o~
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G. Be prepared to answer questions raised by training attendees; if unable to answer during training
session, provide written response within three days.

END OF SECTION
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SECTION 02 41 00
DEMOLITION

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Selective demolition of building elements for alteration purposes.
1.02 RELATED REQUIREMENTS

A. Section 01 60 00 - Product Requirements: Handling and storage of items removed for salvage and
relocation.

B. Section 01 70 00 - Execution and Closeout Requirements: Project conditions; protection of
benchmarks, survey control points, and existing construction to remain; reinstallation of removed
products; temporary bracing and shoring.

1.03 REFERENCE STANDARDS
A. 29 CFR 1926 - Safety and Health Regulations for Construction Current Edition.

B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations 2022,
with Errata (2021).

1.04 DEFINITIONS

A. Where the term "demolish" is used it shall be construed to mean remove and legally dispose of
offsite.

B. Where the term "refurbish" is used it shall be construed to mean refinish, repair and otherwise
restore to like-new condition.

C. Where the term "relocate" is used it shall be construed to mean disconnect from existing utilities,
move to new location and reinstall and reconnect to utilities.

D. Where the term "salvage" is used it shall be construed to mean carefully remove so as to prevent
damage.

1. Ifthe item is to be saved for reinstallation or relocation as part of the Work, "salvage" shall also
be construed to mean clean, adjust, lubricate and otherwise restore to best possible condition
without repair or refinishing. Otherwise, "salvage" shall mean clean item surfaces and turn over
to the Owner for storage and possible future use.

E. Where the phrase "salvage in place” is used it shall be construed to mean protect in place so as to
prevent damage while adjacent elements are demolished, restore to best possible condition
without repair or refinishing, and modify as necessary to properly incorporate and integrate with
new Work.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
1.06 QUALITY ASSURANCE

A. Demolition Firm Qualifications: Company specializing in the type of work required.
1. Minimum of 3 years of documented experience.
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PART 2 PRODUCTS -- NOT USED
PART 3 EXECUTION
3.01 SCOPE

A. Remove other items indicated for salvage, relocation, and recycling.
3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with other requirements specified in Section 01 70 00.

B. Do not begin removal until receipt of notification to proceed from Owner.
C. Minimize production of dust due to demolition operations.
D.

If hazardous materials are discovered during removal operations, stop work and notify
Architect/Engineer and Owner; hazardous materials include regulated asbestos containing
materials, lead, PCB's, and mercury.

E. Partial Removal of Paving and Curbs: Neatly saw cut at right angle to surface.
3.03 SELECTIVE DEMOLITION FOR ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual field observation and
existing record documents only.
1. Verify that construction and utility arrangements are as indicated.
2. Report discrepancies to Architect/Engineer before disturbing existing installation.
3. Beginning of demolition work constitutes acceptance of existing conditions that would be
apparent upon examination prior to starting demolition.

B. Separate areas in which demolition is being conducted from other areas that are still occupied.

C. Remove existing work as indicated and as required to accomplish new work.
1. Remove items indicated on drawings.

D. Services (Including but not limited to HVAC, Plumbing, Fire Protection, Electrical, and

Telecommunications): Remove existing systems and equipment as indicated.

1. Maintain existing active systems that are to remain in operation; maintain access to equipment

and operational components.

2. Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready for
service.

Verify that abandoned services serve only abandoned facilities before removal.
4. Remove abandoned pipe, ducts, conduits, and equipment; remove back to source of supply
where possible, otherwise cap stub and tag with identification.

w

E. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4. Patch as specified for patching new work.

END OF SECTION
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SECTION 23 05 93
TESTING, ADJUSTING, AND BALANCING FOR HVAC

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Testing, adjustment, and balancing of air systems.
B. Testing, adjustment, and balancing of hydronic systems.
C. Measurement of final operating condition of HVAC systems.
1.02 REFERENCE STANDARDS
A. AABC (NSTSB) - AABC National Standards for Total System Balance, 7th Edition 2016.

B. ASHRAE Std 111 - Measurement, Testing, Adjusting, and Balancing of Building HVAC Systems
2008, with Errata (2019).

C. NEBB (TAB) - Procedural Standard for Testing Adjusting and Balancing of Environmental Systems
2019.

D. SMACNA (TAB) - HVAC Systems Testing, Adjusting and Balancing 2002.
1.03 SUBMITTALS

A. Final Report: Indicate deficiencies in systems that would prevent proper testing, adjusting, and
balancing of systems and equipment to achieve specified performance.
1. Revise TAB plan to reflect actual procedures and submit as part of final report.
2. Submit draft copies of report for review prior to final acceptance of Project. Provide final copies
for Architect/Engineer and for inclusion in operating and maintenance manuals.
3. Include actual instrument list, with manufacturer name, serial number, and date of calibration.
4. Form of Test Reports: Where the TAB standard being followed recommends a report format
use that; otherwise, follow ASHRAE Std 111.
5. Units of Measure: Report data in both I-P (inch-pound) and SI (metric) units.
6. Include the following on the title page of each report:
Name of Testing, Adjusting, and Balancing Agency.
Address of Testing, Adjusting, and Balancing Agency.
Telephone number of Testing, Adjusting, and Balancing Agency.
Project name.
Project location.
Project Architect/Engineer.
Project Contractor.
Report date.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 GENERAL REQUIREMENTS

A. Perform total system balance in accordance with one of the following:
1. AABC (NSTSB), AABC National Standards for Total System Balance.

S@ "o o0 oW
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2. ASHRAE Std 111, Practices for Measurement, Testing, Adjusting and Balancing of Building
Heating, Ventilation, Air-Conditioning, and Refrigeration Systems.

3. NEBB Procedural Standards for Testing Adjusting Balancing of Environmental Systems.

4. SMACNA (TAB).

B. Begin work after completion of systems to be tested, adjusted, or balanced and complete work
prior to Substantial Completion of the project.

C. TAB Agency Qualifications:
1. Company specializing in the testing, adjusting, and balancing of systems specified in this
section.
2. Having minimum of three years documented experience.
3. Certified by one of the following:
a. AABC, Associated Air Balance Council: www.aabc.com/#sle; upon completion submit
AABC National Performance Guaranty.
b. NEBB, National Environmental Balancing Bureau: www.nebb.org/#sle.
c. TABB, The Testing, Adjusting, and Balancing Bureau of National Energy Management
Institute: www.tabbcertified.org/#sle.

D. TAB Supervisor Qualifications: Certified by same organization as TAB agency.
3.02 EXAMINATION

A. Verify that systems are complete and operable before commencing work. Ensure the following
conditions:

Systems are started and operating in a safe and normal condition.

Temperature control systems are installed complete and operable.

Proper thermal overload protection is in place for electrical equipment.

Final filters are clean and in place. If required, install temporary media in addition to final filters.

Fans are rotating correctly.

Access doors are closed and duct end caps are in place.

Air outlets are installed and connected.

Duct system leakage is minimized.

NN~

B. Submit field reports. Report defects and deficiencies that will or could prevent proper system
balance.

C. Beginning of work means acceptance of existing conditions.
3.03 ADJUSTMENT TOLERANCES

A. Air Handling Systems: Adjust to within plus or minus 5 percent of design for supply systems and
plus or minus 10 percent of design for return and exhaust systems.

B. Air Outlets and Inlets: Adjust total to within plus 10 percent and minus 5 percent of design to
space. Adjust outlets and inlets in space to within plus or minus 10 percent of design.

C. Hydronic Systems: Adjust to within plus or minus 10 percent of design.
3.04 RECORDING AND ADJUSTING

A. Ensure recorded data represents actual measured or observed conditions.
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B. Permanently mark settings of valves, dampers, and other adjustment devices allowing settings to
be restored. Set and lock memory stops.

C. After adjustment, take measurements to verify balance has not been disrupted or that such
disruption has been rectified.

D. Leave systems in proper working order, replacing belt guards, closing access doors, closing doors
to electrical switch boxes, and restoring thermostats to specified settings.

3.05 AIR SYSTEM PROCEDURE

A. Adjust air handling and distribution systems to provide required or design supply, return, and
exhaust air quantities at site altitude.

B. Make air quantity measurements in ducts by Pitot tube traverse of entire cross sectional area of
duct.

C. Measure air quantities at air inlets and outlets.

D. Adjust distribution system to obtain uniform space temperatures free from objectionable drafts and
noise.

E. Use volume control devices to regulate air quantities only to extend that adjustments do not create
objectionable air motion or sound levels. Effect volume control by duct internal devices such as
dampers and splitters.

3.06 WATER SYSTEM PROCEDURE
A. Adjust water systems to provide required or design quantities.

B. Use calibrated Venturi tubes, orifices, or other metered fittings and pressure gages to determine
flow rates for system balance. Where flow metering devices are not installed, base flow balance
on temperature difference across various heat transfer elements in the system.

C. Adjust systems to provide specified pressure drops and flows through heat transfer elements prior
to thermal testing. Perform balancing by measurement of temperature differential in conjunction
with air balancing.

D. Effect system balance with automatic control valves fully open to heat transfer elements.

E. Effect adjustment of water distribution systems by means of balancing cocks, valves, and fittings.
Do not use service or shut-off valves for balancing unless indexed for balance point.

F. Where available pump capacity is less than total flow requirements or individual system parts, full
flow in one part may be simulated by temporary restriction of flow to other parts.

3.07 SCOPE

A. Test, adjust, and balance the following:
1. Air Handling Units.
2. Air Terminal Units.
3. Air Inlets and Outlets.

END OF SECTION
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SECTION 23 07 13
DUCT INSULATION

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Duct insulation.
1.02 REFERENCE STANDARDS

A. ASTM C411 - Standard Test Method for Hot-Surface Performance of High-Temperature Thermal
Insulation.

B. ASTM C553 - Standard Specification for Mineral Fiber Blanket Thermal Insulation for Commercial
and Industrial Applications 2013 (Reapproved 2019).

C. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials
2023c.

D. UL 723 - Standard for Test for Surface Burning Characteristics of Building Materials Current
Edition, Including All Revisions.

1.03 SUBMITTALS

A. Product Data: Provide product description, thermal characteristics, list of materials and thickness
for each service, and locations.

B. Manufacturer's Instructions: Indicate installation procedures necessary to ensure acceptable
workmanship and that installation standards will be achieved.

1.04 QUALITY ASSURANCE

A. Applicator Qualifications: Company specializing in performing the type of work specified in this
section, with minimum three years of experience and approved by manufacturer.

1.05 DELIVERY, STORAGE, AND HANDLING

A. Accept materials on site in original factory packaging, labelled with manufacturer's identification,
including product density and thickness.

B. Protect insulation from weather and construction traffic, dirt, water, chemical, and mechanical
damage, by storing in original wrapping.

1.06 FIELD CONDITIONS

A. Maintain ambient temperatures and conditions required by manufacturers of adhesives, mastics,
and insulation cements.

B. Maintain temperature during and after installation for minimum period of 24 hours.
PART 2 PRODUCTS
2.01 REGULATORY REQUIREMENTS

A. Surface Burning Characteristics: Flame spread index/Smoke developed index of 25/50, maximum,
when tested in accordance with ASTM E84 or ASTM E84.
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2.02 GLASS FIBER, FLEXIBLE

A. Manufacturers:
1. Knauf Fiber Glass.
2. Johns Manville Corporation.
3. Owens Corning Corp.
4. CertainTeed Corporation.

B. Insulation: ASTM C553; flexible, noncombustible blanket.
1. 'K'value: 0.25 at 75 degrees F, when tested in accordance with ASTM C518.
2. Maximum Service Temperature: 850 degrees F.
3. Maximum Water Vapor Absorption: 5.0 percent by weight.

C. Vapor Barrier Jacket:
1. Kraft paper with glass fiber yarn and bonded to aluminized film.
2. Moisture Vapor Permeability: 0.04 perm inch 0.04 perm inch, when tested in accordance with
ASTM E96/E96M.
3. Secure with pressure sensitive tape.

D. Vapor Barrier Tape:
1. Kraft paper reinforced with glass fiber yarn and bonded to aluminized film, with pressure
sensitive rubber based adhesive.

E. Tie Wire: Annealed steel, 16 gage, 0.0508 inch diameter.
PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that surfaces are clean, foreign material removed, and dry.
3.02 INSTALLATION

A. Install in accordance with manufacturer's instructions.

B. Install in accordance with NAIMA National Insulation Standards.

C. Insulated ducts conveying air below ambient temperature:
1. Provide insulation with vapor barrier jackets.
2. Finish with tape and vapor barrier jacket.
3. Continue insulation through walls, sleeves, hangers, and other duct penetrations.
4. Insulate entire system including fittings, joints, flanges, fire dampers, flexible connections, and
expansion joints.

D. Insulated ducts conveying air above ambient temperature:
1. Insulate fittings and joints. Where service access is required, bevel and seal ends of insulation.

E. External Duct Insulation Application:
1. Secure insulation with vapor barrier with wires and seal jacket joints with vapor barrier adhesive
or tape to match jacket.
2. Secure insulation without vapor barrier with staples, tape, or wires.
3. Install without sag on underside of duct. Use adhesive or mechanical fasteners where
necessary to prevent sagging. Lift duct off trapeze hangers and insert spacers.
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4. Seal vapor barrier penetrations by mechanical fasteners with vapor barrier adhesive.
5. Stop and point insulation around access doors and damper operators to allow operation without
disturbing wrapping.

3.03 SCHEDULES

A. Supply Ducts:
1. Flexible Glass Fiber Duct Insulation: 2 inches thick.

END OF SECTION
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SECTION 23 31 00
HVAC DUCTS AND CASINGS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Metal ductwork.
1.02 RELATED REQUIREMENTS
A. Section 23 05 93 - Testing, Adjusting, and Balancing for HVAC.

B. Section 23 07 13 - Duct Insulation: External insulation.
C. Section 23 36 00 - Air Terminal Units.
1.03 REFERENCE STANDARDS

A. ASHRAE (FUND) - ASHRAE Handbook - Fundamentals Most Recent Edition Cited by Referring
Code or Reference Standard.

B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process 2023.

C. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials
2023c.

D. NFPA 90A - Standard for the Installation of Air-Conditioning and Ventilating Systems 2024.
E. SMACNA (DCS) - HVAC Duct Construction Standards Metal and Flexible 2020.

F. UL 181 - Standard for Factory-Made Air Ducts and Air Connectors Current Edition, Including Al
Revisions.

1.04 REGULATORY REQUIREMENTS
A. Construct ductwork to NFPA 90A standards.
1.05 FIELD CONDITIONS

A. Do not install duct sealants when temperatures are less than those recommended by sealant
manufacturers.

B. Maintain temperatures within acceptable range during and after installation of duct sealants.
PART 2 PRODUCTS
2.01 DUCT ASSEMBLIES

A. Regulatory Requirements: Construct ductwork to NFPA 90A standards.
2.02 MATERIALS

A. Galvanized Steel for Ducts: Hot-dipped galvanized steel sheet, ASTM A653/A653M FS Type B,
with G90/Z2275 coating.

B. Joint Sealers and Sealants: Non-hardening, water resistant, mildew and mold resistant.
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1. Type: Heavy mastic or liquid used alone or with tape, suitable for joint configuration and
compatible with substrates, and recommended by manufacturer for pressure class of ducts.

2. VOC Content: Not more than 250 g/L, excluding water.

3. Surface Burning Characteristics: Flame spread index of zero and smoke developed index of
zero, when tested in accordance with ASTM E84.

4. For Use With Flexible Ducts: UL labeled.

C. Hanger Rod: ASTM A36/A36M; steel, galvanized; threaded both ends, threaded one end, or
continuously threaded.

Ducts: Galvanized steel, unless otherwise indicated.
Low Pressure Supply (System with Cooling Coils): 2 inch w.g. pressure class, galvanized steel.

Medium and High Pressure Supply: 4 inch w.g. pressure class, galvanized steel.

® mm o

. Ductmate or WDCI duct connection systems are acceptable. Ductwork constructed using these
systems shall refer to manufacturer's recommendations for sheet metal gage intermediate and joint
reinforcement.

2.03 DUCTWORK FABRICATION
A. Fabricate and support in accordance with SMACNA (DCS) and as indicated.

B. No variation of duct configuration or size permitted except by written permission. Size round duct
installed in place of rectangular ducts in accordance with ASHRAE (FUND) Handbook -
Fundamentals.

C. Provide duct material, gages, reinforcing, and sealing for operating pressures indicated.

D. Construct T's, bends, and elbows with radius of not less than 1-1/2 times width of duct on
centerline. Where not possible and where rectangular elbows must be used, provide air foil turning
vanes of perforated metal with glass fiber insulation.

E. Increase duct sizes gradually, not exceeding 15 degrees divergence wherever possible; maximum
30 degrees divergence upstream of equipment and 45 degrees convergence downstream.

2.04 MANUFACTURED DUCTWORK AND FITTINGS

A. Flexible Ducts: Multiple layers of aluminum laminate supported by helically wound spring steel
wire.
1. UL labeled.
2. Insulation: Fiberglass insulation with aluminized vapor barrier film.
3. Pressure Rating: 10 inches WG positive and 1.0 inches WG negative.
4. Maximum Velocity: 4000 fpm.
5. Temperature Range: Minus 20 degrees F to 210 degrees F.

B. Transverse Duct Connection System: SMACNA "E" rated rigidly class connection, interlocking
angle and duct edge connection system with sealant, gasket, cleats, and corner clips in
accordance with SMACNA (DCS).

C. Round Duct Connection System: Interlocking duct connection system in accordance with

SMACNA (DCS).
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PART 3 EXECUTION

3.01

INSTALLATION
Install, support, and seal ducts in accordance with SMACNA (DCS).
Install in accordance with manufacturer's instructions.

During construction provide temporary closures of metal or taped polyethylene on open ductwork
to prevent construction dust from entering ductwork system.

Duct sizes indicated are inside clear dimensions. For lined ducts, maintain sizes inside lining.

E. Duct sizes indicated shall be of sizes indicated. However, necessary changes in shape offsets or

crossovers to clear piping, lighting, building construction obstructions, etc. shall be made without
additional cost.

F. Locate ducts with sufficient space around equipment to allow normal operating and maintenance
activities.
G. Use double nuts and lock washers on threaded rod supports.
END OF SECTION
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SECTION 23 33 00
AIR DUCT ACCESSORIES

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Duct access doors.
B. Volume control dampers.
1.02 RELATED REQUIREMENTS
A. Section 23 31 00 - HVAC Ducts and Casings.
B. Section 23 36 00 - Air Terminal Units: Pressure regulating damper assemblies.
1.03 REFERENCE STANDARDS
A. SMACNA (DCS) - HVAC Duct Construction Standards Metal and Flexible 2020.
1.04 DELIVERY, STORAGE, AND HANDLING
A. Protect dampers from damage to operating linkages and blades.
PART 2 PRODUCTS
2.01 DUCT ACCESS DOORS

A. Manufacturers:
1. Acudor Products Inc.
2. Ruskin Company.
3. Vent Products.
4. Pottorff

B. Fabrication: Rigid and close-fitting of galvanized steel with sealing gaskets and quick fastening
locking devices. For insulated ducts, install minimum 1 inch thick insulation with sheet metal cover.
1. Larger Sizes: Provide an additional hinge.

C. Access doors with sheet metal screw fasteners are not acceptable.
2.02 DUCT TEST HOLES

A. Temporary Test Holes: Cut or drill in ducts as required. Cap with neat patches, neoprene plugs,
threaded plugs, or threaded or twist-on metal caps.

B. Permanent Test Holes: Factory fabricated, air tight flanged fittings with screw cap. Provide
extended neck fittings to clear insulation.

2.03 VOLUME CONTROL DAMPERS

A. Manufacturers:
1. Ruskin Company.
2. Pottorff.
3. Greenheck.

B. Fabricate in accordance with SMACNA (DCS) and as indicated.

PROJECT NO. 23-292-1513 933300 1 SECTION 23 33 00
Copyright 2024 by KLUBER, INC.; All Rights Reserved Air Duct Accessories

58



B24011

Single Blade Dampers:
1. Fabricate for duct sizes up to 6 by 30 inch.
2. Blade: 24 gage, 0.0239 inch, minimum.

End Bearings: Except in round ducts 12 inches and smaller, provide end bearings. On multiple
blade dampers, provide oil-impregnated nylon, thermoplastic elastomer, or sintered bronze
bearings.

. Quadrants:

1. Provide locking, indicating quadrant regulators on single and multi-blade dampers.
2. Oninsulated ducts mount quadrant regulators on stand-off mounting brackets, bases, or
adapters.

2.04 MISCELLANEOUS PRODUCTS

A. Duct Opening Closure Film: Mold-resistant, self-adhesive film to keep debris out of ducts during

construction.

1. Thickness: 2 mils.

2. High tack water based adhesive.

3. UV stable light blue color.

4. Elongation Before Break: 325 percent, minimum.

PART 3 EXECUTION
3.01 INSTALLATION

A. Install accessories in accordance with manufacturer's instructions, NFPA 90A, and follow SMACNA
(DCS). Refer to Section 23 31 00 for duct construction and pressure class.

B. Provide duct test holes where indicated and required for testing and balancing purposes.

C. Provide balancing dampers at points on supply, return, and exhaust systems where branches are
taken from larger ducts as required for air balancing. Install minimum 2 duct widths from duct take-
off.

D. Provide balancing dampers on duct take-off to diffusers, grilles, and registers, regardless of
whether dampers are specified as part of the diffuser, grille, or register assembly.

END OF SECTION
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SECTION 23 36 00
AIR TERMINAL UNITS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Single-duct terminal units.
1. Single-duct, variable-volume units.

1.02 RELATED REQUIREMENTS
A. Section 23 31 00 - HVAC Ducts and Casings.
B. Section 23 33 00 - Air Duct Accessories.
1.03 REFERENCE STANDARDS
A. AHRI 880 (I-P) - Performance Rating of Air Terminals 2017 (Reaffirmed 2023).
B. ASHRAE Std 130 - Laboratory Methods of Testing Air Terminal Units 2016.

C. ASTM C1071 - Standard Specification for Fibrous Glass Duct Lining Insulation (Thermal and
Sound Absorbing Material) 2019.

D. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum) 2020.

E. NFPA 70 - National Electrical Code Most Recent Edition Adopted by Authority Having Jurisdiction,
Including All Applicable Amendments and Supplements.

F. NFPA 90A - Standard for the Installation of Air-Conditioning and Ventilating Systems 2024.
G. SMACNA (SRM) - Seismic Restraint Manual Guidelines for Mechanical Systems 2008.

H. UL 181 - Standard for Factory-Made Air Ducts and Air Connectors Current Edition, Including Al
Revisions.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements for submittal procedures.

B. Product Data: Provide data indicating configuration, general assembly, and materials used in
fabrication. Include catalog performance ratings that indicate air flow, static pressure, and NC
designation. Include electrical characteristics and connection requirements.

C. Shop Drawings: Indicate configuration, general assembly, and materials used in fabrication, and
electrical characteristics and connection requirements.
1. Include schedules listing discharge and radiated sound power level for each of second through
sixth octave bands at inlet static pressures of 1 to 4 inch wg.

D. Project Record Documents: Record actual locations of units and controls components and
locations of access doors required for access of valving.

E. Operation and Maintenance Data: Include manufacturer's descriptive literature, operating
instructions, maintenance and repair data, and parts lists. Include directions for resetting constant-
volume regulators.
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1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the type of products specified

in this section, with minimum three years of documented experience.

PART 2 PRODUCTS
2.01 SINGLE-DUCT, VARIABLE-VOLUME UNITS

A. Manufacturers:

1. Price Industries, Inc.
2. Titus.
3. Metalaire.

. General:

1. Factory-assembled, AHRI 880 (I-P) rated and bearing the AHRI seal, air volume control
terminal with damper assembly, flow sensor, externally mounted volume controller, duct collars,
and all required features.

2. Control box bearing identification, including but not necessarily limited to nominal cfm,
maximum and minimum factory-set airflow limits, coil type and coil (right or left hand)
connection, where applicable.

. Unit Casing:

1. Minimum 22 gage, 0.0299 inch galvanized steel.
a. Assembled with longitudinal lock seam construction.
b. Casing leakage to meet ASHRAE Std 130.
2. Air Inlet Collar: Provide round, suitable for standard flexible duct sizes.
3. Unit Discharge: Rectangular, with slip-and-drive connections.
4. Acceptable Liners:
a. 1/2 inch thick, coated, fibrous-glass complying with ASTM C1071.
1) Secure with adhesive.
2) Coat edges exposed to airstream with NFPA 90A approved sealant.
3) Cover liner with non-porous foil.
b. Liner not to contain pentabrominated diphenyl ether (CAS #32534-81-9) or octabrominated
diphenyl ether.

. Damper Assembly:

1. Provide integral position indicator or alternative method for indicating damper position over full
range of 90 degrees.
2. Incorporate low leak damper blades for tight airflow shutoff.

. Electric Heating Coil:

1. Listed and provided by the terminal unit manufacturer.

2. Heating Elements: Nickel chrome, supported by ceramic insulators.

3. Integral Control Panel: NEMA 250, Type 2 enclosure with hinged access door for access to all
controls and safety devices.

4. Furnish a primary automatic reset thermal cutout and differential pressure airflow switch for
proof of airflow.

5. Provide the following additional components, mounted and/or wired within the control enclosure:
a. Fused or non-fused door interlocking disconnect switch.

PROJECT NO. 23-292-1513 SECTION 23 36 00
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6. Factory wired, including all limit switches and steps of control as indicated on the equipment
schedule, with the SSR (solid-state relay) proportional heat control.

F. Electrical Requirements:
1. Single-point power connection.
2. Equipment wiring to comply with requirements of NFPA 70.

G. Controls:
1. DDC (Direct-Digital Controls):
a. Include a factory-installed, unit-mounted, direct-digital controller.
b. Bi-directional Damper Actuator: 24 volt, powered closed, spring return open.
2. Airflow Sensor: Differential pressure airflow device measuring total, static, and wake pressures.
a. Signal accuracy: Plus/minus five percent throughout terminal operating range.

PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that conditions are suitable for installation.
3.02 INSTALLATION
A. Install in accordance with manufacturer's instructions.
B. Provide ceiling access doors or locate units above easily removable ceiling components.
C. Support units individually from structure in accordance with SMACNA (SRM).
D. Do not support from ductwork.
E. Connect to ductwork in accordance with Section 23 31 00.
3.03 ADJUSTING

A. Reset volume with damper operator attached to assembly allowing flow range modulation from 100
percent of design flow to scheduled percent full flow.

3.04 CLOSEOUT ACTIVITIES
A. See Section 01 78 00 - Closeout Submittals, for closeout submittals.
B. See Section 01 79 00 - Demonstration and Training, for additional requirements.
END OF SECTION
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SECTION 23 37 00
AIR OUTLETS AND INLETS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Diffusers.
1.02 REFERENCE STANDARDS
A. ASHRAE Std 70 - Method of Testing the Performance of Air Outlets and Air Inlets 2023.
1.03 SUBMITTALS

A. Product Data: Provide data for equipment required for this project. Review outlets and inlets as to
size, finish, and type of mounting prior to submission. Submit schedule of outlets and inlets
showing type, size, location, application, and noise level.

1.04 QUALITY ASSURANCE
A. Test and rate air outlet and inlet performance in accordance with ASHRAE Std 70.

B. Manufacturer Qualifications: Company specializing in manufacturing the type of products specified
in this section, with minimum three years of documented experience.

1.05 WARRANTY
A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.
B. Provide ten year manufacturer warranty for thermally powered VAV diffusers.
PART 2 PRODUCTS
2.01 SQUARE PLAQUE FACE CEILING DIFFUSERS

A. Manufacturers:

1. Titus; Model OMNI.
2. Price Industries; Model SPD.

B. Type: Provide square diffuser with steel backpan and inner placque assembly with discharge air in

360 degree pattern. The diffuser back pan shall be externally insulated with a molded heavy duty
foil/scrim vapor barrier with an R-value = 6. Insulation shall meet the requirements of UL 181 and

NFPA 90A..
. Connections: Round.
. Frame: Provide inverted T-bar type.
Fabrication: Steel with baked enamel finish.

Color: As selected by Architect/Engineer from manufacturer's standard range.

® M m o O

. Accessories: Provide radial opposed blade volume control damper; removable inner plaque
assembly with damper adjustable from diffuser face.
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PART 3 EXECUTION
3.01 INSTALLATION
A. Install diffusers to ductwork with air tight connection.

B. Provide balancing dampers on duct take-off to diffusers, and grilles and registers, despite whether
dampers are specified as part of the diffuser, or grille and register assembly.

END OF SECTION
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SECTION 26 05 00
BASIC ELECTRICAL REQUIREMENTS

PART1 GENERAL
1.01 SECTION INCLUDES

A. Basic Electrical Requirements and materials specifically applicable to Division 26 Sections.
Section includes:
1. Electrical Identification.
2. Minor Demolition.
3. Conductors and Devices.
4. Raceways and Boxes.
5. Supporting Devices.

1.02 REGULATORY REQUIREMENTS

A. Conform to construction standards as adopted by the lllinois Community College Board to include:
1. International Building Code - 2018 Edition.
2. National Electrical Code ANSI/NFPA 70 - 2020 Edition.
3. Life Safety Code NFPA 101 - 2018 Edition.
4. Fire Prevention and Safety - 411LCS100.

B. Conform to building codes as adopted by the local authority having jurisdiction, where applicable.
C. Install electrical Work in accordance with the NECA Standard of Installation.
1.03 DELIVERY, STORAGE AND HANDLING

A. Store and protect all materials as specified under the provisions of Section 01 60 00 and as
specified herein.

B. Deliver products to the project properly identified with names, model numbers, types, grades,
compliance labels, and other information needed for identification.

C. Ship products to the job site in their original packaging. Receive and store products in a suitable
manner to prevent damage or deterioration. Keep equipment upright at all times.

D. Investigate the spaces through which equipment must pass to reach its final destination.
Coordinate with the manufacturer to arrange delivery at the proper stage of construction and to
provide shipping splits where necessary.

1.04 PROJECT/SITE CONDITIONS

A. Install work in locations shown on Drawings, unless prevented by Project conditions. Drawings
have omitted certain branch circuitry in areas for ease of reading. All branch circuitry is to be
provided by Contractor.

B. Prepare drawings showing proposed rearrangement of Work to meet Project conditions, including
changes to Work specified in other Sections. Obtain permission from Architect/Engineer before
proceeding as specified under modification procedures.

1.05 QUALITY ASSURANCE

A. Provide Work as required for a complete and operational electrical installation.
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B. All products shall be designed, manufactured, and tested in accordance with industry standards.
Standards, organizations, and their abbreviations as used hereafter, include the following:
1. American National Standards Institute, Inc (ANSI).
2. American Society for Testing and Materials (ASTM).
3. National Electrical Manufacturers Association (NEMA).
4. Underwriters Laboratories, Inc. (UL).

C. Install all Work in accordance with the NECA Standard of Installation.
1.06 PROJECT MANAGEMENT AND COORDINATION

A. Proper project management and coordination is critical for a successful project. Manage and
coordinate the Work with all other trades in accordance with Section 01 30 00 requirements.
Reliance on the Drawings and Specifications only for exact project requirements is insufficient for
proper coordination.

PART2 PRODUCTS
2.01 WIRING METHODS
A. All locations: Building wire in raceway.

B. Use no wire smaller than 12 AWG for power and lighting circuits, and no smaller than 14 AWG for
control wiring.
1. Use 10 AWG conductor for 20 ampere, 120 volt branch circuit home runs longer than 100 feet.
Use minimum #10 AWG conductor wire in all the following locations:
a. All programmable panel branch circuits (larger where indicated).
b. All emergency lighting and exit branch circuits.

2.02 WIRE AND CABLE

A. Manufacturers:
1. Okonite.
2. Southwire.
3. Collyer.

B. Building Wire:

1. Feeders and Branch Circuits Larger Than 6 AWG: Copper, stranded conductor, 600 volt

insulation.

2. Feeders and Branch Circuits 6 AWG and Smaller: Copper conductor, 600 volt insulation. 6
and 8 AWG, stranded conductor; smaller than 8 AWG, stranded conductor (solid for device
terminations).

Control Circuits: Copper, stranded conductor, 600 volt insulation.

Use 10 AWG conductors for 20 ampere, 120 volt branch circuits longer than 75 feet.
Use 10 AWG conductors for 20 ampere, 277 volt branch circuits longer than 200 feet.
Use conductor not smaller than 12 AWG for power and lighting circuits.

Use conductor not smaller than 16 AWG for control circuits.

Nookow

C. Locations:
1. Concealed Dry Interior Locations: Use only building wire with Type THHN insulation in
raceway.
2. Exposed Dry Interior Locations: Use only building wire with Type THHN insulation in raceway.
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3. Above Accessible Ceilings: Use only building wire with Type THHN insulation in raceway.
4. Wet or Damp Interior Locations: Use only building wire with Type THWN insulation in raceway.

2.03 RACEWAY REQUIREMENTS

A. Use only specified raceway in the following locations:
1. Branch Circuits and Feeders:
a. Concealed Dry Interior Locations: Electrical metallic tubing.
b. Exposed Dry Interior Finished Locations: Electrical metallic tubing.
c. Exposed Dry Interior Unfinished Locations: Electrical metallic tubing.
d. All other locations: Galvanized Rigid Metallic Conduit.

B. Size raceways for conductor type installed.
1. Minimum Size Conduit Homerun to Panelboard: 3/4-inch.

2.04 METALLIC CONDUIT AND FITTINGS

A. Conduit:
1. Rigid Steel Conduit: ANSI C80.1.
2. Electrical metallic tubing: ANSI C80.3.
3. Flexible Conduit: UL 1, zinc-coated steel.
a. Liquidtight Flexible Conduit: UL360. Fittings shall be specifically approved for use with this
raceway.

B. Conduit Fittings:
1. Metal Fittings and Conduit Bodies: NEMA FB 1.
a. EMT fittings: Use set-screw indentor-type fittings.

2.05 NONMETALLIC TUBING

A. Manufacturers:
1. Carlon Co.
2. LCP National Plastics, Inc.
3. Pacific Western Extruded Plastics Co.

B. Description: UL651A "Type EB and A PVC Conduit and HDPE Conduit."
1. Conduit: Schedule 40. Suitable for exposure to sunlight and direct burial.

2.06 CONDUIT HANGERS

A. Manufacturers:
1. Minerrallac Electric Company.
2. Substitutions: Or Approved Equal.

B. Description:
1. Standard conduit hanger, zinc-plated steel with bolts.
2. Threaded rod and hardware: Plated finish, size and length as required for loading and
conditions.

2.07 BEAM CLAMPS

A. Manufacturers:

1. Appleton.

2. Midwest.
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3. Raco.
B. Description: Malleable beam clamp, zinc plated steel.
2.08 ELECTRICAL BOXES

A. Manufacturers:
1. Raco.
2. Steel City.
3. Appleton.
4. Substitutions: Or Approved Equal.

B. Sheet Metal Outlet Boxes: ANSI/NEMA OS 1, galvanized steel, suitable for installation in masonry:

C. Equipment Support Boxes: Rated for weight of equipment supported; include 2 inch male fixture
studs where required.

D. Wet Location Outlet Boxes: Cast aluminum: Cast alloy, deep type, gasket cover, threaded hubs.
2.09 PENETRATION SEALANTS

A. Fire-rated assemblies: Provide firestopping of all penetrations made by Work.

B. Thermal and Moisture Protection: Provide thermal and moisture protection made by Work.
210 NAMEPLATES AND LABELS

A. Nameplates: Engraved three-layer laminated plastic, black letters on white background.

B. Locations:
1. Each electrical distribution and control equipment enclosure.

C. Letter Size:
1. Use 1/8 inch letters for identifying individual equipment and loads.
2. Use 1/4 inch letters for identifying grouped equipment and loads.

D. Labels: Embossed adhesive tape, with 3/16 inch white letters on a black background. Use only for
identification of individual wall switches and receptacles and control device stations.

2.11 WIRE AND CABLE MARKERS

A. Manufacturers:
1. Brady Model PCPS.
2. Panduit Model PCM.
3. T & B Model WM.

B. Description: Cloth type wire markers.
C. Locations: Each conductor at panelboard gutters, pull boxes, and each load connection.

D. Legend:
1. Power and Lighting Circuits: Branch circuit or feeder number indicated on drawings.
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PART3 EXECUTION
3.01 EXAMINATION AND PREPARATION

A. Demolition Drawings are based on casual field observation and are intended to identify the limits of

the construction site. Remove all electrical systems in their entirety in proper sequence with the
Work.

B. Disconnect electrical systems in walls, floors, and ceilings for removal.

C. Provide temporary wiring and connections to maintain existing systems in service during
construction. When work must be performed on energized equipment or circuits, use personnel
experienced in such operations.

D. Beginning of demolition means installer accepts existing conditions.
E. Verify that supporting surfaces are ready to receive work.

F. Electrical boxes are shown on Drawings, in approximate locations, unless dimensioned.

1. Obtain verification from Architect/Engineer for locations of outlets throughout prior to rough-in.

G. Degrease and clean surfaces to receive wire markers.
H. Verify that interior of building is physically protected from weather.
. Verify that mechanical work which is likely to injure conductors has been completed.
J. Completely and thoroughly swab raceway system before installing conductors.
3.02 DEMOLITION AND EXTENSION OF EXISTING ELECTRICAL WORK
A. Remove all existing electrical installations to accommodate new construction.
B. Remove abandoned wiring to source of supply.

C. Remove exposed abandoned conduit, including abandoned conduit above accessible ceiling
finishes. Cut conduit flush with walls and floors, and patch surfaces.

D. Repair adjacent construction and finishes damaged during demolition and extension work.
3.03 APPLICATION

A. Install nameplate and label parallel to equipment lines.

B. Secure nameplate to equipment front using screws.

C. Secure nameplates to inside surface of door on panelboard that is recessed in finished locations.

D. Identify underground conduits using underground warning tape. Install one tape per trench at 3
inches below finished grade.

E. Neatly train and secure wiring inside boxes, equipment, and panelboards.

F. Route wire and cable as required to meet project conditions.
1. Wire and cable routing indicated is approximate unless dimensioned.

2. Where wire and cable destination is indicated and routing is not shown, determine exact routing

and lengths required.
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G. Pull all conductors into raceway at same time.
H. Protect exposed cable from damage.
| Neatly train and lace wiring inside boxes, equipment and panelboards.

J. Support cables above accessible ceilings to keep them from resting on ceiling tiles.

K. Make splices, taps, and terminations to carry full ampacity of conductors without perceptible
temperature rise.

L. Provide anchors, fasteners, and supports in accordance with NECA "Standard of Installation”.

M. Do not fasten supports to pipes, ducts, mechanical equipment, and conduit.

N. Do not use powder-actuated anchors.

0. Do not drill or cut structural members.

P. Fabricate supports from structural steel or steel channel. Rigidly weld members or use hexagon
head bolts to present neat appearance with adequate strength and rigidity. Use spring lock
washers under all nuts.

Q. Install surface-mounted cabinets and panelboards with minimum of four anchors.

R. Terminate spare conductors with electrical tape.

END OF SECTION
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SECTION 26 05 83
WIRING CONNECTIONS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Electrical connections to equipment and devices not an integral part of the electrical distribution
system.

1.02 RELATED REQUIREMENTS

A. Section 26 05 00 - Basic Electrical Requirements
1.03 REFERENCE STANDARDS

A. NEMA WD 1 - General Color Requirements for Wiring Devices 1999 (Reaffirmed 2020).
1.04 ADMINISTRATIVE REQUIREMENTS

A. Provide conduit rough-in and electrical connection to powered equipment and devices identified in
the Project Manual and on the Drawings. Refer specifically, but not limited to, these Specification
Sections for further information:

1. Section 23 36 00 - Air Terminal Units

B. Coordination: Determine connection locations and requirements for furniture, equipment and
devices furnished or provided under other sections.
1. Do not rely solely on the Drawings and Project Manual for execution of the Work of this Section.
2. Obtain and review shop drawings, product data, manufacturer's wiring diagrams, and
manufacturer's instructions.
3. Include necessary field evaluation time to inspect connection requirements.
4. Coordinate with other trades to determine exact rough-in requirements.

C. Sequencing:
1. Install rough-in of electrical connections before installation of furniture and equipment is
required.
2. Make electrical connections before required start-up of equipment.

1.05 QUALITY ASSURANCE

A. Conform to requirements of NFPA 70.

B. Products: Listed, classified, and labeled as suitable for the purpose intended.
PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that equipment is ready for electrical connection, wiring, and energization.
3.02 ELECTRICAL CONNECTIONS

A. Make electrical connections in accordance with equipment manufacturer's instructions.
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B. Make conduit connections to equipment using flexible conduit. Use liquidtight flexible conduit with
watertight connectors in damp or wet locations.

C. Connect heat producing equipment using wire and cable with insulation suitable for temperatures
encountered.

D. Provide receptacle outlet to accommodate connection with attachment plug.
E. Provide cord and cap where field-supplied attachment plug is required.

F. Install suitable strain-relief clamps and fittings for cord connections at outlet boxes and equipment
connection boxes.

G. Install disconnect switches, controllers, control stations, and control devices to complete equipment
wiring requirements.

H. Install terminal block jumpers to complete equipment wiring requirements.

. Install interconnecting conduit and wiring between devices and equipment to complete equipment
wiring requirements.

END OF SECTION
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SECTION 26 24 16
PANELBOARDS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Overcurrent protective devices for panelboards.
1.02 ADMINISTRATIVE REQUIREMENTS

A. Coordination:

1. Coordinate the work with other trades to avoid placement of ductwork, piping, equipment, or
other potential obstructions within the dedicated equipment spaces and working clearances for
electrical equipment required by NFPA 70.

2. Coordinate arrangement of electrical equipment with the dimensions and clearance
requirements of the actual equipment to be installed.

1.03 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.

B. Manufacturer Qualifications: Company specializing in manufacturing the products specified in this
section with minimum three years documented experience.

1.04 DELIVERY, STORAGE, AND HANDLING

A. Receive, inspect, handle, and store panelboards in accordance with manufacturer's instructions
and NECA 407.

B. Store in a clean, dry space. Maintain factory wrapping or provide an additional heavy canvas or
heavy plastic cover to protect units from dirt, water, construction debris, and traffic.

C. Handle carefully in accordance with manufacturer's written instructions to avoid damage to
panelboard internal components, enclosure, and finish.

PART 2 PRODUCTS
2.01 MANUFACTURERS
A. Schneider Electric; Square D Products: www.schneider-electric.us.

B. Source Limitations: Furnish panelboards and associated components produced by the same
manufacturer as the other electrical distribution equipment used for this project and obtained from
a single supplier.

2.02 OVERCURRENT PROTECTIVE DEVICES

A. Molded Case Circuit Breakers:

1. Description: Quick-make, quick-break, over center toggle, trip-free, trip-indicating circuit
breakers listed and labeled as complying with UL 489, and complying with FS W-C-375 where
applicable; ratings, configurations, and features as indicated on the drawings.

2. Interrupting Capacity:

a. Provide circuit breakers with interrupting capacity as required to provide the short circuit
current rating indicated, but not less than:
1) 14,000 rms symmetrical amperes at 480 VAC.
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b. Fully Rated Systems: Provide circuit breakers with interrupting capacity not less than the
short circuit current rating indicated.
3. Conductor Terminations:
a. Provide mechanical lugs unless otherwise indicated.
b. Lug Material: Copper, suitable for terminating copper conductors only.
Multi-Pole Circuit Breakers: Furnish with common trip for all poles.
Do not use tandem circuit breakers.
Do not use handle ties in lieu of multi-pole circuit breakers.
Provide multi-pole circuit breakers for multi-wire branch circuits as required by NFPA 70.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as indicated.

No ok~

B. Verify that the ratings and configurations of the panelboards and associated components are
consistent with the indicated requirements.

C. Verify that conditions are satisfactory for installation prior to starting work.
3.02 INSTALLATION

A. Perform work in accordance with NECA 1 (general workmanship).

B. Install products in accordance with manufacturer's instructions.

C. Install all field-installed branch devices, components, and accessories.

D. Provide filler plates to cover unused spaces in panelboards.

E. Provide typed or neatly handwritten circuit directory for each branch circuit panelboard. Revise
directory to reflect circuiting changes required to balance phase loads.

3.03 ADJUSTING

A. Adjust tightness of mechanical and electrical connections to manufacturer's recommended torque
settings.

B. Adjust alignment of panelboard fronts.

C. Load Balancing: For each panelboard, rearrange circuits such that the difference between each
measured steady state phase load does not exceed 20 percent and adjust circuit directories
accordingly. Maintain proper phasing for multi-wire branch circuits.

3.04 CLEANING

A. Clean dirt and debris from panelboard enclosures and components according to manufacturer's
instructions.

B. Repair scratched or marred exterior surfaces to match original factory finish.
END OF SECTION
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SECTION 26 28 16.16
ENCLOSED SWITCHES

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Enclosed safety switches.
1.02 REFERENCE STANDARDS
A. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum) 2020.
B. NEMA KS 1 - Heavy Duty Enclosed and Dead-Front Switches (600 Volts Maximum) 2013.

C. NFPA 70 - National Electrical Code Most Recent Edition Adopted by Authority Having Jurisdiction,
Including All Applicable Amendments and Supplements.

D. UL 50 - Enclosures for Electrical Equipment, Non-Environmental Considerations Current Edition,
Including All Revisions.

E. UL 50E - Enclosures for Electrical Equipment, Environmental Considerations Current Edition,
Including All Revisions.

F. UL 98 - Enclosed and Dead-Front Switches Current Edition, Including All Revisions.
1.03 ADMINISTRATIVE REQUIREMENTS

A. Coordination:

1. Coordinate the work with other trades. Avoid placement of ductwork, piping, equipment, or
other potential obstructions within the dedicated equipment spaces and within working
clearances for electrical equipment required by NFPA 70.

2. Coordinate arrangement of electrical equipment with the dimensions and clearance
requirements of the actual equipment to be installed.

3. Verify with manufacturer that conductor terminations are suitable for use with the conductors to
be installed.

4. Notify Architect/Engineer of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

1.04 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.
1.05 DELIVERY, STORAGE, AND HANDLING

A. Store in a clean, dry space. Maintain factory wrapping or provide an additional heavy canvas or
heavy plastic cover to protect units from dirt, water, construction debris, and traffic.

B. Handle carefully in accordance with manufacturer's written instructions to avoid damage to
enclosed switch internal components, enclosure, and finish.

1.06 FIELD CONDITIONS

A. Maintain ambient temperature between -22 degrees F and 104 degrees F during and after
installation of enclosed switches.
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PART 2 PRODUCTS
2.01 MANUFACTURERS

A
B.
C.

Eaton Corporation: www.eaton.com.
General Electric Company: www.geindustrial.com.

Schneider Electric; Square D Products: www.schneider-electric.us.

2.02 ENCLOSED SAFETY SWITCHES

A.

T @ m m O

Description: Quick-make, quick-break enclosed safety switches listed and labeled as complying
with UL 98; heavy duty; ratings, configurations, and features as indicated on the drawings.

Provide products listed, classified, and labeled as suitable for the purpose intended.

. Unless otherwise indicated, provide products suitable for continuous operation under the following

service conditions:
1. Altitude: Less than 6,600 feet.
2. Ambient Temperature: Between -22 degrees F and 104 degrees F.

. Horsepower Rating: Suitable for connected load.

Voltage Rating: Suitable for circuit voltage.

Provide with switch blade contact position that is visible when the cover is open.

. Conductor Terminations: Suitable for use with the conductors to be installed.

. Provide solidly bonded equipment ground bus in each enclosed safety switch, with a suitable lug

for terminating each equipment grounding conductor.

Enclosures: Comply with NEMA 250, and list and label as complying with UL 50 and UL 50E.
1. Environment Type per NEMA 250: Unless otherwise indicated, as specified for the following
installation locations:
a. Indoor Clean, Dry Locations: Type 1.

Provide safety interlock to prevent opening the cover with the switch in the ON position with
capability of overriding interlock for testing purposes.

Heavy Duty Switches:

1. Comply with NEMA KS 1.

2. Conductor Terminations:
a. Lug Material: Copper suitable for terminating copper conductors only.

3. Provide externally operable handle with means for locking in the OFF position, capable of
accepting three padlocks.

Nonfusible Switch Assemblies: NEMA KS 1, Type HD enclosed load interrupter knife switch, horse
power rated.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as indicated.
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B. Verify that the ratings of the enclosed switches are consistent with the indicated requirements.
C. Verify that mounting surfaces are ready to receive enclosed safety switches.
D. Verify that conditions are satisfactory for installation prior to starting work.
3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Perform work in accordance with NECA 1 (general workmanship).

C. Arrange equipment to provide minimum clearances in accordance with manufacturer's instructions
and NFPA 70.

D. Provide required supports in accordance with Section 26 05 00.
E. Install enclosed switches plumb.

F. Except where indicated to be mounted adjacent to the equipment they supply, mount enclosed
switches such that the highest position of the operating handle does not exceed 79 inches above
the floor or working platform.

G. Apply adhesive tag on inside door of each fused switch indicating NEMA fuse class and size
installed.

3.03 ADJUSTING

A. Adjust tightness of mechanical and electrical connections to manufacturer's recommended torque
settings.

3.04 CLEANING

A. Clean dirt and debris from switch enclosures and components according to manufacturer's
instructions.

B. Repair scratched or marred exterior surfaces to match original factory finish.
END OF SECTION
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JOLIET JUNIOR COLLEGE
\/ 1901 —

CONTRACT AGREEMENT

Purchase Order#: XXXXXX Account #: XXX-XXX-XXX XXX
Date: XXXXXX
Project: XXXXX
Between:
Joliet Junior College Contractor
1215 Houbolt Road AND Address
Joliet, Illinois 60431 Address
In the amount of § XXXXXXXXXXXXXXXXXXXXXXX and 00/100
ARTICLE 1
THE WORK
1.1 The Trade Contractor and JIC agree that the materials and equipment to be furnished and the

work to be done by the Trade Contractor are as follows:

The Contract Sum includes, but is not limited to the following:
e 110% Performance and payment bond to Joliet Junior College, Illinois Community College District
No. 525

e Insurance in accordance with Schedule "A" Insurance Requirements.

The Contract Sum excludes the following:
e All sales, consumer, use and other similar taxes on equipment and materials incorporated into the

work for this project. Tax Exempt No E9992-4773-06 for Joliet Junior College, lllinois Community
College District No. 525

1.2 The Trade Contractor shall be held accountable for the following Project related responsibilities:
furnish all labor and supervision; furnish, supply and install all equipment, material supplies, tools, scaffolding,
hoisting, transportation, unloading and handling; do all things required to complete the work described above
on the Project all in accordance with the drawings, documents and specifications prepared by the
Architect/Engineer/Owner; and furnish all necessary information, shop drawings, details, samples, brochures,
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etc. for Owner/Architect approval, as may be required.

ARTICLE 2

TIME OF COMMENCEMENT AND COMPLETION

2.1 Trade Contractor shall start the work upon notice to proceed and shall execute the work with diligence
and so as to maintain such schedules and milestones as established by JJC’'s Construction Manager. The Trade
Contractor agrees to complete portions and the whole of the work by the following anticipated dates:

2.2 The Trade Contractor is cautioned that schedules and milestones are subject to review and revision. It
is the sole responsibility of the Trade Contractor to attend job meetings, keep itself informed of any revisions,
and conform to any such revisions.

2.3 In the event that the Trade Contractor should fail to maintain JIC’s progress schedule or the schedule
as established above, the JIC Construction Manager reserves the right, after 48 hours formal notice, either by
letter or confirmed email to the Trade Contractor, to procure the materials, equipment, and labor necessary to
proceed with, or to complete the work, or any portion thereof from other sources and charge the cost thereof
to the Trade Contractor.

ARTICLE3
THE CONTRACT SUM
3.1 JIC agrees to pay the Trade Contractor for the satisfactory performance of his work the total sum of:

Contract Amount: S.00

Contract amount is made up of the following:

O BaseBid ..oooceeveeiiieieeeeiee e S
o Alternate Bid NO. .coocveevevieieieeeiieeeeeeeae S
Total Contract Amount.....cceeeevevevvnnee.. S

Allowances (if applicable):

Unit Prices (furnished and installed unless stated otherwise)
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In current funds subject to additions and deductions for changes, as may be agreed upon, and to make
payments on account thereof as follows:

3.2 On the established day of each month, the Trade Contractor shall deliver to the JIC Construction
Manager (2) completed copies of the JJC Payment Application Package showing values of all materials
delivered and work completed up to the established billing date for which payment is being requested. It is
specifically understood and agreed that prior to submission of the first statement the Trade Contractor will
deliver to the JJC Construction Manager, for review and approval, a detailed breakdown of this contract sum
showing a schedule of values for the various parts of the work. Once accepted, this schedule of values will be
used as a basis for checking the Trade Contractor's monthly statement.

3.3 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit
a waiver of lien showing all payments made for labor and materials and on account for all work covered in the
previous months request for payment. Affidavit and waiver of liens may be required to be submitted from
Trade Contractors, suppliers, and/or Trade-Trade Contractors (all tier).

3.3.1 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit
certified payroll for all labor and sub labor.

3.4 Ten percent (10%) of each payment shall be retained, unless specific provisions to the contrary are
indicated in the contract documents.

3.5 No payment made under this Agreement, including the final payment, shall be conclusive evidence of
the performance of the work, either wholly or in part, and no payment shall be construed as an acceptance of
defective work or improper materials.

3.6 The Trade Contractor shall save and keep JIC’s property free from all mechanics' and material liens and
all other liens and claims, legal or equitable, arising out of the Trade Contractors work hereunder. In the event
any such lien or claim is filed by anyone claiming by, through, or under the Trade Contractor, the Trade

Contractor shall remove and discharge same, by bonding or otherwise, within five (5) days of the filing thereof.

ARTICLE 4

THE CONTRACT DOCUMENTS

4.1 The contract documents consist of this Agreement and any exhibits attached hereto; general
conditions, supplementary, special and other conditions, the drawings, specifications, general instructions to
bidders, supplements to bidder's documents, form of proposal, all addenda issued prior to and all
modifications issued after execution of the Agreement. Any post bid review and/or pre-construction
document shall be considered part of this Agreement.

4.2 The Trade Contractor agrees to perform the work under the general direction of the JJC Construction
Manager.
4.3 If there is a provision for liquidated damages in the contract documents, the Trade Contractor shall be

liable for any liquidated damages by reason of the failure of the Trade Contractor to prosecute the work
diligently and properly.

4.4 No extra work shall be performed under this Agreement, except upon receipt of a written change
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order from JIC. Should the Trade Contractor proceed with any work they consider extra to this contract
without a fully executed JIC change order form, it is considered at their own risk and cost.

ARTICLE 5

INSURANCE AND INDEMNITY

5.1 The Trade Contractor agrees to at the time of execution of this Agreement furnish the Construction
Manager with certificates of an insurance company (or other source). These certificates should certify that the
Trade Contractor is protected on the work with worker's compensation and employer's liability, public liability
and bodily injury, property damage insurance, and any other insurance as required by the contract documents
and in accordance with the attachment to this Agreement entitled "Insurance Specifications". The Trade
Contractor will not be permitted to start work at the site until these certificates are filed with the JJC
Construction Manager. Compliance by the Trade Contractor with the foregoing requirements, as to carrying
insurance and furnishing certificates, shall not relieve the Trade Contractor of its liabilities and obligations.

ARTICLE 6

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

6.1 The Trade Contractor agrees to furnish and pay for a 110% Performance Bond and a 110% Labor and
Material Payment Bond. The bonds are to be delivered within 10 days of receipt of a purchase order and
execution of this agreement.

ARTICLE 7

WARRANTY

7.1 The Trade Contractor agrees to promptly make good, without cost to the JIC, any and all defects, due
to faulty workmanship and/or materials, which may appear within the guarantee or warranty period so
established in the contract documents. If no such period be stipulated in the contract documents, then such
guarantee shall be for a period of one (1) year from date of completion and acceptance of the work by JIC. The
Trade Contractor further agrees to provide any and all guarantees as required by the terms of the contract
documents, as a condition precedent to final payment.

ARTICLE 8

CHANGES IN THE WORK

A. 8.1 The Trade Contractor may be ordered in writing by JIC, without invalidating this Agreement, to
make changes in the work within the general scope of this Agreement. These changes may consist
of additions, deletions, or other revisions, the contract sum and the contract time being adjusted
accordingly. The Trade Contractor, prior to the commencement of such changed or revised work,
shall submit promptly to the JJC Construction Manager written copies of any claim for adjustment
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to the contract sum and contract time for such revised work in a manner consistent with the
contract documents. Any extra work done by the Contractor will be considered performed at no
extra cost to JJC unless a written JJC change order form has been fully executed and signed by the
Director of Business and Aukxiliary Services. A contractor shall not be entitled to any compensation
for extra work/material based on verbal conversations or email exchanges (the contractor is
considered proceeding with extra work at their own risk without a fully executed JJC change order
form). It is the contractor’s responsibility to obtain a fully executed change order form from JIC. A
change order or a combination of multiple change orders may not exceed 10% of the original
contract without JIC seeking approval from the Board of Trustees.

8.2 Where changes in the work involve both additions and deletions, percentages for overhead and profit
shall be applied to the net increase only of such values for labor and materials.

8.3 The amount to be paid by the Owner for changes in the work, as outlined in paragraph 8.1 above, shall
be made on the basis of one of the following methods:

(a) by mutual acceptance of a lump sum properly itemized and supported by sufficient
substantiating data to permit evaluation and agreed upon by the JIC Construction Manager and the
Trade Contractor, or

(b) by unit prices stated in the contract documents, or

(c) if nosuch unit prices are set forth and if the parties cannot agree upon a lump sum, then the
actual net cost in money to the Trade Contractor of materials and labor (including insurance and
applicable taxes) required, plus rental of plant equipment (other than small tools and small
equipment) plus compensation for overhead and for profit as noted in Article 12, field overhead will
not be considered as part of actual net cost, or

(d) by the method provided in subparagraph 8.4.

8.4 If none of the above methods set forth in clauses 8.3 (a), 8.3 (b), 8.3 (c) is agreed upon, the Trade
Contractor, provided he receives a written order signed by JIC shall promptly proceed with the work involved.
The cost of such work shall be determined by the JIC Construction Manager on the basis of reasonable
expenditures and savings of those performing the work attributable to the change, including, in the case of an
increase in the contract sum, a reasonable allowance for overhead and profit as set forth in the bid
documents. In such case, and also under clauses 8.3 (c) and 8.3 (d) above, the Trade Contractor shall keep and
present, in such form as the JIC Construction Manager may prescribe, an itemized accounting together with
appropriate supporting data for inclusion in a change order. Unless otherwise provided in the contract
documents, cost shall be limited to the following: cost of materials including sales tax and cost of delivery,
cost of labor including social security, old age and unemployment insurance and fringe benefits required by
Agreement or custom; workers or workmen's compensation insurance; bond premiums; rental value of
equipment and machinery; and the additional costs of supervision and field office personnel directly
attributable to the change. Pending final determination of cost, payments, on account shall be made as
determined by the JIC. The amount of credit to be allowed by the Trade Contractor for any deletion or change
which results in a net decrease in the contract sum will be the amount of the actual net cost as confirmed by
JJC when both additions and credits covering related work or substitutions are involved in any one change, the
allowance for overhead and profit shall be figured on the basis of the net increase, if any with respect to that
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change.

8.5 For work performed by a Trade-Trade Contractor, the Trade Contractor will be allowed to add 5% only
and said Trade-Trade Contractor mark-up shall not exceed the agreed upon percentages noted in Article 11 for
overhead and profit.

ARTICLE 9

TRADE CONTRACTOR RESPONSIBILITIES

9.1 The Trade Contractor shall provide sufficient, safe, and proper facilities at all times for the inspection
of the work by JIC. The Trade Contractor shall, within a 24-hour notice from the JJC Construction Manager,
proceed to take down all portions of the work and remove from the grounds or buildings, all materials,
whether worked or unworked, which the JIC Construction Manager shall condemn as unsound or improper, or
as in any way failing to conform to the contract documents. The Trade Contractor shall make good at its own
expense, all work damaged or destroyed thereby.

9.2 The Trade Contractor agrees, in the performance of this Agreement, to comply with all federal, state,
municipal, and local laws, ordinances, codes and governing regulations, to pay all costs and expenses required
thereby; to pay all fees, charges, assessments, and taxes, including sales and use taxes, and to pay all fringe
and other benefits required by Agreement or law.

9.3 The Trade Contractor shall pay all royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and shall save JJC harmless from loss on account thereof, except that JIC
shall be responsible for all such loss when a particular design, process or the product of a particular
manufacturer or manufacturers is specified, but if the Trade Contractor has reason to believe that the design,
process or product specified is an infringement of a patent, he shall be responsible for such loss unless he
promptly gives such information to the JIC Construction Manager.

9.4 Should the Trade Contractor become insolvent, or at any time, refuse or neglect to supply a
sufficiency of properly skilled workers, or equipment and materials of the proper quality, or fail in any respect
to prosecute the work with promptness and diligence, or fail in the performance of any of the Agreements
herein contained, JIC shall be at liberty, after 48 hours written notice to the Trade Contractor, to provide any
such labor, equipment, and materials and deduct the cost thereof, from any money then due or thereafter to
become due to the Trade Contractor, under this Agreement if such refusal, neglect, or failure is sufficient
ground for such actions, JIC shall also be at liberty to terminate the employment of the Trade Contractor.
Consequently, JJC may enter upon the premises to take possession, for the purpose of completing the work
included under this Agreement, of all materials, tools, and appliances thereon, and to employ any other person
or persons to finish the work and provide the materials therefore. In case of such discontinuance of the
employment, the Trade Contractor shall not be entitled to receive any further payment under this Agreement
until the said work shall be wholly finished. If such expense shall exceed such unpaid balance, the Trade
Contractor shall pay the difference to JJC. The expense incurred by JJC, as herein provided, either for
furnishing materials, or finishing the work, and any damage incurred through such default, shall be chargeable
to the Trade Contractor. In the event that a Termination for Cause is not upheld by a properly empowered
judicial or arbitral authority, then the Termination for Cause shall be deemed a Termination for Convenience
and construed under Section 9.4.1. hereof.

9.4.1 Notwithstanding the above paragraph, JJC reserves the right to terminate this Agreement for its
convenience upon written notice to the Trade Contractor. In such instance the Trade Contractor will be paid
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its share of the contract amount proportionate to the percentage of its work completed and other reasonable
cancellation costs incurred as a result of said termination. No payments shall be made for anticipated
overhead and profit. Prior to making any payments under this clause, JIC shall have the right to audit the
records of the Trade Contractor.

9.5 The Trade Contractor agrees to adhere to the federal occupational safety act, state and local safety
regulations and JIC’s safety and health program so as to avoid injury or damage to persons or property, and to
be directly responsible for damage to persons and property resulting from failure to do so.

9.6 In the event the Trade Contractor after a 24-hour written notice from JIC fails to take corrective action
to insure compliance with said safety regulations or removal of rubbish and debris resulting from his work, JJC
shall undertake these obligations and charge the cost of same to the Trade Contractor's account without
further notice to the Trade Contractor.

9.7 The Trade Contractor agrees to notify the JIC Construction Manager of all accidents which may occur
to persons or property and shall provide a copy of all accident reports on appropriate forms. All reports shall
be signed by the Trade Contractor or his authorized representative and submitted within five (5) days of
occurrence.

9.8 The Trade Contractor shall procure its materials from such sources, and employ such labor subject to
contract terms and conditions in order to ensure harmonious labor relations on the site and prevent strikes or
labor disputes by its employees or other trade employees. The Trade Contractor, in the event of a labor
dispute including strikes, shall take whatever action is required in order to prevent the disruption of work on
the Project site.

9.9 The Trade Contractor will not assign this Agreement or any moneys due or to become due under this
Agreement, or sublet the whole or any part of the work to be performed hereunder, without the written
consent of the Owner. In the event of such consent, a Trade-Trade Contractor must comply with all the
requirements of this Agreement.

9.10 The Trade Contractor agrees that all disputes concerning the jurisdiction of trades shall be adjusted in
accordance with any plan for the settlement of jurisdictional disputes which may be in effect either nationally
or in the locality in which the work is being done. The Trade Contractor shall be bound by, and shall abide by,
all such adjustments and settlements of jurisdictional disputes, whether or not the Trade Contractor is
signature bound by the Agreement establishing the impartial jurisdictional disputes board and/or its
successors. The Trade Contractor agrees not to cause work stoppage, due to the jurisdictional assignment of
work.

9.11 The Trade Contractor shall submit to the JJC Construction Manager upon request, copies of orders
placed for the various materials required for the Project or authentic stock lists if such material is normally a
stock item. Order copies need not reflect prices but should indicate type of material, quantity, vendor name,
and address, etc. The Trade Contractor shall be required to submit to the JJC Construction Manager a monthly
material status report, or more often if required by the JJC Construction Manager, as a prerequisite for the
monthly progress payment. The Trade Contractor shall notify the JJC Construction Manager immediately upon
learning of a change of status of any material, equipment, or supplies.

9.12 The Trade Contractor shall continuously and adequately protect all his work and will immediately
replace all damaged and defective work.
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9.13 The Trade Contractor agrees to maintain an adequate force of experienced workers and the necessary
materials, supplies, and equipment to meet the requirements of the JJC Construction Manager and other
trades in order to maintain construction progress schedules, as established by the JIC Construction Manager.
In the event that his force is, in the judgment of the JJC Construction Manager, inadequate to meet the
established schedules during the regular working hours, the Trade Contractor agrees to work sufficient
overtime hours or increase his work force to meet such schedules at no extra cost to JIC. If for reasons not
already stated, the JJC Construction Manager requires and directs the Trade Contractor to work overtime,
including Saturdays, Sundays or Holidays, the Trade Contractor will be reimbursed the net premium rate only.
The net premium rate is understood to mean the actual premium labor cost, including applicable taxes and
wage additives required by trade Agreement or by law, but without additives for overhead, labor efficiency, or
profit.

9.14  The Trade Contractor agrees to employ competent administrative, supervisory, and field personnel to
accomplish the work, including layout, engineering, and preparation and checking of shop drawings. If
required, the Trade Contractor shall substantiate this employment of competent personnel to JIC's
Construction Manager's satisfaction before initiating any work.

9.15 The Trade Contractor shall insure that all construction tools, equipment, temporary facilities, and
other items used in accomplishing the work, whether purchased, rented, or otherwise provided by the Trade
Contractor or provided by others, are in a safe, sound, and good condition, must be capable of performing the
functions for which they are intended and must be maintained in conformance with applicable laws and
regulations.

9.16  Ifthe Trade Contractor is delayed at any time in the progress of the work by any act or neglect of JIC,
the Architect/Engineer, or by any employee of either, or by any separate contractor employed by JIC, or by
changes ordered in the work, or by labor disputes, fire, unusual delay in transportation, adverse weather
conditions not reasonably anticipatable, unavoidable casualties or any causes beyond the Trade Contractor's
control, or by delay authorized by JJC, or by any other cause which the JIC Construction Manager determines
may justify the delay, then the contract time shall be extended by amendment for such reasonable time as
the JIC Construction Manager may determine. In the event that a conflict exists between this section (9.16)
and a like clause contained in a document having higher precedence, such like clause shall have preference to
the extent of the conflict.

9.17 Right-To-Know- each Trade Contractor is required to implement the provisions of the right-to-know
law, if any, as enacted by the state in which the work is being performed. Before using on site any material
listed in the right-to-know substance list, each Trade Contractor will furnish the Construction Manager a copy
of the material safety data sheet for that substance.

9.18 Inthe event the Trade Contractor employs independent contractors, as well as payroll labor, to
discharge its obligations hereunder, the Trade Contractor acknowledges and understands that it does so at its
own risk and that federal, state and/or local agencies may dispute the independent contractor status and
assess penalties, fines, and costs should there be a determination to reclassify such workers. In that event,
the Trade Contractor agrees that it will defend, indemnify and hold JIC harmless from any fines, costs,
damages, penalties, attorneys fees, and causes of action, including without limitation, personal injury or
property damage, arising out of or relating in any way to such a determination.

9.19 The Trade Contractor will have competent supervision on site at all times when work is proceeding.

No subcontractor should be working on site without representation/supervision by this Trade Contractor. The
JJC Construction Manager reserves the right to hire proper supervision of subcontractors, and fully back charge
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this Trade Contractor for such services.

ARTICLE 10
EQUAL OPPORTUNITY

10.1  During the performance of this Agreement, the Trade Contractor agrees not to discriminate against
any employee or applicant for employment because of race, color, religion, sex, or national origin. The Trade
Contractor will take affirmative action to insure that applicants are employed without regard to their race,
color, religion, sex, or national origin. The Trade Contractor will comply with all provisions of Executive
Order No. 11246, Section 503 of the Rehabilitation Act of 1973, as Amended, the Vietnam Era Veterans'
Readjustment Assistance Act of 1974, as Amended, (38 U.S.C. 4212) and their implementing regulations at
41 CFR Chapter 60.

ARTICLE 11
ALTERATIONS

11.1  The overhead and profit allowable under Article 8.3. A, 8.3 B, 8.3 Ciis:
¢ For the Trade Contractor, for any Work performed by the Trade Contractor's own forces- 12 percent
of the cost
¢ For the Trade Contractor, for Work performed by his Subcontractor - 5 percent of the amount due
the Subcontractor

11.2  All proposals, except those less than $200 shall be accompanied by a complete itemization of costs
including, labor, materials and subcontractors. Labor and material shall be itemized in the manner prescribed
in Article 11.1. Where major cost items are subcontracts, they shall be itemized also. In no case will a change
involving over $200 be approved without such itemization.

ARTICLE 12
COMPLETE AGREEMENT

12.1  This Agreement, together with all documents, specifications, drawings, incorporated herein by
reference, constitutes the entire Agreement between JIC and Trade Contractor. There are no terms,
conditions, or provisions, either oral or written, between the parties hereto, other than those contained
herein. This Agreement supersedes any and all written representations, inducements, or understandings of
any kind or nature between the parties hereto, relating to the particular Project involved herein.

12.2  The said parties for themselves, their heirs, successors, executors, administrators and assigns, do
hereby agree to the full performance of the covenants herein contained.

12.3  Governing Law; Venue - The validity, construction and interpretation of this Agreement shall be
governed by the laws of the State of Illinois. The parties hereto irrevocably agree that all actions or
proceedings in any way, manner or respect arising out of or from or related to his Agreement shall be litigated
only in the Circuit Court, Twelfth Judicial Circuit, Will County, Illinois. Each party hereby consents and submits
to personal jurisdiction in the State of Illinois and waives any rights such party may have to transfer the venue
of any such action or proceeding.
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In witness whereof they have hereunder set their hands the day and date first above written.
In the presence of

Trade Contractor

Accepted by: (Signature)

Witness
Name: (Print name)

Title:

Date:

Joliet Junior College
Owner

By: (Signature)

Witness Joliet Junior College

Name: (Print name)

Title:

Date:
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B8 unior College J O L I E T
Preconstruction Conference Checklist
\/

Date:

Time:

Project Title / Location:
Project Number:

FOR
1. Introductions: All project members are to introduce themselves including their name,
organization, title, and role on the project.

A. Joliet Junior College Personnel:
1. Construction Manager:

a. Phone:
b. Cell:
c. Email:

2. Alternate Contact:

a. Phone:
b. Cell:
c. Email:

B. Contractor Personnel
1. Project Manager:

a. Phone:
b. Cell:
c. Email

2. Construction Superintendent:

a. Phone:
b. Cell:
c. Email:

2. Communications:

A. Communications related to the project between Joliet Junior College and the
Contractor shall be conducted through the Joliet Junior College Construction
Manager (CM) only, unless directed otherwise.

B. Inthe event of an emergency the Contractor is to contact Campus Police at 815-280-
2234, or may pick-up any campus phone and dial 2911.

C. RFI’s: Requests for Information (RFI’s): All Requests for Information shall be in
written form to JIC's CM with a copy to the A/E when required. All responses will
come from JIC or the A/E in writing addressed to the Contractor’s Project Manager

1
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D. Weekly Construction Reports: Contractor is to provide a weekly construction report
to JJC CM. This report is to be inclusive of daily activities, potential delays, stoppage,
problems, accidents, near misses, significant decisions, meetings, requests by JJC,
etc.

E. Correspondence: All correspondence shall be directed to the Construction Manager

Joliet Junior College

Facilities Services Department
ATTN:

1215 Houbolt Road

Joliet, IL 60431

Include Project Title, Project Number, Purchase Order Number on ALL
correspondence.

3. Construction Schedule:

A. Schedule of Values: Contractor is to provide a schedule of values (AIA document
recommended) broken down into each division of the work as a minimum. The
schedule of values will include as a minimum a listing of the work elements or
branch values, the cost of each work element, and the percentage of total project
“award” cost that the work element represents. The schedule of values will become
the basis for “work elements” a.k.a. “branch values” of the Construction Schedule.
These same “work elements” shall be used as the basis for the “branch values” of
the Construction Progress Report as listed in item #2D above.

B. Construction Schedule: Contractor is to submit within one week of pre-construction
meeting, a fully developed gantt chart type construction schedule.
1. Provide a task for each construction activity or “work element”.
2. No progress payment will be processed until the construction schedule is
submitted and approved.

3. Provide a revised, updated schedule with each progress payment request.
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Performance:

A. Commencement, Prosecution & Completion of Work

© No Uk wnN R

10.

11.

12.

Purchase order/notice to proceed received:
Contract Amount:

Total Amount of Alternates Accepted:

Proposed start/mobilization date :

Preconstruction Submittals Received: Check one Y N

Bonding & Insurance Requirements Received:  Check one Y N

Completion date:

Delays and time extensions: The Contractor is responsible for the completion of
project work within the time designated above and in the construction schedule.
Justified change orders may qualify a delay and require a time extension which
must be discussed and approved by the JJC CM. Failure to complete the project
on time will result in a negative evaluation of Contractor performance on the JIC
project close-out documents.

All shop drawings will be submitted to the JJC CM or A/E when required.
Material samples shall be submitted for approval when required.

The JJC CM and/or the A/E will provide a list of punch list items. The final punch
list shall be completed within 2 weeks upon substantial completion. 10% of the
contract amount will be withheld until all punch list items are completed.
Construction status meetings between the Contractor and JJC CM shall be held
on a weekly basis in the JJC CM’s office. At the JJC CM’s discretion, this weekly
meeting may be held via conference telephone call as the project dictates.
As-built drawings shall be maintained and kept on-site daily. Final as-built
drawings are required to be turned over to the JJC CM at project completion.
When AutoCAD drawings are available from the A/E, the Contractor will revise
the drawings to reflect as-built conditions. Final payment will not be processed
until all as-built drawings are received.

B. Coordination of Work:

1.

2.

The Contractor is responsible for coordination of all elements of the work and
every aspect of the coordination of his subcontractors work.

The Contractor is required to have a competent construction supervisor in
charge of the work at all times. Construction supervisor may be a working
foreman. It is required that the contractor have their own supervisor on site
anytime they have a subcontractor on site.

When the shut down of utilities is required, the Contractor shall coordinate with
the JJC CM to schedule the shut down process. Allow a minimum of 5 days notice
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5.

6.

to allow for a shut down. Unless otherwise stated during the bidding process, a
utility shut down will be required between the hours of 10:00 p.m. to 6:00 a.m.

The contractor is to consider any loud construction noise that may be disruptive
to classes, faculty, students and staff (including but not limited to loud
demolition, hammer drilling, concrete cutting/drilling, rock breaking, shooting of
metal stud track into floors and ceilings, etc.). Such work shall be performed
during the maintenance hours of 10:00 p.m. to 6:00 a.m.

The contractor will be responsible for providing and maintaining portable toilet
facilities when the scope of work is an outdoor project. Location of the portable
toilet(s) shall be coordinated with JIC.

Any project requiring excavation with remaining spoils shall be hauled off site as
part of the contractor’s base scope of work. Leaving/spreading spoils on site shall
not be permitted.

C. Contractor Evaluation:

At the completion of the project, the JJC CM will complete a contractor evaluation.
This evaluation is kept on file and is taken into consideration when considering the
Contractor for future projects.

13. Mobilization: Prior to the Contractor mobilizing on site, the following requirements

must be met and reviewed.

A. Pre-mobilization requirements:

1.

Safety plan submitted and approved. Safety plan should address issues of
excavation, crane lifts, hot work and other construction hazards that may apply
to their work.

Schedule of Values and Construction Schedule submitted and approved.
Review Contractor’s plan for mobilizing on site, including phasing, timing
elements, crane operations, dumpster locations, gang box locations, deliveries,
parking, storage of material, etc.

Contractor check-in with Facility Services. The Contractor’s employees are
required to obtain vehicle tags and I.D. badges. Any ticketing by Campus Police
as a result of no vehicle tag will be the responsibility of the Contractor.

91



B8 unior College
Preconstruction Conference Checklist
Revision-F June 20, 2018

14. Maintenance, Housekeeping and Clean-up: The Contractor is primarily responsible for

housekeeping in its respective work areas, and for work performed by its employees

and subcontractors. This means the Contractor’s work area is required to be maintained

in an orderly, safe and productive condition at all times.

A.

Accumulation of combustibles, flammable liquids, chemical products, tools not in
use, trash and/or refuse is not acceptable and will not be allowed.

Parking, staging and storage of materials and equipment shall be confined to
designated areas only.

When a Contractor’s work material may be dislodged by wind and could create a
hazard when left in an open area, it shall be secured by the Contractor.

The Contractor will police its work area(s) at the end of the shift and leave the area
in a condition that is acceptable to the JJC CM.

In the event that housekeeping in a Contractor’s work area is found to be in an
unacceptable condition by the JIC CM, the CM will give notice once verbally to the
Contractor’s on-site supervisor or foreman. If the deficiency is not corrected in a
timely manner (and no later than the end of the day’s work shift), the JIC Facility
Services Department may make provisions for clean-up (which may or may not be
done by outside services), and fully back charged to the Contractor. The Contractor
will be liable for all costs associated with clean-up at a minimum rate of $125/man
hour plus materials.

The Contractor shall provide and install safety fencing or barricades around areas
requiring protecting (including but not limited to trees, plantings, etc.). This includes
installing cyclone fencing for outdoor projects to prevent anyone from entering the
construction zone.

The Contractor will be responsible for daily cleaning of mud off roadways where
required, or caused by this Contractor.

The Contractor will provide tree protection and install silt fencing when working in
areas that such protection or erosion control is required.

The Contractor will provide berms around storm drains to prevent mud run-off from
entering the lake.
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J.

The contractor shall provide floor protection where necessary when the potential of
damage to flooring may occur as a result of this contractors work. Contractor is to
determine the necessary means, material and extent of floor protection required.
Contractor should also photograph and document existing floor conditions prior to
any work.

Any landscape/lawn areas disturbed or damaged (inclusive of ruts, damaged trees,
bushes, grass/turf, etc) as a result of this contractors work shall be repaired and/or
replaced to original condition. Contractor shall take necessary means to protect such
areas whenever possible.

Where necessary, this contractor shall provide dust protection in all areas that may
be impacted by their work. Means and methods of dust protection is to be
determined by this contractor. Contractor will be fully responsible for cleaning all
dust in any and all areas impacted by this project.

15. Conduct and Behavior:

The Contractor’s employees and representatives must take into consideration the
environment around them when holding conversations with fellow associates as well as
JJC staff as to not interrupt classes that may be in session, or students in concourses that
may be studying. Profanity/foul language, derogatory remarks or harassment of faculty,
staff and/or students will not be tolerated and will be an immediate means for the
employee dismissal from the project by JIC.

16. Progress Payments/Invoicing and Change Orders:

A. A “pencil” copy of progress invoicing shall be submitted to the JJC CM & the A/E by

the 1st of every month for review and approval. Final invoicing shall be in by the
second week of the month for processing and board approval. No invoice will be
processed without lien waiver(s) and certified payroll.

Any extra work done by the Contractor will be considered performed at no extra
cost to JJC unless a written JIC change order form has been fully executed and
signed by the Director of Business and Auxiliary Services. A contractor shall not be
entitled to any compensation for extra work/material based on verbal conversations
(the contractor is considered proceeding with extra work at their own risk without a
fully executed JIC change order form). It is the contractor’s responsibility to obtain a
fully executed change order form from JIC. A change order, or a combination of
multiple change orders may not exceed 10% of the original contract without JJC
seeking approval from the Board of Trustees.
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17. Miscellaneous:

A.

Soliciting or canvassing and posting or distributing printed material (except as
permitted by law) is prohibited.

Smoking and chewing tobacco is strictly prohibited on JIC property.

Drinking, using, possessing or being under the influence of alcohol or controlled
substances are prohibited, and a cause for immediate dismissal.

No radios, CD Players or MP3 players shall be used during normal working hours.

The Contractor shall perform his/her work in accordance to no less than the
minimum requirements as established by the Occupational Safety and Health
Association. Personal Protection equipment shall be provided by the Contractor and
worn at all times.

The Contractor will be responsible for securing materials and tools and shall be
solely responsible for any such theft or damage.

By signing below, the Contractor certifies that he, his employees, subcontractors, or assigns will

abide to th

is Preconstruction Conference Checklist during the course of the project. This

document shall be attached and included as part of the contract for this project.

Contractor:
Print name:

Sign name:

Title:

Date signed:

JJCCM:

Sign name:

Date signed:
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Environmental Health and Safety

Safety Requirements for Contractors

And Subcontractors

Environmental Health and Safety
Facility Services Department
1215 Houbolt Rd.
Joliet, IL 60431
Phone: (815) 280-2384 Fax (815) 280-6673

http: // www.jjc.edu/ehs
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Introduction

EHS Information
The mission of Environmental Health and Safety (EHS) is to:

o Work toward providing a safe and healthful living, learning, and working environment for
every member of the greater college community by assuring safe work practices through
educating, training, and assisting individuals and departments;

¢ Help individuals and departments achieve compliance with all health and safety state
and federal regulations and college policies as economically as possible and

e Act as liaison with external regulatory agencies, and to monitor college compliance with
mandatory health and safety standards whenever necessary.

Purpose

Joliet Junior College developed Safety Requirements for Contractors and Subcontractors to
assure the safety of college employees and the public who may be in proximity to renovation,
demolition, installation, or maintenance operations performed by Contractors or Subcontractors.
Every Contractor is expected to take steps as necessary to protect the safety and health of
college employees, students, and visitors during the performance of their work. Each
Contractor that coordinates the work of Subcontractors shall assure that they abide by the
requirements outlined herein.

Application

Each department that coordinates or uses the services of a Contractor to perform maintenance,
repair, installation, renovation or construction-related operations is expected to designate one or
more persons to coordinate this program within his or her department. These coordinators are
expected to assure that the Contractor is:

¢ Informed of the presence of hazards in or near the work area.

¢ Informed about JJC’s requirements related to lead, confined space entry, lockout/tagout,
hot work, and excavation operations.

o Aware of the colleges’ expectations regarding safety compliance and the control of
worksite hazards.

A representative from EHS will serve as the coordinator for the purposes of this program on
capital renovation and construction projects.

Scope

This program applies to all JJC properties, and to all work performed by Contractors and
Subcontractors in or on property owned, leased or occupied by JJC or employees of JJC.

99



B24011
SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS

General Requirements

Contractual Obligations

A copy of this document shall be made available upon request to prospective bidders/offerors at
the pre-bid/pre-proposal conference for the work. This document shall be either included with,
or referenced in, the contract documents.

Contractors performing building, facilities or equipment-related construction, repair, installation,
renovation or maintenance activities shall attend a safety orientation as follows:

e On capital projects, this orientation will be conducted during the pre-construction
conference or as determined by the Project Manager.

¢ For non-capital construction/renovation work, the Project Coordinator shall arrange the
safety orientation with EHS and the Contractor prior to the start of work by contacting
EHS at (815) 280-2384. Contractors retained on a term contract need only attend one
safety orientation held prior to the award of the first project under that contract.

The Contractor shall provide the Project Manager/Coordinator with emergency contact phone
number(s), usable 24 hours a day, for the Contractor’s representative. These phone numbers
shall be copied to EHS and the JJC Police Department prior to the work.

The Contractor bears sole responsibility for the safety of his or her employees. The Contractor
is expected to take all steps necessary to establish, administer, and enforce safety rules that
meet the regulatory requirements of the lllinois Department of Labor (IDOL) and the
Occupational Safety and Health Administration (OSHA). These regulations include, but are not
limited to:
o Title 29 of the Code of Federal Regulations (CFR) Parts 1910, Occupational Safety and
Health Administration (OSHA) Standards for General Industry,
o Title 29 of the Code of Federal Regulations (CFR) Parts 1926, Occupational Safety and
Health Administration (OSHA) Standards for the Construction Industry.

The Contractor bears sole responsibility for communication of safety-related information and
requirements to his or her Subcontractors. Contractors shall assure that their Subcontractors
comply with the requirements outlined herein.

Submittals

Submittals, where required from the Contractor by this document, shall be made in writing,
directly to the Project Manager/Coordinator and copied to EHS. Submittals shall be made
sufficiently in advance to avoid delay of the project. Where review, approval, or coordination of
submittals is required, submittals shall be made at least ten (10) working days prior to the start
of the project unless prior arrangements have been made. Post-job submittals, where required
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as outlined in this document, shall be made no later than fifteen (15) working days after
completion of the project or as specified herein.

Control of Fugitive Emissions

The Contractor shall take all reasonable precautions necessary to control fugitive emissions
from the job site. Fugitive emissions include, but are not limited to: nuisance dust, chemical
odors/vapors/gases, hazardous materials (such as lead dust or asbestos), and noise.

Where the product(s) or material(s) to be used by the Contractor has a permissible exposure
limit (PEL) established by OSHA or IDOL and where college employees or the public may be
exposed to the product or material, the Contractor shall take all reasonable steps to maintain
exposures below the PEL where an exposure condition during use exceeding the PEL could
reasonably be anticipated. In such instances, the Contractor shall monitor, or shall contract to
have monitored, work area exposure conditions. Monitoring shall occur, at a minimum, during
the start of work and whenever there is a change in procedure, process, or chemical or material
used. If itis deemed not practicable to maintain exposures below the PEL, the Contractor shall
restrict access to all areas where exposures exceed the PEL to authorize personnel only.

Accidental Spills and Releases

In the event of an accidental release or spill of chemicals or other hazardous materials the
Contractor shall:

o Immediately take action as appropriate to contain the spill if this action can be taken
without jeopardizing the health or safety of employees,

o Notify the fire department, campus police, or other entities as needed or required,

e Contact EHS, and

e Contact the Project Manager/Coordinator.

EHS emergency response personnel may be reached after normal business hours by
contacting the Campus Police Department at (815) 280-2234 or 2811 from a house phone.

The following phone numbers may be used in the event of an emergency during normal working
hours:

Outside On-Campus
Joliet Fire Department and 911
Ambulance
JJC Campus Police (815) 280-2911 Extension 2911
North Campus-Romeoville 911 911
Fire/Ambulance
Morris Fire/Ambulance 911 911

Environmental, Health and
Safety

(815) 280-2384

Extension 2384

East Joliet Fire/Ambulance

(815) 723-1504

911

Facility Services

(815) 280-2332

Extension 2332
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All college costs associated with responding to or remediation of a chemical or hazardous
material spill or release may be assessed by the Contractor.

General Work Requirements

The Contractor shall abide by the requirements of any sign posted in a building that requires the
use of specific personal protective equipment, that restricts access to qualified or authorized
persons only, or that establishes other requirements for entry.

The Contractor shall not conduct work or operations that obstruct exits or the means of egress
from an occupied building without the prior approval of EHS and the Project
Manager/Coordinator. Equipment and materials are not to be stored in exits or exit stairwells at
any time, and may not be stored in the means of egress without prior approval. Fire rated doors
shall not be chocked or blocked open except temporarily and event of a building fire alarm or
similar emergency.

Compressed gases shall be stored, used and transported in accordance of the NFPA, OSHA
and DOT. New compressed gas installations shall comply with these agency requirements.

All tents, stages and temporary structures shall comply with the requirements of the NFPA.

Contractors shall not use College equipment or vehicles nor shall the Contractor allow college
employees to use the Contractors’ equipment or vehicles without the approval of Risk
Management and EHS. If an employee of a Contractor needs to use specialized equipment
owned by JJC, such as powered industrial trucks, the Contractor must provide suitable
documentation that the employee has been trained and certified (if required) to use such
equipment.
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Specific Program Requirements

Non-capital Projects

Asbestos and Suspect Asbestos Containing Building Materials

It is the responsibility of the Contractor to provide his or her own asbestos awareness program which
shall include, but is not limited to, the information contained in this section and the OSHA asbestos-
related regulations (29 CFR 1926.1101), Verification that this training has been conducted shall be
supplied to the college upon request.

Contractors employed by the college to perform building or facilities-related maintenance, repair or
renovation shall be informed by the Project Coordinator of the location of suspect and known asbestos-
containing materials (ACM) in the work area(s) to which they are assigned by one of the following means:

e The Project Coordinator shall provide the Contractor with a copy of a completed “Work Order
Review Form” or an asbestos inspection report specific to their work and the materials that are to
be distributed, or

e Where the construction documents for a project clearly detail asbestos material locations within
the work area, these documents may serve in lieu of the “Work Order Review Form” or inspection
report.

The “Work Order Review Form” is used internally at the College to document that the proposed scope of
work has been reviewed for the presence of suspect or known ACM. The “Work Order Review Form” will
be completed by either EHS or the individual within the Department approved by EHS to perform this
review. Questions related to this issue should be addressed to EHS at (815) 280-2384. An asbestos
inspection report may, at the discretion of the Contracting Department, be prepared by an asbestos
consultant licensed in lllinois to perform the duties of Asbestos Inspector and Asbestos Management
Planner, this report shall be copied to EHS upon receipt.

Contractors shall, under no circumstances, damage or disturb suspect or known friable ACM unless they
are a licensed lllinois Asbestos Abatement Contractor and have been specifically employed to perform
asbestos repair or removal. Contractors may remove non-friable ACM, or perform work that will
potentially disturb non-friable ACM, only with prior approval by EHS of the Contractors proposed work
methods, employee training and waste disposal site. If suspect asbhestos materials are discovered during
the course of the work, the Contractor shall stop work immediately and notify the Project Coordinator or
other person as indicated in the contract documents.

The Contractor shall not proceed with any change in work which requires a material to be disturbed that
the “Work Order Review Form”, asbestos inspection report, or construction documents show has not
previously been tested (e.g., “suspect” ACM). If a change in the scope of work becomes necessary, the
revised scope of work shall be reviewed and pre-approved by EHS or other authorized person.

Asbestos materials may not be used or installed in College facilities.
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Lead-Containing Building Materials

Contractors employed by the college to perform building or facilities-related maintenance, repair
or renovation shall be informed by the Project Coordinator of the location of lead-containing
building materials in the work area(s) to which they are assigned by one of the following means:

e The Project Coordinator shall provide the Contractor with a copy of the completed “Work
Order Review Form” or a lead inspection report specific to their work and the materials
that are to be disturbed, or

e Where the construction documents for a project clearly detail the location of lead-
containing building materials within the work area, these documents may serve in lieu of
the “Work Order
Review Form” or inspection report.

The Project Coordinator may obtain information regarding the location of lead materials within a
work site from the Department Safety Representative or by contacting EHS at (815) 280-2384.
A lead inspection report may, at the discretion of the Contracting Department, be prepared by a
lead consultant licensed in lllinois to perform the duties of Lead Inspector, this report shall be
copied to EHS upon receipt. Contractors that will disturb lead-containing building materials
during the course of work shall take all necessary precautions to protect college employees and
the public from exposure to lead dust or contamination. These measures shall conform, at a
minimum, to the OSHA requirements detailed in 29 CFR 1926.62 and applicable local, state and
federal regulation. The Contractor shall submit a copy of his or her lead compliance program,
as required by 29 CFR 1926.62(e), with required supporting documentation for prior review and
approval to EHS. This submittal shall be made sufficiently in advance of construction to avoid
delay of the project. Where the Contractor is engaged in work in child-occupied facilities (as
defined by 40 CFR Part 745), such work shall be performed in accordance with 40 CFR Part
745, and clearance testing shall be performed by EHS or a licensed consultant at the conclusion
of the project in accordance with the requirements of this regulation.

A copy of the analytical report(s) for any personal air samples taken during the course of the
work shall be provided to EHS.

The Contractor shall not proceed with any change in work that requires a material be disturbed
that the “Work Order Review Form”, lead inspection report, or construction documents shows
has not previously been tested unless pre-approved work procedure will be followed.

On projects where lead-containing materials will be disturbed or removed during the course of
work, the Project Designer shall contact EHS at (815) 280-2384 to determine disposal
requirements. If the lead-containing materials will constitute a hazardous waste, disposal of
these materials shall be coordinated with EHS. The disposal requirements must be established
during the design of the project.
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Confined Spaces

When the College arranges to have a Contractor perform work that involves entry into a
confined space, the Project Coordinator shall:

¢ Inform the Contractor that the workplace contains confined spaces and that the entry is
allowed only through compliance with a confined space program meeting the
requirements set forth by the DOL and the OSHA.

e Apprise the Contractor of the elements, including the hazard(s) identified and the
college’s experience with the space.

e Apprise the Contractor of any precautions or procedures that the college has
implemented for the protection of college employees in or near confined spaces where
contractor personal will be working.

e Coordinate entry operations with the Contractor when both College personnel and
contractor personnel will be working in or near confined spaces.

o Debrief the Contractor at the conclusion of the entry operations regarding the confined
space program followed and any hazards confronted or created in confined spaces
during entry operations

e Provide a copy of JJC Confined Space Entry Program to the Contractor upon request.

Information on JJC Confined Space Program and information on specific confined spaces on
JJC Properties may be obtained by contacting EHS at (815) 280-2384.

Each Contractor who is retained to perform work that will require permit space entry operations
shall:

e Coordinate entry operations with the Project Coordinator when both the Contractor and
College personnel will be working in or near permit spaces;

¢ Inform the Project Coordinator in writing of the permit space program the Contractor will
follow;

¢ Inform the Project Coordinator of any hazards confronted or created in permit spaces
during entry operations;

e Provide a copy of the Contractor’s Confined Space Program to the College upon
request;

¢ Inform the Project Coordinator in writing of the rescue services/team they will be using
during permit entry; and

e Provide a copy of the canceled permit(s) to the Project Coordinator and EHS at the
conclusion of entry operation.
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Confined Spaces

The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS'’s) for all chemicals
used or stored at his or her job site as required by IDOL/OSHA regulations and the contract
documents. The Contractor shall provide copies of MSDS's to the Project Coordinator and EHS
upon request.

Chemicals are used extensively on the JJC campus. Chemicals use and/or storage is routine
in, but not limited to, the following areas or locations:

e Laboratories

¢ Fume hood exhausts on the roofs of laboratory buildings. (In general, signs have been
posted on the roof access hatch or door restricting access to the roofs of buildings where
fume hood exhausts are located).

e Chemical stock rooms.

e Agricultural Shops, Areas, and Chemical Storage.

¢ Chemical waste accumulation areas.

e Facility Services and Kitchen, paint and chemical storage areas.

e Custodial Closets.

The Project Coordinator shall inform the Contractor of the following:

e Known hazards and any required safety procedures that must be followed in the
Contractor’s work area.

¢ Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous
chemicals present in the Contractor's work area.

¢ Information about the labeling system used in the work area (NFPA 701).

o Emergency procedures that the Contractor is to follow in the event of accidental
exposures or releases of hazardous chemicals.

If the work will be conducted on the roof of a building where fume hood exhausts are located,
the Project Coordinator shall coordinate access with Facility Services, the departments within
the building, and EHS, as necessary to ensure that:

e Fume hoods within, or adjacent to, the work area are shut down,

o No experiments are in-progress that would generate toxic or hazardous airborne
contaminants;

e All chemicals stored within the fume hoods are capped or otherwise sealed; and

e The Contractor is informed of any special precautions that must be taken to prevent
employee exposure to hazardous chemicals.

A minimum of seven days advance notice is generally required to coordinate fume hood
shutdowns. In emergency situations (for example, when the Contractor’'s personnel must
conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access
these roof areas if appropriate personal protective equipment is used. The Contractor shall be
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informed in writing by the Project Coordinator of the precautions that should be taken to protect
his or employees while conducting such work. This information may be obtained by contacting
EHS at (815) 280-2384.

Given the number of chemicals used, and changing work within chemical laboratories, it is
impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-
use within any given laboratory. However, MSDS'’s are required to be maintained and to be
accessible to employees in each work area, and MSDS'’s for all chemicals may be obtained
from Campus Police or EHS.

The Contractor shall assume that all hazardous chemicals or materials are handled and
disposed of in accordance with federal and state regulations. Where a hazardous waste
disposal manifest is required by these regulations, the Contractor shall contact EHS at (815)
280-2384 to assure that manifesting, storage, and the proposed disposal method and disposal
site meet college and EPA requirements. The Contractor shall supply a copy of the completed
waste manifest to EHS within 24 hours of receipt.

Where the Contractor has secured air samples documenting employee exposure to airborne
chemical or particulate hazards during the course of his or her work, a copy of all air sample
results shall be provided to EHS within 24-hours of receipt by the Contractor.

Electrical Safety and Lockout/Tagout

If College employees will be present on the Contractors worksite, and employees of either JJC
and/or the Contractor will be performing work that requires the use of lockout and/or tagout
devices, the following requirements shall apply:

e The Project Coordinator and Contractor shall inform each other of their respective
lockout/tagout procedures.

e The Project Coordinator and Contractor shall each inform their personnel regarding the
energy control procedures that are to be followed on the project site.

e A copy of JJC ‘s Electrical Safety and Lockout/Tagout programs shall be provided to the
Contractor upon request.

e A copy of the Contractors electrical safety and lockout/tagout program shall be made
available to the college upon request.

Trenching and Excavations

The Contractor shall coordinate trenching and excavation work with the Project Coordinator,
Facility Services, and JULIE to assure the coordination of work and shutdown of utilities if
necessary.

The design of sloping and benching systems, support systems, shield systems or other
protective systems shall confirm, at a minimum, to the OSHA requirements detailed in 29 CFR
1926 Subpart P requirements.
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Trenching or excavations below the level of the base or footing of any foundation or retaining
wall, or adjacent to any utility, sidewalk or roadway, will not be permitted unless:

e A support system, such as underpinning, is provided to ensure the safety of employees
and the stability of the structure, or

e The excavation is in stable rock, or

e Aregistered professional engineer has approved the determination that such excavation
work will not pose a hazard to employees or the structure.

This determination is the responsibility of the Contractor except as permitted, required or
otherwise allowed by the project specifications or drawings

The Contractor shall notify the Project Coordinator of the name of the individual that is to serve
as the Contractor's competent person as defined by this program and the OSHA regulations.
The Contractor’s designated competent person shall maintain a written log of the daily
inspections made of excavations, adjacent areas, and protective systems. A copy of this written
log shall be made available to the college upon request.

Where the design of a sloping and benching system, support system, shield systems or other
protective systems requires review and approval by a registered professional engineer, the
Contractor shall submit a copy of the completed review to the Project Coordinator and EHS prior
to the start of work.

Hot Work

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-
training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI
Z49.1-88 and NFPA 51B. Examples of hot work include, but are not limited to, use of open
flames, compressed gasses or supplied fuel burning, brazing, cutting, grinding, soldering,
thawing, pipe, torch applied roofing, and welding.

A copy of the canceled permit(s) shall be provided to the Project Coordinator and EHS after
completion of the work.

Capital Projects

Asbestos and Suspect Asbestos Containing Building Materials

It is the responsibility of the Contractor to provide his or her own asbestos awareness program
which shall include, but is not limited to, the information contained in this section and the OSHA
asbestos-related regulations (29 CFR 1926.1101). Verification that this training has been
conducted shall be supplied to the Architect/Engineer of record for the project and/or the college
upon request.

The location of asbestos materials, where present within the jobsite, will be detailed in the
construction documents for that project.
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Asbestos materials may not be used or installed in College facilities.

Lead-containing Building Materials

The location of lead materials, where present, will be detailed in the construction documents for
that project.

Contractors that will disturb lead-containing building materials during the course of work shall
take all necessary precautions to protect college employees and the public from exposure to
lead dust or contamination. These measures shall conform, at a minimum, to the OSHA
requirements detailed in 29 CFR 1926.62 and applicable local, state and federal regulations
related to health, safety, transportation and disposal.

Confined Spaces

Where the work of the Contractor involves entry into confined spaces, the Contractor shall
perform such entry in accordance with the OSHA (e.g., 29 CFR 1926.20 and/or 1910.146)
requirements. Where the work involves an existing college permit-required confined space, the
Project Manager and/or Field Engineer shall coordinate with EHS to assure that:

e The Contractor is apprised of the elements, including the hazard(s) indentified and the
college’s experience with the space, that make it a permit-required confined space.

e The Contractor is apprised of any precautions or procedures that the college has
implemented for the protection of college employees in or near permit spaces where
contractor personnel will be working.

e The Contractor is debriefed at the conclusion of the entry operations regarding the
permit space program followed and any hazards confronted or created in permit spaces
during entry operations.

The Contractor shall provide at least 24-hours advance notice to the Field Engineer when both
college personnel and the Contractor’s personnel will be working in or near permit-required
confined spaces. The Field Engineer shall notify EHS at (815) 280-2384, and EHS shall assure
that the college personnel have been informed of the precautions and procedures to be followed
during entry operations. Under these circumstances the Contractor shall:

¢ Inform EHS of the permit space procedures the Contractor will follow;
¢ Inform EHS of any hazards confronted or created in permit spaces during entry
operations.

Hazard Communication
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The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS's) for all chemicals
used or stored at the job site as required by IDOL/OSHA regulations and the contract
documents.

Chemicals are used extensively on the JJC campus. Chemical use is routine in, but not limited
to, the following areas or locations:

Laboratories.

Fume hood exhausts on the roofs of laboratory buildings. (In general, signs have been
posted on the roof access hatch or door restricting access to the roofs of buildings where
fume-hood exhausts are located).

Chemical stock rooms.

Agricultural shop, areas, and chemical storage.

Chemical waste accumulation areas.

Facility Services and Residential and Dining Programs paint and chemical storage
areas.

Custodial closets.

Where necessitated by the work, the Field Engineer and/or Project Manager shall coordinate
with EHS to assure that the Contractor is informed of the following:

Known hazards and any required safety procedures that must be followed in the
Contractor’s work area.

Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous
chemicals present in the Contractor's work area.

Information about the labeling system used in the work area (NFPA 701).
Emergency procedures that the Contractor is to follow in the event of accidental
exposures or releases of hazardous chemicals.

If work will be conducted on the roof of a building, where fume hood exhausts are located, the
Field Engineer shall coordinate access with Facility Services, the departments within the
building and EHS as necessary to ensure that:

Fume hoods within, or adjacent to, the work area are shut down,

No experiments are in-progress that would generate toxic or hazardous airborne
contaminants;

All chemicals stored within the fume hoods are capped or otherwise sealed; and,
The Contractor is informed of any special precautions that must be taken to prevent
employee exposure to hazardous chemicals.

A minimum of seven days advance notice is generally required to coordinate fume hood
shutdowns. In emergency situations (for example, when the Contractor’'s personnel must
conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access
these roof areas if appropriate personal protective equipment is used. The Contractor shall be
informed in writing by EHS of the precautions that should be taken to protect his or her
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employees while conducting such work. The Field Engineer may request this information by
contacting EHS at (815) 280-2384.

Given the number of chemicals used, and changing work within chemical laboratories, it is
impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-
use within any given laboratory. However, MSDS'’s are required to be maintained and to be
accessible to employees in each work area, and MSDS’s for all chemicals may be obtained
from EHS.

The Contractor shall assure that all hazardous chemicals or materials are handled and disposed
of in accordance with federal and state regulations and the contract requirements.

Electrical Safety and Lockout/Tagout

If college employees will be present on the Contractors worksite, and employees of either JJC
and/or the Contractor will be performing work that requires the use of lockout and/or tagout
devices, the following requirements shall apply:

e The EHS representative and the Contractor shall inform each other of their respective
lockout/tagout procedures.

e The Project Manager and/or Field Engineer will coordinate with the EHS representative
to assure that college personnel understand the energy control procedures that are to be
followed in the project site.

e The Contractor shall assure that his/her personnel understand the energy control
procedures that are to be followed on the project site.

e A copy of JJC’s Electrical Safety and Lockout/Tagout programs shall be provided to the
Contractor upon request.

e A copy of the Contractors electrical safety and lockout/tagout procedures shall be made
available to the college upon request.

Trenching and Excavations

The Contractor shall coordinate trenching and excavation work with the Project Manager and/or
Field Engineer and JULIE to assure the coordination of work and shutdown of utilities as
necessary.

The design of sloping and benching systems, support systems, shield systems or other
protective systems shall conform, at a minimum, to the OSHA requirements detailed in 29 CFR
1926 Subpart P, and the requirements of the contract.

Hot Work

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-
training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI
Z49.1-88 and NFPA 51B. Examples of hot work include, but are not limited to, use of open
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flames, compressed gases or supplied fuel burning, brazing, cutting, grinding, soldering,
thawing pipe, torch applied roofing, and welding.

Agencies/Firms With No Contractual Relationship with JJC

All agencies/firms conducting work on JJC property shall comply with the requirements of
NFPA, EPA, DOL, OSHA and this program, even where no formal contractual relationship
exists between JJC and the agency/firm. The agency/firm shall maintain appropriate insurance,
including general liability, auto liability, and workers compensation insurance. Verification of
insurance shall be coordinated with JJC’s Director of Risk Management, who may be reached at
(815) 280-2325, prior to the start of work. Such agencies/firms shall not, without prior written
approval of EHS:

e Use a product(s) or material(s) that has a permissible exposure limit (PEL) established
by OSHA.

o Perform work on JJC property that may damage or disturb known or suspect asbestos
materials,

o Perform work on JJC property that may damage or disturb known or suspect lead-
containing materials,

o Perform work on JJC property that involves entry into a permit-required confined space,

e Perform work on any electrical system or utility,

e Construct nor enter excavations, nor

e Perform hot work.

Work Site Inspections

Non-capital Projects

Work site inspections may be conducted by EHS or other designated college personnel. These
inspections are conducted solely for the benefit of the college, and shall not relieve the
contractor of responsibility for enforcement of, and compliance with, OSHA, NFPA or EPA
regulations.

In the event that work site conditions exist that potentially impact the safety of college
employees, students, or the public, the college inspector shall issue a verbal or written warning
to the Contractor and shall notify the Project Coordinator. If the unsafe conditions cannot be
immediately corrected and represent a danger or have a potential to hard college employees,
students or the public, then the college inspector will:

o Detail the NFPA, EPA or OSHA violations that were noted, and explain the potential
impact upon college employees, students or the public,

¢ Require that the Project Coordinator have the Contractor either stop work or implement
measures to isolate the hazardous condition until the unsafe condition can be mitigated,

e Issue a formal written report of the violation(s) to the Contractor. This report shall be
copied to the Project Coordinator.
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Reports of deficiencies may be factored into the evaluation of the contract by the college, and
may be included in a vendor complaint file that is available for review by other state agencies.
Repeat safety violations of a similar nature and/or a single serious willful safety violation by a
Contractor may warrant review and termination of the contract.

Capital Projects

Work site inspections may be conducted by EHS or other designated college representatives.
Such inspections shall be coordinated with the Field Engineer and/or Project Manager. These
inspections are conducted solely for the benefit of college personnel who may be working on the
site and shall not relieve the contractor of responsibility for enforcement of, and compliance with
NFPA, EPA, and OSHA regulations.

In the event that work site conditions exist that potentially impact the safety of college
employees or the public, EHS shall notify the college Field Engineer and the Contractor of the
hazard, and will assure that other college personnel present on-site are warned to avoid the
area of the hazardous condition. The Contractor shall take prompt action to correct the
hazardous condition. If the hazardous condition cannot be immediately corrected, the
Contractor shall take effective steps to isolate the hazardous condition and/or shall stop work
that is causing the hazardous condition until the hazard can be mitigated.

In the event that work site conditions exist that present an immediate safety hazard for the
Contractors personnel, EHS may, as a courtesy, notify the Field Engineer and the Contractor of
the hazardous condition. The Contractor shall take prompt action to correct the hazardous
condition as required by the General Conditions of the Construction Contract.

Agencies/Firms Where No Formal Contractual Relationship Exists

When hazardous condition are identified by EHS related to work performed by agencies/firms
conducting work on JJC property where no formal contractual relationship exists between JJC
and the agency/firm, the hazardous condition shall be immediately corrected. If the hazardous
condition cannot be immediately corrected, the agency/firm shall stop work and shall take
effective steps to isolate the hazardous condition from personnel and the public. Repeat safety
violations of a similar nature or willful disregard for the NFPA, EPA or OSHA requirements or
the requirements outlined in this program will result in immediate removal from JJC property.
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Definitions
Capital Project: A capital project is one whose total project cost exceeds $500,000.

Competent Person: As related to excavation, trenching or shoring work, the Contractor’s
“competent person” means one who is capable of identifying existing and predictable
hazards in the surroundings, or working conditions which are unsanitary, hazardous or
dangerous to employees, and who has authorization to take prompt corrective measures to
eliminate them.

Confined Space: A confined space is a space that is large enough for a person to enter, that
has limited means for entry or exit, and that is not designed for continuous occupancy.
Example include tanks, silos, storage bins or hopper, utility vaults and pits.

Contracting Department: The Department at the college that has contracted for work to be
performed by a Contractor. In regards to agencies/firms conducting work on JJC property,
where no formal contractual relationship exists between JJC and the agency/firm, the
department that is coordinating or approving the work of the agency/firm is the Contracting
Department.

Contractor: An entity or agency employed by the college to perform the installation or
maintenance of equipment or the renovation or construction of a building, room or space on
college property, or that provides services to the college on college property including, but
not limited to, vending, supplies, erection of tents and other services.

Field Engineer: The representative from JJC’s Facility Services department that oversees
capital construction and/or renovation activities.

Friable Asbestos: An asbestos material that is capable of being reduced to powder by hand
pressure when dry, or a nonfriable asbestos material that is subject to grinding, sanding,
cutting or abrading or that is otherwise rendered by mechanical means.

Lockout/Tagout: A program used to ensure that employees are protected from sources of
potentially hazardous energy. The program requires that hazardous energy sources be
identified and locked and/or tagged-out before work is done on the system(s).

Permit-required confined space: A permit-required confined space is a confined space that
contains potential or known safety hazards that must be dealt with prior to or during entry to
assure the safety of those employees performing the work.

Project Coordinator: The individual(s) within a Department that has been assigned duties
related to oversight or coordination of work performed by a Contractor as defined in this
program.

Project Manager: The representative from JJC's Facility Services department that coordinates
the work of the Field Engineer and the Architect/Engineer related to capital construction
and/or renovation projects.
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Serious, willful safety violation: “Serious, willful safety violation” is defined, for the purposes
of this program, as a work activity with a substantial probability that death or serious physical
harm could result and where the hazard was known or should have been known, but where
the work activity was continued regardless of the existence of the safety hazard.
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LABOR MANAGEMENT PROJECT AGREEMENT

This Agreement is entered into this day of , 20___ by and between Joliet Junior
College, Illinois Community College District 525 of Will, Grundy, Kendall, LaSalle, Kankakee,

Livingston, and Cook, Illinois, (hereinafter called the "Owner"); and

(hereinafter called the "Project Contractor"); and the Building
Trades Council (hereinafter called the "Union"), acting in their own behalf and on behalf of their
respective affiliates and members; and the THREE RIVERS CONSTRUCTION ALLIANCE,
acting on their own behalf and on the behalf of their respective affiliates and members, with
respect to all construction projects at Joliet Junior College, which includes the Master Plan and
Capital Improvement Plans thru August 2013, located in Will County, Illinois.
WITNESSETH:

WHEREAS, to accomplish the goals of quality, cost effectiveness and timelessness
requires that all participants exhibit a positive attitude intent on success; and

WHEREAS, there must exist amongst all parties a willingness to cooperate fully in
devoting themselves to the goals of the Project; and

WHEREAS, this program has no room for adverse relationships, but only a true spirit of
cooperation and commitment; and

WHEREAS, it is essential that the work required to construct this Project be
accomplished in an efficient and economical manner so as to provide productivity, the highest
levels of quality and the total elimination of delays thereby fostering new plateaus in
labor/management cooperation; and

WHEREAS, Joliet Junior College, Illinois Community College District 525 of Will,

Grundy, Kendall. LaSalle, Kankakee, Livingston, and Cook, Illinois, (hereinafter referred to as
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the "Owner"), its general Contractor(s), its subcontractor(s) of whatever tier, the local Building
Trades Council, the THREE RIVERS CONSTRUCTION ALLIANCE dedicate themselves to
the goal that together, in full cooperation, local labor, and management will produce a project of
excellent quality, as economically as possible, in a safe environment, under favorable working
conditions; and

WHEREAS, nothing contained herein shall prevent the Owner form considering bids for
the Project so long as the General Contractor and its Subcontractors agree to abide by the terms
and provisions of this Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants above-contained
and other good and valuable consideration, as hereinafter set forth, the parties do hereby agree as
follows:

SECTION 1. Introduction

It is understood by the parties to this Agreement that other contractors awarded
construction work directly or indirectly by the Owner will execute this Agreement and become
signatory contractors for the purpose of this work.

The intent of the parties to this Agreement is to establish labor and management
cooperation between the Owner, Project Contractor, all Contractors and Subcontractors
performing construction work in this Project site, and the appropriate Unions signatory to this
Agreement for the express purpose of producing a quality project on schedule, and, as
economically as possible, in a sage environment under favorable working conditions.

SECTION 2. Scope of the Agreement.

A. This Project Agreement shall apply and is limited to the recognized and accepted

historical definition of new construction work under the direction of and performed by the
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Contractor(s), of whatever tier, which may include the Project Contractor, who have contracts
awarded for such work on the Project. Such work shall include site preparation work and
dedicated off-site work.

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have
been awarded contracts for work covered by this Agreement, to accept and be bound by the
terms and conditions of this Agreement by executing the Letter of Assent (Attachment A) prior
to commencing work. The Project Contractor shall assure compliance with this Agreement by
the Contractors. It is further agreed that, where there is a conflict, the terms and conditions of this
Agreement shall supersede and override terms and conditions of any and all other national, area,
or local collective bargaining agreements, except for all work performed under the NTL Articles
of Agreement, and the National Stack/Chimney Agreement, the National Cooling Tower
Agreement. All instrument calibration work and loop checking shall be performed under the
terms of the UA/IBEW Joint National Agreement for Instrument and Control Systems
Technicians, and the National Agreement of the International Union of Elevator Constructors,
with the exception of Section 4, 5 and 6 of this Agreement, which shall apply to such work.

B. Nothing contained herein shall be construed to prohibit, restrict or interfere with the
performance of any other operation, work, or function which may occur at the Project site or be
associated with the development of the Project.

C. This Agreement shall only be binding on the signatory parties hereto and shall not
apply to their parents, affiliates or subsidiaries.

D. The Owner and/or the Project Contractor have the absolute right to select any
qualified bidder for the award of contracts on this Project without reference to the existence or

non-existence of any agreements between such bidder and any party to this Agreement;
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provided, however, only that such bidder is willing, ready and able to become a party to and
comply with this Agreement, should it be designated the successful bidder.

E. The provisions of this Agreement shall not apply to Owner, and nothing contained
herein shall be construed to prohibit or restrict Owner or its employees from performing work
not covered by this Agreement on the Project site. As areas and systems of the Project are
inspected and construction tested by the Project Contractor or Contractors and accepted by the
Owner, the Agreement will not have further force or effect on such items or areas, except when
the Project Contractor or Contractors are directed by the Owner to engage in repairs,
modifications, check-out, and warranty functions required by its contract with the Owner during
the term of this Agreement.

F. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend
any or all portions of the Project at any time.

G. It is understood that the liability of any employer and the liability of the separate
unions under this Agreement shall be several and not joint. The unions agree that this Agreement
does not have the effect of creating any joint employer status between or among the Owner,
Contractor(s) or any employer.

SECTION 3. Labor-Management Cooperation Committee

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and
participation by Labor and Management in interpreting and analyzing the effectiveness of
management's application of this Agreement as well as Labor's response and any other matter
affecting quality, safety, working conditions and productivity. Therefore, to secure this end, it is
hereby agreed that a "Labor-Management Cooperation Committee" will be established composed

of three representatives from Labor and three representatives from Management; one
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representative from labor and one from Management shall be Co-Chairpersons of this
Committee.

The Labor-Management Cooperation Committee shall meet a minimum of once each
month, at the job site, and shall discuss the following; reports concerning any violation, dispute,
questions or interpretation of the application of practices arising out of this Agreement; safety;
working conditions; absenteeism; labor turnover; availability of qualified journeymen; need for
training; and any other matter affecting productivity and efficiency on this project.

In the event a dispute is not resolved by the Labor-Management Cooperation Committee,
such matter shall then be settled as outlined by the grievance procedure and/or arbitration
provisions contained in Section 6 or 7 of this Agreement. The Labor-Management Cooperation
Committee shall have no authority to render a decision involving a jurisdictional dispute.

SECTION 4. Contractor's Commitment

A Work assignments will be made in accordance with area practice, consistent with
the efficient and economical performance of the work.

B. Before performing the work at the job site, the Contractor or Subcontractors of
whatever tier actually performing the work will become signatory to the appropriate collective
bargaining agreement.

C. The Contractors and Subcontractors shall exercise their management rights. These
rights shall include planning, directing, hiring, dismissal, lay-off, transferring, appointing
foremen and general foremen and otherwise directing the work force.

D. The Project Contractor agrees that neither it nor any of its contractors or
subcontractors will subcontract any work to be done on the Project except to a person, firm or

corporation who is or agrees to become party to this Agreement. Any contractor or subcontractor
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working on the Project shall, as a condition to working on said Project, become signatory to and
perform all work under the terms of this Agreement.

SECTION 5. Union (Craftsman) Commitment

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in
the fulfillment of its obligations of the Owner.

B. Craftsmen shall be at their place of work at the regular starting time and shall
remain at their place of work until quitting time. There shall be no limit on production by
Craftsmen nor restrictions on the use of tools or equipment other than that which may be
required by safety practice.

C. Where stewards are appointed by respective unions, the steward shall be qualified
craftsmen performing the work of his craft who shall exercise no supervisory functions. There

shall be no non-working stewards.

SECTION 6. Disputes and Grievances

A. This Agreement is intended to provide close cooperation between management and
labor. Each of the Unions will assign a representative to this Project for the purpose of
completing the construction of the Project economically, efficiently, continuously, and without
interruptions, delays, or work stoppages.

B. The Contractors, Unions, and the employees, collectively and individually, realize the
importance to all parties to maintain continuous and uninterrupted performance of the work of
the Project, and agree to resolve disputes in accordance with the grievance-arbitration provisions
set forth in this Article.

C. Any question or dispute arising out of and during the term of this Project Agreement

(other than grievances not covered by a local Collective Bargaining Agreement or trade
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jurisdictional disputes) shall be considered a grievance and subject to resolution under the
following procedures:

Step 1. (a) When any employee subject to the provisions of this Agreement feels
he or she is aggrieved by a violation of this Agreement, he or she, through his or her local union
business representative or job steward, shall, within five (5) working days after the occurrence of
the violation, give notice to the work-site representative of the involved Contractor stating the
provision(s) alleged to have been violated. The business representative of the local union or the
job steward and the work-site representative of the involved Contractor and the Project
Contractor shall meet and endeavor to adjust the matter within three (3) working days after
timely notice has been given. The representative of the Contractor shall keep the meeting
minutes and shall respond to the Union representative in writing (copying the Project Contractor)
at the conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail
to resolve the matter within the prescribed period, the grieving party may, within forty-eight (48)
hours thereafter, pursue Step 2 of the Grievance Procedure, provided the grievance is reduced to
writing, setting forth the relevant information concerning the alleged grievance, including a short
description thereof, the date on which the grievance occurred, and the provision(s) of the
Agreement alleged to have been violated.

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a
dispute with the other party and, if after conferring, a settlement is not reached within three (3)
working days, the dispute may be reduced to writing and proceed to Step 2 in the same manner
as outlined herein for the adjustment of an employee complaint.

Step 2. The International Union Representative and the involved Contractor shall

meet within seven (7) working days of the referral of a dispute to this second step to arrive at a
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satisfactory settlement thereof. Meeting minutes shall be kept by the Contractor. If the parties fail
to reach an agreement, the dispute may be appealed in writing in accordance with the provisions
of Step 3 within seven (7) calendar days thereafter.

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2,
either party may request in writing, within seven (7) calendar days thereafter, that the grievance
be submitted to an Arbitrator mutually agreed by them. The Contractor and the involved Union
shall attempt mutually to select an arbitrator, but if they are unable to do so, they shall request
the American Arbitration Association to provide them with a list of arbitrators from which the
Arbitrator shall be selected. The rules of the American Arbitration Association shall govern the
conduct of the arbitration hearing. The decision of the Arbitrator shall be final and binding on all
parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor and
the involved Local Union(s).

(b) Failure of the grieving party to adhere to the time limits established herein
shall render the grievance null and void. The time limits established herein may be extended only
by written consent of the parties involved at the particular step where the extension is agreed
upon. The Arbitrator shall have the authority to make decisions only on issues presented to him
or her, and he or she shall not have authority to change, amend, add to or detract from any of the
provisions of this Agreement.

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and
shall, upon their request, be permitted to participate in all proceedings at these steps.

SECTION 7. lurisdictional Disputes

A. The assignment of work will be solely the responsibility of the Contractor performing

the work involved; and such work assignments will be in accordance with the Plan for the
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Settlement of Jurisdictional Disputes in the Construction Industry (the "Plan") or any successor
Plan.

B. All jurisdictional disputes on this Project, between or among Building and
Construction Trades Unions and employers, parties to this Agreement, shall be settled and
adjusted according to the present Plan established by the Building and Construction Trades
Department or any other plan or method of procedure that may be adopted in the future by the
Building and Construction Trades Department. Decisions rendered shall be final, binding and
conclusive on the Contractors and Unions parties to this Agreement.

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work
stoppage, or slow-down of any nature, and the Contractor's assignment shall be adhered to until
the dispute is resolved. Individuals violating this section shall be subject to immediate discharge.

D. Each Contractor will conduct a pre-job conference with the appropriate Building and
Construction Trades Council prior to commencing work. The Project Contractor and the Owner
will be advised in advance of all such conferences and may participate if they wish.

SECTION 8. Joint Commitment {Contractor/Union)

A, Utilization of Union apprentices will be maximized consistent with the best
interest of the job in compliance with Local Union Agreements. The high level of union
apprenticeship training will be maintained to provide the Industry with productive and
knowledgeable craftsmen for the long term.

B. Every reasonable and practicable measure, consistent with the protection of
human-dignity, will be taken to assure a work place free of alcohol and drugs. The use of liquor,
drugs or any other illegal activities at the Project site, including parking lots, is strictly

prohibited.
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C. Employees will take their breaks only in their immediate work areas.

D. Acknowledging the safety concerns of Owner and its risk management
professionals, we assure the Owner that the parties are committed to safe working practices on
the project. The parties, drawing upon the comprehensive safety programs and resources
developed by the union construction community, will comply with federal, state and local safety
regulations. Both contractors and union craftsmen are well trained in safety practices and commit
themselves to applying such practices on this job.

E. The Contractors and Unions agree that there will be no lockouts or work
stoppages.

(1) The Contractors and Subcontractors shall not cause, incite, encourage or
participate in any lockout of employees on the project during the term of this Agreement.

2) The Union and its members, agents, representatives, and employees shall not
allow, incite, encourage, condone or participate in any strike, walkout, slowdown, picketing,
sympathy strike or other work stoppage of any nature whatsoever, whether jurisdictional or
otherwise, or observe any picket of any nature during the term of this Agreement. Any such
action by the Union or its members, agents, representatives or employees shall be
considered a violation of this Agreement.

3) All employees shall continue to work and to perform all their obligations on the
project despite the expiration of any local or other collective bargaining agreement. Any
future wage or fringe benefit increase, decrease or modification legally negotiated and
established by appropriate local collective bargaining agreement of the Local Unions which
are signatories to this Agreement shall be paid retroactively to the expiration date of the

preceding local Agreement.
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4) Should any unauthorized strike, slowdown, stoppage of work or interference
with construction occur, the Union shall take all necessary steps to bring such activity to a
prompt resolution.

SECTION 9. Helmets To Hardhats

A. The Contractors and the Unions recognize a desire to facilitate the entry into the
building and construction trades of veterans who are interested in careers in the building and
construction industry. The Contractors and Unions agree to utilize the Center for Military
Recruitment, Assessment and Veterans Employment (hereinafter "Center”) and the Center's
"Helmets to Hardhats"” program to serve as a resource for preliminary orientation, assessment of
construction aptitude, referral to apprenticeship programs or hiring halls, counseling and
mentoring, support network, employment opportunities and other needs as identified by the
parties.

B. The Unions and Contractors agree to coordinate with the Center to create and maintain
an integrated database of veterans interested in working on this Project and of apprenticeship and
employment opportunities for this Project. To the extent permitted by law, the Unions will give
credit to such veterans for bona fide, provable past experience.

SECTION 10. Term of Agreement.

A. This Agreement shall become effective on , 20

>l

and shall remain in full force and effect as long as signatory contractors are working on this
project.

B. Any of the undersigned parties shall have the right to terminate this Agreement by
notifying all other parties in writing, within at least thirty (30) calendar days from the proposed

termination date.
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SECTION 11. Notices

The address and telephone number of all of the undersigned shall be on file with Owner's
Director of Facility Services at the Highland Building, 1215 Houbolt Road, Joliet, 1llinois,
60431, Attention: Patrick VanDuyne. All notices, request and other communications under this
Agreement shall be in writing and shall be personally served or sent by certified mail, postage
prepaid, return receipt requested, facsimile, or by licensed overnight courier to the appropriate
party at the address set forth below or as may otherwise be on file with the Director of Physical
Plant as provided herein. Notice shall be deemed given at the time delivered, if personally
delivered, at the time indicated on the duly completed postal service return receipt, if delivered,
at the time indicated on the duly completed postal service return receipt, if delivered by certified
mail, at the time the facsimile is transmitted, if delivered by facsimile, or on the next business
day after such notice is sent, if delivered by overnight courier. If a person elects to change their
address, they shall do so by notifying the Owner's Director of Facility Services in the manner as
provided for herein for the delivery of a notice.

SECTION 12. Miscellaneous Provisions.

A. Assignment. No party may assign its rights hereunder without the prior written

consent of the other parties.

B. Entire Agreement. This Agreement contains the entire agreement between the
parties with respect to the subject matter hereof and may not be modified, except in writing
signed by the parties hereto. Furthermore, the parties hereto specifically agree that all prior
agreements, whether written or oral, relating to the subject matter hereof shall be of no further

force or effect from and after the date hereof.

12 127



B24011

C. Non-Partnership. This Agreement shall not create a partnership, joint venture or
other joint enterprises between the parties hereto.

D. Severability. If any phrase, clause or provision of this Agreement is declared
invalid or unenforceable by a court of competent jurisdiction, such phrase, clause or provisions
shall be deemed severed from this Agreement, but will not affect any other provision of this
Agreement, which shall otherwise remain in full force and effect. If any restriction or limitation
in this Agreement is deemed to be unreasonable, onerous and unduly restrictive by a court of
competent jurisdiction, it shall not be stricken in its entirety and held totally void and
unenforceable, but shall not be deemed rewritten and shall remain effective to the maximum
extent permissible within reasonable bounds.

E. Prevailing Party. The prevailing party or parties in any litigation arising out of or
from this Agreement shall be entitled to recover from the non-prevailing party or parties all costs
and expenses reasonably incurred litigating such action, including without limitation, reasonable
attorneys' and paralegals' fees and court cost.

F. Neutral Reading. It is the intent of the parties that this Agreement be deemed to
have been prepared by all of the parties hereto.

G. Waiver. No waiver of any breach or default hereunder shall be considered valid
unless in writing and signed by the party given such waiver and no such waiver shall be deemed
a waiver of any subsequent breach or default of the same or similar nature.

H. Headings. The section and subsection headings contained herein are for
convenience of the parties only and are not intended to define or limit the context of said

Sections and subsections.
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L Governing Law; Venue. The validity, construction and interpretation of this
Agreement shall be governed by the State of [llinois. The parties hereto irrevocably agree that all
actions or proceedings in any way, manner or respect arising out of or from or related to this
Agreement shall be litigated only in the Circuit Court Twelfth Judicial Circuit, Will County,
Illinois.

1. Counterparts. This Agreement may be executed in two or more counterparts,
each of which may be deemed to be an original.

IN WITNESS WHEREOF, the parties have executed this Agreement on the day and year
first above written.

SIGNED FOR THE OWNER: SIGNED FOR THE UNION:

%@4 AM/ %ft

Firm: Joliet Junior College l/ 1/[/ /éﬁﬂ 4Bu1ld1ng Trades Council
Title: Director of Facility Services Title: Pre&dent

Dae: _4~/5- 29 Date: ‘7/'/5/":)(;; :
Address: 1215 Houbolt Road Address; 282 ()ﬂéﬂéﬁ}/ .

Joliet, Illinois 60431 S L Co¥£BG
SIGNED FOR THE ALLIANCE: SIGNED FOR BY THE CONTRACTOR:
Aot
Firm: Three River’s Construction Alliance Firm:

Tite: Co-Onped@ “TRONY Title:
Date: "‘I !)6!O<‘{ Date:

Addr;\cs;: 8\3‘-\ m A m&Q Address:
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BLUEPRINT FOR SUCCESS

| A Labor-Management Project Agreement

THREE RIVER
CONSTRUCTION

ALLIANCE

Skilled Union Crafismen
Professional Union Gonbractors

I. Preamble

To accomplish the goals of quality, cost effectiveness and timeliness requires that all participants exhibit a
positive attitude intent on success. There must exist amongst all parties a willingness to cooperate fully in
devoting themselves to the goals of the project.

This program has no room for adverse relationships, but only a true spirit of cooperation and commitment. It
is essential that the work required to construct this project be accomplished in an efficient and economical
manner so as to provide productivity, the highest levels of quality, and the total elimination of delays. This
commitment will establish new plateaus in labor/management cooperation.

Therefore, Joliet Junior College, lllinois Community College District 525, of Will, Grundy, Kendall, LaSalle,
Kankakee, Livingston and Cook, lllinois, (hereinafter referred to as the "Owner"), its subcontractor(s) of
whatever tier, the Will & Grundy Counties Building Trades Council, and the THREE RIVERS'
CONSTRUCTION ALLIANCE dedicate themselves to the goal that together, in full cooperation, local labor
and management will produce a project of excellent quality, as economically as possible, in a safe
environment, under favorable working conditions.

il. Introduction

This Agreement is entered into this day of by and between Joliet Junior College (hereinafter

called the "Owner"); and (hereinafter called and the “Project Contractor”; and the Will & Grundy

Counties Building Trades Council (hereinafter called the “Union”), acting in their own behalf and on behalf of

their respective affiliates and members: and the THREE RIVERS CONSTRUCTION ALLIANCE, acting on

their own behalf and on behalf of their respective affiliates and members, with respect to all construction

projects at Joliet Junior College, which includes the Master Plan and Capital Improvement Plan projects thru
located in Will County, lllinois.

It is understood by the parties to this Agreement that other contractors awarded construction work directly or
indirectly by the "Owner" will execute this Agreement and become signatory contractors for the purpose of
this work.

The intent of the parties to this Agreement is to establish labor and management cooperation between the
Project Contractor, all Contractors and Subcontractors performing construction work on this project site, and
the appropriate Unions signatory to this Agreement for the express purpose of producing a quality project on
schedule and as economically as possible, in a safe environment under favorable working conditions.
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lll. Scope Of The Agreement

A. This Project Agreement shall apply and is limited to the recognized and accepted historical definition of
new construction work under the direction of and performed by the Contractor(s), of whatever tier, which may
include the Project Contractor, who have contracts awarded for such work on the Project. Such work shall
include site preparation work and dedicated off-site work.

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have been awarded
contracts for work covered by this Agreement, to accept and be bound by the terms and conditions of this
Project Agreement by executing the Letter of Assent (Attachment A} prior to commencing work. The Project
Contractor shall assure compliance with this Agreement by the Contractors. It is further agreed that, where
there is a conflict, the terms and conditions of this Project Agreement shall supersede and override terms
and conditions of any and all other national, area, or local collective bargaining agreements, except for all
work performed under the NTL Articles of Agreement, the National Stack/Chimney Agreement, the National
Cooling Tower Agreement, all instrument calibration work and loop checking shali be performed under the
terms of the UA/IBEW Joint National Agreement for Instrument and Control Systems Technicians, and the
National Agreement of the International Union of Elevator Constructors, with the exception of Article V,VI,
and VIl of this Project Agreement, which shall apply to such work.

B. Nothing contained herein shall be construed to prohibit, restrict or interfere with the performance of any
other operation, work, or function which may occur at the Project site or be associated with the development
of the Project.

C. This Agreement shall only be binding on the signatory parties hereto and shall not apply to their parents,
affiliates or subsidiaries.

D. The Owner and/or the Project Contractor have the absolute right to select any qualified bidder for the
award of contracts on this Project without reference to the existence or non-existence of any agreements
between such bidder and any party to this Agreement; provided, however, only that such bidder is willing,
ready and able to become a party to and comply with this Project Agreement, should it be designated the
successful bidder.

E. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend any or all portions
of the Project at any time.

F. It is understood that the liability of any employer and the liability of the separate unions under this
Agreement shall be several and not joint. The unions agree that this Agreement does not have the effect of
creating any joint employer status between or among the Owner, Contractor(s) or any employer.

IV. Labor-Management Cooperation Committee

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and participation by Labor
and Management in interpreting and analyzing the effectiveness of management's application of this
Agreement as well as Labor's response and any other matter affecting quality, safety, working conditions and
productivity. ‘Therefore, to secure this end, it is hereby agreed that a "Labor-Management Cooperation
Committee" will be established composed of three representatives from Labor and three representatives
from Management; one representative from Labor and one from Management shall be Co-Chairmen of this
Committee.

The Labor-Management Cooperation Committee shall meet a minimum of once each month, at the jobsite,
and shall discuss the following: reports concerning any violation, dispute, questions or interpretation of the
application of practices arising out of this Agreement; safety; working conditions; absenteeism: labor
turnover; availability of qualified journeymen; need for training; and any other matter affecting productivity
and efficiency on this project.
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In the event a dispute is not resolved by the Labor-Management Cooperation Committee, such matter shall
then be settled as outlined by the grievance procedure and/or arbitration provisions contained in Articles VI
or VIII of this Agreement. The Labor-Management Cooperation Committee shall not have authority to render
a decision involving a jurisdictional dispute.

V. Contractors' Commitment

A. Work assignments will be made in accordance with area practice, consistent with the efficient and
economical performance of the work.

B. Before performing work at the job site, the Contractor or Subcontractors of whatever tier actually
performing the work will become signatory to the appropriate collective bargaining agreement.

C. The Contractors and Subcontractors shall exercise their management rights. These rights shall include
planning, directing, hiring, dismissal, lay-off, transferring, appointing foremen and general foremen and
otherwise directing the work force.

D. The Project Contractor agrees that neither it nor any of its contractors or subcontractors will subcontract
any work to be done on the Project except to a person, firm or corporation who is or agrees to become party
to this Agreement. Any contractor or subcontractor working on the Project shall, as a condition to working on
said Project, become signatory to and perform all work under the terms of this Agreement.

VI. Union (Craftsmen) Commitment

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in the fulfillment of its
obligations to the Owner.

B. Craftsmen shall be at their place of work at the regular starting time and shall remain at their place of work
until quitting time. There shall be no limit on production by Craftsmen nor restrictions on the use of tools or
equipment other than that which may be required by safety practice.

C. Where stewards are appointed by respective unions, the steward shall be a qualified craftsman
performing the work of his craft who shall exercise no supervisory functions. There shall be no non-working
stewards.

VIl. Owner Commitment

A. The Owner agrees that during the life of this agreement he shall assign construction work on this project
only to contractors who are signatory to this agreement and applicable local collective bargaining
agreements.

VIil. Disputes & Grievances

A. This Agreement is intended to provide close cooperation between management and labor. Each of the
Unions will assign a representative to this Project for the purpose of completing the construction of the
Project economically, efficiently, continuously, and without interruptions, delays, or work stoppages.

B. The Contractors, Unions, and the employees, collectively and individually, realize the importance to all

parties to maintain continuous and uninterrupted performance of the work of the Project, and agree to
resolve disputes in accordance with the grievance-arbitration provisions set forth in this Article.
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C. Any question or dispute arising out of and during the term of this Project Agreement (other than
grievances not covered by a local Collective Bargaining Agreement or trade jurisdictional disputes) shall be
considered a grievance and subject to resolution under the following procedures:

Step 1. (a) When any employee subject to the provisions of this Agreement feels he or she is
aggrieved by a violation of this Agreement, he or she, through his or her local union business representative
or job steward, shall, within five (5) working days after the occurrence of the violation, give notice to the work-
site representative of the involved Contractor stating the provision(s) alleged to have been violated. The
business representative of the local union or the job steward and the work-site representative of the involved
Contractor and the Project Contractor shall meet and endeavor to adjust the matter within three (3) working
days after timely notice has been given. The representative of the Contractor shall keep the meeting
minutes and shall respond to the Union representative in writing (copying the Project Contractor) at the
conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail to resolve the
matter within the prescribed period, the grieving party may, within forty-eight (48) hours thereafter, pursue
Step 2 of the Grievance Procedure, provided the grievance is reduced to writing, setting forth the relevant
information concerning the alleged grievance, including a short description thereof, the date on which the
grievance occurred, and the provision(s) of the Agreement alleged to have been violated.

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a dispute with the other
party and , if after conferring, a settiement is not reached within three (3) working days, the dispute may be
reduced to writing and proceed to Step 2 in the same manner as outlined herein for the adjustment of an
employee complaint.

Step 2. The International Union Representative and the involved Contractor shall meet within seven (7)
working days of the referral of a dispute to this second step to arrive at a satisfactory settlement thereof.
Meeting minutes shall be kept by the Contractor. If the parties fail to reach an agreement, the dispute may
be appealed in writing in accordance with the provisions of Step 3 within seven (7) calendar days thereafter.

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2, either party may request in
writing, within seven (7) calendar days thereafter, that the grievance be submitted to an Arbitrator mutually
agreed upon by them. The Contractor and the involved Union shall attempt mutually to select an arbitrator,
but if they are unable to do so, they shall request the American Arbitration Association to provide them with a
list of arbitrators from which the Arbitrator shall be selected. The rules of the American Arbitration
Association shall govern the conduct of the arbitration hearing. The decision of the Arbitrator shall be final
and binding on all parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor
and the involved Local Union(s).

(b) Failure of the grieving party to adhere to the time limits established herein shall render the grievance null
and void. The time limits established herein may be extended only by written consent of the parties involved
at the particular step where the extension is agreed upon. The Arbitrator shall have the authority to make
decisions only on issues presented to him or her, and he or she shall not have authority to change, amend,
add to or detract from any of the provisions of this Agreement.

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and shall, upon their
request, be permitted to participate in all proceedings at these steps.

IX. Jurisdictional Disputes

A. The assignment of work will be solely the responsibility of the Contractor performing the work involved;
and such work assignments will be in accordance with the Plan for the Settlement of Jurisdictional Disputes
in the Construction Industry (the “Plan”) or any successor Plan.

B. All jurisdictional disputes on this Project, between or among Building and Construction Trades Unions and

employers, parties to this Agreement, shall be settled and adjusted according to the present Plan established
by the Building and Construction Trades Department or any other plan or method of procedure that may be
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adopted in the future by the Building and Construction Trades Department. Decisions rendered shall be
final, binding and conclusive on the Contractors and Unions parties to this Agreement.

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work stoppage, or slow-
down of any nature, and the Contractor’s assignment shall be adhered to until the dispute is resolved.
individuals violating this section shall be subject to immediate discharge.

D. Each Contractor will conduct a pre-job conference with the appropriate Building and Construction Trades
Council prior to commencing work. The Project Contractor and the Owner will be advised in advance of all
such conferences and may participate if they wish.

X. Joint Commitment (Contractor/Union)

A. Utilization of Union apprentices will be maximized consistent with the best interest of the job in compliance
with Local Union Agreements. The high level of union apprenticeship training will be maintained to provide
the Industry with productive and knowledgeable craftsmen for the long term.

B. Every reasonable and practicable measure, consistent with the protection of human dignity,will be taken
to assure a work place free of alcohol and drugs. The use of liquor, drugs or any other illegal activities at the
Project site, including parking lots, is strictly prohibited.

C. Employees will take their breaks only in their immediate work areas.

D. Acknowledging the safety concerns of today's construction Owner and its risk management professionals,
we assure the Owner that the parties are committed to safe working practices on the project. The parties,
drawing upon the comprehensive safety programs and resources developed by the Union construction
community, will comply with federal, state, and local safety regulations. Both contractors and union craftsmen
are well trained in safety practices and commit themselves to applying such practices on this job.

E. The Contractors and Unions agree that there will be no lockouts or work stoppages.

(1) The Contractors and Subcontractors shall not cause, incite, encourage or participate in any lockout of
employees on the project during the term of this Agreement.

(2) The Union and its members, agents, representatives, and employees shall not allow, incite, encourage,
condone or participate in any strike, walkout, slowdown, picketing, sympathy strike or other work stoppage of
any nature whatsoever, whether jurisdictional or otherwise, or observe any picket of any nature during the
term of this Agreement. Any such action by the Union or its members, agents, representatives or employees
shall constitute a violation of this Agreement.

(3) All employees shall continue to work and to perform all their obligations on the project despite the
expiration of any local or other collective bargaining agreement. Any future wage or fringe benefit increase,
decrease or modification legally negotiated and established by appropriate local collective bargaining
agreements of the Local Unions which are signatories to this Agreement shall be paid retroactively to the
expiration of the preceding local Agreement.

(4) Should any unauthorized strike, slowdown, stoppage of work or interference with construction occur, the
Union shall take all necessary steps to bring such activity to a prompt resolution.
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XI. Helmets To Hardhats

A. The Employers and the Unions recognize a desire to facilitate the entry into the building and construction
trades of veterans who are interested in careers in the building and construction industry. The Employers
and Unions agree to utilize the Center for Military Recruitment, Assessment and Veterans Employment
(hereinafter “Center”) and the Center's “Helmets to Hardhats” program to serve as a resource for preliminary
orientation, assessment of construction aptitude, referral to apprenticeship programs or hiring halis,
counseling and mentoring, support network, employment opportunities and other needs as identified by the
parties.

B. The Unions and Employers agree to coordinate with the Center to create and maintain an integrated
database of veterans interested in working on this Project and of apprenticeship and employment
opportunities for this Project. To the extent permitted by law, the Unions will give credit to such veterans for
bona fide, provable past experience.

XIll. Term of Agreement

A. This Agreement shall become effective on April 15, 2009, and shall
remain in full force and effect as long as signatory contractors are working on this project.

B. Either party shall have the right to terminate this Agreement by notifying all other parties, in writing, within
at least thirty (30) calendar days from the proposed termination date.

FOR THE OWNER: FOR THE PROJECT QONTRACTOR:

Mo O ts

JOLIET JUNIOR COLLEGE 7

L
e e lon fe  TME:

DATE: __ 4~ /<~ 0 7 DATE:
FOR THE ALLIANCE: FOR THE BUILDING TRADES:
f .
o onadl (s
THREE RIVERS CONSTRUCTION WILL & G?«DY BUILDING-TRADES
e _C 09 -ONvene TROY  1imLe: J»éfw/ -
DATE: l—\! s !O‘-L DATE: _ -5 —@Y
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BLUEPRINT FOR SUCCESS

A Labor-Management Project Agreement

THREE RIVERS
'CONSTRUCTION

ALLIARCE

Skitled Union Craftsmen
Prufessional Umion Contractors

Addendum To TRCA/JJC Project Labor Agreement Dated 4-15-09

1. Itis agreed to by all parties that while the College has completed their Master Plan projects, the
parties to the Agreement wish to continue on with the ‘Blueprint for Success, A Labor-Management
Project Agreement’ signed on April 15, 2009. The conditions of the existing Agreement shall
remain in effect thru April 2018 until such time as both parties have the opportunity to evaluate
current and future construction projects at the College as explained in Article Xl of the Agreement.

2. The pre-job conferences called for in Article IX Section D will apply to all bids with a gross value in
excess of $25,000.00. Bids less that the stated $25,000.00 will be exempt from the pre-job
conference but the OWNER agrees to notify TRCA of any such bid lettings in a timely manner.

3. This Agreement covers all new construction and improvement projects but is not intended to nor
will it interfere with the OWNER’s right to perform general routine maintenance on their facilities.

0

FOR THE OWNER: FOR UILDING TRADES
Jofiet Junior College Will & Grundy Counties Bullding Tra

T [ Mty 225 Tbr/ [z 2%
Printe Printed Name

TILE: W dpariat srdizaite ¥ TITLE: 2
DATE: I /5 DATE: __3 ’7"1 /;j

FOR THE ALLIANCE:

I A

T.R.C.A.

Thowae A bk te

Printed Name

TITLE: f{ecy//'lfc D'/’t oé/‘
paTe: _3-7-(C
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Will County Prevailing Wage Rates posted on 12/7/2023

Trade Title
ASBESTOS ABT-GEN

ASBESTOS ABT-MEC
BOILERMAKER

BRICK MASON
CARPENTER

CEMENT MASON
CERAMIC TILE FINISHER
CERAMIC TILE LAYER

COMMUNICATION
TECHNICIAN

ELECTRIC PWR EQMT OP
ELECTRIC PWR GRNDMAN
ELECTRIC PWR LINEMAN
ELECTRICIAN

ELEVATOR CONSTRUCTOR
GLAZIER

HEAT/FROST INSULATOR
IRON WORKER

LABORER

LATHER

MACHINIST

MARBLE FINISHER
MARBLE SETTER
MATERIAL TESTER |
MATERIALS TESTER Il
MILLWRIGHT

OPERATING ENGINEER

Rg
All
All
All
All
All
All
All
All
All

All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All

Type C Base

ALL
BLD
BLD
BLD
ALL
ALL
BLD
BLD
BLD

ALL
ALL
ALL
BLD
BLD
BLD
BLD
ALL
ALL
ALL
BLD
ALL
BLD
ALL
ALL
ALL
BLD

48.90
40.59
54.71
50.81
53.51
46.25
45.62
53.14
43.00

60.15
46.92
60.15
52.00
65.12
49.75
54.12
49.00
48.90
53.51
55.74
38.75
49.96
38.90
43.90
53.51
56.60

49.90
43.84
59.63
55.89
58.86
48.25
45.62
58.14
47.30

66.00
66.00
66.00
56.68
73.26
51.25
57.37
53.90
49.65
58.86
59.74
52.46
54.96

58.86
60.60

Foreman M-F

15
15
2.0
15
2.0
2.0
15
15
15

15
15
15
15
2.0
15
15
2.0
15
2.0
15
15
15
15
15
2.0
2.0

15
15
2.0
15
2.0
15
15
15
15

15
15
15
15
2.0
2.0
15
2.0
15
2.0
15
15
15
15
15
2.0
2.0

Overtime

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

Hol

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

H/W

17.37
15.22

6.97
12.50
12.29
12.39
12.75
12.75
16.89

13.08
10.21
13.08
17.34
16.08
15.44
15.22
13.81
17.37
12.29

9.93
12.50
12.50
17.37
17.37
12.29
22.95

15.91
15.16
25.06
23.01
29.38
31.82
15.64
19.41
16.10

20.29
15.83
20.29
21.56
20.56
25.36
17.86
29.18
15.91
29.38

8.95
20.95
22.31
15.91
15.91
29.38
20.05

Pension Vac

0.00
0.00
0.00
0.00
0.25
0.00
0.00
0.00
0.00

0.00
0.00
0.00
0.00
5.20
0.00
0.00
0.00
0.00
0.25
1.85
0.00
0.00
0.00
0.00
0.25
2.00

Trng

0.91
0.88
2.83
1.16
0.81
0.80
1.04
1.12
0.75

3.25
2.54
3.25
1.35
0.70
2.07
0.88
1.00
0.91
0.81
1.47
0.66
0.85
0.91
0.91
0.81
2.70

Other

0.00

0.00
0.00
0.00
2.37

0.00
0.00
0.00
4.76

0.00

0.00

0.00
0.00

Add OT

Add OT
1.5x owed 2.0x owed
0.00 0.00
2.80 5.60
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
4.15 8.30
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
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OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

OPERATING ENGINEER

PAINTER

PAINTER - SIGNS

PILEDRIVER

PIPEFITTER

PLASTERER

PLUMBER

ROOFER

SHEETMETAL WORKER

SPRINKLER FITTER

STONE MASON

TERRAZZO FINISHER

All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All

BLD
BLD
BLD
BLD
BLD
BLD
FLT
FLT
FLT
FLT
FLT
FLT
HWY
HWY
HWY
HWY
HWY
HWY
HWY
ALL
BLD
ALL
BLD
BLD
BLD
BLD
BLD
BLD
BLD
BLD

~N o o~ W N P o O b~ WON P N O o b wN

55.30
52.75
51.00
60.35
57.60
59.60
64.55
63.05
58.55
54.05
66.05
54.05
54.80
54.25
52.20
50.80
49.60
57.80
55.80
51.55
41.55
53.51
55.00
48.75
56.80
49.25
54.25
56.70
50.81
46.94

60.60
60.60
60.60
60.60
60.60
60.60
64.55
64.55
64.55
64.55
64.55
64.55
58.80
58.80
58.80
58.80
58.80
58.80
58.80
57.99
46.67
58.86
58.00
51.68
60.20
54.25
56.96
59.45
55.89
46.94

2.0
2.0
2.0
2.0
2.0
2.0
15
15
15
15
15
15
15
15
15
15
15
15
15
15
15
2.0
15
15
15
15
15
15
15
15

2.0
2.0
2.0
2.0
2.0
2.0
15
15
15
15
15
15
15
15
15
15
15
15
15
15
15
2.0
15
15
15
15
15
15
15
15

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
15
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

22.95
22.95
22.95
22.95
22.95
22.95
22.95
22.95
22.95
22.95
22.95
22.95
22.95
22.95
22.95
22.95
22.95
22.95
22.95
14.76

3.04
12.29
12.65
17.33
17.00
11.83
13.60
14.45
12.50
12.75

20.05
20.05
20.05
20.05
20.05
20.05
20.05
20.05
20.05
20.05
20.05
20.05
20.05
20.05
20.05
20.05
20.05
20.05
20.05
15.69

3.90
29.38
22.85
20.33
17.29
16.14
19.43
18.70
23.01
17.73

2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
0.00
0.00
0.25
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00

2.70
2.70
2.70
2.70
2.70
2.70
2.70
2.70
2.70
2.70
2.70
2.70
2.70
2.70
2.70
2.70
2.70
2.70
2.70
1.86
0.00
0.81
3.12
1.15
1.73
1.11
1.59
0.75
1.16
1.07

0.00
0.00

0.00
0.00

0.00
2.62
0.00
0.00
0.00

0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00

0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
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TERRAZZO MECHANIC All BLD 50.85 54.35 15 15 2.0 20 1275 19.12 0.00 1.10 0.00
TRAFFIC SAFETY WORKER | All HWY 40.10 41.70 15 15 20 20 10.60 9.35 0.00 1.00 0.00
TRAFFIC SAFETY WORKER Il ALL HWY 41.10 42.70 15 15 20 20 10.60 9.35 0.00 1.00 0.00
TRUCK DRIVER All  ALL 1 43.70 44.25 15 15 2.0 20 11.15 13.26 0.00 0.15 0.00
TRUCK DRIVER All  ALL 2 4385 44.25 15 15 2.0 20 11.15 13.26 0.00 0.15 0.00
TRUCK DRIVER All  ALL 3  44.05 44.25 15 15 2.0 20 11.15 13.26 0.00 0.15 0.00
TRUCK DRIVER All  ALL 4 4425 44.25 15 15 2.0 20 11.15 13.26 0.00 0.15 0.00
TUCKPOINTER All  BLD 50.53 51.53 15 15 2.0 2.0 9.55 2172 0.00 1.11 0.00
Legend

Rg Region

Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers

C Class

Base Base Wage Rate

OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number
listed is the multiple of the base wage.

OT Sa Overtime pay required for every hour worked on Saturdays

OT Su Overtime pay required for every hour worked on Sundays

OT Hol Overtime pay required for every hour worked on Holidays

H/W Health/Welfare benefit

Vac Vacation

Trng Training

Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations WILL COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day,
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain
days of celebration. If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including
mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close
future date.

0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00

0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
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ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the
mechanical systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished interior or exterior. The mixing of all setting mortars
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or
maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile
work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings,
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment,
and all floor scarifying equipment used in preparing floors to receive tile. The clean up and removal of all waste and materials.
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice, sound and vision
production and reproduction, telephone and telephone interconnect, facsimile, equipment and appliances used for domestic,
commercial, educational and entertainment purposes, pulling of wire through conduit but not the installation of conduit.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and
which are used on interior and exterior which are installed in a similar manner.
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MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine;
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted);
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane;
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines;
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators,
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician;
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators;
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.
Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
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attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks,
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover;
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor Drawn Belt
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter;
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve;
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S
Series to and including 27 cu. ft,; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc,
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger;
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical;
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.
Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.
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OPERATING ENGINEER - FLOATING
Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2. Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic
Dredge); Leverman (Hydraulic Dredge); Diver Tender.

Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 Ibs. or
more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery,
etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug
Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug
Operator.

Class 5. Friction or Lattice Boom Cranes.
Class 6. ROV Pilot, ROV Tender
TRAFFIC SAFETY Worker |

Traffic Safety Worker | - work associated with the delivery, installation, pick-up and servicing of safety devices during periods of
roadway construction, including such work as set-up and maintenance of barricades, barrier wall reflectors, drums, cones,
delineators, signs, crash attenuators, glare screen and other such items, and the layout and application or removal of conflicting
and/or temporary roadway markings utilized to control traffic in construction zones, as well as flagging for these operations.

TRAFFIC SAFETY WORKER I

Work associated with the installation and removal of permanent pavement markings and/or pavement markers including both
installations performed by hand and installations performed by truck.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding
Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man
operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers
hauling warning lights, barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer
Trucks under 7 yeards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.
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Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives
and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation;
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master
Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If
a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state
which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this
document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such
special determination being then deemed to have existed under this determination. If a project requires these, or any
classification not listed, please contact IDOL at 217-782-1710 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by
landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by
landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work
performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR | AND |

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same
job duties as the classification entitled "Material Tester/Inspector II".
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STATE OF ILLINOIS
BUSINESS ENTERPRISE PROGRAM
MINORITIES, FEMALES, PERSONS WITH
DISABILITY PARTICIPATION AND UTILIZATION
PLAN FOR ILLINOIS COMMUNITY COLLEGES

The Business Enterprise Program (BEP) Act for Minorities, Females and Persons with Disabilities (30 ILCS 575)
establishes a goal for Community Colleges to contract with businesses that have been certified as owned and
controlled by persons who are minorities, female, or persons with disabilities.

Certifications through the following authorities will be recognized: State of lllinois Department of Central Management
Services (CMS), lllinois Department of Transportation, Cook County, Chicago Minority Supplier Development Council,
Women’s Business Development Center, and City of Chicago.

Contract goal to be achieved by Vendor: This solicitation includes a specific BEP participation goal of 30% based on
the availability of BEP certified vendors to perform or provide the anticipated services and/or supplies required by this
solicitation.

The BEP participation goal is applicable to all bids or offers. In addition to the other award criteria established for this
solicitation, the Community College will award this contract to a Vendor that meets the goal or makes reasonable good
faith efforts to meet the goal. If the Vendor is BEP certified, the entire goal is met and no subcontracting with a BEP
certified vendor is required; however, Vendor must submit a Utilization Plan indicating that the goal will be met by self-
performance.

For more information on the State of Illinois Central Management Services’ Business Enterprise Program (BEP), please
visit: https://www?2.illinois.gov/cms/business/sell2/bep/Pages/Default.aspx

Vendor should include any additional information that will add clarity to Vendor’s proposed utilization of certified BEP
vendors to meet the targeted goal. Any submission of good faith efforts by Vendor shall be considered as a request for
a full or partial waiver. At the time of bid or offer, Vendor, or Vendor’s proposed Subcontractor, must be certified
through a recognized authority as a minority-owned (MBE), female-owned (FBE), and/or persons with a disability-
owned (DBE) business enterprise.

Good Faith Effort Procedures: Vendor must submit a Utilization Plan and Letters of Intent that meet or exceed the
published goal. If Vendor cannot meet the stated goal, Vendor must document and explain within the Utilization Plan the
good faith efforts it undertook to meet the goal. Utilization Plans are due at the time of bid or offer submission.

Contract Compliance: Compliance with this section is an essential part of the contract. The following administrative
procedures and remedies govern Vendor’s compliance with the contractual obligations established by the Utilization
Plan. After approval of the Plan and award of the contract, the Utilization Plan becomes part of the contract. If Vendor
did not succeed in obtaining BEP participation to achieve the goal and the Utilization Plan was approved and contract
awarded based upon a determination of good faith, the total dollar value of MBE/FBE/DBE certified vendor work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall become the contract goal.
The Utilization Plan may not be amended after contract execution without the Community College’s prior written
approval.

If it becomes necessary to substitute a certified vendor the Vendor must notify the Community College in writing of the

request to substitute a certified vendor or otherwise change the Utilization Plan. The request must state specific reasons
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for the substitution or change.

Vendor shall maintain a record of all relevant data with respect to the utilization of MBE/FBE/DBE certified vendors,
including but without limitation, payroll records, invoices, canceled checks and books of account for a period of at least
three years after the completion of the contract. Full access to these records shall be granted by Vendor upon 48 hours
written demand by the Community College to any duly authorized representative thereof, or to any municipal, state or
federal authorities. The Community College shall have the right to obtain from Vendor any additional data reasonably
related or necessary to verify any representations by Vendor.

The Community College reserves the right to periodically review Vendor’s compliance with these provisions and the
terms of its contract. Without limitation, Vendor’s failure to comply with these provisions or its contractual commitments
as contained in the Utilization Plan, failure to cooperate in providing information regarding its compliance with these
provisions or its Utilization Plan, or provision of false or misleading information or statements concerning compliance,
certification status or eligibility of the certified vendor, good faith efforts or any other material fact or representation
shall constitute a material breach of this contract and entitle the Community College to declare a default, terminate the
contract, or exercise those remedies provided for in the contract or at law or in equity.
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ILLINOIS COMMUNITY COLLEGE

UTILIZATION PLAN

submits the following Utilization Plan as part of our

bid or offer in accordance with the requirements of the BEP Program Status and Participation section of the solicitation

for , Community College Reference Number

. We understand that all subcontractors listed must be certified with a recognized authority at the

time of submission of all bids and offers. We understand that compliance with this section is an essential part of this

contract and that the Utilization Plan will become a part of the contract, if awarded.

Vendor makes the following assurance and agrees to include the assurance in each agreement, subcontract and
purchase order with a subcontractor or supplier utilized on this contract: We shall not discriminate on the basis of race,
color, national origin, sexual orientation or sex in the performance of this contract. Failure to carry out these
requirements is a material breach of this contract, which may result in the termination of this contract or such other

remedy, as the Community College deems appropriate.

Vendor submits the following statement:

Vendor is a BEP certified firm and plans to fully meet the goal through self-performance.

Vendor has identified BEP certified subcontractor(s) to fully meet the established goal and submits the
attached executed Letter(s) of Intent; or

Vendor has made good faith efforts towards meeting the entire goal, or a portion of the goal, and
hereby requests a waiver (complete checklist below).

Vendor’s individual responsible for compliance with this BEP goal:

Name:

Title:

Phone:

Email:

The individual identified above is responsible to notify Joliet Junior College with any changes to the submitted utilization plan. No
subcontractor with a Business Enterprise Program certification may be terminated from a contract without the written consent of Joliet
Junior College.
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DEMONSTRATION OF GOOD FAITH EFFORTS TO ACHIEVE GOAL AND REQUEST FOR WAIVER

If the BEP participation goal was not achieved, good faith efforts must be demonstrated. Vendors providing Good Faith
Effort documentation and request for waiver must complete and submit the Good Faith Effort Contact Log with the bid
or offer. Failure to submit Good Faith Effort documentation in its entirety may, at the discretion of the Community
College, render Vendor’s bid or offer non-responsive or not responsible and may cause it to be rejected or render Vendor
ineligible for contract award.

Below is a checklist of actions that will be used to evaluate a Vendor’s Demonstration of Good Faith Efforts and Request
for Waiver. Please check the actions which you’ve completed. If any of the following actions are not completed, please
attach a detailed written explanation indicating why such action was not completed. If any other efforts were made to
obtain BEP participation in addition to the items listed below, attach a detailed description of such efforts.

Utilize the Sell2lllinois website: https://cms.diversitycompliance.com/ to identify BEP certified vendors within the

respective commodity/service codes denoted above and at a minimum email all listed vendors and solicit quotes
from all vendors who express an interest via follow-up emails or telephone calls.

Solicit through all reasonable and available means (e.g., attendance at a vendor conference, advertising and/or

written notices) the interest of MBE/FBE/DBE certified vendors that have the capability to perform the work of the
contract. Vendor must solicit this interest within sufficient time to allow the certified vendors to respond to the
solicitation. Vendor must determine with certainty if the certified vendors are interested by taking appropriate
steps to follow up initial solicitations and encourage them to submit a bid or proposal. Vendor must provide
interested certified vendors with adequate information about the plans, specifications, and requirements of the
contract in a timely manner to assist them in responding promptly to the solicitation.

Select portions of the work to be performed by certified vendors in order to increase the likelihood that the goal

will be achieved. This includes, where appropriate, breaking out contract work items into economically feasible
units to facilitate MBE/FBE/DBE certified vendor participation.

Make a portion of the work available to certified vendors and selecting those portions of the work or material needs

consistent with their availability, so as to facilitate MBE/FBE/DBE certified vendor participation.

Negotiate in good faith with interested MBE/FBE/DBE certified vendors. Evidence of such negotiation must include

the names, addresses, email addresses, and telephone numbers of BEP certified vendors that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting and evidence as to why additional agreements could not be reached for MBE/FBE/DBE certified
vendors to perform the work. A Vendor using good business judgment may consider a number of factors in
negotiating with certified vendors and may take a firm’s price and capabilities into consideration. The fact that
there may be some additional costs involved in finding and using certified vendors may not be in itself sufficient
reason for a Vendor’s failure to meet the goal, as long as such costs are reasonable. Vendors are not required to
accept higher quotes from certified vendors if the price difference is excessive orunreasonable.

Thoroughly investigate the capabilities of certified vendors and not reject them as unqualified without documented

reasons. The certified vendor’s memberships in specific groups, organizations, or associations and political or social
affiliations are not legitimate causes for the rejection or non-solicitation of bids and proposals in Vendor’s efforts to
meet the goal.

Make efforts to assist interested MBE/FBE/DBE certified vendors in obtaining lines of credit or insurance as

required by the Community College.

Make efforts to assist interested MBE/FBE/DBE certified vendors in obtaining necessary equipment, supplies,

materials, or related assistance or services.
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GOOD FAITH EFFORTS CONTACT LOG

Use this Log to document all contacts and responses (telephone, e-mail, etc.) regarding the solicitation of MBE/FBE/DBE
certified vendors within the specific scope of work selected. It is not necessary to show contacts with certified vendors
who are identified on the Letter(s) of Intent. Keep and submit copies of all emails sent and received from prospective
certified vendors. Include a copy of the commodity list or scope of work you solicited prospective certified vendors to
perform. Duplicate this log as necessary; do not limit your contacts to the number of spaces shown.

Name of Certified BEP Date Method of Scope of Work Solicited Reason Agreement Was

Vendor Contact Not Reached
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LETTER OF INTENT

BUSINESS ENTERPRISE PROGRAM OR VETERAN SMALL BUSINESS

The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each BEP/VSB certified vendor. LOIs must be
submitted with the bid/offer and must be signed by both parties. The Prime Vendor shall not prohibit or otherwise limit the
BEP/VSB certified vendor(s) from providing subcontractor quotes to other potential bidders/vendors. Each LOI must include
the negotiated contract percentage, a detailed scope of work to be performed by each identified BEP/VSB certified vendor and the
amount of the subcontract, if known. All LOI's shall be subject to Agency approval. Any changes involving or affecting the identified
BEP/VSB certified vendor may not be permitted without written approval of the procuring Agency.

Project Name: Project/Solicitation Number:
Name of Prime Vendor: BEP/VSB Compliance Contact:
Address:

City: State: Zip Code:
Telephone: Fax: Email:

Name of Certified OO BEP or 0 VSB Vendor:

Address: BEP/VSB Compliance Contact:
City: State: Zip Code:
Telephone: Fax: Email:

Type of agreement: O Services O Supplies O Both Services/Supplies
Anticipated start date of the Certified BEP/VSB Vendor:

Proposed % of Contract to be performed by the BEP/VSB Vendor.

Proposed Subcontract Amount, if known $

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be subcontracted to the certified
BEP/VSB Vendor.

Detailed description of work to be performed or goods/equipment to be provided by the BEP/VSB Vendor:

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of Illinois, the Certified O BEP [0 VSB Vendor will perform the scope of work
for the amount/percentage as indicated above.

Vendor (Company Name and D/B/A): Certified BEP/VSB Vendor (Company Name and D/B/A):
Signature Signature

Print Name: Print Name:

Title: Title:

Date: Date:
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CERTIFICATION OF CONTRACT/BIDDER

The below signed contractor/bidder hereby certifies that it is not barred from bidding
on this or any other contract due to any violation of either Section 33E-3 or 33E-4 of
Article 33E, Public Contracts, of the Illinois Criminal Code of 1961, as amended.
This certification is required by Public Act 85-1295. This Act relates to interference
with public contracting, bid rigging and rotating, kickbacks and bribery.

SIGNATURE OF CONTRACTOR/BIDDER

TITLE

DATE

THIS FORM MUST BE RETURNED WITH YOUR BID TO:

Joliet Junior College District #525
Office of Facility Services

Main Campus L Building, L1005
1215 Houbolt Road

Joliet, IL 60431-8938
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CERTIFICATE OF COMPLIANCE WITH
ILLINOIS DRUG-FREE WORKPLACE ACT

, does hereby certify pursuant to the Illinois Drug-Free
Workplace Act (30 ILCS 580/) that [he, she, it] shall provide a drug-free workplace
for all employees engaged in the performance of work under the contract by
complying with the requirements of the Illinois Drug-Free Workplace Act and,
further certifies, that [he, she, it] is not ineligible for award of this contract by reason
of debarment for a violation of the Illinois Drug-Free Workplace Act.

By Authorized Agent

Date

SUBSCRIBED AND SWORN TO before me
This day of , 20

NOTARY PUBLIC
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EXECUTE AND ATTACH TO PROPOSAL FORM
JOLIET JUNIOR COLLEGE — REQUEST FOR BID

DRAWINGS ARE AVAILABLE ON THE FOLLOWING WEBSITE:
WWW.JJC.EDU/COMMUNITY/VENDORS

BID FORM

To: Joliet Junior College
1215 Houbolt Road
Joliet, IL 60431-8938

Project:

Date:

Submitted by:

(Full Name)

(Address)

(City, State, Zip)

(Phone) (Fax) (Email)
PART 1 OFFER

Having examined the site and having familiarized itself with the conditions affecting
the cost of the work associated with the , and with
the bidding documents, Bidder herby proposes to perform everything required and to
furnish all labor, materials, necessary tools, expendable equipment and transportation
services necessary to complete in a workmanlike manner the subdivision of work
stated above in accordance with the bidding documents for the following sums:

Base Bid:
Allowance: $5,000.00
Total Base Bid with Allowance:

Base Bid with Allowance:

Dollars($ )
Write amount in both alpha and numeric, in case of discrepancy the lesser amount
shown will govern.

We have included herewith, the Security Deposit as required by the Instructions to Bidders.
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PART 2 ACCEPTANCE

This offer shall be open to acceptance and is irrevocable for thirty (30) days from the
Bid closing date.

If the bid is accepted by the Owner within the time period stated above, we will:

A. Execute the Agreement within ten (10) days of receipt of Notice of
Award.

B. Furnish the required bonds within ten (10) days of receipt of Notice of
Award in the form described in the Instruction to Bidders.

C. Furnish the required Certificate of Insurance within ten (10) days of
receipt of Notice of Award in the form and amounts described in the
Instruction to Bidders.

D. Commence work as established by the written Notice to Proceed.

If this Bid is accepted within the time stated, and we fail to commence the Work or
we fail to provide the required Bonds(s), the Security Deposit shall be forfeited as
damages to the Owner by reason of our failures.

In the event our Bid is not accepted within the time stated above, the required
security deposit shall be returned to the undersigned, in accordance with the
provisions of the Instructions to Bidders; unless a mutually satisfactory arrangement
is made for its retention and validity for an extended period of time.

PART 3 CONTRACT TIME

If the Bid is accepted, we will:

A. Complete the work in manner consistent to meet the requirements of the
schedule ( ) consecutive calendar days from the date established

as the Date of Commencement in the Notice to Proceed.

B. Contractor has examined the Schedule included in these documents and takes
no exception, or records the following exceptions:

PART 4 CONTRACTOR’S FEES FOR CHANGES IN THE WORK

Lump Sum of Time and Materials Changes: We the undersigned bidder agree that
the following percentages for overhead and profit shall be added to job costs for the
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net amount of work added to or deleted from the contract by written lump sum or
time and material change orders recommended by the Engineer and approved by the
Owner:

Add to net extra for job costs for additional work performed by:

Our own forces 12%
Our subcontractor 5% (including assigned subcontractors)

Note: Insurance, bond, and taxes are considered as job cost items and are not
included in the percentages listed above.

PART 5 ADDENDA
The following Addenda have been received. The modifications to the Bid

Documents noted therein have been considered and all costs thereto are included in
the Bid Sum.

Addendum # Dated
Addendum # Dated
Addendum # Dated

PART 6 SUBCONTRACTORS

A. The following work will be performed (or provided) by the
Subcontractors we have indicated below:

Name of Subcontractor Work Performed
1.
2.
3.
4.
B. We understand, and hereby agree, that we are obligated to use the

indicated subcontractors, unless prior written permission to change has
been obtained from the Owner.

PART 7 RELATED WORK EXPERIENCE

List a minimum of three jobs of similar type and scope performed in the last five
years:

156



B24011

1. Client:

Building:

Phone:

Contact Name:

Dollar Amount:

2. Client:

Building:

Phone:

Contact Name:

Dollar Amount:

3. Client:

Building:

Phone:

Contact Name:

Dollar Amount:

PART 8 BID FORM ADDITION

Apprenticeship and Training Certification

In accordance with the Illinois Procurement Code, the Bidder certifies that the work
to be performed by it and/or its subcontractors shall, at the time of such bid opening
and at the time of the performance of work pursuant to the terms of this Contract,
shall have participated in the approved apprenticeship and training programs as
provided for above. The bidder shall list, in the space below, the official name of the
program sponsor holding the certificate of registration or all types of work or crafts
in which the bidder is a participant and that will be performed by the bidder and its
sub-contractor’s employees. Work that will be sub-contracted shall be indicated to
be subcontracted work as provided for herein. Failure to list required information
may result in disqualification of bid.
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PART 9 CONTRACTOR EVALUATION

Upon completion of the project, a Construction Contractor Performance Evaluation
form will be completed by the A/E and the JJC Project Coordinator. The contractor
will be evaluated in the following categories:

Professionally Administered and Supervised Work

Business Practices

Overall Performance

Workmanship

Timeliness

Project Management

PART 10 BID FORM SIGNATURES(S)

The Corporate Seal of:

(Bidder — please print the full name of your Proprietorship, Partnership, or
Corporation)

Was hereunto affixed in the presence of:

(Authorized signing officer) (Title)
(Seal)
(Authorized signing officer) (Title)

If the bid is a joint venture or partnership, add additional forms of execution for each
member of the joint venture in the appropriate form or forms as above.

END OF SECTION
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