
(Business & Auxiliary Services) 

1215 Houbolt Road

Joliet, Illinois 60431-8938 

INSTRUCTIONS TO BIDDERS 

Sealed proposals are invited for MAIN CAMPUS EMERGENCY GENERATOR REPLACEMENT 

pursuant to specifications.   

PROPOSALS: 

Proposals will be received and publicly read aloud by the Joliet Junior College District #525, Joliet, 

Will County, Illinois, at the place, date and time hereinafter designated.   

PLACE: CLICK HERE TO JOIN THE PUBLIC BID OPENING AT THE SPECIFIED DATE/TIME 

DATE: MARCH 31, 2026 

TIME:  9:00 AM 

Proposals received after this time will not be accepted. 

Proposals must be submitted through the ESM Solutions electronic sourcing site.  Please note that all 

vendors will have to complete an on-line registration process prior to submitting your proposal. A 

step-by-step supplier registration guide is posted to the college’s website for your reference. General 

supplier guides are also available on the ESM website. If you have any questions during the 

registration process, contact ESM Solutions Customer Support (877) 969-7246 Option 3. 

Proposals received after the date and time specified shall be considered LATE, and shall not be 

opened. While the ESM platform is a reliable tool for electronic submissions, vendors should be 

aware that, as with any online system, occasional technical issues may occur. To mitigate any risk of 

delayed submissions, vendors are strongly encouraged to complete their bid submissions well in 

advance of the deadline. Please note that all proposals are electronically sealed and remain 

confidential until the official bid opening, at which time they become accessible to JJC. 

Registration Link: 

https://supplier.esmsolutions.com/registration#/registration/contactInformation/  

General Supplier Guide (ESM Documents): 

https://support.esmsolutions.com/hc/en-us/sections/115000917048-Supplier-Guides  

Supplier Registration Guide (JJC Document): 

https://www.jjc.edu/sites/default/files/Purchasing/FY2019/Supplier%20Registration%20Screenshots

%20Final.pdf    

PRE-BID MEETING: 

An optional pre-bid meeting will be held on MARCH 17, 2026 at 9:00 AM.  The meeting will be at 

the Main Campus, L Building, Room L1005, 1215 Houbolt Road, Joliet, IL.   
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DELIVERY:   

All prices must be quoted F.O.B., Joliet Junior College, 1215 Houbolt Road, Joliet, IL 60431 unless 

otherwise noted. 

 

 

TAX EXEMPTION: 

Joliet Junior College District #525 is exempt from Federal, State, and Municipal taxes. 

 

SIGNATURE ON BIDS: 

Joliet Junior College District #525 requires the signature on bid documents to be that of an authorized 

representative of said company. 

 

Each bidder, by making his bid, represents that he has read and understands the bidding 

documents and that these instructions to bidders are a part of the specifications. 

 

BIDDING PROCEDURES: 

1. No bid shall be modified, withdrawn, or cancelled for sixty (60) days after the bid opening 

date without the consent of the College Board of Trustees. 

 

2. Changes or corrections may be made in the bid documents after they have been issued and 

before bids are received.  In such case, a written addendum describing the change or 

correction will be issued by the College to all bidders of record.  Such addendum shall take 

precedence over that portion of the documents concerned, and shall become part of the bid 

documents.  Except in unusual cases, addendum will be issued to reach the bidders at least 

five (5) days prior to date established for receipt of bids. 

 

3. Each bidder shall carefully examine all bid documents and all addenda thereto, and shall 

thoroughly familiarize themselves with the detailed requirements thereof prior to submitting a 

proposal.  Should a bidder find discrepancies or ambiguities in, or omissions from documents, 

or should they be in doubt as to their meaning, they shall, at once, and in any event, not later 

than ten (10) days prior to bid due date, notify the College who will, if necessary, send written 

addendum to all bidders.  The college will not be responsible for any oral instructions.  All 

inquiries shall be directed to the Director of Business & Auxiliary Services.  After bids are 

received, no allowance will be made for oversight by bidder. 

 

SUBSTITUTIONS: 

1. Each bidder represents that his bid is based upon the materials and equipment described in the 

bidding documents. 

 

2. Any dealer bidding an equal product must specify brand name, model number, and supply 

specifications of product.  The Board shall be the sole judge of whether an article shall be 

deemed to be equal. 

 

3. A bidder's failure to meet the minimum specifications as listed may result in disqualification 

of his bid. 

 

REJECTION OF BIDS: 

The bidder acknowledges the right of the College Board to reject any or all proposals and to waive 

informality or irregularity in any proposal received and to award each item to different bidders or all 
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items to a single bidder.  In addition, the bidder recognizes the right of the College Board to reject a 

proposal if the proposal is in any way incomplete or irregular.  The College Board may also award, at 

its discretion, only certain items quoted on.  The College Board also reserves the right to reject the 

proposal of a Bidder who has previously failed to perform properly or complete on time contracts of a 

similar nature or a bid of a Bidder when investigation shows that Bidder is not in a position to 

perform the contract. 

 

BUSINESS ENTERPRISE PROGRAM (BEP):  
MINORITIES, FEMALES, AND PERSONS WITH DISABILITIES PARTICIPATION AND UTILIZATION 

PLAN:   

Joliet Junior College will make every effort to use local business firms and contract with small, 

minority-owned, and/or women-owned businesses in the procurement process.  Many solicitations 

contain a goal to include businesses owned and controlled by minorities, females, and persons with 

disabilities in the College’s procurement and contracting processes in accordance with the State of 

Illinois’ Business Enterprise for Minorities, Females, and Persons with Disabilities Act (30 ILCS 

575). 

 

Bidders are highly encouraged to utilize BEP certified suppliers and subcontractors.  Bidders 

will be prompted to note BEP certifications within the ESM electronic bidding system. 

 

To locate contact information for BEP certified suppliers and contractors, visit: 

https://supplierdiversitymanagementportal.illinois.gov/VendorDirectory.aspx  

 

PROPRIETARY INFORMATION:  

 

Vendor should be aware that the contents of all submitted bids are subject to public review and will 

be subject to the Illinois Freedom of Information Act. All information submitted with your bid will be 

considered public information unless vendor identifies all proprietary information in the proposal by 

clearly marking on the top of each page so considered, "Proprietary Information." The Illinois 

Attorney General shall make a final determination of what constitutes proprietary information or 

trade secrets. While JJC will endeavor to maintain all submitted information deemed proprietary 

within JJC, JJC will not be liable for the release of such information. 

 

ACKNOWLEDGEMENT OF ADDENDA: 

Signature of company official on original document shall be construed as acknowledgement of 

receipt of any and all addenda pertaining to this specific proposal.  Identification by number of 

addenda and date issued should be noted on all proposals submitted.  

 

FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA ON PROPOSAL SUBMITTED 

MAY RESULT IN DISQUALIFICATION OF PROPOSAL.  

 

Bidders who obtain a copy of the bid from our web site are responsible for checking back on 

the site for any addenda issued. 

 

CLERICAL ERRORS: 

If applicable, all errors in price extensions will be corrected by Joliet Junior College and totals for 

award determination corrected accordingly, unless the bidder specifies that no change be made in the 

total submitted.  In this case, all incorrect price extensions will be noted at "lot", and award 

determination made on the basis of total price submitted. 
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SAMPLES: 

Bidder may be required to furnish samples upon request and without charge to the College. 

 

BID SECURITY: 

A certified check or bank draft or bid bond, made payable to Joliet Junior College District #525, Will 

County, Illinois, MUST be submitted with the bid in the amount of ten (10) percent of your total 

bid.  The bid security will be forfeited by the successful bidder in the event of the bidders failure to 

enter into a contract.  Checks or drafts of unsuccessful bidders will be returned as soon as practicable 

after opening and checking the bids. 

 

PAYMENTS: 

 Certified Payroll 

1. With each pay application, contractors shall submit certified payroll in a  format acceptable to 

Junior College District #525. 

 

Partial Lien Waivers 

 1. The contractors’ partial lien waiver, for the full amount of the payment, shall accompany the 

first payment application.  Each subsequent payment application shall be accompanied by the 

contractor's partial waiver, and by partial waivers from all subcontractors and suppliers who 

were included in the immediately preceding payment application, to the extent of that 

payment. 

 2. Lien waivers from the Contractor and all subcontractors and suppliers shall accompany the 

first payment application when the amount of payment exceeds 50 percent of the total 

contract sum. 

 

Final Lien Waivers: The contractor's request for final payment shall include: 

 1. The contractor's final lien waiver in the full amount of the contract. 

 2. Final lien waivers in the full amount of their contracts from all subcontractors and suppliers 

for which final lien waivers have not previously been submitted. 

 

INSURANCE: 

The successful bidder will be required to furnish a certificate of insurance in the following amounts: 

  

 The insurance coverage required here-in-under shall be the minimum amounts maintained by the 

Contractor and Subcontractors until all Work is completed and accepted by the Owner.  

 

 The Contractor will purchase and maintain “all risks” Builder’s Risk property insurance, where 

applicable, subject only to such exclusions as have been specifically approved by the Owner in 

writing.   

 

A.  Workers Compensation 

 

 1. State: Statutory 

 2. Applicable Federal:  Statutory 

 3. Employer’s Liability: 

  a. $1,000,000 per Accident 

  b. $1,000,000 Occupational Disease 

 

B. Commercial Comprehensive Liability 
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 1. Each Occurrence:  $1,000,000 

 2. Products/Completed Operations Aggregate:  $2,000,000 

 3. Personal/Advertising Injury: $1,000,000 

 4. General Aggregate:  $2,000,000 

 5. Policy shall include:  $2,000,000 

  a. Premises:  Operations 

  b. Independent Contractors Liability 

  c.  Products and Completed Operations:  Maintained for minimum of one year  

  after date of final Certificate for Payment, in full amount of the limits   

  specified above. 

  d. Contractual Liability 

  e. Coverage for explosion (x), collapse (c), and underground (u). 

 6. The Commercial Comprehensive Liability policy shall include a contractual liability  

  endorsement insuring the indemnity required by the contract.  The indemnities shall  

 be named as additional insured on the Contractor’s Commercial Comprehensive  

 Liability policy using Form CG 20 10 or its equivalent and shall name Joliet Junior  

 College, its Board of Trustees, officers, employees and agents as additional named 

  insured’s at a minimum.  The Contractor hereby agrees to effectuate the naming of 

  such additional insured’s as unrestricted additional insured’s on the Contractor’s  

 policy.   The additional insured endorsement shall provide the following: 

  a.  That the coverage afforded the additional insurance will be primary/non-contributory 

  insurance for the additional insurance with respect to claims arising out   

  of operations performed by or on behalf of the Contractor.  

  b. That the policy shall contain a thirty (30) day notice of cancellation prior   

 to the effective date thereof. 

  c. That the additional insureds have other insurance which is applicable to   

  the loss, such other insurance will be on an excess or contingent basis. 

  d. That the amount of the company’s liability under the insurance policy will   

  not be reduced by the existence of such other insurance. 

  e. That the additional insureds will not be given less than thirty (30) days   

  prior written notice of any cancellation thereof. 

  f.  That the Contractor agrees to indemnify the College for any applicable   

  deductibles. 

  g. That the insurance policy from an A.M. Best rated “secured” Illinois State   

  licensed insurer. 

  h.  The Contractor shall provide the College with a copy of its insurance   

  policy or in the alternative and subject to the College’s agreement, an   

  excerpt of a page from the actual policy evidencing the additional    

  insureds as provided for herein. 

  i. Contactor acknowledges that failure to obtain such insurance on behalf   

  of the College constitutes a material breach of the contract and subjects   

  Contractor to liability for damages, indemnification and all other legal   

  remedies available to College.  The Contractor is to provide the College   

  at all times with a certificate of insurance, evidencing the above    

  requirements have been met.  The failure of the College to object to the   

  contents of the certificate or the absence of it shall not be deemed a   

  waiver of any and all rights held by the College. 
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  j. That enclosed is a copy of the endorsement providing additional    

  insured’s status and that the Contractor will furnish a Certificate of   

  insurance evidencing the foregoing provisions. 

  k. Please include clause below in the policy: 

   It is agreed that Joliet Junior College, its Board of Trustees, officers,   

  employees, agents and (Architect/Engineer Name) are additional    

  insureds on the policy. 

 

C. Business Auto Liability (including owned, non-owned and hired vehicles). 

 

 1. Bodily injury 

  a. $1,000,000 per person 

  b. $2,000,000 per accident 

 2. Property damage:  $1,000,000       OR 

 3. Combined Single limit:  $1,000,000 

 

D. Umbrella 

 

 1. Umbrella Excess Liability:  $4,000,000 

 2. If the Contractor’s Workers Compensation, Commercial General Liability and  

 Business Auto policies do not have these minimum limits, an Umbrella policy  

 written by an insurance company acceptable to the Owner may be used to meet the  

 minimum limits required. 

 3.  Follow-form or Primary/Non-Contributory (PNC) status and Waiver of Subrogation (WOS) 

for Joliet Junior College 

   

All such policies of insurance shall be written by companies approved by the College and Certificates 

of Insurance shall be furnished to the College.  The College shall be listed as an additional named 

insured under such policies.  Each policy shall require at least 30 days’ notice to the College in the 

event of cancellation. The contractor agrees to indemnify, defend, and hold harmless the College 

from and against all suits or claims, which may be based upon any injury to or death of any person or 

persons or damage to property, which may occur or which may be alleged to have occurred in the 

course of the performance of this Agreement by the Contractor, whether such sum claim shall be 

made by an employee of the Contractor, by a third person or their representatives, or whether or not it 

shall be claimed that the said injury, death, or damage or cause through a negligence act or omission 

of the Contractor; and the all charges of attorneys and all costs and other expenses arising there from 

or incurred in connection therewith; and if any judgment shall be rendered against the College in any 

such action or actions, the Contractor, at its own expense, shall satisfy and discharge the same. 

 

PERFORMANCE BONDS: 

The successful bidder on this proposal must furnish a performance bond and a labor and material 

payment bond made out to Junior College District #525, prepared on an approved form, as security 

for the faithful performance of their contract, within ten (10) days of their notification that their bid 

has been accepted.  The surety thereon must be such surety company or companies as are authorized 

and licensed to transact business in the State of Illinois and have an A-XIV best rating.  Attorneys in 

fact who sign bid bonds must file with each bond a certified copy of their power of attorney to sign 

said bonds.  The performance bond is an amount equal to one hundred and ten percent (110%) of the 

contract sum.  Such bonds shall be in force from the date of signing of the contract until one year 

after issuing of final certificate of payment.  The cost of the bonds shall be included in the bidder’s 

proposal. 
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LAWS AND ORDINANCES: 

In execution of the work, the Contractor shall comply with applicable state and local laws, ordinances 

and regulation, the rules and regulations of the Board of Fire Underwriters, and OSHA standards. 

 

SEX OFFENDER REGISTRATION REQUIREMENT NOTIFICATION: 
 

Illinois Compiled Statutes (730 ILCS 150/2) requires that any person who is required by law to 

register as a sex offender and who is either a student or an employee at an institution of higher 

education, must also register with the police department of the institution they are employed by or 

attending.  For purposes of this act, a student or employee is defined as anyone working at or 

attending the institution for a period of five (5) days or an aggregate period of more than thirty (30) 

days during a calendar year.  This includes persons operating as or employed by an outside contractor 

at the institution.  Anyone meeting the above requirements is required to register at the Campus 

Police Department located in G1013, within five (5) days of enrolling or becoming employed.  

Persons failing to register are subject to criminal prosecution. 

 

 

DAMAGE AND NEGLIGENCE: 

 The Contractor agrees to indemnify and save harmless the College and employees from and against 

all loss, including costs and attorney’s fees, by reasons or liability imposed by law upon the College 

for damages because of bodily injury, including death at any time resulting therefrom, sustained by 

any person or persons or on account of damage to property including loss of use thereof as provided 

in the General Conditions and Supplementary Conditions. 

 

 College shall not be responsible for damages, delays, or failure to perform on its part resulting from 

acts or occurrences of force majeure. “Force majeure” means any (a) act of God, landslide, lightning, 

earthquake, hurricane, tornado, blizzard, floods and other adverse and inclement weather conditions; 

(b) fire, explosion, flood, acts of a public enemy, war, blockade, insurrection, riot or civil 

disturbance; (c) labor dispute, strike, work slow down, picketing, primary boycotts, secondary 

boycotts or boycotts of any kind and nature, or work stoppages; (d) any law, order, regulation 

ordinance, or requirement of any government or legal body or any representative of any such 

government or legal body; (e) inability to secure necessary materials, equipment, parts or other 

components of the project as a result of transportation difficulties, fuel or energy shortages, or acts or 

omission of any common carriers; or (f) any other similar cause or similar event beyond the 

reasonable control of College. 

 

INVESTIGATION OF BIDDERS: 

 The College will make any necessary investigation to determine the ability of the bidder to fulfill the 

proposal requirements.  Joliet Junior College reserves the right to reject any proposal if it is 

determined that the bidder is not properly qualified to carry out the obligation of the contract. 

 

DISCLOSURE: 

 Vendor shall note any and all relationships that might be a conflict of interest and include such 

information with the bid. 

 

APPRENTICESHIP AND TRAINING PROGRAMS: 

 The bidder and all bidder’s subcontractors must participate in applicable apprenticeship and training 

programs approved by and registered with the United States Department of Labor Bureau of 

Apprenticeship and Training. The apprenticeship and training programs(s) must be in the same trade 
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in which the firm shall be performing work on behalf of the College under the Contract. This 

provision shall not apply to federally funded construction projects if, in the opinion of College, such 

application would jeopardize the receipt or use of federal funds in support of such project. 

 

 A STATEMENT TO THE ABOVE EFFECT HAS BEEN ADDED TO THE BID FORM. 

BIDDERS MUST BE A MEMBER OF AN APPROVED APPRENTICESHIP PROGRAM 

PRIOR TO BID OPENING ON THE PROJECT. FAILURE TO LIST REQUIRED 

INFORMATION MAY RESULT IN DISQUALIFICATION OF BID”.   

 

SUBCONTRACTORS: 

 Bidders must state on the proposal form all subcontractors he intends to use for this project.  Failure 

to do so may be cause for rejection of bid. 

 

PREVAILING WAGE RATE: 

 The successful bidder must pay not less than the prevailing hourly wage rate determined by the 

Illinois Department of Labor for the county where the contract is executed and the craft or type of 

worker needed to execute the contract.  See the prevailing wage scale attached.  

 

 If, during the course of work under this contract, the Department of Labor revises the prevailing rate 

hourly wages to be paid under this contract for any trade or occupation, Owner, will notify Contractor 

and each Subcontractor of the changes in the prevailing rate of hourly wages.  Contractor shall have 

the sole responsibility and duty to ensure that the revised prevailing rate of hourly wages is paid by 

contractor and all Subcontractors to each worker to whom a revised rate is applicable.  Revisions to 

the prevailing wage as set forth above shall not result in an increase in the Contract Sum. 

 

 In compliance with the Office of the Attorney General the following is also required of all bidders: 

 

 Payment of Prevailing Wage: 

• The Act requires that all laborers, workers and mechanics employed by or on behalf of a 

public body in the construction of public works be paid the general prevailing rate of hourly 

wages (including allotments for training and approved apprenticeship programs, health and 

welfare, insurance, vacation and pension benefits) for work of a similar character in the 

locality in which the work is performed.  See 820 ILCS 103/3.  The Act contains all relevant 

definitions, including those for the terms “public body”, “public works” and “general 

prevailing rate of hourly wages”, which will assist you in the understanding its requirements 

and your responsibilities.  See 820 ILCS 130/2.   

• The Illinois Department of Labor publishes the current prevailing wage rate. See 

http://www.state.il.us/agency/idol/rates/rates.htm. The rate is revised regularly and such 

revision takes effect immediately.   

 

 Specifications and Contractual Language: 

• Public bodies must insert a provision or stipulation requiring the payment of the prevailing 

wage rate into every public works resolution or ordinance, call for bids, project specification 

and contract.  See 820 ILCS 130/4(a). 

• Contractors and subcontractors must insert a provision or stipulation regarding the payment of 

the prevailing wage rate into every public works project and bid specification, subcontract, 

and contractor’s bond.  See 820 ILCS 130/4(b), (c). 

• Contractors or construction managers who have been awarded public works contracts must 

post the relevant prevailing wage rate(s) at a location on the project site that is easily 

accessible by workers.  See 820 ILCS 130/4(f).  

B26021

8

http://www.state.il.us/agency/idol/rates/rates.htm


  

  

 Record-Keeping Responsibilities: 

• All contractors and subcontractors must create and keep for at least three years, records of all 

laborers, mechanics, and other workers employed by them on a public works project.  See 820 

ILCS 130/5(a) (1).   

• These records must include each worker’s name, address, telephone number (if available), 

social security number, classification(s), hourly wages paid in each pay period, number of 

hours worked each day, and the starting and ending times of each work day.  Each contractor 

and subcontractor is required to make these records available for inspection by the public 

body’s agents or Illinois Department of Labor officials at a reasonable time and place upon 

seven business days notice.  See 820 ILCS 130/5(a) (1), (b).  

 

 Certified Payroll Records: 

• A contractor or subcontractor participating in a public works project must also submit a 

Certified Payroll the public body every month.  This Certified Payroll must consist of a 

complete copy of the records required to be kept under Section 5(a)(1) of the Act, discussed 

above (with the exception of daily work starting and ending times).   See 820 ILCS 

130/5(a)(2).  

• The monthly Certified Payroll shall also include a statement signed by the contractor or 

subcontractor submitting that: (1) the records re true and accurate; (2) the hourly rate paid to 

each worker is not less than the general prevailing wage rate required; and (3) the contractor 

or subcontractor is aware that filing a Certified Payroll that he or she knows to be false in a 

class B misdemeanor.  See 820 ILCS 130/5(a)(2).   

• The Act requires that a public body shall keep all Certified Payrolls submitted pursuant to the 

Act for at least three years.  See 820 ILCS 130/5(a)(2).  The retention of these monthly 

Certified Payroll submissions for three years by public bodies is crucial to the State of 

Illinois’ efforts to enforce the Act and will be of particular interest to the Attorney General’s 

office in the coming months. 

 

 Failure to comply with the Act’s Requirements: 

• No public works project may be instituted unless the provisions of the Act have been met.  

The Illinois Department of Labor is empowered to sue for injunctive relief against the 

awarding of any public works contract, or continuation of work under any such contract, if it 

is not in compliance with the Act’s prerequisites.  Contracts that are not in compliance with 

the Act’s prerequisites are void as against public policy.  See 820 ILCS 103/11. 

  

Please note that this is not a complete list of all relevant requirements and prerequisites under 

the Act. All contractors and subcontractors rendering services under this contract must 

comply with all requirements of the Act, including but not limited to, all wage, notice and 

record keeping duties. For a full understanding of all of the Act’s requirements and 

prerequisites, as well as the text of the Act and all related regulations, please see the Illinois 

Department of Labor’s website at www.state.il.us/agency/idol/laws/Law130.htm.  

 

BLACKOUT PERIOD: 

After the College has advertised for bids, no pre-bid vendor shall contact any College officer(s) or 

employee(s) involved in the solicitation process, except for interpretation of bid specifications, 

clarification of bid submission requirements or any information pertaining to pre-bid conferences.  

Such bidders or sub-bidders making such request shall be made in writing at least seven (7) days 

prior to the date for receipt of bids.  No vendor shall visit or contact any College officers or 

employees until after the bids are awarded, except in those instances when site inspection is a 
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prerequisite for the submission of a bid.  During the black-out period, any such visitation, solicitation 

or sales call by any representative of a prospective vendor in violation of this provision may cause the 

disqualification of such bidder’s response. 

 

BID QUANTITIES: 

The College Board will reserve the right to increase or decrease, within reasonable limits, such 

quantities as need requires and at the unit price stated. 

 

BID AWARDS:   

The successful contractor, and/or any contractor shall not proceed on this bid until it receives a 

purchase order from the college.  Failure to comply is the risk of that contractor. 

 

TERMINATION OF FUNDING: 

JJC’s contractual obligations will be subject to termination and cancellation without penalty, 

accelerated payment, or other recoupment mechanism as provided herein in any fiscal year for which 

the Illinois General Assembly or other legally applicable funding source fails to make an 

appropriation to make payments under the terms of this Contract.  In the event of termination for lack 

of appropriation, the Vendor shall be paid for services performed under this Contract up to the 

effective date of termination.  JJC shall give notice of such termination for funding as soon as 

practicable after JJC becomes aware of the failure of funding.   

 

CHANGES TO CONTRACT AFTER BID AWARD: 

There shall be no deviations from any work without a written change order.  All change orders must 

be approved by the Director of Business & Auxiliary Services or Vice President of Administrative 

Services as well as executed by the successful contractor. 

 

If a change order or aggregate of change orders are 10% or more of the contract price, and such 

change orders are not approved, in writing, by either the Director of Business & Auxiliary Services or 

Vice President of Administrative Services, the successful contractor shall not be entitled to any type 

of compensation for services or materials provided. 

 

GENERAL: 

Joliet Junior College is committed to a policy of non-discrimination on the basis of sex, handicap, 

race, color, and national or ethnic origin in the admission, employment, educational programs, and 

activities it operates.  Inquiries should be addressed to the Director of Human Resources. 

 

The contractor (or vendor) shall agree to save and hold harmless the Joliet Junior College District 

#525, the members of its College Board, its agents, servants and employees, from any and all actions 

or causes of action, or claim for damages, including the expense of defending suit, arising or growing 

out of the performance of, or failure to perform its contract. 

 

The parties to any contract (inclusive of subcontractors) resulting from this bid  hereto shall abide by 

the requirements of Executive Order 11246, 42 U.S.C. Section 2000d and the regulations thereto, as 

may be amended from time to time, the Illinois Human Rights Act, and the Rules and Regulations of 

the Illinois Department of Human Rights. Any vendor awarded a contract as a result of this bid must 

comply with the Illinois Department of Human Rights Equal Opportunity Act/Rules Sections 750.5 

and 5/2-105. 

 

Pursuant to Section 50-80 of the Illinois Procurement Code, each bidder who submits a bid or offer 

for a State of Illinois contract under this Code shall have a sexual harassment policy in accordance 
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with paragraph (4) of subsection (A) of Section 2-105 of the Illinois Human Rights Act. A copy of 

the policy shall be provided to the college entering into the contract upon 

request. 

 

The Customer reserves the right to request additional information after your proposal has been 

submitted. 
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________________________________________ 

 

 

 

  Roxanne Venegas 

                        Purchasing Manager 

                         

JOLIET JUNIOR COLLEGE 

ILLINOIS COMMUNITY COLLEGE DISTRICT #525 

(Business & Auxiliary Services) 

 1215 Houbolt Road 

 Joliet, Illinois 60431-8938 

 Telephone: (815) 280-6640 

 Fax: (815) 280-6631 
 
 INFORMATION PERTAINING TO OUR BIDS CAN BE FOUND AT THE FOLLOWING WEBSITE:            

 http://www.jjc.edu/community/vendors  
 

 
                           QUESTIONS PERTAINING TO OUR BIDS MUST BE SUBMITTED THROUGH ESM. 
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Joliet Junior College – Emergency Generator Replacement 
Scope of Work 

 

0.0 Governing Intent and Scope Authority 

This Scope of Work is intended to be comprehensive, enforceable, and controlling for bidding, 
execution, and closeout of the Project. The Contractor shall provide a complete, fully functional, code-
compliant, tested, commissioned, and Owner-accepted emergency generator system. This Scope of 
Work shall be interpreted as all-inclusive and shall govern over drawings where discrepancies, 
omissions, or conflicts occur. 

The absence of a specific item from the drawings or specifications shall not relieve the Contractor of 
responsibility for providing all labor, materials, equipment, coordination, testing, and services necessary 
to deliver a complete and operational emergency power system. No claim for additional compensation 
shall be allowed for Work that is reasonably inferable, required by code, required for system 
functionality, or necessary for proper integration with existing campus systems. 

 

1.0 Contractor Due Diligence, Pre-Bid Walk-Through, and Risk Assumption 

By submitting a bid, the Contractor certifies that it has attended, or has had the opportunity to attend, 
the pre-bid site walk-through and has performed a thorough investigation of the Project site and all 
accessible areas. Attendance at the pre-bid site walk-through is not mandatory; however, the Contractor 
expressly acknowledges and agrees that failure to attend the pre-bid walk-through shall not relieve the 
Contractor of responsibility for any existing conditions that were visible, measurable, reasonably 
inferable, or otherwise verifiable had the Contractor elected to attend. 

The Contractor assumes full responsibility for observing, verifying, and accounting for all existing 
conditions that are visible, measurable, or reasonably ascertainable during the pre-bid walk-through or 
through normal means of field observation, regardless of whether the Contractor attended the walk-
through. 

All existing conditions that are verifiable during the pre-bid walk-through—including, but not limited to, 
equipment locations, access limitations, clearances, routing constraints, structural conditions, building 
envelope conditions, utility locations, surface-mounted utilities, obstructions, sequencing constraints, 
and coordination impacts—shall be deemed included in the Base Bid regardless of whether such 
conditions are shown, detailed, dimensioned, or noted on the Contract Drawings or Specifications. 

No change order, additional compensation, or extension of time shall be permitted for any condition 
that was observable, verifiable, or reasonably inferable during the pre-bid walk-through or site 
investigation, even if such condition is not indicated on the drawings or specifications. The Contractor’s 
decision not to attend the pre-bid walk-through shall not be a basis for relief from these requirements. 
The Contractor further acknowledges that the pre-bid walk-through was provided for the Contractor’s 
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benefit and that the Contractor’s Base Bid reflects acceptance of all verifiable conditions regardless of 
attendance. 

Concealed or latent conditions that could not be reasonably discovered during the pre-bid walk-through 
or normal site investigation may be considered for a change order only after the Contractor has 
provided prompt written notice to the Owner, ceased affected work as directed, and coordinated 
investigation and resolution with the Owner and A/E. Concealed conditions shall not include conditions 
that were merely overlooked, misunderstood, underestimated, or not investigated by the Contractor. 

1.5 Meetings, Coordination, and Administrative Requirements 

The Contractor shall participate in all project coordination meetings as required by Joliet Junior College, 
including pre-construction meetings, weekly or biweekly progress and coordination meetings, 
commissioning meetings, and closeout meetings. The Contractor shall assign personnel with decision-
making authority to attend such meetings and shall prepare, track, and close out action items related to 
the emergency generator Work. 

Failure to attend required meetings or to timely address assigned action items shall not constitute 
grounds for additional compensation or schedule relief. 

1.6 Temporary Facilities, Sanitary Facilities, and Site Controls 

The Contractor shall furnish all temporary facilities, controls, and services required to execute the 
emergency generator Work in a safe, orderly, and code-compliant manner. This includes, but is not 
limited to, temporary sanitary facilities for Contractor personnel, temporary fencing or barricades, 
temporary barriers, dust and debris control measures, and protection of adjacent occupied campus 
areas. 

Temporary sanitary facilities shall be provided and maintained in sufficient quantity to support the 
Contractor’s workforce and shall comply with OSHA and local requirements. Joliet Junior College 
facilities shall not be used by construction personnel unless explicitly authorized in writing. 

1.7 Site Access, Logistics, and Protection of Campus Operations 

The Contractor shall coordinate all deliveries, crane operations, hoisting, rigging, laydown areas, access 
routes, and work hours with Joliet Junior College to avoid disruption to campus operations. Any required 
escorts, off-hours work, premium time, traffic control, or campus police coordination necessary to 
perform the Work shall be included in the Base Bid. 

The Contractor shall protect all adjacent buildings, pavements, utilities, landscaping, and completed 
Work from damage resulting from construction activities. Any damage caused by the Contractor or its 
subcontractors shall be repaired or replaced at no additional cost to the Owner. 

1.8 Existing Conditions – General Responsibility 

The Contractor acknowledges that the Project involves work within an active campus environment with 
existing buildings, utilities, pavements, structures, and operational constraints. The Contractor shall be 
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fully responsible for identifying, verifying, accommodating, protecting, and restoring all existing 
conditions that may affect or be affected by the emergency generator Work. 

The presence or absence of existing conditions on the Contract Drawings shall not relieve the Contractor 
of responsibility for incorporating such conditions into the Work. All existing conditions that are visible, 
accessible, or reasonably discoverable shall be included in the Base Bid with no entitlement to additional 
cost or time. 

1.9 Field Verification of Existing Conditions 

Prior to mobilization and prior to performing any Work, the Contractor shall conduct comprehensive 
field verification of all existing conditions impacting the generator replacement, including but not limited 
to: 

• Existing generators, electrical distribution equipment, transfer switches, and control systems 
• Existing underground and aboveground utilities, including natural gas, electrical, 

communications, drainage, and grounding systems 
• Existing concrete pads, foundations, pits, trenches, and underground structures 
• Existing building envelope conditions, wall assemblies, roof assemblies, and waterproofing 

systems at areas of penetration 
• Site access routes, crane paths, laydown areas, and staging constraints 
• Adjacent pavements, sidewalks, curbs, landscaping, and site improvements 

The Contractor shall not rely solely on the Contract Drawings and shall independently verify existing 
conditions through site observation, record documents, and coordination with utility providers and 
Authorities Having Jurisdiction. 

1.10 Discrepancies, Conflicts, and Notification 

Any discrepancies, conflicts, omissions, or adverse conditions that may affect the Work shall be reported 
in writing to the Joliet Junior College Project Manager prior to proceeding with the affected Work. 
Failure to provide timely notification shall constitute acceptance of the existing conditions as suitable 
and shall not be grounds for a change order, additional compensation, or time extension. 

1.11 Responsibility for Rework Due to Existing Conditions 

Any rework, delays, inefficiencies, corrective measures, or additional effort resulting from failure to 
properly verify, coordinate, or account for existing conditions shall be performed by the Contractor at no 
additional cost to the Owner. 

1.12 Existing Utilities Identification, Protection, and Coordination 

The Contractor shall locate, identify, and verify all existing utilities, whether shown or not shown on the 
Contract Drawings, including active, inactive, abandoned, undocumented, underground, and overhead 
utilities. The Contractor shall coordinate all required utility locates through JULIE and directly with utility 
owners prior to any excavation, coring, drilling, trenching, or subsurface disturbance. 
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The Contractor shall provide all protection necessary to prevent damage to existing utilities. Any 
damage to existing utilities caused by the Contractor’s operations shall be repaired or replaced 
immediately by the Contractor at no additional cost to the Owner. All service interruptions shall be 
coordinated in advance and minimized. 

1.13 Limited Incidental Subsurface Disturbance and Unsuitable Materials 

The Project does not include extensive excavation; however, to the extent incidental sawcutting, coring, 
trenching, doweling, grounding installation, pad removal, pad reconstruction, or other limited 
subsurface disturbance is required to perform the Work, the Contractor shall be responsible for 
identifying and properly managing any unsuitable materials, buried obstructions, undocumented 
structures, rubble, debris, voids, or subsurface conditions encountered. 

Conditions that are reasonably inferable from site observation, existing construction, prior use, record 
documents, or the nature of the Work shall not be grounds for additional compensation or time 
extension. Relief may be considered only for true concealed or latent conditions that could not 
reasonably have been discovered through the pre-bid walk-through, field verification, or reasonable 
investigative means, and only in accordance with the notification and coordination requirements of the 
Contract Documents. 

Where testing, profiling, or characterization of spoils is required by law, disposal facilities, or authorities 
having jurisdiction, such testing shall be provided by the Contractor at no additional cost to the Owner. 

1.14 Ground Penetrating Radar (GPR) and Existing Slab Verification 

Prior to any sawcutting, coring, drilling, anchoring, or penetration of existing concrete slabs, 
foundations, or structural elements, the Contractor shall perform ground penetrating radar (GPR) 
scanning of the affected areas to identify post-tensioning cables, reinforcing steel, embedded conduits, 
utilities, or other concealed elements. 

GPR scanning shall be performed by qualified personnel using equipment suitable for identifying post-
tensioned construction and embedded elements. Results shall be documented and submitted to Joliet 
Junior College prior to proceeding with sawcutting or penetration. 

The Contractor shall coordinate all sawcutting and penetration locations based on GPR results and shall 
modify installation methods as required to avoid damage to post-tensioning systems or embedded 
elements. Any damage resulting from failure to perform GPR scanning or failure to heed GPR findings 
shall be repaired by the Contractor at no additional cost to the Owner. 

1.15 Protection of Existing Facilities and Restoration 

The Contractor shall protect all existing buildings, systems, pavements, sidewalks, curbs, utilities, 
landscaping, drainage features, and adjacent areas from damage resulting from construction activities. 
Protection measures shall be installed prior to commencing Work and maintained throughout 
construction. 

Any damage caused by the Contractor’s operations shall be promptly repaired or replaced to equal or 
better condition at no additional cost to the Owner. 
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2.0 Temporary Power, Continuity of Operations, and Life Safety 

The Contractor shall maintain uninterrupted operation of all required emergency, legally required 
standby, and life safety systems throughout the duration of the Project. At no time shall emergency 
power availability be compromised. 

Where demolition, cutover, or sequencing requires interruption of existing generator systems, the 
Contractor shall provide temporary generators, load banks, cabling, distribution equipment, fuel supply, 
monitoring, staffing, testing, and maintenance necessary to maintain continuous emergency power. 
Temporary systems shall be fully operational, code-compliant, and acceptable to the Authority Having 
Jurisdiction. All costs associated with temporary power are included in the Base Bid. 

 

3.0 Demolition – Existing Generator and Associated Systems 

The Contractor shall perform complete demolition and removal of the existing approximately 1,050 kVA 
natural gas emergency generator system. Demolition shall include the generator, enclosure, engine, 
alternator, controls, exhaust systems, fuel gas piping, electrical feeders, conduits, grounding, bonding, 
monitoring, foundations, housekeeping pads, pits, supports, and all associated components. 

All generator-related electrical systems shall be removed back to their points of termination. No 
abandoned conduits, conductors, or penetrations shall remain unless explicitly approved by the Owner 
in writing. 

 

4.0 Demolition – Mechanical Heat Exchanger and Oil Tank Systems 

The Contractor shall perform complete demolition of the existing exterior heat exchanger and oil tank 
systems, including all equipment, tanks, piping, controls, foundations, pits, supports, and utility 
connections. All below-grade structures shall be removed or properly abandoned, backfilled, 
compacted, and restored. 

 

5.0 New Emergency Generator Systems 

The Contractor shall furnish and install two (2) new 450 kVA natural gas emergency generators, 
complete with engines, alternators, enclosures, controls, annunciation, and all accessories necessary for 
fully automatic operation. 

Generators shall be sized, configured, and coordinated to operate reliably under all required load 
conditions. The Contractor is solely responsible for verifying compatibility with existing transfer 
switches, distribution systems, and campus operational requirements. 
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6.0 Utility Coordination and Natural Gas Service 

The Contractor shall verify natural gas capacity, pressure, metering, and regulator requirements prior to 
ordering generator equipment. The Contractor shall coordinate directly with the serving utility and shall 
include all work required to provide compliant and sufficient gas service, including meter upgrades, 
regulators, piping modifications, testing, and inspections. 

No claim for additional compensation shall be permitted due to inadequate gas pressure, utility 
constraints, or coordination issues. 

 

7.0 Electrical Work and Controls 

The Contractor shall provide all electrical work necessary for complete generator operation, including 
feeders, conduits, conductors, grounding, bonding, power meters, control wiring, and modifications to 
generator start/stop sequencing. 

All work shall comply with NEC, local amendments, and Joliet Junior College standards. 

 

8.0 Concrete, Structural, and Equipment Support 

Existing concrete housekeeping pads shall be demolished and removed. New reinforced concrete 
housekeeping pads shall be provided at the new generator locations. Pads shall be designed and 
constructed to support all operational, seismic, and vibration loads. 

 

9.0 Building Envelope Modifications 

The Contractor shall provide two (2) new exterior wall louvers with complete framing, flashing, and 
weatherproofing. Four (4) new roof penetrations shall be provided for engine exhaust systems. All roof 
work shall maintain warranty integrity. 

 

10.0 Mechanical Exhaust and Ventilation 

Provide complete engine exhaust systems, including piping, insulation, supports, and terminations. 
Radiator airflow shall be coordinated to ensure proper heat rejection. 
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11.0 BAS Integration 

The Contractor shall fully integrate generator monitoring points into the campus Building Automation 
System. Work includes all sensors, wiring, programming, graphics, testing, and coordination with 
campus IT. Partial integration shall not be accepted. 

 

12.0 Testing, Commissioning, and Performance Verification 

The Contractor shall provide factory testing, startup, load bank testing at not less than 100% rated load, 
operational testing, alarm verification, and system acceptance testing. All deficiencies shall be corrected 
at no cost. 

 

13.0 Training, Documentation, and Closeout 

Provide comprehensive training, as-built drawings, O&M manuals, warranties, and certifications. Final 
acceptance shall not occur until all documentation is approved. 

 

Alternates 

Alternate No. 1 – Caterpillar Generators 

Provide additive or deductive pricing to furnish Caterpillar-manufactured generators. All other 
requirements remain unchanged. 

Alternate No. 2 – Load Monitoring Devices 

Provide additive pricing to furnish and install load monitoring devices at each transfer switch, including 
full BAS integration per Sheets M400 and E601. 
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CONTRACT AGREEMENT 

 

Purchase Order#:  XXXXXX    Account #:  XXX-XXX-XXX.XXX 

Date:  XXXXXX 

Project:   XXXXX 

Between: 

Joliet Junior College       Contractor 
1215 Houbolt Road    AND   Address 
Joliet, Illinois  60431       Address 
 

In the amount of $           xxxxxxxxxxxxxxxxxxxxxxx and 00/100 

       

ARTICLE 1 
 

THE WORK 
1.1 The Trade Contractor and JJC agree that the materials and equipment to be furnished and the 
work to be done by the Trade Contractor are as follows: 
 
 
 
 
The Contract Sum includes, but is not limited to the following: 

 110% Performance  and payment bond to  Joliet Junior College, Illinois Community College  District  

No. 525 

 Insurance in accordance with Schedule "A" Insurance Requirements.   

The Contract Sum excludes the following: 

 All sales, consumer, use and other similar taxes on equipment and materials incorporated into the 

work for this project.  Tax Exempt No E9992-4773-06  for Joliet Junior College, Illinois Community 

College District No. 525 

1 .2 The Trade Contractor shall be held accountable for the following Project related responsibilities:  

furnish all labor and supervision; furnish, supply and install all equipment, material supplies, tools, scaffolding, 

hoisting, transportation, unloading and handling; do all things required to complete the work described above 

on the Project all in accordance with the drawings, documents and specifications prepared by the 

Architect/Engineer/Owner; and furnish all necessary information, shop drawings, details, samples, brochures, 
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etc. for Owner/Architect  approval, as may be required. 

ARTICLE 2 
 

TIME OF COMMENCEMENT AND COMPLETION 
 
2.1 Trade Contractor shall start the work upon notice to proceed and shall execute the work with diligence 
and so as to maintain such schedules and milestones as established by JJC’s Construction Manager.  The Trade 
Contractor agrees to complete portions and the whole of the work by the following anticipated dates: 
 

 

 

 

 

 
 

 

 

2.2 The Trade Contractor is cautioned that schedules and milestones are subject to review and revision.  It 
is the sole responsibility of the Trade Contractor to attend job meetings, keep itself informed of any revisions, 
and conform to any such revisions. 
 
2.3 In the event that the Trade Contractor should fail to maintain JJC’s progress schedule or the schedule 
as established above, the JJC Construction Manager reserves the right, after 48 hours formal notice, either by 
letter or confirmed email to the Trade Contractor, to procure the materials, equipment, and labor necessary to 
proceed with, or to complete the work, or any portion thereof from other sources and charge the cost thereof 
to the Trade Contractor. 
 

ARTICLE3 
 

THE CONTRACT SUM 
 
3.1 JJC agrees to pay the Trade Contractor for the satisfactory performance of his work the total sum of: 
 
Contract Amount: $.00 

 

Contract amount is made up of the following: 
o Base Bid ................................................$ 
o Alternate Bid No. ..................................$ 

Total Contract Amount……………….……..$ 

 

Allowances (if applicable): 
 
Unit Prices (furnished and installed unless stated otherwise) 
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In current funds subject to additions and deductions for changes, as may be agreed upon, and to make 
payments on account thereof as follows: 
3.2 On the established day of each month,  the Trade Contractor shall deliver to the JJC Construction 
Manager  (2) completed copies of the JJC Payment Application Package showing values of all materials 
delivered and work completed up to the established billing date for which payment is being requested.  It is 
specifically understood and agreed that prior to submission of the first statement the Trade Contractor will 
deliver to the JJC Construction Manager, for review and approval, a detailed breakdown of this contract sum 
showing a schedule of values for the various parts of the work.  Once accepted, this schedule of values will be 
used as a basis for checking the Trade Contractor's monthly statement.   
 

3.3 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit  
a waiver of lien showing all payments made for labor and materials and on account for all work covered in the  
previous months request for payment.   Affidavit and waiver of liens may be required to be submitted from 
Trade Contractors, suppliers, and/or Trade-Trade Contractors (all tier). 
 

3.3.1 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit 
certified payroll for all labor and sub labor. 
 

3.4 Ten percent (10%) of each payment shall be retained, unless specific provisions to the contrary are 
indicated in the contract documents. 
 

3.5 No payment made under this Agreement, including the final payment, shall be conclusive evidence of 
the performance of the work, either wholly or in part, and no payment shall be construed as an acceptance of 
defective work or improper materials. 
 

3.6 The Trade Contractor shall save and keep JJC’s property free from all mechanics' and material liens and 
all other liens and claims, legal or equitable, arising out of the Trade Contractors work hereunder. In the event 
any such lien or claim is filed  by anyone claiming  by, through, or under  the Trade Contractor, the Trade  
Contractor shall remove and discharge same, by bonding or otherwise, within five (5) days of the filing thereof. 
 

ARTICLE 4 
 

THE CONTRACT DOCUMENTS 

 

4.1 The contract documents consist of this Agreement and any exhibits attached hereto;  general   
conditions, supplementary, special and other conditions, the drawings, specifications, general instructions to  
bidders, supplements to bidder's documents, form of proposal, all addenda issued prior to and all 
modifications issued after execution of the Agreement.  Any post bid review and/or pre-construction 
document shall be considered part of this Agreement. 
 
4.2  The Trade Contractor agrees to perform the work under the general direction of the JJC Construction 
Manager. 
 
4.3 If there is a provision for liquidated damages in the contract documents, the Trade Contractor shall be 
liable for any liquidated damages by reason of the failure of the Trade Contractor to prosecute the work 
diligently and properly. 
 
4.4 No extra work shall be performed under this Agreement, except upon receipt of a written change 
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order from JJC.  Should the Trade Contractor proceed with any work they consider extra to this contract 
without a fully executed JJC change order form, it is considered at their own risk and cost. 
 

ARTICLE 5 

 

INSURANCE AND INDEMNITY 

 
5.1 The Trade Contractor agrees to at the time of execution of this Agreement furnish the Construction 
Manager with certificates of an insurance company (or other source). These certificates should certify that the 
Trade Contractor is protected on the work with worker's compensation and employer's liability, public   liability 
and bodily injury, property damage insurance, and any other insurance as required by the contract documents 
and in accordance with the attachment to this Agreement entitled "Insurance Specifications".  The Trade 
Contractor will not be permitted to start work at the site until these certificates are filed with the JJC 
Construction Manager.  Compliance by the Trade Contractor with the foregoing requirements, as to carrying   
insurance and furnishing certificates, shall not relieve the Trade Contractor of its liabilities and obligations. 
 

ARTICLE 6 

 

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 

 
6.1 The Trade Contractor agrees to furnish and pay for a 110% Performance Bond and a 110% Labor and 
Material Payment Bond.  The bonds are to be delivered within 10 days of receipt of a purchase order and 
execution of this agreement. 
 

ARTICLE 7 

 
WARRANTY 

 
7.1 The Trade Contractor agrees to promptly make good, without cost to the JJC, any and all defects, due 
to faulty workmanship and/or materials, which may appear within the guarantee or warranty period so 
established in the contract documents.  If no such period be stipulated in the contract documents, then such 
guarantee shall be for a period of one (1) year from date of completion and acceptance of the work by JJC.  The 
Trade Contractor further agrees to provide any and all guarantees as required by the terms of the contract 
documents, as a condition precedent to final payment. 

 

ARTICLE 8 

 

CHANGES IN THE WORK 

 

A. 8.1 The Trade Contractor may be ordered in writing by JJC, without invalidating this Agreement, to 

make changes in the work within the general scope of this Agreement. These changes may consist 

of additions, deletions, or other revisions, the contract sum and the contract time being adjusted 

accordingly.  The Trade Contractor, prior to the commencement of such changed or revised work, 

shall submit promptly to the JJC Construction Manager written copies of any claim for adjustment 
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to the contract sum and contract time for such revised work in a manner consistent with the 

contract documents.  Any extra work done by the Contractor will be considered performed at no 

extra cost to JJC unless a written JJC change order form has been fully executed and signed by the 

Director of Business and Auxiliary Services. A contractor shall not be entitled to any compensation 

for extra work/material based on verbal conversations or email exchanges (the contractor is 

considered proceeding with extra work at their own risk without a fully executed JJC change order 

form). It is the contractor’s responsibility to obtain a fully executed change order form from JJC.  A 

change order or a combination of multiple change orders may not exceed 10% of the original 

contract without JJC seeking approval from the Board of Trustees. 

 

8.2 Where changes in the work involve both additions and deletions, percentages for overhead and profit 
shall be applied to the net increase only of such values for labor and materials. 
 
8.3 The amount to be paid by the Owner for changes in the work, as outlined in paragraph 8.1 above, shall 
be made on the basis of one of the following methods: 

 
(a)   by mutual  acceptance of a lump sum properly  itemized and supported by sufficient 
substantiating data to permit evaluation and agreed upon by the JJC Construction Manager and the 
Trade Contractor, or 
 
(b)   by unit prices stated in the contract documents, or 
 
(c)   if no such unit prices are set forth and if the parties cannot agree upon a lump sum, then the 
actual net cost in money to the Trade Contractor of materials and labor (including insurance and 
applicable taxes) required, plus rental of plant equipment (other than small tools and small 
equipment) plus compensation for overhead and for profit as noted in Article 12, field overhead will 
not be considered as part of actual net cost, or 
 
(d)  by the method provided in subparagraph 8.4. 
 

8.4 If none of the above methods set forth in clauses 8.3 (a), 8.3 (b), 8.3 (c) is agreed upon, the Trade 
Contractor, provided he receives a written order signed by JJC shall promptly proceed with the work involved. 
The cost of such work shall be determined by the JJC Construction Manager on the basis of reasonable 
expenditures and savings of those performing the work attributable to the change, including, in the case of an 
increase in the contract sum, a reasonable allowance for overhead and profit as set forth in the bid 
documents.  In such case, and also under clauses 8.3 (c) and 8.3 (d) above,  the Trade Contractor shall keep and 
present, in such form as the JJC Construction Manager may prescribe, an itemized accounting together with 
appropriate supporting data for inclusion in a change order.  Unless otherwise provided in the contract 
documents, cost shall be limited to the following:   cost of materials including sales tax and cost of delivery, 
cost of labor including social security, old age and unemployment insurance and fringe benefits required by 
Agreement or custom; workers or workmen's compensation insurance; bond premiums; rental value of 
equipment and machinery; and the additional costs of supervision and field office personnel directly 
attributable to the change.   Pending final determination of cost, payments, on account shall be made as 
determined by the JJC.  The amount of credit to be allowed by the Trade Contractor for any deletion or change 
which results in a net decrease in the contract sum will be the amount of the actual net cost as confirmed by 
JJC when both additions and credits covering related work or substitutions are involved in any one change, the 
allowance for overhead and profit shall be figured on the basis of the net increase, if any with respect to that 
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change. 
 
8.5 For work performed by a Trade-Trade Contractor,  the Trade Contractor will be allowed to add 5% only 
and said Trade-Trade Contractor mark-up shall not exceed the agreed upon percentages noted in Article 11 for 
overhead and profit. 

ARTICLE 9 

 

TRADE CONTRACTOR RESPONSIBILITIES 

 

9.1 The Trade Contractor shall provide sufficient, safe, and proper facilities at all times for the inspection 
of the work by JJC.  The Trade Contractor shall, within a 24-hour notice from the JJC Construction Manager, 
proceed to take down all portions of the work and remove from the grounds or buildings, all materials, 
whether worked or unworked, which the JJC Construction Manager shall condemn as unsound or improper, or 
as in any way failing to conform to the contract documents. The Trade Contractor shall make good at its own 
expense, all work damaged or destroyed thereby. 
 
9.2 The Trade Contractor agrees, in the performance of this Agreement, to comply with all federal, state, 
municipal, and local laws, ordinances, codes and governing regulations, to pay all costs and expenses required  
thereby; to pay all fees, charges, assessments, and taxes, including sales and use taxes, and to pay all fringe 
and other benefits required by Agreement or law. 
 
9.3 The Trade Contractor shall pay all royalties and license fees. He shall defend all suits or claims for 
infringement of any patent rights and shall save JJC harmless from loss on account thereof, except that JJC 
shall be responsible for all such loss when a particular design, process or the product of a particular 
manufacturer or manufacturers is specified, but if the Trade Contractor has reason to believe that the design, 
process or product  specified is an infringement of a patent, he shall be responsible for such loss unless  he 
promptly gives such information to the JJC Construction Manager. 
 
9.4 Should  the Trade  Contractor become insolvent, or at any time, refuse or neglect to supply  a 
sufficiency of properly skilled workers, or equipment  and materials of the proper quality, or fail in any respect  
to prosecute the work with promptness and diligence, or fail in the performance of any of the Agreements 
herein contained, JJC shall be at liberty, after 48 hours  written notice  to the Trade Contractor, to provide any 
such labor, equipment, and materials and deduct  the cost thereof,  from any money then due or thereafter to  
become due to the Trade Contractor, under this Agreement if such refusal, neglect, or failure  is sufficient 
ground for such actions, JJC shall also be at liberty to terminate the employment of the Trade Contractor. 
Consequently, JJC may enter upon the premises to take possession, for the purpose of completing the work 
included under this Agreement, of all materials, tools, and appliances thereon, and to employ any other person 
or persons to finish the work and provide the materials therefore. In case of such discontinuance of the 
employment, the Trade Contractor shall not be entitled to receive any further payment under this Agreement 
until the said work shall be wholly finished.  If such expense shall exceed such unpaid balance, the Trade 
Contractor shall pay the difference to JJC.  The expense incurred by JJC, as herein provided, either for 
furnishing materials, or finishing the work, and any damage incurred through such default, shall be chargeable 
to the Trade Contractor.  In the event that a Termination for Cause is not upheld by a properly empowered 
judicial or arbitral authority, then the Termination for Cause shall be deemed a Termination for Convenience 
and construed under Section 9.4.1. hereof. 
 
9.4.1 Notwithstanding the above paragraph, JJC reserves the right to terminate this Agreement for its 
convenience upon written notice to the Trade Contractor.  In such instance the Trade Contractor will be paid 
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its share of the contract amount proportionate to the percentage of its work completed and other reasonable 
cancellation costs incurred as a result of said termination.  No payments shall be made for anticipated 
overhead and profit.  Prior to making any payments under this clause, JJC shall have the right to audit the 
records of the Trade Contractor. 
 
9.5 The Trade Contractor agrees to adhere to the federal occupational safety act, state and local safety 
regulations and JJC’s safety and health program so as to avoid injury or damage to persons or property, and to 
be directly responsible for damage to persons and property resulting from failure to do so. 
 
9.6 In the event the Trade Contractor after a 24-hour written notice from JJC fails to take corrective action 
to insure compliance with said safety regulations or removal of rubbish and debris resulting from his work, JJC 
shall undertake these obligations and charge the cost of same to the Trade Contractor's account without 
further notice to the Trade Contractor. 
 
9.7 The Trade Contractor agrees to notify the JJC Construction Manager of all accidents which may occur 
to persons or property and shall provide a copy of all accident reports on appropriate forms.  All reports shall 
be signed   by the Trade Contractor or his authorized representative and submitted within five (5) days of 
occurrence. 
 
9.8 The Trade Contractor shall procure its materials from such sources, and employ such labor subject to 
contract terms and conditions in order to ensure harmonious labor relations on the site and prevent strikes or 
labor disputes by its employees or other trade employees.  The Trade Contractor, in the event of a labor 
dispute including strikes, shall take whatever action is required in order to prevent the disruption of work on 
the Project site. 
 
9.9 The Trade Contractor will not assign this Agreement or any moneys due or to become due under this 
Agreement, or sublet the whole or any part of the work to be performed hereunder, without the written 
consent of the Owner.   In the event of such consent, a Trade-Trade Contractor must comply with all the 
requirements of this Agreement. 
 
9.1 0 The Trade Contractor agrees that all disputes concerning the jurisdiction of trades shall be adjusted in 
accordance with any plan for the settlement of jurisdictional disputes which may be in effect either nationally 
or in the locality in which the work is being done.  The Trade Contractor shall be bound by, and shall abide by, 
all such adjustments and settlements of jurisdictional disputes, whether or not the Trade Contractor is 
signature bound by the Agreement establishing the impartial jurisdictional disputes board and/or its 
successors.  The Trade Contractor agrees not to cause work stoppage, due to the jurisdictional assignment of 
work. 
 
9.11 The Trade Contractor shall submit to the JJC Construction Manager upon request, copies of orders 
placed for the various materials required for the Project or authentic stock lists if such material is normally a 
stock item. Order copies need not reflect prices but should indicate type of material, quantity, vendor name, 
and address, etc.  The Trade Contractor shall be required to submit to the JJC Construction Manager a monthly 
material status report, or more often if required by the JJC Construction Manager, as a prerequisite for the 
monthly progress payment.  The Trade Contractor shall notify the JJC Construction Manager immediately upon 
learning of a change of status of any material, equipment, or supplies. 
 
9.12 The Trade Contractor shall continuously and adequately protect all his work and will immediately 
replace all damaged and defective work. 
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9.13 The Trade Contractor agrees to maintain an adequate force of experienced workers and the necessary 
materials, supplies, and equipment to meet the requirements of the JJC Construction Manager and other 
trades in order to maintain construction progress schedules, as established by the JJC Construction Manager.   
In the event that his force is, in the judgment of the JJC Construction Manager, inadequate to meet the 
established schedules during the regular working hours, the Trade Contractor agrees to work sufficient 
overtime hours or increase his work force to meet such schedules at no extra cost to JJC.  If for reasons not 
already stated, the JJC Construction Manager requires and directs the Trade Contractor to work overtime, 
including Saturdays, Sundays or Holidays, the Trade Contractor will be reimbursed the net premium rate only.  
The net premium rate is understood to mean the actual premium labor cost, including applicable taxes and 
wage additives required by trade Agreement or by law, but without additives for overhead, labor efficiency, or 
profit. 
 
9.14 The Trade Contractor agrees to employ competent administrative, supervisory, and field personnel to 
accomplish the work, including layout, engineering, and preparation and checking of shop drawings.  If 
required, the Trade Contractor shall substantiate this employment of competent personnel to JJC’s 
Construction Manager's satisfaction before initiating any work. 
 
9.15 The Trade Contractor shall insure that all construction tools, equipment, temporary facilities, and 
other items used in accomplishing the work, whether purchased, rented, or otherwise provided by the Trade 
Contractor or provided by others, are in a safe, sound, and good condition, must be capable of performing the 
functions for which they are intended and must be maintained in conformance with applicable laws and 
regulations. 
 
9.16 If the Trade  Contractor is delayed  at any time in the progress of the work by any act or neglect of JJC,  
the  Architect/Engineer,  or by any employee of either, or by any separate contractor employed by JJC, or by 
changes ordered in the work, or by labor disputes, fire, unusual  delay in transportation, adverse  weather 
conditions not reasonably anticipatable, unavoidable  casualties or any causes beyond the Trade Contractor's 
control,  or by delay authorized by JJC, or by any other cause which the JJC Construction Manager determines 
may justify the delay, then the contract time shall be extended by amendment for such reasonable time  as  
the  JJC Construction Manager may determine.   In the event that a conflict exists between this section (9.16) 
and a like clause contained in a document having higher precedence, such like clause shall have preference to 
the extent of the conflict. 
 
9.17 Right-To-Know- each Trade Contractor is required to implement the provisions of the right-to-know 
law, if any, as enacted by the state in which the work is being performed.   Before using on site any material 
listed in the right-to-know substance list, each Trade Contractor will furnish the Construction Manager a copy 
of the material safety data sheet for that substance. 
 
9.18 In the event the Trade Contractor employs independent contractors, as well as payroll labor, to 
discharge its obligations hereunder, the Trade Contractor acknowledges and understands that it does so at its 
own risk and that federal, state and/or local agencies may dispute the independent contractor status and 
assess penalties, fines, and costs should there be a determination to reclassify such workers.  ln that event,  
the Trade Contractor agrees that it will defend,  indemnify and hold JJC harmless from any fines, costs,  
damages, penalties, attorneys fees, and causes of action, including  without  limitation, personal injury or 
property damage, arising out of or relating in any way to such a determination. 
 
9.19 The Trade Contractor will have competent supervision on site at all times when work is proceeding.  
No subcontractor should be working on site without representation/supervision by this Trade Contractor.  The 
JJC Construction Manager reserves the right to hire proper supervision of subcontractors, and fully back charge 
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this Trade Contractor for such services. 
 

ARTICLE 10 

 
EQUAL OPPORTUNITY 

 
10.1 During the performance of this Agreement, the Trade Contractor agrees not to discriminate against 
any employee or applicant for employment because of race, color, religion, sex, or national origin.   The Trade  
Contractor will take affirmative action  to insure  that applicants are employed  without  regard  to their  race, 
color,  religion,  sex,  or national origin.    The  Trade  Contractor will  comply  with  all  provisions of  Executive 
Order  No. 11246,  Section  503  of the Rehabilitation  Act  of  1973,  as  Amended, the  Vietnam   Era  Veterans' 
Readjustment Assistance  Act  of  1974,  as Amended, (38 U.S.C. 4212) and their implementing regulations at 
41 CFR Chapter 60. 

 

ARTICLE 11 
 

ALTERATIONS 
 

11.1 The overhead and profit allowable under Article 8.3. A, 8.3 B, 8.3 C is: 
• For the Trade Contractor, for any Work performed by the Trade Contractor's own forces- 12 percent 
of the cost 
• For the Trade Contractor, for Work performed by his Subcontractor - 5 percent of the amount due 
the Subcontractor 

 
11.2 All proposals, except those less than $200 shall be accompanied by a complete itemization of costs 
including, labor, materials and subcontractors.  Labor and material shall be itemized in the manner prescribed 
in Article 11.1.  Where major cost items are subcontracts, they shall be itemized also.  In no case will a change 
involving over $200 be approved without such itemization. 

 

ARTICLE 12 

COMPLETE AGREEMENT 
 

12.1       This Agreement, together with all documents, specifications, drawings, incorporated herein by 
reference, constitutes the entire Agreement between JJC and Trade Contractor.  There are no terms, 
conditions, or provisions, either oral or written, between the parties hereto, other than those contained 
herein. This Agreement supersedes any and all written representations, inducements, or understandings of 
any kind or nature between the parties hereto, relating to the particular Project involved herein. 
 
12.2 The said parties for themselves, their heirs, successors, executors, administrators and assigns, do 
hereby agree to the full performance of the covenants herein contained. 
 
12.3 Governing Law; Venue - The validity, construction and interpretation of this Agreement shall be 
governed by the laws of the State of Illinois.  The parties hereto irrevocably agree that all actions or 
proceedings in any way, manner or respect arising out of or from or related to his Agreement shall be litigated 
only in the Circuit Court, Twelfth Judicial Circuit, Will County, Illinois.  Each party hereby consents and submits 
to personal jurisdiction in the State of Illinois and waives any rights such party may have to transfer the venue 
of any such action or proceeding. 
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In witness whereof they have hereunder set their hands the day and date first above written.   
In the presence of 
 
 

Trade Contractor 
 
 
Witness 

Accepted by: 
 
Name:  

(Signature) 
 
    (Print name) 
 

Title: 
 

Date: 
 

Joliet Junior College 
Owner 

 
 
Witness 

By:    (Signature) 
Joliet Junior College 
 
Name:     (Print name) 
 
Title: 
 
Date:
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Time/Date:  
Project Title / Location:    
Project Number: xx-xxxx 
 

FOR 
Contractor Name 

PRECONSTRUCTION CONFERENCE DOCUMENT 

Project Overview and Purpose 

This Preconstruction Conference Document establishes the administrative, procedural, scheduling, safety, 
logistical, and behavioral requirements governing execution of this project. The purpose of the 
preconstruction meeting and this document is to ensure that Joliet Junior College (JJC) and the Contractor 
have a clear and common understanding of the scope of work, responsibilities, communication protocols, 
mobilization requirements, campus coordination, safety expectations, protection of existing facilities, 
conduct standards, and close-out obligations prior to commencement of work. 

This document supplements the Contract Documents and governs day-to-day execution of the Work. In the 
event of a conflict, the Contract Documents shall govern unless otherwise directed in writing by the Joliet 
Junior College Construction Manager. Compliance with this document is mandatory for the Contractor, its 
subcontractors, suppliers, and all personnel for the full duration of the project. 

 
 
NO CONTRACT MODIFICATION CLAUSE 
Preconstruction Conference – No Modification of Contract Documents 

The Preconstruction Conference and this Preconstruction Conference Document are intended to clarify 
administrative procedures, coordination requirements, and project expectations. Nothing discussed during 
the Preconstruction Conference, nor any statements made during the meeting, shall modify, supersede, or 
amend the Contract Documents. 

Modifications to the Contract Documents shall occur only through a written amendment, addendum, or 
Change Order executed in accordance with the Contract requirements. Reliance on verbal discussions, 
meeting minutes, emails, or informal communications shall not be grounds for claims of contract 
modification, extra compensation, or time extensions. 

Any approval, authorization, exception, or directive referenced in this document shall be valid only if issued 
in writing by the Joliet Junior College Construction Manager. Verbal discussions, emails not expressly 
approving the deviation, or failure to object shall not constitute approval. 

Failure by Joliet Junior College to enforce any provision of this document at any time shall not constitute a 
waiver of the right to enforce such provision at a later time. 
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1. Introductions and Project Team 

At the preconstruction meeting, all project participants shall introduce themselves, including name, 
organization, title, and role on the project. This establishes authority, responsibility, and communication 
pathways. 

A. Joliet Junior College Personnel 

Construction Manager: Rick Lyman 
Phone: 815-280-2212 
Cell: 815-735-2682 
Email: rlyman@jjc.edu 

Project Coordinator: Dave Kozlowski 
Phone: 815-280-2577 
Cell: 815-641-3018 
Email: dkozlows@jjc.edu 

B. Contractor Personnel 

Project Manager:     
Phone:       
Cell:       
Email:       

Construction Superintendent:      
Phone:         
Cell:         
Email:         

Key Contractor personnel identified at preconstruction shall not be replaced without prior written 
notification to and acceptance by the JJC Construction Manager. 

 

2. Communications 

All communications related to the project between Joliet Junior College and the Contractor shall be 
conducted through the JJC Construction Manager or Project Coordinator unless directed otherwise in 
writing. 

In the event of an emergency, the Contractor shall contact Campus Police at 815-280-2234 or dial 2911 from 
any campus phone. 

Requests for Information (RFIs) 

All RFIs shall be submitted in written form to the JJC Construction Manager, with copies to the 
Architect/Engineer when required. All responses will be issued in writing. Verbal conversations or field 
discussions shall not authorize changes to scope, cost, or schedule. 
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Weekly Construction Reports 

The Contractor shall provide a weekly construction report to the JJC Construction Manager. This report shall 
include daily activities, manpower, progress, anticipated work, potential delays, stoppages, problems, 
accidents, near misses, coordination issues, significant decisions, meetings, and requests by JJC. 

Correspondence 

All correspondence shall be directed to: 

Joliet Junior College 
Facilities Services Department 
ATTN: Jennifer Martin 
1215 Houbolt Road 
Joliet, IL 60431 

Include Project Title, Project Number, and Purchase Order Number on all correspondence. 

 

3. Weekly Construction Meetings 

Construction status meetings shall be held weekly between the Contractor and the JJC Construction 
Manager. Meetings shall be held in person at the JJC CM’s office or via conference call or virtual meeting as 
determined by JJC in furtherance of project coordination, safety, and campus operations. 

The Contractor’s Project Manager and Construction Superintendent shall attend all weekly meetings unless 
otherwise approved in writing. Subcontractors shall attend when requested by JJC. 

Weekly meetings shall address, at a minimum: 

• Current progress and status of the Work 
• Review of the construction schedule and look-ahead activities 
• Safety issues, incidents, and corrective actions 
• RFIs, submittals, and change orders 
• Campus impacts and upcoming disruptive work 
• Outstanding issues and required follow-up actions 

Failure to attend required meetings or to provide requested information shall be considered non-
compliance and may negatively impact Contractor performance evaluations. 

 

4. Construction Schedule and Cost Control 

Schedule of Values and CASS Form 
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The Contractor shall submit a detailed Schedule of Values, preferably in AIA format, broken down by divisions 
of work at a minimum. The Schedule of Values shall identify work elements, the cost of each element, and 
the percentage of the total contract amount represented. 

The Contractor shall complete and submit Joliet Junior College’s Contractor and Subcontractor Affidavit 
(CASS Form) with the initial Schedule of Values and with each progress payment application. 

Progress payments will not be processed without an approved Schedule of Values and properly completed 
CASS Form. The Contractor is solely responsible for the accuracy of all submitted information. 

Construction Schedule 

Within one (1) week of the preconstruction meeting, the Contractor shall submit a fully developed Gantt-
chart construction schedule. No progress payment shall be processed until the schedule is submitted and 
approved. Updated schedules shall accompany each progress payment request. 

Weather Impacts 

Normal seasonal weather conditions typical for the project location and time of year shall be anticipated and 
included in the Contractor’s schedule. Only unusually severe weather, may be considered for time extension, 
and only if properly documented and approved in writing. 

 

5. Performance Requirements 

Contract Amount: $ 
Includes any alternates accepted 

The Contractor is responsible for commencing, prosecuting, and completing the Work within the time 
required by the Contract Documents and approved schedule. Only approved written change orders may 
justify time extensions. Failure to complete the project on time will result in a negative Contractor 
performance evaluation. 

Contractor performance evaluations may be used by Joliet Junior College in future procurement decisions 
to the fullest extent permitted by law. 

 

6. Submittals, Inspections, and Quality Control 

All shop drawings, product data, samples, mockups, and substitutions shall be submitted and approved prior 
to installation. Materials installed without approval may be required to be removed and replaced at the 
Contractor’s expense. 

The Contractor shall coordinate and schedule all required inspections. Costs associated with failed 
inspections or re-inspections shall be borne by the Contractor. 
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7. Safety Authority and Stop-Work Rights 

Joliet Junior College reserves the right to immediately stop any portion of the Work for observed unsafe 
conditions, unsafe acts, noncompliance with the Contractor’s approved safety plan, or conditions presenting 
imminent risk to persons, property, or campus operations. 

Stop-work directives issued by JJC shall be complied with immediately and without debate. Resumption of 
work shall occur only upon written authorization from JJC. 

Stop-work actions shall not entitle the Contractor to additional compensation or time extension. 

 

8. As-Built Drawings and Record Documents 

The Contractor shall maintain a complete and accurate set of as-built drawings on site at all times. As-built 
drawings shall be updated daily to reflect actual field conditions, concealed work, approved changes, and 
deviations from the Contract Documents. 

Final as-built drawings, in electronic and hard-copy format when applicable, shall be submitted to the JJC 
Construction Manager at project completion. Final payment will not be processed until all required as-built 
drawings are received, reviewed, and accepted by Joliet Junior College. 

 

9. Coordination of Work and Existing Conditions 

The Contractor is responsible for coordination of all work, subcontractors, sequencing, and access. A 
competent construction supervisor with authority to make binding field decisions shall be on site at all 
times. This on-site supervisor is required any time a sub-contractor is on site performing work. 

The Contractor acknowledges responsibility for verifying existing conditions, field dimensions, and utility 
locations (coordinate with JJC for utility locates). Claims based on conditions that were or should have been 
reasonably observable through normal site investigation and field verification shall not be permitted. 

Utility shutdowns require a minimum of five (5) days’ notice and shall occur between 10:00 p.m. and 6:00 
a.m. unless otherwise approved in writing. 

 

10. Working Hours and Noise-Generating Activities 

Normal working hours are between the hours of 6:00 a.m. to 5:00 p.m., Monday through Friday, excluding 
JJC-observed holidays, unless otherwise approved in writing. 

The Contractor may work weekends and JJC-observed holidays with advance coordination and approval in 
writing by the JJC Construction Manager. 
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Any work that creates noise or vibration disruptive to students, faculty, staff, or classroom operations shall 
be performed only between the hours of 10:00 p.m. and 6:00 a.m., unless otherwise approved in writing. 

During periods when Joliet Junior College is operating under its Summer Hours Program where the college is 
officially closed on Fridays, loud or disruptive work may be performed on Fridays during normal working 
hours with prior coordination and approval in writing by JJC. 

The Contractor shall notify the JJC Project Manager at least twenty-four (24) hours in advance of any use of 
nail guns or similar tools that produce a sound resembling a firearm discharge so Campus Police may be 
notified. 

Failure to comply with approved working hours or noise restrictions may result in immediate suspension of 
work without entitlement to additional compensation or time extension. 

 

11. Mobilization Requirements 

No mobilization shall occur until all preconstruction requirements have been reviewed and approved by JJC. 

Mobilization planning shall include coordination and approval in writing of: 

• Gang boxes, tool containers, and storage units 
• Material laydown and staging areas 
• Dumpster locations 
• Crane operations, lifts, and heavy equipment 
• Delivery routes and access points 
• Worker parking and pedestrian routing 

Gang boxes and storage units shall be secured, shall not block egress, fire lanes, or accessible routes, and 
shall be removed when no longer required. The Contractor is solely responsible for the security of all tools 
and materials. 

All Contractor personnel shall check in with Facility Services and obtain required vehicle tags and 
identification badges. 

 

12. Temporary Toilet Facilities (Outdoor Projects) 

For projects involving outdoor work, the Contractor shall provide and maintain adequate temporary toilet 
facilities for all Contractor personnel at no cost to Joliet Junior College. 

Facilities shall comply with OSHA requirements, be serviced at appropriate intervals, and be located in areas 
approved in writing by the JJC Construction Manager. 

Use of Joliet Junior College restroom facilities by Contractor personnel for outdoor projects is prohibited 
unless expressly approved in writing. Failure to provide or maintain required facilities may result in 
corrective action and back-charges. 
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13. Protection of Existing Conditions and Dust Control 

The Contractor shall protect all existing floors, walls, doors, frames, ceilings, fixtures, furnishings, and finishes 
in work areas and along access routes. Protection shall be installed prior to work and maintained throughout 
the project. 

Dust control measures shall be implemented to prevent migration into occupied areas and may include 
temporary barriers, sealed openings, negative air machines, HEPA filtration, and daily cleaning. 
Determinations regarding adequacy, frequency, and necessity of such measures shall be made by Joliet 
Junior College. 

Failure to adequately protect existing conditions may result in stop-work directives. All damage resulting 
from inadequate protection shall be repaired or replaced at no cost to JJC. 

Contractor shall protect all trees, shrubs, grass, flowers and other landscaping and hardscaping features. Any 
damage to existing, or ruts created shall be repaired/replaced by contractor at no cost to JJC. 

Street Sweeping and Mud Control 

Where construction activities result in the tracking, deposition, or accumulation of mud, dirt, gravel, or debris 
onto campus roadways, drives, sidewalks, or parking lots, the Contractor shall be responsible for prompt and 
continuous cleaning of affected areas. 

The Contractor shall provide and utilize mechanical street sweeping equipment as required to maintain 
roadways and parking areas in a clean and safe condition. Hand sweeping alone will not be considered 
acceptable where mechanical sweeping is warranted. 

Street sweeping shall be performed as frequently as necessary, including during active work operations, to 
prevent hazardous conditions, damage to paved surfaces, or impacts to campus operations and public 
perception. 

If Joliet Junior College determines that roadway or parking area conditions are unacceptable and the 
Contractor fails to correct them immediately, JJC may perform or arrange for street sweeping or cleaning 
services without further notice. All associated costs, including labor, equipment, materials, administrative 
time, and outside services, shall be back-charged to the Contractor. 

 

14. Deliveries and Use of JJC Equipment 

Joliet Junior College will not unload, accept, store, or move deliveries on behalf of the Contractor. JJC 
forklifts, vehicles, tools, or equipment shall not be used by Contractor personnel. 

The Contractor is solely responsible for accepting, unloading, securing, and protecting all materials and 
deliveries. 
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15. Housekeeping, Clean-Up, and Back-Charges 

The Contractor shall maintain clean, orderly, and safe work areas at all times. Accumulation of debris, dust, 
mud, or obstructions is not permitted. 

If housekeeping is found to be unacceptable and not promptly corrected, JJC may perform or arrange clean-
up without further notice. All associated costs, including labor, equipment, materials, administrative time, 
and outside services, shall be back-charged to the Contractor. 

Clean-up performed by JJC does not constitute acceptance of deficient work. 

 

16. Harassment, Conduct, and Site Access (Zero Tolerance) 

Joliet Junior College maintains a zero-tolerance policy regarding harassment, intimidation, threats, or 
inappropriate conduct toward students, faculty, staff, or visitors. 

JJC reserves the sole authority to immediately remove any individual from the project site without Contractor 
approval. Individuals removed for misconduct may be permanently barred from all future JJC projects. 

 

17. Tobacco-Free Campus Policy 

Joliet Junior College is a tobacco-free campus. Smoking, vaping, chewing tobacco, and all tobacco products 
are strictly prohibited on all JJC property. 

 

18. Campus Security Cameras and Contractor Responsibility 

Joliet Junior College maintains an extensive campus security camera system on the main campus, consisting 
of several hundred fixed and mobile cameras located in and around buildings, exterior areas, parking 
facilities, roadways, pedestrian routes, and other common areas. The camera system is installed and 
operated as part of Joliet Junior College’s overall campus safety and security program. 

Contractor personnel shall be aware that activities occurring on campus, including but not limited to work 
areas, access routes, staging areas, laydown areas, parking areas, and common spaces, may be recorded by 
campus security cameras during normal campus operations. Recorded footage may be reviewed by Joliet 
Junior College for purposes including, but not limited to, safety investigations, incident review, accident 
analysis, property damage assessment, misconduct investigations, dispute resolution, and enforcement of 
campus policies and project requirements. 

The presence or operation of campus security cameras does not constitute active monitoring of Contractor 
personnel, nor does it create any duty on the part of Joliet Junior College to supervise Contractor activities. 
The camera system does not provide security services for the Contractor, its subcontractors, suppliers, 
employees, tools, equipment, materials, vehicles, or stored property. 
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Joliet Junior College assumes no responsibility or liability for the security, loss, theft, damage, or vandalism of 
Contractor tools, equipment, materials, vehicles, or stored items, regardless of whether such items are 
located within areas covered by campus security cameras or whether recorded footage exists. 

The Contractor remains solely and fully responsible for providing adequate supervision, security, and 
protection of all personnel, work areas, tools, equipment, materials, and stored property associated with the 
project. Reliance on the existence of campus security cameras shall not relieve the Contractor of these 
responsibilities. 

Any actions involving unsafe behavior, vandalism, theft, destruction of property, harassment, or other 
misconduct may be documented through security footage and may result in corrective action, removal from 
the project, back-charges, enforcement of contract remedies, or other actions available to Joliet Junior 
College. 

Joliet Junior College has no obligation to preserve, retain, or produce security footage for the benefit of the 
Contractor. 

 

19. Punch List, Retainage, and Final Completion 

A punch list will be issued at Substantial Completion. All punch list items shall be completed within ten (14) 
working days. 

Ten percent (10%) of the Contract Amount shall be withheld until all punch list items are completed and 
accepted. 

 

20. Project Labor Agreement (PLA) Compliance 

The Three Rivers Project Labor Agreement is in effect, the Contractor and all subcontractors shall comply 
fully with all terms and conditions of the PLA, including attending a pre-job with the trades. 

 

21. Certified Payroll Requirements 

Certified payroll records are required to be submitted with each request for payment. Social Security 
numbers shall be limited to the last four (4) digits only. 

 

22. Change Orders 

Any work performed by the Contractor that is outside the original Contract scope and pricing shall be 
considered performed at no additional cost to Joliet Junior College unless a written JJC Change Order has 
been fully executed in advance and signed by the Director of Business and Auxiliary Services. 
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The Contractor shall not be entitled to compensation for extra work, materials, labor, or services based on 
verbal discussions, field directives, or informal communications. Any work performed without a fully 
executed written Change Order shall be undertaken solely at the Contractor’s risk. 

Emergency or safety-related work shall not be performed outside the Contract scope without written 
authorization unless expressly permitted by the Contract Documents. 

It is the Contractor’s sole responsibility to request, obtain, and verify execution of an approved Change Order 
prior to proceeding with any extra work. 

No single Change Order, nor the cumulative total of multiple Change Orders, shall exceed ten percent (10%) 
of the original Contract amount without Joliet Junior College obtaining approval from its Board of Trustees. 

 

23. Contractor Evaluation and Claims 

At project completion, Joliet Junior College may complete a Contractor performance evaluation. This 
evaluation can be referenced when evaluating and considering the contractor for future work at JJC. 

 

24. Preconstruction Readiness Checklist 

Mobilization shall not occur until all of the following are complete and approved: 

• Purchase Order / Notice to Proceed issued 
• Bonding and insurance received and approved 
• Safety plan submitted and approved 
• Schedule of Values and CASS Form approved 
• Construction schedule approved 
• Certified payroll procedures reviewed 
• Weekly meeting schedule established 

 
 

See next page for acknowledgement signatures  
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Acknowledgement 

By signing below, the Contractor certifies compliance with this Preconstruction Conference Document. 

Contractor:        
Printed Name:        
Signature:        
Title:         
Date:         

JJC Construction Manager: Rick Lyman 
Signature:        
Date:        
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PRECONSTRUCTION MEETING DISCUSSION CHECKLIST 

The checked items on this Preconstruction Meeting Discussion Checklist confirm that the corresponding topics were reviewed and discussed during 
the Preconstruction Conference. This checklist is intended solely as a record of discussion and does not modify, supersede, or amend the Contract 
Documents. 

1. Introductions and Project Team 

☐ Project participants, roles, authority, and communication paths reviewed 

☐ JJC CM and Project Coordinator roles confirmed 

☐ Contractor PM/Superintendent identified; personnel replacement requirements reviewed 

 

2. Communications 

☐ Communication routing, emergency contacts, and Campus Police procedures reviewed 

☐ RFI process and written response requirements reviewed 

☐ Weekly construction report content and correspondence requirements reviewed 

 

3. Weekly Construction Meetings 

☐ Weekly meeting requirement, format, and attendance expectations reviewed 

☐ Required agenda topics reviewed 

☐ Consequences of non-attendance or non-compliance reviewed 

 

4. Construction Schedule and Cost Control 

☐ Schedule of Values and CASS Form requirements reviewed 

☐ Construction schedule submission, updates, and payment linkage reviewed 

☐ Weather impact expectations reviewed 

 

5. Performance Requirements 

☐ Contract amount, schedule responsibility, and completion expectations reviewed 

☐ Time extensions limited to approved change orders reviewed 

☐ Contractor performance evaluations and impacts reviewed 
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6. Submittals, Inspections, and Quality Control 

☐ Submittal approval requirements prior to installation reviewed 

☐ Inspection coordination responsibilities reviewed 

☐ Failed inspection costs assigned to Contractor reviewed 

 

7. Safety Authority and Stop-Work Rights 

☐ JJC stop-work authority and triggering conditions reviewed 

☐ Immediate compliance and written authorization to resume reviewed 

☐ No entitlement to time or cost for stop-work reviewed 

 

8. As-Built Drawings and Record Documents 

☐ Daily maintenance of as-built drawings reviewed 

☐ Final submission requirements and payment dependency reviewed 

 

9. Coordination of Work and Existing Conditions 

☐ Contractor coordination, sequencing, and supervision requirements reviewed 

☐ Existing conditions verification and utility locate responsibilities reviewed 

☐ Utility shutdown notice and timing requirements reviewed 

 

10. Working Hours and Noise-Generating Activities 

☐ Normal working hours, weekend/holiday work, and approvals reviewed 

☐ Noise, vibration, night work, and Summer Hours expectations reviewed 

☐ Nail gun notification requirement reviewed 

 

11. Mobilization Requirements 

☐ No mobilization prior to JJC approval reviewed 

☐ Staging, storage, dumpsters, equipment, and delivery coordination reviewed 

☐ Worker parking, badges, and vehicle tag requirements reviewed 
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12. Temporary Toilet Facilities (Outdoor Projects) 

☐ Temporary toilet requirements, servicing, and approved locations reviewed 

☐ Prohibition on use of JJC restrooms reviewed 

 

13. Protection of Existing Conditions and Dust Control 

☐ Protection of finishes, furnishings, and access routes reviewed 

☐ Dust control and containment requirements reviewed 

☐ Street sweeping, mud control, and back-charge authority reviewed 

 

14. Deliveries and Use of JJC Equipment 

☐ Contractor responsibility for deliveries reviewed 

☐ Prohibition on use of JJC equipment reviewed 

 

15. Housekeeping, Clean-Up, and Back-Charges 

☐ Housekeeping standards and expectations reviewed 

☐ JJC corrective action and back-charge authority reviewed 

 

16. Harassment, Conduct, and Site Access (Zero Tolerance) 

☐ Zero-tolerance conduct policy reviewed 

☐ JJC authority to remove individuals from the site reviewed 

 

17. Tobacco-Free Campus Policy 

☐ Tobacco-free campus requirements reviewed 

 

18. Campus Security Cameras and Contractor Responsibility 

☐ Presence and potential use of security cameras reviewed 

☐ No monitoring, security duty, or liability by JJC reviewed 

☐ Contractor responsibility for security reviewed 
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19. Punch List, Retainage, and Final Completion 

☐ Substantial Completion and punch list process reviewed 

☐ Punch list completion timeline and retainage requirements reviewed 

 

20. Project Labor Agreement (PLA) Compliance 

☐ PLA applicability and compliance requirements reviewed 

 

21. Certified Payroll Requirements 

☐ Certified payroll submission requirements reviewed 

☐ Social Security number limitations reviewed 

 

22. Change Orders 

☐ Written change order requirement reviewed 

☐ No compensation for unauthorized work reviewed 

☐ Board approval thresholds reviewed 

 

23. Contractor Evaluation and Claims 

☐ Contractor evaluation process and future use reviewed 

 

24. Preconstruction Readiness Checklist 

☐ All preconstruction prerequisites reviewed 

☐ Outstanding items identified (if any): __________________________ 

 

B26021

44



                    August 2008 

 

 

 

 

Safety Requirements for Contractors and 

Subcontractors 

 

 

 

 

 

 

 

 

Environmental Health and Safety  

Facility Service Department 

(815) 280‐2384 

 

B26021

45



SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS 

 
 

 

Environmental Health and Safety 

Safety Requirements for Contractors 

And Subcontractors 

 

 

 

 

 

 
Environmental Health and Safety 

Facility Services Department 

1215 Houbolt Rd. 

Joliet, IL  60431 

Phone:  (815) 280-2384 Fax (815) 280-6673 

 

http: // www.jjc.edu/ehs 

 

 

 

B26021

46



SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS 

 
 

 

 

Table of Contents 
INTRODUCTION ............................................................................................................................................................ 1 

EHS Information ........................................................................................................................ 1 
Purpose ..................................................................................................................................... 1 
Application ................................................................................................................................ 1 
Scope ......................................................................................................................................... 1 
 

GENERAL REQUIREMENTS .................................................................................................... 2 
Contractual Obligations ............................................................................................................ 2 
Submittals ................................................................................................................................. 2 
Control of Fugitive Emissions .................................................................................................... 3 
Accidental Spills and Releases .................................................................................................. 3 
Emergency Phone Numbers ..................................................................................................... 3 

 
SPECIFIC PROGRAM REQUIREMENTS ..................................................................... 5 

Non Capital Projects ....................................................................................... 5 
Asbestos and Suspect Asbestos Containing Building Materials ......................................... 6 
Lead‐containing Building Materials .................................................................................... 6 
Confined Spaces .................................................................................................................. 7 
Hazard Communication ...................................................................................................... 7 
Electrical Safety and Lockout/Tagout ................................................................................. 9 
Trenching and Excavations ................................................................................................. 9 
Hot Work ........................................................................................................................... 10 

Capital Projects ............................................................................................ 10 
Asbestos and Suspect Asbestos Containing Building Materials ....................................... 10 
Lead‐containing Building Materials .................................................................................. 10 
Confined Spaces ................................................................................................................ 10 
Hazard Communication .................................................................................................... 11 
Electrical Safety and Lockout/Tagout ............................................................................... 12 
Trenching and Excavations ............................................................................................... 13 
Hot Work ........................................................................................................................... 13 

Agencies/Firms With No Contractual Relationship WITH JJC ..................................... 13 
 
WORK SITE INSPECTIONS ........................................................................................ 14 
Non‐Capital Projects ..................................................................................................................... 14 
Capital Projects ............................................................................................................................. 14 
Agencies/Firms Where No Formal Contractual Relationship Exists ............................................. 15 
 
DEFINITIONS ................................................................................................................ 16 

B26021

47



SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS 

 
 

 

 

 This page left intentionally blank. 

   

B26021

48



SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS 

 
 

 

Introduction 

EHS Information 

The mission of Environmental Health and Safety (EHS) is to: 

• Work toward providing a safe and healthful living, learning, and working environment for 

every member of the greater college community by assuring safe work practices through 

educating, training, and assisting individuals and departments; 

• Help individuals and departments achieve compliance with all health and safety state 

and federal regulations and college policies as economically as possible and 

• Act as liaison with external regulatory agencies, and to monitor college compliance with 

mandatory health and safety standards whenever necessary. 

Purpose 

Joliet Junior College developed Safety Requirements for Contractors and Subcontractors to 

assure the safety of college employees and the public who may be in proximity to renovation, 

demolition, installation, or maintenance operations performed by Contractors or Subcontractors.  

Every Contractor is expected to take steps as necessary to protect the safety and health of 

college employees, students, and visitors during the performance of their work.  Each 

Contractor that coordinates the work of Subcontractors shall assure that they abide by the 

requirements outlined herein.   

Application 

Each department that coordinates or uses the services of a Contractor to perform maintenance, 

repair, installation, renovation or construction-related operations is expected to designate one or 

more persons to coordinate this program within his or her department.  These coordinators are 

expected to assure that the Contractor is: 

• Informed of the presence of hazards in or near the work area. 

• Informed about JJC’s requirements related to lead, confined space entry, lockout/tagout, 

hot work, and excavation operations. 

• Aware of the colleges’ expectations regarding safety compliance and the control of 

worksite hazards. 

A representative from EHS will serve as the coordinator for the purposes of this program on 

capital renovation and construction projects. 

Scope 

This program applies to all JJC properties, and to all work performed by Contractors and 

Subcontractors in or on property owned, leased or occupied by JJC or employees of JJC. 
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General Requirements 

Contractual Obligations 

A copy of this document shall be made available upon request to prospective bidders/offerors at 

the pre-bid/pre-proposal conference for the work.  This document shall be either included with, 

or referenced in, the contract documents. 

Contractors performing building, facilities or equipment-related construction, repair, installation, 

renovation or maintenance activities shall attend a safety orientation as follows: 

• On capital projects, this orientation will be conducted during the pre-construction 

conference or as determined by the Project Manager. 

• For non-capital construction/renovation work, the Project Coordinator shall arrange the 

safety orientation with EHS and the Contractor prior to the start of work by contacting 

EHS at (815) 280-2384.  Contractors retained on a term contract need only attend one 

safety orientation held prior to the award of the first project under that contract. 

 

The Contractor shall provide the Project Manager/Coordinator with emergency contact phone 

number(s), usable 24 hours a day, for the Contractor’s representative.  These phone numbers 

shall be copied to EHS and the JJC Police Department prior to the work. 

 

The Contractor bears sole responsibility for the safety of his or her employees.  The Contractor 

is expected to take all steps necessary to establish, administer, and enforce safety rules that 

meet the regulatory requirements of the Illinois Department of Labor (IDOL) and the 

Occupational Safety and Health Administration (OSHA).  These regulations include, but are not 

limited to: 

• Title 29 of the Code of Federal Regulations (CFR) Parts 1910, Occupational Safety and 

Health Administration (OSHA) Standards for General Industry, 

• Title 29 of the Code of Federal Regulations (CFR) Parts 1926, Occupational Safety and 

Health Administration (OSHA) Standards for the Construction Industry. 

The Contractor bears sole responsibility for communication of safety-related information and 

requirements to his or her Subcontractors.  Contractors shall assure that their Subcontractors 

comply with the requirements outlined herein.   

Submittals 

Submittals, where required from the Contractor by this document, shall be made in writing, 

directly to the Project Manager/Coordinator and copied to EHS.  Submittals shall be made 

sufficiently in advance to avoid delay of the project.  Where review, approval, or coordination of 

submittals is required, submittals shall be made at least ten (10) working days prior to the start 

of the project unless prior arrangements have been made.  Post-job submittals, where required 
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as outlined in this document, shall be made no later than fifteen (15) working days after 

completion of the project or as specified herein. 

Control of Fugitive Emissions 

The Contractor shall take all reasonable precautions necessary to control fugitive emissions 

from the job site.  Fugitive emissions include, but are not limited to:  nuisance dust, chemical 

odors/vapors/gases, hazardous materials (such as lead dust or asbestos), and noise. 

Where the product(s) or material(s) to be used by the Contractor has a permissible exposure 

limit (PEL) established by OSHA or IDOL and where college employees or the public may be 

exposed to the product or material, the Contractor shall take all reasonable steps to maintain 

exposures below the PEL where an exposure condition during use exceeding the PEL could 

reasonably be anticipated.  In such instances, the Contractor shall monitor, or shall contract to 

have monitored, work area exposure conditions.  Monitoring shall occur, at a minimum, during 

the start of work and whenever there is a change in procedure, process, or chemical or material 

used.  If it is deemed not practicable to maintain exposures below the PEL, the Contractor shall 

restrict access to all areas where exposures exceed the PEL to authorize personnel only.  

Accidental Spills and Releases 

In the event of an accidental release or spill of chemicals or other hazardous materials the 

Contractor shall: 

• Immediately take action as appropriate to contain the spill if this action can be taken 

without jeopardizing the health or safety of employees, 

• Notify the fire department, campus police, or other entities as needed or required, 

• Contact EHS, and  

• Contact the Project Manager/Coordinator. 

EHS emergency response personnel may be reached after normal business hours by 

contacting the Campus Police Department at (815) 280-2234 or 2811 from a house phone. 

The following phone numbers may be used in the event of an emergency during normal working 

hours: 

 Outside On-Campus 

Joliet Fire Department and 
Ambulance 

 911 

JJC Campus Police (815) 280-2911 Extension 2911 

North Campus-Romeoville 
Fire/Ambulance 

911 911 

Morris Fire/Ambulance 911 911 

Environmental, Health and 
Safety 

(815) 280-2384 Extension 2384 

East Joliet Fire/Ambulance (815) 723-1504 911 

Facility Services (815) 280-2332 Extension 2332 
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All college costs associated with responding to or remediation of a chemical or hazardous 

material spill or release may be assessed by the Contractor. 

General Work Requirements 

The Contractor shall abide by the requirements of any sign posted in a building that requires the 

use of specific personal protective equipment, that restricts access to qualified or authorized 

persons only, or that establishes other requirements for entry.   

The Contractor shall not conduct work or operations that obstruct exits or the means of egress 

from an occupied building without the prior approval of EHS and the Project 

Manager/Coordinator.  Equipment and materials are not to be stored in exits or exit stairwells at 

any time, and may not be stored in the means of egress without prior approval.  Fire rated doors 

shall not be chocked or blocked open except temporarily and event of a building fire alarm or 

similar emergency. 

Compressed gases shall be stored, used and transported in accordance of the NFPA, OSHA 

and DOT.  New compressed gas installations shall comply with these agency requirements. 

All tents, stages and temporary structures shall comply with the requirements of the NFPA. 

Contractors shall not use College equipment or vehicles nor shall the Contractor allow college 

employees to use the Contractors’ equipment or vehicles without the approval of Risk 

Management and EHS.  If an employee of a Contractor needs to use specialized equipment 

owned by JJC, such as powered industrial trucks, the Contractor must provide suitable 

documentation that the employee has been trained and certified (if required) to use such 

equipment. 

 

 

  

B26021

52



SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS 

 
 

 

Specific Program Requirements 

Non-capital Projects 

Asbestos and Suspect Asbestos Containing Building Materials 

It is the responsibility of the Contractor to provide his or her own asbestos awareness program which 

shall include, but is not limited to, the information contained in this section and the OSHA asbestos-

related regulations (29 CFR 1926.1101),  Verification that this training has been conducted shall be 

supplied to the college upon request. 

Contractors employed by the college to perform building or facilities-related maintenance, repair or 

renovation shall be informed by the Project Coordinator of the location of suspect and known asbestos-

containing materials (ACM) in the work area(s) to which they are assigned by one of the following means: 

• The Project Coordinator shall provide the Contractor with a copy of a completed “Work Order 

Review Form” or an asbestos inspection report specific to their work and the materials that are to 

be distributed, or  

• Where the construction documents for a project clearly detail asbestos material locations within 

the work area, these documents may serve in lieu of the “Work Order Review Form” or inspection 

report. 

The “Work Order Review Form” is used internally at the College to document that the proposed scope of 

work has been reviewed for the presence of suspect or known ACM.  The “Work Order Review Form” will 

be completed by either EHS or the individual within the Department approved by EHS to perform this 

review.  Questions related to this issue should be addressed to EHS at (815) 280-2384.  An asbestos 

inspection report may, at the discretion of the Contracting Department, be prepared by an asbestos 

consultant licensed in Illinois to perform the duties of Asbestos Inspector and Asbestos Management 

Planner, this report shall be copied to EHS upon receipt. 

Contractors shall, under no circumstances, damage or disturb suspect or known friable ACM unless they 

are a licensed Illinois Asbestos Abatement Contractor and have been specifically employed to perform 

asbestos repair or removal.  Contractors may remove non-friable ACM, or perform work that will 

potentially disturb non-friable ACM, only with prior approval by EHS of the Contractors proposed work 

methods, employee training and waste disposal site.  If suspect asbestos materials are discovered during 

the course of the work, the Contractor shall stop work immediately and notify the Project Coordinator or 

other person as indicated in the contract documents. 

The Contractor shall not proceed with any change in work which requires a material to be disturbed that 

the “Work Order Review Form”, asbestos inspection report, or construction documents show has not 

previously been tested (e.g., “suspect” ACM).  If a change in the scope of work becomes necessary, the 

revised scope of work shall be reviewed and pre-approved by EHS or other authorized person.   

Asbestos materials may not be used or installed in College facilities. 
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Lead-Containing Building Materials 

Contractors employed by the college to perform building or facilities-related maintenance, repair 

or renovation shall be informed by the Project Coordinator of the location of lead-containing 

building materials in the work area(s) to which they are assigned by one of the following means: 

• The Project Coordinator shall provide the Contractor with a copy of the completed “Work 

Order Review Form” or a lead inspection report specific to their work and the materials 

that are to be disturbed, or 

• Where the construction documents for a project clearly detail the location of lead-

containing building materials within the work area, these documents may serve in lieu of 

the “Work Order  

Review Form” or inspection report. 

 

The Project Coordinator may obtain information regarding the location of lead materials within a 

work site from the Department Safety Representative or by contacting EHS at (815) 280-2384.  

A lead inspection report may, at the discretion of the Contracting Department, be prepared by a 

lead consultant licensed in Illinois to perform the duties of Lead Inspector, this report shall be 

copied to EHS upon receipt.  Contractors that will disturb lead-containing building materials 

during the course of work shall take all necessary precautions to protect college employees and 

the public from exposure to lead dust or contamination.  These measures shall conform, at a 

minimum, to the OSHA requirements detailed in 29 CFR 1926.62 and applicable local, state and 

federal regulation.  The Contractor shall submit a copy of his or her lead compliance program, 

as required by 29 CFR 1926.62(e), with required supporting documentation for prior review and 

approval to EHS.  This submittal shall be made sufficiently in advance of construction to avoid 

delay of the project.  Where the Contractor is engaged in work in child-occupied facilities (as 

defined by 40 CFR Part 745), such work shall be performed in accordance with 40 CFR Part 

745, and clearance testing shall be performed by EHS or a licensed consultant at the conclusion 

of the project in accordance with the requirements of this regulation. 

A copy of the analytical report(s) for any personal air samples taken during  the course of the 

work shall be provided to EHS. 

The Contractor shall not proceed with any change in work that requires a material be disturbed 

that the “Work Order Review Form”, lead inspection report, or construction documents shows 

has not previously been tested unless pre-approved work procedure will be followed. 

On projects where lead-containing materials will be disturbed or removed during the course of 

work, the Project Designer shall contact EHS at (815) 280-2384 to determine disposal 

requirements.  If the lead-containing materials will constitute a hazardous waste, disposal of 

these materials shall be coordinated with EHS.  The disposal requirements must be established 

during the design of the project. 
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Confined Spaces 

When the College arranges to have a Contractor perform work that involves entry into a 

confined space, the Project Coordinator shall: 

• Inform the Contractor that the workplace contains confined spaces and that the entry is 

allowed only through compliance with a confined space program meeting the 

requirements set forth by the DOL and the OSHA. 

• Apprise the Contractor of the elements, including the hazard(s) identified and the 

college’s experience with the space. 

• Apprise the Contractor of any precautions or procedures that the college has 

implemented for the protection of college employees in or near confined spaces where 

contractor personal will be working. 

• Coordinate entry operations with the Contractor when both College personnel and 

contractor personnel will be working in or near confined spaces. 

• Debrief the Contractor at the conclusion of the entry operations regarding the confined 

space program followed and any hazards confronted or created in confined spaces 

during entry operations 

• Provide a copy of JJC Confined Space Entry Program to the Contractor upon request. 

Information on JJC Confined Space Program and information on specific confined spaces on 

JJC Properties may be obtained by contacting EHS at (815) 280-2384. 

Each Contractor who is retained to perform work that will require permit space entry operations 

shall: 

• Coordinate entry operations with the Project Coordinator when both the Contractor and 

College personnel will be working in or near permit spaces; 

• Inform the Project Coordinator in writing of the permit space program the Contractor will 

follow; 

• Inform the Project Coordinator of any hazards confronted or created in permit spaces 

during entry operations; 

• Provide a copy of the Contractor’s Confined Space Program to the College upon 

request; 

• Inform the Project Coordinator in writing of the rescue services/team they will be using 

during permit entry; and 

• Provide a copy of the canceled permit(s) to the Project Coordinator and EHS at the 

conclusion  of entry operation. 
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Confined Spaces 

The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS’s) for all chemicals 

used or stored at his or her job site as required by IDOL/OSHA regulations and the contract 

documents.  The Contractor shall provide copies of MSDS’s to the Project Coordinator and EHS 

upon request. 

Chemicals are used extensively on the JJC campus.  Chemicals use and/or storage is routine 

in, but not limited to, the following areas or locations: 

• Laboratories 

• Fume hood exhausts on the roofs of laboratory buildings.  (In general, signs have been 

posted on the roof access hatch or door restricting access to the roofs of buildings where 

fume hood exhausts are located). 

• Chemical stock rooms. 

• Agricultural Shops, Areas, and Chemical Storage. 

• Chemical waste accumulation areas. 

• Facility Services and Kitchen, paint and chemical storage areas. 

• Custodial Closets. 

The Project Coordinator shall inform the Contractor of the following: 

• Known hazards and any required safety procedures that must be followed in the 

Contractor’s work area. 

• Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous 

chemicals present in the Contractor’s work area. 

• Information about the labeling system used in the work area (NFPA 701). 

• Emergency procedures that the Contractor is to follow in the event of accidental 

exposures or releases of hazardous chemicals. 

If the work will be conducted on the roof of a building where fume hood exhausts are located, 

the Project Coordinator shall coordinate access with Facility Services, the departments within 

the building, and EHS, as necessary to ensure that: 

• Fume hoods within, or adjacent to, the work area are shut down, 

• No experiments are in-progress that would generate toxic or hazardous airborne 

contaminants; 

• All chemicals stored within the fume hoods are capped or otherwise sealed; and 

• The Contractor is informed of any special precautions that must be taken to prevent 

employee exposure to hazardous chemicals. 

A minimum of seven days advance notice is generally required to coordinate fume hood 

shutdowns.  In emergency situations (for example, when the Contractor’s personnel must 

conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access 

these roof areas if appropriate personal protective equipment is used.  The Contractor shall be 
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informed in writing by the Project Coordinator of the precautions that should be taken to protect 

his or employees while conducting such work.  This information may be obtained by contacting 

EHS at (815) 280-2384. 

Given the number of chemicals used, and changing work within chemical laboratories, it is 

impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-

use within any given laboratory.  However, MSDS’s are required to be maintained and to be 

accessible to employees in each work area, and MSDS’s for all chemicals may be obtained 

from Campus Police or EHS. 

The Contractor shall assume that all hazardous chemicals or materials are handled and 

disposed of in accordance with federal and state regulations.  Where a hazardous waste 

disposal manifest is required by these regulations, the Contractor shall contact EHS at (815) 

280-2384 to assure that manifesting, storage, and the proposed disposal method and disposal 

site meet college and EPA requirements.  The Contractor shall supply a copy of the completed 

waste manifest to EHS within 24 hours of receipt. 

Where the Contractor has secured air samples documenting employee exposure to airborne 

chemical or particulate hazards during the course of his or her work, a copy of all air sample 

results shall be provided to EHS within 24-hours of receipt by the Contractor. 

Electrical Safety and Lockout/Tagout 

If College employees will be present on the Contractors worksite, and employees of either JJC 

and/or the Contractor will be performing work that requires the use of lockout and/or tagout 

devices, the following requirements shall apply: 

• The Project Coordinator and Contractor shall inform each other of their respective 

lockout/tagout procedures. 

• The Project Coordinator and Contractor shall each inform their personnel regarding the 

energy control procedures that are to be followed on the project site. 

• A copy of JJC ‘s Electrical Safety and Lockout/Tagout programs shall be provided to the 

Contractor upon request. 

• A copy of the Contractors electrical safety and lockout/tagout program shall be made 

available to the college upon request. 

 

Trenching and Excavations 

The Contractor shall coordinate trenching and excavation work with the Project Coordinator, 

Facility Services, and JULIE to assure the coordination of work and shutdown of utilities if 

necessary. 

The design of sloping and benching systems, support systems, shield systems or other 

protective systems shall confirm, at a minimum, to the OSHA requirements detailed in 29 CFR 

1926 Subpart P requirements. 

B26021

57



SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS 

 
 

 

Trenching or excavations below the level of the base or footing of any foundation or retaining 

wall, or adjacent to any utility, sidewalk or roadway, will not be permitted unless: 

• A support system, such as underpinning, is provided to ensure the safety of employees 

and the stability of the structure, or 

• The excavation is in stable rock, or 

• A registered professional engineer has approved the determination that such excavation 

work will not pose a hazard to employees or the structure. 

This determination is the responsibility of the Contractor except as permitted, required or 

otherwise allowed by the project specifications or drawings 

The Contractor shall notify the Project Coordinator of the name of the individual that is to serve 

as the Contractor’s competent person as defined by this program and the OSHA regulations.  

The Contractor’s designated competent person shall maintain a written log of the daily 

inspections made of excavations, adjacent areas, and protective systems.  A copy of this written 

log shall be made available to the college upon request. 

Where the design of a sloping and benching system, support system, shield systems or other 

protective systems requires review and approval by a registered professional engineer, the 

Contractor shall submit a copy of the completed review to the Project Coordinator and EHS prior 

to the start of work. 

Hot Work 

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-

training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI 

Z49.1-88 and NFPA 51B.  Examples of hot work include, but are not limited to, use of open 

flames, compressed gasses or supplied fuel burning, brazing, cutting, grinding, soldering, 

thawing, pipe, torch applied roofing, and welding. 

 

A copy of the canceled permit(s) shall be provided to the Project Coordinator and EHS after 

completion of the work. 

Capital Projects 

Asbestos and Suspect Asbestos Containing Building Materials 

It is the responsibility of the Contractor to provide his or her own asbestos awareness program 

which shall include, but is not limited to, the information contained in this section and the OSHA 

asbestos-related regulations (29 CFR 1926.1101).  Verification that this training has been 

conducted shall be supplied to the Architect/Engineer of record for the project and/or the college 

upon request. 

 

The location of asbestos materials, where present within the jobsite, will be detailed in the 

construction documents for that project.   
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Asbestos materials may not be used or installed in College facilities. 

 

Lead-containing Building Materials 

The location of lead materials, where present, will be detailed in the construction documents for 

that project. 

 

Contractors that will disturb lead-containing building materials during the course of work shall 

take all necessary precautions to protect college employees and the public from exposure to 

lead dust or contamination.  These measures shall conform, at a minimum, to the OSHA 

requirements detailed in 29 CFR 1926.62 and applicable local, state and federal regulations 

related to health, safety, transportation and disposal. 

Confined Spaces 

Where the work of the Contractor involves entry into confined spaces, the Contractor shall 

perform such entry in accordance with the OSHA (e.g., 29 CFR 1926.20 and/or 1910.146) 

requirements.  Where the work involves an existing college permit-required confined space, the 

Project Manager and/or Field Engineer shall coordinate with EHS to assure that: 

 

• The Contractor is apprised of the elements, including the hazard(s) indentified and the 

college’s experience with the space, that make it a permit-required confined space. 

• The Contractor is apprised of any precautions or procedures that the college has 

implemented for the protection of college employees in or near permit spaces where 

contractor personnel will be working. 

• The Contractor is debriefed at the conclusion of the entry operations regarding the 

permit space program followed and any hazards confronted or created in permit spaces 

during entry operations. 

The Contractor shall provide at least 24-hours advance notice to the Field Engineer when both 

college personnel and the Contractor’s personnel will be working in or near permit-required 

confined spaces.  The Field Engineer shall notify EHS at (815) 280-2384, and EHS shall assure 

that the college personnel have been informed of the precautions and procedures to be followed 

during entry operations.  Under these circumstances the Contractor shall: 

• Inform EHS of the permit space procedures the Contractor will follow; 

• Inform EHS of any hazards confronted or created in permit spaces during entry 

operations. 

Hazard Communication 
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The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS’s) for all chemicals 

used or stored at the job site as required by IDOL/OSHA regulations and the contract 

documents. 

 

Chemicals are used extensively on the JJC campus.  Chemical use is routine in, but not limited 

to, the following areas or locations: 

• Laboratories. 

• Fume hood exhausts on the roofs of laboratory buildings.  (In general, signs have been 

posted on the roof access hatch or door restricting access to the roofs of buildings where 

fume-hood exhausts are located). 

• Chemical stock rooms. 

• Agricultural shop, areas, and chemical storage. 

• Chemical waste accumulation areas. 

• Facility Services and Residential and Dining Programs paint and chemical storage 

areas. 

• Custodial closets. 

 

Where necessitated by the work, the Field Engineer and/or Project Manager shall coordinate 

with EHS to assure that the Contractor is informed of the following: 

• Known hazards and any required safety procedures that must be followed in the 

Contractor’s work area. 

• Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous 

chemicals present in the Contractor’s work area. 

• Information about the labeling system used in the work area (NFPA 701). 

• Emergency procedures that the Contractor is to follow in the event of accidental 

exposures or releases of hazardous chemicals. 

 

If work will be conducted on the roof of a building, where fume hood exhausts are located, the 

Field Engineer shall coordinate access with Facility Services, the departments within the 

building and EHS as necessary to ensure that: 

 

• Fume hoods within, or adjacent to, the work area are shut down, 

• No experiments are in-progress that would generate toxic or hazardous airborne 

contaminants; 

• All chemicals stored within the fume hoods are capped or otherwise sealed; and, 

• The Contractor is informed of any special precautions that must be taken to prevent 

employee exposure to hazardous chemicals. 

A minimum of seven days advance notice is generally required to coordinate fume hood 

shutdowns.  In emergency situations (for example, when the Contractor’s personnel must 

conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access 

these roof areas if appropriate personal protective equipment is used.  The Contractor shall be 

informed in writing by EHS of the precautions that should be taken to protect his or her 
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employees while conducting such work.  The Field Engineer may request this information by 

contacting EHS at (815) 280-2384. 

Given the number of chemicals used, and changing work within chemical laboratories, it is 

impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-

use within any given laboratory.  However, MSDS’s are required to be maintained and to be 

accessible to employees in each work area, and MSDS’s for all chemicals may be obtained 

from EHS. 

The Contractor shall assure that all hazardous chemicals or materials are handled and disposed 

of in accordance with federal and state regulations and the contract requirements. 

Electrical Safety and Lockout/Tagout 

If college employees will be present on the Contractors worksite, and employees of either JJC 

and/or the Contractor will be performing work that requires the use of lockout and/or tagout 

devices, the following requirements shall apply: 

 

• The EHS representative and the Contractor shall inform each other of their respective 

lockout/tagout procedures. 

• The Project Manager and/or Field Engineer will coordinate with the EHS representative 

to assure that college personnel understand the energy control procedures that are to be 

followed in the project site. 

• The Contractor shall assure that his/her personnel understand the energy control 

procedures that are to be followed on the project site.   

• A copy of JJC’s Electrical Safety and Lockout/Tagout programs shall be provided to the 

Contractor upon request. 

• A copy of the Contractors electrical safety and lockout/tagout procedures shall be made 

available to the college upon request. 

Trenching and Excavations 

The Contractor shall coordinate trenching and excavation work with the Project Manager and/or 

Field Engineer and JULIE to assure the coordination of work and shutdown of utilities as 

necessary. 

 

The design of sloping and benching systems, support systems, shield systems or other 

protective systems shall conform, at a minimum, to the OSHA requirements detailed in 29 CFR 

1926 Subpart P, and the requirements of the contract. 

Hot Work 

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-

training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI 

Z49.1-88 and NFPA 51B.  Examples of hot work include, but are not limited to, use of open 
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flames, compressed gases or supplied fuel burning, brazing, cutting, grinding, soldering, 

thawing pipe, torch applied roofing, and welding. 

Agencies/Firms With No Contractual Relationship with JJC 

All agencies/firms conducting work on JJC property shall comply with the requirements of 

NFPA, EPA, DOL, OSHA and this program, even where no formal contractual relationship 

exists between JJC and the agency/firm.  The agency/firm shall maintain appropriate insurance, 

including general liability, auto liability, and workers compensation insurance.  Verification of 

insurance shall be coordinated with JJC’s Director of Risk Management, who may be reached at 

(815) 280-2325, prior to the start of work.  Such agencies/firms shall not, without prior written 

approval of EHS: 

• Use a product(s) or material(s) that has a permissible exposure limit (PEL) established 

by OSHA. 
• Perform work on JJC property that may damage or disturb known or suspect asbestos 

materials, 
• Perform work on JJC property that may damage or disturb known or suspect lead-

containing materials,  
• Perform work on JJC property that involves entry into a permit-required confined space, 
• Perform work on any electrical system or utility, 
• Construct nor enter excavations, nor 
• Perform hot work. 

Work Site Inspections 

Non-capital Projects 

Work site inspections may be conducted by EHS or other designated college personnel.  These 

inspections are conducted solely for the benefit of the college, and shall not relieve the 

contractor of responsibility for enforcement of, and compliance with, OSHA, NFPA or EPA 

regulations. 

In the event that work site conditions exist that potentially impact the safety of college 

employees, students, or the public, the college inspector shall issue a verbal or written warning 

to the Contractor and shall notify the Project Coordinator.  If the unsafe conditions cannot be 

immediately corrected and represent a danger or have a potential to hard college employees, 

students or the public, then the college inspector will: 

• Detail the NFPA, EPA or OSHA violations that were noted, and explain the potential 

impact upon college employees, students or the public, 

• Require that the Project Coordinator have the Contractor either stop work or implement 

measures to isolate the hazardous condition until the unsafe condition can be mitigated, 

• Issue a formal written report of the violation(s) to the Contractor.  This report shall be 

copied to the Project Coordinator. 
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Reports of deficiencies may be factored into the evaluation of the contract by the college, and 

may be included in a vendor complaint file that is available for review by other state agencies.  

Repeat safety violations of a similar nature and/or a single serious willful safety violation by a 

Contractor may warrant review and termination of the contract. 

Capital Projects 

Work site inspections may be conducted by EHS or other designated college representatives.  

Such inspections shall be coordinated with the Field Engineer and/or Project Manager.  These 

inspections are conducted solely for the benefit of college personnel who may be working on the 

site and shall not relieve the contractor of responsibility for enforcement of, and compliance with 

NFPA, EPA, and OSHA regulations. 

In the event that work site conditions exist that potentially impact the safety of college 

employees or the public, EHS shall notify the college Field Engineer and the Contractor of the 

hazard, and will assure that other college personnel present on-site are warned to avoid the 

area of the hazardous condition.  The Contractor shall take prompt action to correct the 

hazardous condition.  If the hazardous condition cannot be immediately corrected, the 

Contractor shall take effective steps to isolate the hazardous condition and/or shall stop work 

that is causing the hazardous condition until the hazard can be mitigated. 

In the event that work site conditions exist that present an immediate safety hazard for the 

Contractors personnel, EHS may, as a courtesy, notify the Field Engineer and the Contractor of 

the hazardous condition.  The Contractor shall take prompt action to correct the hazardous 

condition as required by the General Conditions of the Construction Contract. 

Agencies/Firms Where No Formal Contractual Relationship Exists 

When hazardous condition are identified by EHS related to work performed by agencies/firms 

conducting work on JJC property where no formal contractual relationship exists between JJC 

and the agency/firm, the hazardous condition shall be immediately corrected.  If the hazardous 

condition cannot be immediately corrected, the agency/firm shall stop work and shall take 

effective steps to isolate the hazardous condition from personnel and the public.  Repeat safety 

violations of a similar nature or willful disregard for the NFPA, EPA or OSHA requirements or 

the requirements outlined in this program will result in immediate removal from JJC property. 
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Definitions 

Capital Project:  A capital project is one whose total project cost exceeds $500,000. 

Competent Person:  As related to excavation, trenching or shoring work, the Contractor’s 

“competent person” means one who is capable of identifying existing and predictable 

hazards in the surroundings, or working conditions which are unsanitary, hazardous or 

dangerous to employees, and who has authorization to take prompt corrective measures to 

eliminate them.  

Confined Space:  A confined space is a space that is large enough for a person to enter, that 

has limited means for entry or exit, and that is not designed for continuous occupancy.  

Example include tanks, silos, storage bins or hopper, utility vaults and pits. 

Contracting Department: The Department at the college that has contracted for work to be 

performed by a Contractor.  In regards to agencies/firms conducting work on JJC property, 
where no formal contractual relationship exists between JJC and the agency/firm, the 

department that is coordinating or approving the work of the agency/firm is the Contracting 

Department. 

Contractor:  An entity or agency employed by the college to perform the installation or 

maintenance of equipment or the renovation or construction of a building, room or space on 

college property, or that provides services to the college on college property including, but 

not limited to, vending, supplies, erection of tents and other services. 

Field Engineer:  The representative from JJC’s Facility Services department that oversees 

capital construction and/or renovation activities. 

Friable Asbestos:  An asbestos material that is capable of being reduced to powder by hand 

pressure when dry, or a nonfriable asbestos material that is subject to grinding, sanding, 

cutting or abrading or that is otherwise rendered by mechanical means.  

Lockout/Tagout:  A program used to ensure that employees are protected from sources of 

potentially hazardous energy.  The program requires that hazardous energy sources be 

identified and locked and/or tagged-out before work is done on the system(s). 

Permit-required confined space:  A permit-required confined space is a confined space that 

contains potential or known safety hazards that must be dealt with prior to or during entry to 

assure the safety of those employees performing the work. 

Project Coordinator:  The individual(s) within a Department that has been assigned duties 

related to oversight or coordination of work performed by a Contractor as defined in this 

program. 

Project Manager:  The representative from JJC’s Facility Services department that coordinates 

the work of the Field Engineer and the Architect/Engineer related to capital construction 

and/or renovation projects. 
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Serious, willful safety violation:  “Serious, willful safety violation” is defined, for the purposes 

of this program, as a work activity with a substantial probability that death or serious physical 

harm could result and where the hazard was known or should have been known, but where 

the work activity was continued regardless of the existence of the safety hazard. 
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LABOR MANAGEMENT PROJECT AGREEMENT 

This Agreement is entered into this d a y  o f ,  2 0  by and between Joliet Junior 

College, Illinois Community College District 525 of Will, Grundy, Kendall, LaSalle, Kankakee, 

Livingston, and Cook, Illinois, (hereinafter called the "Owner"); and 

(hereinafter called the "Project Contractor"); and the Building 

Trades Council (hereinafter called the "Union"), acting in their own behalf and on behalf of their 

respective affiliates and members; and the THREE RIVERS CONSTRUCTION ALLIANCE, 

acting on their own behalf and on the behalf of their respective affiliates and members, with 

respect to all construction projects at Joliet Junior College, which includes the Master Plan and 

Capital Improvement Plans thru August 2013, located. in Will County, Illinois. 

WITNESSETH: 

WHEREAS, to accomplish the goals of quality, cost effectiveness and timelessness 

requires that all participants exhibit a positive attitude intent on success; and 

WHEREAS, there must exist amongst all parties a willingness to cooperate fully in 

devoting themselves to the goals of the Project; and 

WHEREAS, this program has no room for adverse relationships, but only a true spirit of 

cooperation and commitment; and 

WHEREAS, it is essential that the work required to construct this Project be 

accomplished in an efficient and economical manner so as to provide productivity, the highest 

levels of quality and the total elimination of delays thereby fostering new plateaus in 

laborlmanagement cooperation; and 

WHEREAS, Joliet Junior College, Illinois Community College District 525 of Will, 

Grundy, Kendall. LaSalle, Kankakee, Livingston, and Cook, Illinois, (hereinafter referred to as 
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the "Owner"), its general Contractor(s), its subcontractor(s) of whatever tier, the local Building 

Trades Council, the THREE RIVERS CONSTRUCTION ALLIANCE dedicate themselves to 

the goal that together, in full cooperation, local labor, and management will produce a project of 

excellent quality, as economically as possible, in a safe environment, under favorable working 

conditions; and 

WHEREAS, nothing contained herein shall prevent the Owner form considering bids for 

the Project so long as the General Contractor and its Subcontractors agree to abide by the terms 

and provisions of this Agreement. 

NOW, THEREFORE, for and in consideration of the mutual covenants above-contained 

and other good and valuable consideration, as hereinafter set forth, the parties do hereby agree as 

follows: 

SECTION 1. Introduction 

It is understood by the parties to this Agreement that other contractors awarded 

construction work directly or indirectly by the Owner will execute this Agreement and become 

signatory contractors for the purpose of this work. 

The intent of the parties to this Agreement is to establish labor and management 

cooperation between the Owner, Project Contractor, all Contractors and Subcontractors 

performing construction work in this Project site, and the appropriate Unions signatory to this 

Agreement for the express purpose of producing a quality project on schedule, and, as 

economically as possible, in a sage environment under favorable working conditions. 

SECTION 2. Scope of the Agreement. 

A. This Project Agreement shall apply and is limited to the recognized and accepted 

historical definition of new construction work under the direction of and performed by the 
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Contractor(s), of whatever tier, which may include the Project Contractor, who have contracts 

awarded for such work on the Project. Such work shall include site preparation work and 

dedicated off-site work. 

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have 

been awarded contracts for work covered by this Agreement, to accept and be bound by the 

terms and conditions of this Agreement by executing the Letter of Assent (Attachment A) prior 

to commencing work. The Project Contractor shall assure compliance with this Agreement by 

the Contractors. It is further agreed that, where there is a conflict, the terms and conditions of this 

Agreement shall supersede and override terms and conditions of any and all other national, area, 

or local collective bargaining agreements, except for all work performed under the NTL Articles 

of Agreement, and the National StackJChimney Agreement, the National Cooling Tower 

Agreement. All instrument calibration work and loop checking shall be performed under the 

terms of the UAIIBEW Joint National Agreement for Instrument and Control Systems 

Technicians, and the National Agreement of the International Union of Elevator Constructors, 

with the exception of Section 4 ,5  and 6 of this Agreement, which shall apply to such work. 

B. Nothing contained herein shall be construed to prohibit, restrict or interfere with the 

performance of any other operation, work, or function which may occur at the Project site or be 

associated with the development of the Project. 

C. This Agreement shall only be binding on the signatory parties hereto and shall not 

apply to their parents, affiliates or subsidiaries. 

D. The Owner and/or the Project Contractor have the absolute right to select any 

qualified bidder for the award of contracts on this Project without reference to the existence or 

non-existence of any agreements between such bidder and any party to this Agreement; 
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provided, however, only that such bidder is willing, ready and able to become a party to and 

comply with this Agreement, should it be designated the successful bidder. 

E. The provisions of this Agreement shall not apply to Owner, and nothing contained 

herein shall be construed to prohibit or restrict Owner or its employees from performing work 

not covered by this Agreement on the Project site. As areas and systems of the Project are 

inspected and construction tested by the Project Contractor or Contractors and accepted by the 

Owner, the Agreement will not have further force or effect on such items or areas, except when 

the Project Contractor or Contractors are directed by the Owner to engage in repairs, 

modifications, check-out, and warranty functions required by its contract with the Owner during 

the term of this Agreement. 

F. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend 

any or all portions of the Project at any time. 

G. It is understood that the liability of any employer and the liability of the separate 

unions under this Agreement shall be several and not joint. The unions agree that this Agreement 

does not have the effect of creating any joint employer status between or among the Owner, 

Contractor(s) or any employer. 

SECTION 3. Labor-Management Cooperation Committee 

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and 

participation by Labor and Management in interpreting and analyzing the effectiveness of 

management's application of this Agreement as well as Labor's response and any other matter 

affecting quality, safety, working conditions and productivity. Therefore, to secure this end, it is 

hereby agreed that a "Labor-Management Cooperation Committee" will be established composed 

of three representatives from Labor and three representatives from Management; one 
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representative from labor and one from Management shall be Co-Chairpersons of this 

Committee. 

The Labor-Management Cooperation Committee shall meet a minimum of once each 

month, at the job site, and shall discuss the following; reports concerning any violation, dispute, 

questions or interpretation of the application of practices arising out of this Agreement; safety; 

working conditions; absenteeism; labor turnover; availability of qualified journeymen; need for 

training; and any other matter affecting productivity and efficiency on this project. 

In the event a dispute is not resolved by the Labor-Management Cooperation Committee, 

such matter shall then be settled as outlined by the grievance procedure andlor arbitration 

provisions contained in Section 6 or 7 of this Agreement. The Labor-Management Cooperation 

Committee shall have no authority to render a decision involving a jurisdictional dispute. 

SECTION 4. Contractor's Commitment 

A Work assignments will be made in accordance with area practice, consistent with 

the efficient and economical performance of the work. 

B. Before performing the work at the job site, the Contractor or Subcontractors of 

whatever tier actually performing the work will become signatory to the appropriate collective 

bargaining agreement. 

C. The Contractors and Subcontractors shall exercise their management rights. These 

rights shall include planning, directing, hiring, dismissal, lay-off, transferring, appointing 

foremen and general foremen and otherwise directing the work force. 

D. The Project Contractor agrees that neither it nor any of its contractors or 

subcontractors will subcontract any work to be done on the Project except to a person, firm or 

corporation who is or agrees to become party to this Agreement. Any contractor or subcontractor 
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working on the Project shall, as a condition to working on said Project, become signatory to and 

perform all work under the terms of this Agreement. 

SECTION 5. Union (Craftsman) Commitment 

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in 

the fulfillment of its obligations of the Owner. 

B. Craftsmen shall be at their place of work at the regular starting time and shall 

remain at their place of work until quitting time. There shall be no limit on production by 

Craftsmen nor restrictions on the use of tools or equipment other than that which may be 

required by safety practice. 

C. Where stewards are appointed by respective unions, the steward shall be qualified 

craftsmen performing the work of his craft who shall exercise no supervisory functions. There 

shall be no non-working stewards. 

SECTION 6. Disputes and Grievances 

A. This Agreement is intended to provide close cooperation between management and 

labor. Each of the Unions will assign a representative to this Project for the purpose of 

completing the construction of the Project economically, efficiently, continuously, and without 

interruptions, delays, or work stoppages. . 

B. The Contractors, Unions, and the employees, collectively and individually, realize the 

importance to all parties to maintain continuous and uninterrupted performance of the work of 

the Project, and agree to resolve disputes in accordance with the grievance-arbitration provisions 

set forth in this Article. 

C. Any question or dispute arising out of and during the term of this Project Agreement 

(other than grievances not covered by a local Collective Bargaining Agreement or trade 
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jurisdictional disputes) shall be considered a grievance and subject to resolution under the 

following procedures: 

Step 1. (a) When any employee subject to the provisions of this Agreement feels 

he or she is aggrieved by a violation of this Agreement, he or she, through his or her local union 

business representative or job steward, shall, within five (5) working days after the occurrence of 

the violation, give notice to the work-site representative of the involved Contractor stating the 

provision(s) alleged to have been violated. The business representative of the local union or the 

job steward and the work-site representative of the involved Contractor and the Project 

Contractor shall meet and endeavor to adjust the matter within three (3) working days after 

timely notice has been given. The representative of the Contractor shall keep the meeting 

minutes and shall respond to the Union representative in writing (copying the Project Contractor) 

at the conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail 

to resolve the matter within the prescribed period, the grieving party may, within forty-eight (48) 

hours thereafter, pursue Step 2 of the Grievance Procedure, provided the grievance is reduced to 

writing, setting forth the relevant information concerning the alleged grievance, including a short 

description thereof, the date on which the grievance occurred, and the provision(s) of the 

Agreement alleged to have been violated. 

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a 

dispute with the other party and, if after conferring, a settlement is not reached within three (3) 

working days, the dispute may be reduced to writing and proceed to Step 2 in the same manner 

as outlined herein for the adjustment of an employee complaint. 

Step 2. The International Union Representative and the involved Contractor shall 

meet within seven (7 )  working days of the referral of a dispute to this second step to arrive at a 
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satisfactory settlement thereof. Meeting minutes shall be kept by the Contractor. If the parties fail 

to reach an agreement, the dispute may be appealed in writing in accordance with the provisions 

of Step 3 within seven (7) calendar days thereafter. 

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2, 

either party may request in writing, within seven (7) calendar days thereafter, that the grievance 

be submitted to an Arbitrator mutually agreed by them. The Contractor and the involved Union 

shall attempt mutually to select an arbitrator, but if they are unable to do so, they shall request 

the American Arbitration Association to provide them with a list of arbitrators from which the 

Arbitrator shall be selected. The rules of the American Arbitration Association shall govern the 

conduct of the arbitration hearing. The decision of the Arbitrator shall be final and binding on all 

parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor and 

the involved Local Union(s). 

(b) Failure of the grieving party to adhere to the time limits established herein 

shall render the grievance null and void. The time limits established herein may be extended only 

by written consent of the parties involved at the particular step where the extension is agreed 

upon. The Arbitrator shall have the authority to make decisions only on issues presented to him 

or her, and he or she shall not have authority to change, amend, add to or detract from any of the 

provisions of this Agreement. 

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and 

shall, upon their request, be permitted to participate in all proceedings at these steps. 

SECTION 7. Jurisdictional Disputes 

A. The assignment of work will be solely the responsibility of the Contractor performing 

the work involved; and such work assignments will be in accordance with the Plan for the 
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Settlement of Jurisdictional Disputes in the Construction Industry (the "Plan") or any successor 

Plan. 

B. All jurisdictional disputes on this Project, between or among Building and 

Construction Trades Unions and employers, parties to this Agreement, shall be settled and 

adjusted according to the present Plan established by the Building and Construction Trades 

Department or any other plan or method of procedure that may be adopted in the future by the 

Building and Construction Trades Department. Decisions rendered shall be final, binding and 

conclusive on the Contractors and Unions parties to this Agreement. 

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work 

stoppage, or slow-down of any nature, and the Contractor's assignment shall be adhered to until 

the dispute is resolved. Individuals violating this section shall be subject to immediate discharge. 

D. Each Contractor will conduct a pre-job conference with the appropriate Building and 

Construction Trades Council prior to commencing work. The Project Contractor and the Owner 

will be advised in advance of all such conferences and may participate if they wish. 

SECTION 8. Joint Commitment (ContractorIUnion) 

A. Utilization of Union apprentices will be maximized consistent with the best 

interest of the job in compliance with Local Union Agreements. The high level of union 

apprenticeship training will be maintained to provide the Industry with productive and 

knowledgeable craftsmen for the long term. 

B. Every reasonable and practicable measure, consistent with the protection of 

human-dignity, will be taken to assure a work place free of alcohol and drugs. The use of liquor, 

drugs or any other illegal activities at the Project site, including parking lots, is strictly 

prohibited. 
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C. Employees will take their breaks only in their immediate work areas. 

D. Acknowledging the safety concerns of Owner and its risk management 

professionals, we assure the Owner that the parties are committed to safe working practices on 

the project. The parties, drawing upon the comprehensive safety programs and resources 

developed by the union construction community, will comply with federal, state and local safety 

regulations. Both contractors and union craftsmen are well trained in safety practices and commit 

themselves to applying such practices on this job. 

E. The Contractors and Unions agree that there will be no lockouts or work 

stoppages. 

(1) The Contractors and Subcontractors shall not cause, incite, encourage or 

participate in any lockout of employees on the project during the term of this Agreement. 

(2) The Union and its members, agents, representatives, and employees shall not 

allow, incite, encourage, condone or participate in any strike, walkout, slowdown, picketing, 

sympathy strike or other work stoppage of any nature whatsoever, whether jurisdictional or 

otherwise, or observe any picket of any nature during the term of this Agreement. Any such 

action by the Union or its members, agents, representatives or employees shall be 

considered a violation of this Agreement. 

(3) All employees shall continue to work and to perform all their obligations on the 

project despite the expiration of any local or other collective bargaining agreement. Any 

future wage or fringe benefit increase, decrease or modification legally negotiated and 

established by appropriate local collective bargaining agreement of the Local Unions which 

are signatories to this Agreement shall be paid retroactively to the expiration date of the 

preceding local Agreement. 

B26021

75



(4) Should any unauthorized strike, slowdown, stoppage of work or interference 

with construction occur, the Union shall take all necessary steps to bring such activity to a 

prompt resolution. 

SECTION 9. Helmets To Hardhats 

A. The Contractors and the Unions recognize a desire to facilitate the entry into the 

building and construction trades of veterans who are interested in careers in the building and 

construction industry. The Contractors and Unions agree to utilize the Center for Military 

Recruitment, Assessment and Veterans Employment (hereinafter "Center") and the Center's 

"Helmets to Hardhats" program to serve as a resource for preliminary orientation, assessment of 

construction aptitude, referral to apprenticeship programs or hiring halls, counseling and 

mentoring, support network, employment opportunities and other needs as identified by the 

parties. 

B. The Unions and Contractors agree to coordinate with the Center to create and maintain 

an integrated database of veterans interested in working on this Project and of apprenticeship and 

employment opportunities for this Project. To the extent permitted by law, the Unions will give 

credit to such veterans for bona fide, provable past experience. 

SECTION 10. Term of Agreement. 

A. This Agreement shall become effective on , 20-, 

and shall remain in full force and effect as long as signatory contractors are working on this 

project. 

B. Any of the undersigned parties shall have the right to terminate this Agreement by 

notifying all other parties in writing, within at least thirty (30) calendar days from the proposed 

termination date. 
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SECTION 1 1. Notices 

The address and telephone number of all of the undersigned shall be on file with Owner's 

Director of Facility Services at the Highland Building, 12 15 Houbolt Road, Joliet, Illinois, 

6043 1, Attention: Patrick VanDuyne. All notices, request and other communications under this 

Agreement shall be in writing and shall be personally served or sent by certified mail, postage 

prepaid, return receipt requested, facsimile, or by licensed overnight courier to the appropriate 

party at the address set forth below or as may otherwise be on file with the Director of Physical 

Plant as provided herein. Notice shall be deemed given at the time delivered, if personally 

delivered, at the time indicated on the duly completed postal service return receipt, if delivered, 

at the time indicated on the duly completed postal service return receipt, if delivered by certified 

mail, at the time the facsimile is transmitted, if delivered by facsimile, or on the next business 

day after such notice is sent, if delivered by overnight courier. If a person elects to change their 

address, they shall do so by notifying the Owner's Director of Facility Services in the manner as 

provided for herein for the delivery of a notice. 

SECTION 12. Miscellaneous Provisions. 

A. Assignment. No party may assign its rights hereunder without the prior written 

consent of the other parties. 

B. Entire Agreement. This Agreement contains the entire agreement between the 

parties with respect to the subject matter hereof and may not be modified, except in writing 

signed by the parties hereto. Furthermore, the parties hereto specifically agree that all prior 

agreements, whether written or oral, relating to the subject matter hereof shall be of no further 

force or effect from and after the date hereof. 
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C. Non-Partnership. This Agreement shall not create a partnership, joint venture or 

other joint enterprises between the parties hereto. 

D. Severability. If any phrase, clause or provision of this Agreement is declared 

invalid or unenforceable by a court of competent jurisdiction, such phrase, clause or provisions 

shall be deemed severed from this Agreement, but will not affect any other provision of this 

Agreement, which shall otherwise remain in full force and effect. If any restriction or limitation 

in this Agreement is deemed to be unreasonable, onerous and unduly restrictive by a court of 

competent jurisdiction, it shall not be stricken in its entirety and held totally void and 

unenforceable, but shall not be deemed rewritten and shall remain effective to the maximum 

extent permissible within reasonable bounds. 

E. Prevailing Party. The prevailing party or parties in any litigation arising out of or 

from this Agreement shall be entitled to recover from the non-prevailing party or parties all costs 

and expenses reasonably incurred litigating such action, including without limitation, reasonable 

attorneys' and paralegals' fees and court cost. 

F. Neutral Reading. It is the intent of the parties that this Agreement be deemed to 

have been prepared by all of the parties hereto. 

G. Waiver. No waiver of any breach or default hereunder shall be considered valid 

unless in writing and signed by the party given such waiver and no such waiver shall be deemed 

a waiver of any subsequent breach or default of the same or similar nature. 

H. Headings. The section and subsection headings contained herein are for 

convenience of the parties only and are not intended to define or limit the context of said 

Sections and subsections. 
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I. Governing Law; Venue. The valid.ity, construction and interpretation of this 

Agreement shall be governed by the State of Illinois. The parties hereto irrevocably agree that all 

actions or proceedings in any way, manner or respect arising out of or from or related to this 

Agreement shall be litigated only in the Circuit Court Twelfth Judicial Circuit, Will County, 

Illinois. 

J. Counterparts. This Agreement may be executed in two or more counterparts, 

each of which may be deemed to be an original. 

IN WITNESS WHEREOF, the parties have executed this Agreement on the day and year 

first above written. 

SIGNED FOR THE OWNER: SIGNED FOR THE UNION: 

Firm: Joliet Junior College b < k m y u i l d i n g  Trades Council 

Title: Director of Facility Services Title: President 

Date: - 

Address: 1215 Houbolt Road 
Joliet, Illinois 6043 1 

qH/g-ay 
Date: 

Address: - 0 sc,SL 

SIGNED FOR THE ALLIANCE: SIGNED FOR BY THE CONTRACTOR: 

Firm: Three River's Construction Alliance Firm: 

Title: b -G&R )lbh Title: 

Date: Date: 

Address: 
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BLUEPRINT FOR SUCCESS 

A Labor-Management Project Agreement 

I. Preamble 

To accomplish the goals of quality, cost effectiveness and timeliness requires that all participants exhibit a 
positive attitude intent on success. There must exist amongst all parties a willingness to cooperate fully in 
devoting themselves to the goals of the project. 

This program has no room for adverse relationships, but only a true spirit of cooperation and commitment. It 
is essential that the work required to construct this project be accomplished in an efficient and economical 
manner so as to provide productivity, the highest levels of quality, and the total elimination of delays. This 
commitment will establish new plateaus in laborlmanagement cooperation. 

Therefore, Joliet Junior College, Illinois Community College District 525, of Will, Grundy, Kendall, LaSalle, 
Kankakee, Livingston and Cook, Illinois, (hereinafter referred to as the "Owner"), its subcontractor(s) of 
whatever tier, the Will & Grundy Counties Building Trades Council, and the THREE RIVERS' 
CONSTRUCTION ALLIANCE dedicate themselves to the goal that together, in full cooperation, local labor 
and management will produce a project of excellent quality, as economically as possible, in a safe 
environment, under favorable working conditions. 

II. Introduction 

This Agreement is entered into this 15 '~  day of April, 2009, by and between Joliet Junior College (hereinafter 
called the "Owner"); and Gilbane (hereinafter called and the "Project Contractor"; and the Will & Grundy 
Counties Building Trades Council (hereinafter called the "Union"), acting in their own behalf and on behalf of 
their respective affiliates and members: and the THREE RIVERS CONSTRUCTION ALLIANCE, actirlg on 
their own behalf and on behalf of their respective affiliates and members, with respect to all construction 
projects at Joliet Junior College, which includes the Master Plan and Capital Improvement Plan projects thru 
August 2013 located in Will County, Illinois. 

It is understood by the parties to this Agreement that other contractors awarded construction work directly or 
indirectly by the "Owner" will execute this Agreement and become signatory contractors for the purpose of 
this work. 

The intent of the parties to this Agreement is to establish labor and management cooperation between the 
Project Contractor, all Contractors and Subcontractors performing construction work on this project site, and 
the appropriate Unions signatory to this Agreement for the express purpose of producing a quality project on 
schedule and as economically as possible, in a safe environment under favorable working conditions. 
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Ill. Scope Of The Aareement 

A. This Project Agreement shall apply and is limited to the recognized and accepted historical definition of 
new construction work under the direction of and performed by the Contractor(s), of whatever tier, which may 
include the Project Contractor, who have contracts awarded for such work on the Project. Such work shall 
include site preparation work and dedicated off-site work. 

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have been awarded 
contracts for work covered by this Agreement, to accept and be bound by the terms and conditions of this 
Project Agreement by executing the Letter of Assent (Attachment A) prior to commencing work. The Project 
Contractor shall assure compliance with this Agreement by the Contractors. It is further agreed that, where 
there is a conflict, the terms and conditions of this Project Agreement shall supersede and override terms 
and conditions of any and all other national, area, or local collective bargaining agreements, except for all 
work performed under the NTL Articles of Agreement, the National StackIChimney Agreement, the National 
Cooling Tower Agreement, all instrument calibration work and loop checking shall be performed under the 
terms of the UAIIBEW Joint National Agreement for Instrument and Control Systems Technicians, and the 
National Agreement of the International Union of Elevator Constructors, with the exception of Article V,VI, 
and VII of this Project Agreement, which shall apply to such work. 

6. Nothing contained herein shall be construed to prohibit, restrict or interfere with the performance of any 
other operation, work, or function which may occur at the Project site or be associated with the development 
of the Project. 

C. This Agreement shall only be binding on the signatory parties hereto and shall not apply to their parents, 
affiliates or subsidiaries. 

D. The Owner and/or the Project Contractor have the absolute right to select any qualified bidder for the 
award of contracts on this Project without reference to the existence or non-existence of any agreements 
between such bidder and any party to this Agreement; provided, however, only that such bidder is willing, 
ready and able to become a party to and comply with this Project Agreement, should it be designated the 
successful bidder. 

E. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend any or all portions 
of the Project at any time. 

F. It is understood that the liability of any employer and the liability of the separate unions under this 
Agreement shall be several and not joint. The unions agree that this Agreement does not have the effect of 
creating any joint employer status between or among the Owner, Contractor(s) or any employer. 

IV. Labor-Manaaement Cooperation Committee 

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and participation by Labor 
and Management in interpreting and analyzing the effectiveness of management's application of this 
Agreement as well as Labor's response and any other matter affecting quality, safety, working conditions and 
productivity. 'Therefore, to secure this end, it is hereby agreed that a "Labor-Management Cooperation 
Committee" will be established composed of three representatives from Labor and three representatives 
from Management; one representative from Labor and one from Management shall be Co-Chairmen of this 
Committee. 

The Labor-Management Cooperation Committee shall meet a minimum of once each month, at the jobsite, 
and shall discuss the following: reports concerning any violation, dispute, questions or interpretation of the 
application of practices arising out of this Agreement; safety; working conditions; absenteeism; labor 
turnover; availability of qualified journeymen; need for training; and any other matter affecting productivity 
and efficiency on this project. 
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In the event a dispute is not resolved by the Labor-Management Cooperation Committee, such matter shall 
then be settled as outlined by the grievance procedure andlor arbitration provisions contained in Articles VII 
or VIII of this Agreement. The Labor-Management Cooperation Committee shall not have authority to render 
a decision involving a jurisdictional dispute. 

V. Contractors' Commitment 

A. Work assignments will be made in accordance with area practice, consistent with the efficient and 
economical performance of the work. 

B. Before performing work at the job site, the Contractor or Subcontractors of whatever tier actually 
performing the work will become signatory to the appropriate collective bargaining agreement. 
C. The Contractors and Subcontractors shall exercise their management rights. These rights shall include 
planning, directing, hiring, dismissal, lay-off, transferring, appointing foremen and general foremen and 
otherwise directing the work force. 

D. The Project Contractor agrees that neither it nor any of its contractors or subcontractors will subcontract 
any work to be done on the Project except to a person, firm or corporation who is or agrees to become party 
to this Agreement. Any contractor or subcontractor workiqg on the Project shall, as a condition to working on 
said Project, become signatory to and perform all work under the terms of this Agreement. 

VI. Union (Craftsmen) Commitment 

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in the fulfillment of its 
obligations to the Owner. 

6. Craftsmen shall be at their place of work at the regular starting time and shall remain at their place of work 
until quitting time. There shall be no limit on production by Craftsmen nor restrictions on the use of tools or 
equipment other than that which may be required by safety practice. 

C. Where stewards are appointed by respective unions, the steward shall be a qualified craftsman 
performing the work of his craft who shall exercise no supervisory functions. There shall be no non-working 
stewards. 

VII. Owner Commitment 

A. The Owner agrees that during the life of this agreement he shall assign construction work on this project 
only to contractors who are signatory to this agreement and applicable local collective bargaining 
agreements. 

VIII. Disputes & Grievances 

A. This Agreement is intended to provide close cooperation between management and labor. Each of the 
Unions will assign a representative to this Project for the purpose of completing the construction of the 
Project economically, efficiently, continuously, and without interruptions, delays, or work stoppages. 

B. The Contractors, Unions, and the employees, collectively and individually, realize the importance to all 
parties to maintain continuous and uninterrupted performance of the work of the Project, and agree to 
resolve disputes in accordance with the grievance-arbitration provisions set forth in this Article. 
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C. Any question or dispute arising out of and during the term of this Project Agreement (other than 
grievances not covered by a local Collective Bargaining Agreement or trade jurisdictional disputes) shall be 
considered a grievance and subject to resolution under the following procedures: 

Step 1. (a) When any employee subject to the provisions of this Agreement feels he or she is 
aggrieved by a violation of this Agreement, he or she, through his or her local union business representative 
or job steward, shall, within five (5) working days after the occurrence of the violation, give notice to the work- 
site representative of the involved Contractor stating the provision(s) alleged to have been violated. The 
business representative of the local union or the job steward and the work-site representative of the involved 
Contractor and the Project Contractor shall meet and endeavor to adjust the matter within three (3) working 
days after timely notice has been given. The representative of the Contractor shall keep the meeting 
minutes and shall respond to the Union representative in writing (copying the Project Contractor) at the 
conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail to resolve the 
matter within the prescribed period, the grieving party may, within forty-eight (48) hours thereafter, pursue 
Step 2 of the Grievance Procedure, provided the grievance is reduced to writing, setting forth the relevant 
information concerning the alleged grievance, including a short description thereof, the date on which the 
grievance occurred, and the provision(s) of the Agreement alleged to have been violated. 

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a dispute with the other 
party and , if after conferring, a settlement is not reached within three (3) working days, the dispute may be 
reduced to writing and proceed to Step 2 in the same manner as outlined herein for the adjustment of an 
employee complaint. 

Step 2. The International Union Representative and the involved Contractor shall meet within seven (7) 
working days of the referral of a dispute to this second step to arrive at a satisfactory settlement thereof. 
Meeting minutes shall be kept by the Contractor. If the parties fail to reach an agreement, the dispute may 
be appealed in writing in accordance with the provisions of Step 3 within seven (7) calendar days thereafter. 

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2, either party may request in 
writing, within seven (7) calendar days thereafter, that the grievance be submitted to an Arbitrator mutually 
agreed upon by them. The Contractor and the involved Union shall attempt mutually to select an arbitrator, 
but if they are unable to do so, they shall request the American Arbitration Association to provide them with a 
list of arbitrators from which the Arbitrator shall be selected. The rules of the American Arbitration 
Association shall govern the conduct of the arbitration hearing. The decision of the Arbitrator shall be final 
and binding on all parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor 
and the involved Local Union(s). 

(b) Failure of the grievirlg party to adhere to the time limits established herein shall render the grievance null 
and void. The time limits established herein may be extended only by written consent of the parties involved 
at the particular step where the extension is agreed upon. The Arbitrator shall have the authority to make 
decisions only on issues presented to him or her, and he or she shall not have authority to change, amend, 
add to or detract from any of the provisions of this Agreement. 

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and shall, upon their 
request, be permitted to participate in all proceedings at these steps. 

IX. Jurisdictional Disputes 

A. The assignment of work will be solely the responsibility of the Contractor performing the work involved; 
and such work assignments will be in accordance with the Plan for the Settlement of Jurisdictional Disputes 
in the Construction Industry (the "Plan") or any successor Plan. 

B. All jurisdictional disputes on this Project, between or among Building and Construction Trades Unions and 
employers, parties to this Agreement, shall be settled and adjusted according to the present Plan established 
by the Building and Construction Trades Department or any other plan or method of procedure that may be 
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adopted in the future by the Building and Construction Trades Department. Decisions rendered shall be 
final, binding and conclusive on the Contractors and Unions parties to this Agreement. 

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work stoppage, or slow- 
down of any nature, and the Contractor's assignment shall be adhered to until the dispute is resolved. 
Individuals violating this section shall be subject to immediate discharge. 

D. Each Contractor will conduct a pre-job conference with the appropriate Building and Construction Trades 
Council prior to commencing work. The Project Contractor and the Owner will be advised in advance of all 
such conferences and may participate if they wish. 

X. Joint Commitment (ContractorlUnion) 

A. Utilization of Union apprentices will be maximized consistent with the best interest of the job in compliance 
with Local Union Agreements. The high level of union apprenticeship training will be maintained to provide 
the Industry with productive and knowledgeable craftsmen for the long term. 

6. Every reasonable and practicable measure, consistent with the protection of human dignity,will be taken 
to assure a work place free of alcohol and drugs. The use of liquor, drugs or any other illegal activities at the 
Project site, including parking lots, is strictly prohibited. 

C. Employees will take their breaks only in their immediate work areas. 

D. Acknowledging the safety concerns of today's construction Owner and its risk management professionals, 
we assure the Owner that the parties are committed to safe working practices on the project. The parties, 
drawing upon the comprehensive safety programs and resources developed by the Union construction 
community, will comply with federal, state, and local safety regulations. Both contractors and union craftsmen 
are well trained in safety practices and commit themselves to applying such practices on this job. 

E. The Contractors and Unions agree that there will be no lockouts or work stoppages. 

(1) The Contractors and Subcontractors shall not cause, incite, encourage or participate in any lockout of 
employees on the project during the term of this Agreement. 

(2) The Union and its members, agents, representatives, and employees shall not allow, incite, encourage, 
condone or participate in any strike, walkout, slowdown, picketing, sympathy strike or other work stoppage of 
any nature whatsoever, whether jurisdictional or otherwise, or observe any picket of any nature during the 
term of this Agreement. Any such action by the Union or its members, agents, representatives or employees 
shall constitute a violation of this Agreement. 

(3) All employees shall continue to work and to perform all their obligations on the project despite the 
expiration of any local or other collective bargaining agreement. Any future wage or fringe benefit increase, 
decrease or modification legally negotiated and established by appropriate local collective bargaining 
agreements of the Local Unions which are signatories to this Agreement shall be paid retroactively to the 
expiration of the preceding local Agreement. 

(4) Should any unauthorized strike, slowdown, stoppage of work or interference with construction occur, the 
Union shall take all necessary steps to bring such activity to a prompt resolution. 
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XI. Helmets To Hardhats 

A. The Employers and the Unions recognize a desire to facilitate the entry into the building and construction 
trades of veterans who are interested in careers in the building and construction industry. The Employers 
and Unions agree to utilize the Center for Military Recruitment, Assessment and Veterans Employment 
(hereinafter "Center") and the Center's "Helmets to Hardhats" program to serve as a resource for preliminary 
orientation, assessment of construction aptitude, referral to apprenticeship programs or hiring halls, 
counseling and mentoring, support network, employment opportunities and other needs as identified by the 
parties. 

B. The Unions and Employers agree to coordinate with the Center to create and maintain an integrated 
database of veterans interested in working on this Project and of apprenticeship and employment 
opportunities for this Project. To the extent permitted by law, the Unions will give credit to such veterans for 
bona fide, provable past experience. 

XII. Term of Aareement 

A. This Agreement shall become effective on April 15, 2009, and shall 
remain in full force and effect as long as signatory contractors are working on this project. 

B. Either party shall have the right to terminate this Agreement by notifying all other parties, in writing, within 
at least thirty (30) calendar days from the proposed termination date. 

FOR THE OWNER: 

- 
J ~ I E T  

- 
JUNIOR COLLEGE ' 

TITLE: 

DATE: - 7 

FOR THE ALLIANCE: FOR THE BUILDING TRADES: 

THRE~RIVERS CONSTRUCTION 

DATE: DATE: 
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Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng
Other 
Ins

Add OT 
1.5x owed

Add OT 
2.0x owed

ASBESTOS ABT-GEN All ALL 51.40 52.40 1.5 1.5 2.0 2.0 18.32 17.71 0.00 0.91 0.00 0.00 0.00

ASBESTOS ABT-MEC All BLD 42.02 45.38 1.5 1.5 2.0 2.0 16.44 16.64 0.00 0.92 3.37 6.73

BOILERMAKER All BLD 58.91 64.21 2.0 2.0 2.0 2.0 7.07 27.02 0.00 3.69 2.31 0.00 39.30

BRICK MASON All BLD 53.06 58.37 1.5 1.5 2.0 2.0 12.95 26.26 0.00 1.57 0.00 4.23 8.45

CARPENTER All ALL 56.71 62.38 2.0 2.0 2.0 2.0 13.64 30.98 1.77 1.04 0.00 0.00

CEMENT MASON All ALL 48.85 50.85 2.0 1.5 2.0 2.0 13.37 33.80 0.00 0.80 0.00 0.00 0.00

CERAMIC TILE FINISHER All BLD 49.09 49.09 1.5 1.5 2.0 2.0 13.25 17.61 0.00 1.37 0.00 5.57 11.14

CERAMIC TILE LAYER All BLD 57.04 62.04 1.5 1.5 2.0 2.0 13.25 21.60 0.00 1.50 0.00 7.63 15.26

COMMUNICATION 
TECHNICIAN

All BLD 46.00 50.60 1.5 1.5 2.0 2.0 17.54 18.15 0.00 0.75 2.37 0.00 0.00

CONCRETE SPECIALIST All BLD 51.81 58.21 1.5 1.5 2.0 2.0 12.95 27.56 0.00 1.57 0.00 4.88 9.75

CONCRETE SPECIALIST 
WELDER 

All BLD 54.40 58.21 1.5 1.5 2.0 2.0 12.95 27.56 0.00 1.57 0.00 4.88 9.75

ELECTRIC PWR EQMT OP All ALL 64.58 70.87 1.5 1.5 2.0 2.0 12.99 22.45 0.00 3.66 0.00 0.00 0.00

ELECTRIC PWR GRNDMAN All ALL 50.37 70.87 1.5 1.5 2.0 2.0 10.13 17.51 0.00 2.85 0.00 0.00 0.00

ELECTRIC PWR LINEMAN All ALL 64.58 70.87 1.5 1.5 2.0 2.0 12.99 22.45 0.00 3.66 0.00 0.00 0.00

ELECTRICIAN All BLD 56.00 61.04 1.5 1.5 2.0 2.0 18.13 22.93 0.00 1.35 5.40 0.00 0.00

ELEVATOR CONSTRUCTOR All BLD 70.68 79.52 2.0 2.0 2.0 2.0 16.28 21.36 5.65 0.80 0.00 0.00

GLAZIER All BLD 53.55 55.05 1.5 2.0 2.0 2.0 16.04 26.64 0.00 2.30 0.00 0.00 0.00

HEAT/FROST INSULATOR All BLD 56.02 59.38 1.5 1.5 2.0 2.0 16.44 19.88 0.00 0.92 4.99 9.97

IRON WORKER All ALL 52.00 57.20 2.0 2.0 2.0 2.0 14.61 30.95 0.00 1.10 0.00 0.00

LABORER All ALL 51.40 52.15 1.5 1.5 2.0 2.0 18.32 17.71 0.00 0.91 0.00 0.00 0.00

LATHER All ALL 56.71 62.38 2.0 2.0 2.0 2.0 13.64 30.98 1.77 1.04 0.00 0.00

MACHINIST All BLD 60.39 64.39 1.5 1.5 2.0 2.0 11.43 9.95 1.85 1.47 0.00 0.00 0.00

MARBLE FINISHER All ALL 40.21 54.60 1.5 1.5 2.0 2.0 12.95 23.81 0.00 0.98 0.00 3.00 6.00

MARBLE SETTER All BLD 52.00 57.20 1.5 1.5 2.0 2.0 12.95 25.57 0.00 1.25 0.00 3.88 7.76

MATERIAL TESTER I All ALL 41.40 1.5 1.5 2.0 2.0 18.32 17.71 0.00 0.91 0.00 0.00 0.00

MATERIALS TESTER II All ALL 46.40 1.5 1.5 2.0 2.0 18.32 17.71 0.00 0.91 0.00 0.00 0.00
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MILLWRIGHT All ALL 56.71 62.38 2.0 2.0 2.0 2.0 13.64 30.98 1.77 1.04 0.00 0.00

OPERATING ENGINEER All BLD 1 64.80 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All BLD 2 63.50 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00 0.00

OPERATING ENGINEER All BLD 3 60.95 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All BLD 4 59.20 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All BLD 5 68.55 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All BLD 6 65.80 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All BLD 7 67.80 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All FLT 1 73.95 73.95 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All FLT 2 72.45 73.95 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All FLT 3 67.95 73.95 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All FLT 4 63.45 73.95 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All FLT 5 75.45 73.95 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All FLT 6 63.45 73.95 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All HWY 1 63.00 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All HWY 2 62.45 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All HWY 3 60.40 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All HWY 4 59.00 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All HWY 5 57.80 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All HWY 6 66.00 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All HWY 7 64.00 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

PAINTER All ALL 54.30 61.09 1.5 1.5 1.5 2.0 16.26 17.59 0.00 1.86 0.00 0.00 0.00

PAINTER - SIGNS All BLD 48.16 54.11 1.5 1.5 2.0 2.0 8.20 16.81 0.00 0.00 0.00 0.00 0.00

PILEDRIVER All ALL 56.71 62.38 2.0 2.0 2.0 2.0 13.64 30.98 1.77 1.04 0.00 0.00

PIPEFITTER All BLD 58.50 61.50 1.5 1.5 2.0 2.0 15.15 22.85 0.00 3.12 0.00 0.00 0.00

PLASTERER All BLD 51.10 54.17 1.5 1.5 2.0 2.0 18.43 22.10 0.00 1.25 0.00 0.00 0.00

PLUMBER All BLD 60.50 64.15 1.5 1.5 2.0 2.0 19.10 17.94 0.00 1.98 0.00 0.00

ROOFER All BLD 52.00 57.00 1.5 1.5 2.0 2.0 12.80 18.19 0.00 1.14 0.00 0.00 0.00

SHEETMETAL WORKER All BLD 58.83 63.54 1.5 1.5 2.0 2.0 17.16 19.90 0.00 1.79 2.62 0.00 0.00

SPRINKLER FITTER All BLD 63.20 65.95 1.5 1.5 2.0 2.0 15.45 19.95 0.00 1.15 0.00 0.00 0.00
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STONE MASON All BLD 53.06 58.37 1.5 1.5 2.0 2.0 12.95 26.26 0.00 1.57 0.00 4.23 8.45

SURVEY WORKER All BLD 58.45 59.45 1.5 1.5 2.0 2.0 19.10 14.40 0.00 1.59 0.00 0.00

SURVEY WORKER All HWY 58.45 59.45 1.5 1.5 2.0 2.0 19.10 14.40 0.00 1.59 0.00 0.00

TERRAZZO FINISHER All BLD 51.44 51.44 1.5 1.5 2.0 2.0 13.25 18.87 0.00 1.41 0.00 4.45 8.89

TERRAZZO MECHANIC All BLD 55.35 58.85 1.5 1.5 2.0 2.0 13.25 20.26 0.00 1.46 0.00 4.70 9.39

TRAFFIC SAFETY WORKER I All HWY 43.40 45.40 1.5 1.5 2.0 2.0 10.08 10.08 0.00 1.05 0.00 0.00 0.00

TRAFFIC SAFETY WORKER II ALL HWY 44.40 46.40 1.5 1.5 2.0 2.0 10.08 10.08 0.00 1.05 0.00 0.00 0.00

TRUCK DRIVER All ALL 1 47.95 48.50 1.5 1.5 2.0 2.0 12.15 14.31 0.00 0.35 0.00 0.00 0.00

TRUCK DRIVER All ALL 2 48.10 48.50 1.5 1.5 2.0 2.0 12.15 14.31 0.00 0.35 0.00 0.00

TRUCK DRIVER All ALL 3 48.30 48.50 1.5 1.5 2.0 2.0 12.15 14.31 0.00 0.35 0.00 0.00 0.00

TRUCK DRIVER All ALL 4 48.50 48.50 1.5 1.5 2.0 2.0 12.15 14.31 0.00 0.35 0.00 0.00 0.00

TUCKPOINTER All BLD 52.53 53.53 1.5 1.5 2.0 2.0 11.05 23.16 0.00 1.46 0.00 0.00 0.00

Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations WILL COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.
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EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the 
mechanical systems are to  remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice, sound and vision 
production and reproduction,  telephone and telephone interconnect, facsimile, equipment and appliances used for domestic, 
commercial, educational and entertainment purposes, pulling of  wire through conduit but not the installation of conduit.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
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interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

Will County Prevailing Wage Rates posted on 3/2/2026B26021

91



 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
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Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1.  Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2.  Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic 
Dredge); Leverman (Hydraulic Dredge); Diver Tender.

Class 3.  Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or 
more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, 
etc.

Class 4.  Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug 
Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug 
Operator.

Class 5.  Friction or Lattice Boom Cranes.

Class 6. ROV Pilot, ROV Tender

SURVEY WORKER

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking.  

SURVEY FOREMAN

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking; oversees survey crew operations; and/or coordinates work of survey crews.

TRAFFIC SAFETY Worker I

Traffic Safety Worker I - work associated with the delivery, installation, pick-up and servicing of safety devices during periods of 
roadway construction, including such work as set-up and maintenance of barricades, barrier wall reflectors, drums, cones, 
delineators, signs, crash attenuators, glare screen and other such items, and the layout and application or removal of conflicting 
and/or temporary roadway markings utilized to control traffic in construction zones, as well as flagging for these operations.
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TRAFFIC SAFETY WORKER II

Work associated with the installation and removal of permanent pavement markings and/or pavement markers including both 
installations performed by hand and installations performed by truck.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors and Welding 
Machines, including those pulled by  cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car 
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man 
operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip  Spreader; Skipman; Slurry 
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers 
hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnapulls or Turnatrailers when pulling  other than self-loading equipment or similar equipment under 16 cubic yards; Mixer 
Trucks under 7 yeards; Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnatrailers or turnapulls when  pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master 
Mechanic; Self-loading equipment  like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If 
a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted state 
which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this  
document.  If no neighboring county rate applies to the task, the Department shall undertake a special determination, such 
special determination  being then deemed to have existed under this determination.  If a project requires these, or any 
classification not listed, please contact IDOL at 217-782-1710 for  wage rates or clarifications.

LANDSCAPING
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Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by 
landscape plantsman and  landscape laborer is covered by the existing classification of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is  covered by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of size of truck driven) is covered by the  classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".
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CERTIFICATION OF CONTRACT/BIDDER 

The below signed contractor/bidder hereby certifies that it is not barred from bidding 

on this or any other contract due to any violation of either Section 33E-3 or 33E-4 of 

Article 33E, Public Contracts, of the Illinois Criminal Code of 1961, as amended.  

This certification is required by Public Act 85-1295.  This Act relates to interference 

with public contracting, bid rigging and rotating, kickbacks and bribery. 

____________________________________ 

SIGNATURE OF CONTRACTOR/BIDDER 

____________________________________ 

TITLE 

___________________________________ 

DATE 

THIS FORM MUST BE SCANNED & RETURNED WITH YOUR BID. 
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CERTIFICATE OF COMPLIANCE WITH 

ILLINOIS DRUG-FREE WORKPLACE ACT 

 

 

_______________________, does hereby certify pursuant to the Illinois Drug-Free 

Workplace Act (30 ILCS 580/) that [he, she, it] shall provide a drug-free workplace 

for all employees engaged in the performance of work under the contract by 

complying with the requirements of the Illinois Drug-Free Workplace Act and, 

further certifies, that [he, she, it] is not ineligible for award of this contract by reason 

of debarment for a violation of the Illinois Drug-Free Workplace Act.   

 

 

 

 

 

 

_________________________________ 

By Authorized Agent 

 

 

_________________________________ 

Date 

 

 

 

 
 

SUBSCRIBED AND SWORN TO before me 

This _____ day of _______________, 20__. 

 

 

 

 

 

 

 

 

 

______________________________________ 

                NOTARY PUBLIC 
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EXECUTE AND ATTACH TO PROPOSAL FORM 

JOLIET JUNIOR COLLEGE – REQUEST FOR BID  

DRAWINGS ARE AVAILABLE ON THE FOLLOWING WEBSITE: 

WWW.JJC.EDU/COMMUNITY/VENDORS 

BID FORM 

To: Joliet Junior College 

1215 Houbolt Road 

Joliet, IL 60431-8938 

Project: 

Date:  __________________________ 

Submitted by: 

____________________________________________________________________ 

(Full Name) 

____________________________________________________________________ 

(Address) 

____________________________________________________________________ 

(City, State, Zip) 

____________________________________________________________________ 

(Phone)   (Fax)    (Email) 

PART 1 OFFER 

Having examined the site and having familiarized itself with the conditions affecting 

the cost of the work associated with the      , and with 

the bidding documents, Bidder herby proposes to perform everything required and to 

furnish all labor, materials, necessary tools, expendable equipment and transportation 

services necessary to complete in a workmanlike manner the subdivision of work 

stated above in accordance with the bidding documents for the following sums: 

Base Bid: 

Allowance: $15,000.00 

Total Base Bid with Allowance: 

Base Bid with Allowance:  

____________________________________________________________________ 

Dollars ($________________________________) 
Write amount in both alpha and numeric, in case of discrepancy the lesser amount shown will govern. 
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Alternate #1 (Caterpillar Generators):  

____________________________________________________________________ 

Dollars ($________________________________) 
Write amount in both alpha and numeric, in case of discrepancy the lesser amount shown will govern. 

Alternate #2 (Load Monitoring Devices):  

____________________________________________________________________ 

Dollars ($________________________________) 
Write amount in both alpha and numeric, in case of discrepancy the lesser amount shown will govern. 

We have included herewith, the Security Deposit as required by the Instructions to Bidders. 

PART 2 ACCEPTANCE 

This offer shall be open to acceptance and is irrevocable for thirty (30) days from the 

Bid closing date. 

If the bid is accepted by the Owner within the time period stated above, we will: 

A. Execute the Agreement within ten (10) days of receipt of Notice of

Award.

B. Furnish the required bonds within ten (10) days of receipt of Notice of

Award in the form described in the Instruction to Bidders.

C. Furnish the required Certificate of Insurance within ten (10) days of

receipt of Notice of Award in the form and amounts described in the

Instruction to Bidders.

D. Commence work as established by the written Notice to Proceed.

If this Bid is accepted within the time stated, and we fail to commence the Work or 

we fail to provide the required Bonds(s), the Security Deposit shall be forfeited as 

damages to the Owner by reason of our failures. 

In the event our Bid is not accepted within the time stated above, the required 

security deposit shall be returned to the undersigned, in accordance with the 

provisions of the Instructions to Bidders; unless a mutually satisfactory arrangement 

is made for its retention and validity for an extended period of time. 

PART 3 CONTRACT TIME 

If the Bid is accepted, we will: 

A. Complete the work in manner consistent to meet the requirements of the

schedule ( ) consecutive calendar days from the date established 

as the Date of Commencement in the Notice to Proceed. 
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B. Contractor has examined the Schedule included in these documents and takes 

no exception, or records the following exceptions: 
 

            

 

            

 

            

 

PART 4 CONTRACTOR’S FEES FOR CHANGES IN THE WORK 

 

Lump Sum of Time and Materials Changes: We the undersigned bidder agree that 

the following percentages for overhead and profit shall be added to job costs for the 

net amount of work added to or deleted from the contract by written lump sum or 

time and material change orders recommended by the Engineer and approved by the 

Owner: 

 

Add to net extra for job costs for additional work performed by: 

 

Our own forces 12% 

Our subcontractor 5% (including assigned subcontractors) 

 

Note: Insurance, bond, and taxes are considered as job cost items and are not 

included in the percentages listed above. 

 

PART 5 ADDENDA 
 

The following Addenda have been received. The modifications to the Bid 

Documents noted therein have been considered and all costs thereto are included in 

the Bid Sum. 
 

Addendum #        Dated          

 

Addendum #        Dated          

 

Addendum #        Dated          

 

PART 6 SUBCONTRACTORS 
 

A. The following work will be performed (or provided) by the 

Subcontractors we have indicated below: 
 

Name of Subcontractor     Work Performed 

 

      1.             

 

      2.             

 

      3.             

 

      4.             
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    B. We understand, and hereby agree, that we are obligated to use the 

indicated subcontractors, unless prior written permission to change has 

been obtained from the Owner. 

 

PART 7  RELATED WORK EXPERIENCE 

 

List a minimum of three jobs of similar type and scope performed in the last five 

years: 

 

     1. Client:         

 

  Building:         

  

  Phone:         

 

  Contact Name:        

 

  Dollar Amount:        

 

 

     2. Client:         

 

  Building:         

  

  Phone:         

 

  Contact Name:        

 

  Dollar Amount:        

 

 

     3. Client:         

 

  Building:         

  

  Phone:         

 

  Contact Name:        

 

  Dollar Amount:        

 

PART 8 BID FORM ADDITION 

 

Apprenticeship and Training Certification 

In accordance with the Illinois Procurement Code, the Bidder certifies that the work 

to be performed by it and/or its subcontractors shall, at the time of such bid opening 

and at the time of the performance of work pursuant to the terms of this Contract, 

shall have participated in the approved apprenticeship and training programs as 
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provided for above.  The bidder shall list, in the space below, the official name of the 

program sponsor holding the certificate of registration or all types of work or crafts 

in which the bidder is a participant and that will be performed by the bidder and its 

sub-contractor’s employees.  Work that will be sub-contracted shall be indicated to 

be subcontracted work as provided for herein. Failure to list required information 

may result in disqualification of bid. 
 

            

 

            

 

            

 

            

 

            
 

PART 9 CONTRACTOR EVALUATION 
 

Upon completion of the project, a Construction Contractor Performance Evaluation 

form will be completed by the A/E and the JJC Project Coordinator.  The contractor 

will be evaluated in the following categories: 

• Professionally Administered and Supervised Work 

• Business Practices 

• Overall Performance 

• Workmanship 

• Timeliness 

• Project Management 

 

PART 10 BID FORM SIGNATURES(S) 
 

The Corporate Seal of: 

 

            

   (Bidder – please print the full name of your Proprietorship, Partnership, or 

Corporation) 

 

Was hereunto affixed in the presence of: 

 

            

   (Authorized signing officer)              (Title) 

 

(Seal) 

 

            

   (Authorized signing officer)              (Title) 
 

If the bid is a joint venture or partnership, add additional forms of execution for each 

member of the joint venture in the appropriate form or forms as above. 
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